

**Fort Bend County Tabulation
Bid 14-041
Construction of Williams Way Phase 2 From Wheaton Street to Pilgrim**

**Recommendation: Allgood Construction Company
Funding: Mobility Project**

Company	Total Bid	Completion Time in Calendar Days
Allgood Construction Company Stafford	\$3,115,800.00	270
Hassell Construction Co., Inc. Houston	\$3,273,138.80	270
Angel Brothers Enterprises, Ltd. Baytown	\$3,639,370.47	270
Durwood Greene Construction Co. Stafford	\$3,747,580.00	250
Triple B Services	Disqualified: Failed to provide references as required.	

Fort Bend County Mobility Project
Project #747 Williams Way Phase 2 Improvement Project
Bid Date 03/13/2014

					Allgood Const.		Hassell Const.		Angel Brothers		Durwood Greene Const.	
Item No.	Spec. No.	Item Description	Unit Measure	Unit Quantity	Unit Price	Total in Figures	Unit Price	Total in Figures	Unit Price	Total in Figures	Unit Price	Total in Figures
A. SITE PREPARATION AND EARTHWORK												
1	110	ROADWAY EXCAVATION	CY	16,864	\$5.60	\$94,438.40	\$7.30	\$123,107.20	\$7.85	\$132,382.40	\$12.75	\$215,016.00
2	132	EMBANKMENT	CY	5,163	\$5.60	\$28,912.80	\$1.75	\$9,035.25	\$4.10	\$21,168.30	\$3.00	\$15,489.00
3	162	SODDING FOR EROSION CONTROL AND STABILIZATION	SY	4,011	\$3.36	\$13,476.96	\$3.25	\$13,035.75	\$6.25	\$25,068.75	\$3.50	\$14,038.50
4	165	HYDRO-MULCH SEEDING	AC	3.14	\$1,344.00	\$4,220.16	\$1,740.00	\$5,463.60	\$1,473.00	\$4,625.22	\$1,500.00	\$4,710.00
5	465	REMOVE AND DISPOSE OF EXISTING CONCRETE OR METAL PIPE-15" RCP	LF	138	\$11.20	\$1,545.60	\$17.05	\$2,352.90	\$8.00	\$1,104.00	\$7.00	\$966.00
6	465	REMOVE AND DISPOSE OF EXISTING CONCRETE OR METAL PIPE-18" RCP	LF	306	\$12.32	\$3,769.92	\$17.60	\$5,385.60	\$8.25	\$2,524.50	\$7.00	\$2,142.00
7	465	REMOVE AND DISPOSE OF EXISTING CONCRETE OR METAL PIPE-24" RCP	LF	567	\$13.44	\$7,620.48	\$19.70	\$11,169.90	\$9.50	\$5,386.50	\$7.00	\$3,969.00
8	465	REMOVE AND DISPOSE OF EXISTING CONCRETE OR METAL PIPE-36" RCP	LF	123	\$14.56	\$1,790.88	\$29.15	\$3,585.45	\$10.50	\$1,291.50	\$7.00	\$861.00
9	465	REMOVE AND DISPOSE OF EXISTING CONCRETE OR METAL PIPE-48" RCP	LF	94	\$15.68	\$1,473.92	\$46.00	\$4,324.00	\$12.25	\$1,151.50	\$7.00	\$658.00
10	465	REMOVE AND DISPOSE OF EXISTING CONCRETE OR METAL PIPE-24" PVC	LF	348	\$11.20	\$3,897.60	\$19.70	\$6,855.60	\$9.50	\$3,306.00	\$7.00	\$2,436.00
11	465	REMOVE AND DISPOSE OF EXISTING CONCRETE OR METAL PIPE-18" PVC	LF	284	\$11.20	\$3,180.80	\$17.60	\$4,998.40	\$8.00	\$2,272.00	\$7.00	\$1,988.00
12	465	REMOVE AND DISPOSE OF EXISTING CONCRETE OR METAL PIPE-24" CMP	LF	129	\$11.20	\$1,444.80	\$22.00	\$2,838.00	\$9.50	\$1,225.50	\$7.00	\$903.00
13	495	REMOVING OLD STRUCTURES - SAFETY END TREATMENT, MANHOLE	EA	10	\$616.00	\$6,160.00	\$750.00	\$7,500.00	\$434.00	\$4,340.00	\$1,000.00	\$10,000.00
14	452	REMOVE FLEX BEAM GUARDRAIL	LF	150	\$11.20	\$1,680.00	\$2.75	\$412.50	\$5.75	\$862.50	\$5.00	\$750.00
15	540	REMOVING & DISPOSING OF EXISTING ASPHALTIC SURFACE & BASE MATERIAL	SY	14,780	\$2.24	\$33,107.20	\$2.00	\$29,560.00	\$7.00	\$103,460.00	\$7.00	\$103,460.00
16	550	EXISTING FENCING AND GATES - REMOVE BARBED WIRE	LF	1,624	\$1.34	\$2,176.16	\$2.35	\$3,816.40	\$2.00	\$3,248.00	\$3.00	\$4,872.00
17	104	REMOVING CONCRETE RIPARP	SY	40	\$2.24	\$89.60	\$11.80	\$472.00	\$7.00	\$280.00	\$40.00	\$1,600.00
18	104	REMOVING CONCRETE CURB	LF	741	\$1.68	\$1,244.88	\$1.45	\$1,074.45	\$1.00	\$741.00	\$7.00	\$5,187.00
19	Drawing	PROJECT IDENTIFICATION SIGN	EA	2	\$694.40	\$1,388.80	\$730.00	\$1,460.00	\$809.00	\$1,618.00	\$900.00	\$1,800.00
SUB-TOTAL SITE PREPARATION AND EARTHWORK						\$211,618.96	\$236,447.00		\$316,055.67		\$390,845.50	

*Italicized text denotes mathematical error in submitted bid

					Allgood Const.		Hassell Const.		Angel Brothers		Durwood Greene Const.	
Item No.	Spec. No.	Item Description	Unit Measure	Unit Quantity	Unit Price	Total in Figures	Unit Price	Total in Figures	Unit Price	Total in Figures	Unit Price	Total in Figures
B. PAVING												
20	220	LIME STABILIZED SUBGRADE (8")	SY	31,582	\$2.35	\$74,217.70	\$2.50	\$78,955.00	\$2.75	\$86,850.50	\$2.00	\$63,164.00
21	221	LIME, TYPE A HYDRATED LIME	TON	758	\$165.76	\$125,646.08	\$162.50	\$123,175.00	\$160.00	\$121,280.00	\$160.00	\$121,280.00
22	223	LIME-FLY ASH OR FLYASH STABILIZED SUBGRADE	TON	189	\$69.44	\$13,124.16	\$72.45	\$13,693.05	\$67.00	\$12,663.00	\$75.00	\$14,175.00
23	250	12" HOT MIX ASPHALTIC CONC BASE COURSE (BLACK BASE)	TON	1,906	\$83.83	\$159,779.98	\$94.85	\$180,784.10	\$72.25	\$137,708.50	\$74.00	\$141,044.00
24	340	3" HOT MIX HOT LAID ASPHALTIC CONCRETE	TON	434	\$92.79	\$40,270.86	\$104.30	\$45,266.20	\$92.00	\$39,928.00	\$95.00	\$41,230.00
25	360	8" JOINT REINFORCED CONCRETE PAVEMENT	SY	27,947	\$38.08	\$1,064,221.76	\$40.00	\$1,117,880.00	\$51.00	\$1,425,297.00	\$41.00	\$1,145,827.00
26	450	CONCRETE AND STEEL RAILING	LF	90	\$168.00	\$15,120.00	\$115.00	\$10,350.00	\$231.00	\$20,790.00	\$140.00	\$12,600.00
27	530	CONCRETE CURB	LF	15,466	\$2.46	\$38,046.36	\$2.60	\$40,211.60	\$3.00	\$46,398.00	\$2.85	\$44,078.10
28	530	CONCRETE SIDEWALK	SY	2,249	\$35.28	\$79,344.72	\$44.10	\$99,180.90	\$46.75	\$105,140.75	\$45.00	\$101,205.00
29	530	CONCRETE DRIVEWAY	SY	1,597	\$44.80	\$71,545.60	\$39.55	\$63,161.35	\$57.25	\$91,428.25	\$50.00	\$79,850.00
30	TxDOT	PEDESTRIAN RAMPS	EA	22	\$952.00	\$20,944.00	\$1,180.00	\$25,960.00	\$924.00	\$20,328.00	\$1,100.00	\$24,200.00
31	535	ESPLANADES, MEDIANS AND DERECTIONAL ISLAND (6" CONCRETE)	SY	329	\$56.00	\$18,424.00	\$38.00	\$12,502.00	\$62.50	\$20,562.50	\$60.00	\$19,740.00
32	536	COLORING CONCRETE MEDIANS AND SIDEWALKS	SY	329	\$11.20	\$3,684.80	\$14.90	\$4,902.10	\$1.25	\$411.25	\$10.00	\$3,290.00
33	516	METAL BEAM GUARD FENCE	LF	130	\$67.20	\$8,736.00	\$70.65	\$9,184.50	\$69.50	\$9,035.00	\$75.00	\$9,750.00
SUB-TOTAL PAVING					\$1,733,106.02		\$1,825,205.80		\$2,137,820.75		\$1,821,433.10	

C. DRAINAGE

34	429	TRENCH EXCAVATION PROTECTION	LF	5,603	\$0.11	\$616.33	\$1.20	\$6,723.60	\$1.25	\$7,003.75	\$1.00	\$5,603.00
35	460	CAST-IN-PLACE WINGWALL (HW=9.5")	EA	1	\$28,000.00	\$28,000.00	\$23,600.00	\$23,600.00	\$31,139.00	\$31,139.00	\$20,000.00	\$20,000.00
36	460	REINFORCED CONCRETE PIPE, 12"	LF	28	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$80.00	\$2,240.00
37	460	REINFORCED CONCRETE PIPE, 18"	LF	366	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$65.00	\$23,790.00
38	460	REINFORCED CONCRETE PIPE, 24"	LF	2,445	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$77.00	\$188,265.00
39	460	REINFORCED CONCRETE PIPE, 36"	LF	100	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$115.00	\$11,500.00
40	460	REINFORCED CONCRETE PIPE, 42"	LF	358	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$135.00	\$48,330.00
41	460	REINFORCED CONCRETE PIPE, 48"	LF	1,197	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$165.00	\$197,505.00
42	460	REINFORCED CONCRETE PIPE, 54"	LF	681	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$205.00	\$139,605.00
43	460	REINFORCED CONCRETE PIPE, 60"	LF	196	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$260.00	\$50,960.00
44	460	CONNECTION COLLAR FOR 60" RCP	EA	1	\$1,120.00	\$1,120.00	\$3,600.00	\$3,600.00	\$652.00	\$652.00	\$2,500.00	\$2,500.00
45	COH	BRICK PLUG, 60"	EA	1	\$784.00	\$784.00	\$765.00	\$765.00	\$526.00	\$526.00	\$1,000.00	\$1,000.00
46	COH	BRICK PLUG, 42"	EA	1	\$560.00	\$560.00	\$640.00	\$640.00	\$473.00	\$473.00	\$750.00	\$750.00
47	COH	BRICK PLUG, 36"	EA	1	\$392.00	\$392.00	\$553.00	\$553.00	\$418.00	\$418.00	\$300.00	\$300.00
48	COH	BRICK PLUG, 12"	EA	1	\$224.00	\$224.00	\$265.00	\$265.00	\$186.00	\$186.00	\$200.00	\$200.00
49	COH	BRICK PLUG, 8' X 6'	EA	1	\$1,344.00	\$1,344.00	\$1,600.00	\$1,600.00	\$724.00	\$724.00	\$2,500.00	\$2,500.00
50	461	CORREGATED METAL PIPE, 24"	LF	20	\$50.40	\$1,008.00	\$74.50	\$1,490.00	\$69.00	\$1,380.00	\$150.00	\$3,000.00
51	463	SAFETY END TREATMENT	EA	11	\$1,344.00	\$14,784.00	\$1,900.00	\$20,900.00	\$1,968.00	\$21,648.00	\$1,100.00	\$12,100.00
52	472	INLETS TYPE C	EA	25	\$2,968.00	\$74,200.00	\$3,800.00	\$95,000.00	\$3,892.00	\$97,300.00	\$3,300.00	\$82,500.00
53	472	INLETS TYPE C-1	EA	3	\$3,920.00	\$11,760.00	\$5,000.00	\$15,000.00	\$5,200.00	\$15,600.00	\$4,700.00	\$14,100.00
54	472	INLETS TYPE A	EA	5	\$1,736.00	\$8,680.00	\$2,600.00	\$13,000.00	\$2,246.00	\$11,230.00	\$2,000.00	\$10,000.00
55	471	TYPE C MANHOLE	EA	9	\$3,354.40	\$30,189.60	\$4,000.00	\$36,000.00	\$3,596.00	\$32,364.00	\$4,500.00	\$40,500.00
56	471	TYPE C MANHOLE (TOP CONE W/LID)	EA	2	\$1,792.00	\$3,584.00	\$1,700.00	\$3,400.00	\$1,298.00	\$2,596.00	\$1,800.00	\$3,600.00
57	480	REINFORCED CONCRETE BOX, 8' X 4'	LF	113	\$416.64	\$47,080.32	\$500.00	\$56,500.00	\$463.00	\$52,319.00	\$570.00	\$64,410.00
58	480	REINFORCED CONCRETE BOX, 8' X 6'	LF	6	\$470.40	\$2,822.40	\$490.00	\$2,940.00	\$519.00	\$3,114.00	\$600.00	\$3,600.00
59	480	REINFORCED CONCRETE BOX, 9' X 6'	LF	93	\$528.64	\$49,163.52	\$580.00	\$53,940.00	\$578.00	\$53,754.00	\$650.00	\$60,450.00
60	493	RIPRAP	SY	222	\$50.40	\$11,188.80	\$53.00	\$11,766.00	\$62.00	\$13,764.00	\$75.00	\$16,650.00
SUB-TOTAL DRAINAGE						\$287,500.97		\$347,682.60		\$346,190.75		\$1,005,958.00

*Italicized text denotes mathematical error in submitted bid

Item No.	Spec. No.	Item Description	Unit Measure	Unit Quantity	Allgood Const.		Hassell Const.		Angel Brothers		Durwood Greene Const.	
					Unit Price	Total in Figures	Unit Price	Total in Figures	Unit Price	Total in Figures	Unit Price	Total in Figures

D. STORM WATER POLLUTION PREVENTION PLAN

61	713	REINFORCED FILTER FABRIC FENCE	LF	7,642	\$1.34	\$10,240.28	\$2.05	\$15,666.10	\$1.75	\$13,373.50	\$1.50	\$11,463.00
62	719	INLET PROTECTION BARRIER	EA	48	\$56.00	\$2,688.00	\$147.00	\$7,056.00	\$62.00	\$2,976.00	\$100.00	\$4,800.00
63	724	STABILIZED CONSTRUCTION ACCESS, TYPE 1-ROCK	LS	1	\$1,344.00	\$1,344.00	\$2,650.00	\$2,650.00	\$2,310.00	\$2,310.00	\$3,500.00	\$3,500.00
64	725	EROSION AND SEDIMENTATION CONTROL IN ACCORDANCE WITH TPDES REQUIREMENT	LS	1	\$560.00	\$560.00	\$15,100.00	\$15,100.00	\$2,088.00	\$2,088.00	\$12,000.00	\$12,000.00
65	750	ROCK FILTER DAM	LF	62	\$28.00	\$1,736.00	\$82.45	\$5,111.90	\$37.00	\$2,294.00	\$85.00	\$5,270.00
SUB-TOTAL STORM WATER POLLUTION PREVENTION PLAN						\$16,568.28		\$45,584.00		\$23,041.50		\$37,033.00

E. TEMPORARY TRAFFIC CONTROL

66	431	JACKING, BORING, OR TUNNELING PIPE	LF	70	\$1,323.64	\$92,654.80	\$695.00	\$48,650.00	\$52.00	\$3,640.00	\$370.00	\$25,900.00
67	433	CEMENT STABILIZED SAND BEDDING AND BACKFILL MATERIAL	SY	47	\$11.20	\$526.40	\$37.00	\$1,739.00	\$21.25	\$998.75	\$120.00	\$5,640.00
68	460	24" RCP	LF	67	\$56.00	\$3,752.00	\$51.40	\$3,443.80	\$88.00	\$5,896.00	\$80.00	\$5,360.00
69	472	INLETS TY A	EA	6	\$1,736.00	\$10,416.00	\$2,830.00	\$16,980.00	\$2,246.00	\$13,476.00	\$2,000.00	\$12,000.00
70	665	WORK ZONE PAV MARK (REMOV), 4", W & Y, SLD & BRK	LF	17,075	\$0.62	\$10,586.50	\$0.65	\$11,098.75	\$0.70	\$11,952.50	\$1.00	\$17,075.00
71	671	TRAFFIC CONTROL	MO	16	\$1,904.00	\$30,464.00	\$2,200.00	\$35,200.00	\$2,720.00	\$43,520.00	\$5,500.00	\$88,000.00
72	673	CONSTRUCTING DETOURS FOR MAINTAINING TWO-WAY TRAFFIC	TON	357	\$112.00	\$39,984.00	\$110.00	\$39,270.00	\$162.00	\$57,834.00	\$170.00	\$60,690.00
SUB-TOTAL TEMPORARY TRAFFIC CONTROL						\$188,383.70		\$156,381.55		\$137,317.25		\$214,665.00

F. PERMANENT TRAFFIC CONTROL

73	500	REMOVE & RELOCATE OR DISPOSE OF TRAFFIC SIGNS, MAIL BOXES, AND ROADWAY SIGNS	LS	1	\$2,240.00	\$2,240.00	\$1,000.00	\$1,000.00	\$2,310.00	\$2,310.00	\$2,500.00	\$2,500.00
74	674	REMOVE PAVEMENT STRIPPING AND MARKINGS	LF	14,568	\$0.49	\$7,138.32	\$0.50	\$7,284.00	\$0.50	\$7,284.00	\$0.60	\$8,740.80
75	624	ALUMINUM SIGNS	EA	28	\$436.80	\$12,230.40	\$460.00	\$12,880.00	\$462.00	\$12,936.00	\$450.00	\$12,600.00
76	660	REF PAV MARK TY I OR II (W) 4" (BRK)	LF	2,195	\$0.46	\$1,009.70	\$0.50	\$1,097.50	\$0.60	\$1,317.00	\$0.60	\$1,317.00
77	660	REF PAV MARK TY I OR II (W) 4" (SLD)	LF	812	\$0.46	\$373.52	\$0.50	\$406.00	\$0.60	\$487.20	\$0.60	\$487.20
78	660	REF PAV MARK TY I OR II (W) 8" (SLD)	LF	1,140	\$1.03	\$1,174.20	\$1.10	\$1,254.00	\$1.20	\$1,368.00	\$1.50	\$1,710.00
79	660	REF PAV MARK TY I OR II (W) 12" (SLD)	LF	1,267	\$2.80	\$3,547.60	\$2.95	\$3,737.65	\$2.90	\$3,674.30	\$4.00	\$5,068.00
80	660	REF PAV MARK TY I OR II (W) 24" (SLD)	LF	329	\$5.60	\$1,842.40	\$5.90	\$1,941.10	\$5.80	\$1,908.20	\$8.00	\$2,632.00
81	660	REF PAV MARK TY I OR II (Y) 4" (SLD)	LF	1,364	\$0.46	\$627.44	\$0.50	\$682.00	\$0.60	\$818.40	\$0.60	\$818.40
82	660	REF PAV MARK TY I OR II (Y) 12" (SLD)	LF	311	\$3.02	\$939.22	\$3.20	\$995.20	\$2.90	\$901.90	\$4.00	\$1,244.00
83	660	REF PAV MARK TY I OR II (W) (ARROW)	EA	14	\$179.20	\$2,508.80	\$190.00	\$2,660.00	\$116.00	\$1,624.00	\$200.00	\$2,800.00
84	660	REF PAV MARK TY I OR II (W) (WORD)	EA	11	\$179.20	\$1,971.20	\$190.00	\$2,090.00	\$116.00	\$1,276.00	\$200.00	\$2,200.00
85	660	REF PAV MARK MED NOSE (Y)	EA	23	\$190.40	\$4,379.20	\$200.00	\$4,600.00	\$86.75	\$1,995.25	\$200.00	\$4,600.00
86	663	REFL PAV MRKR TY II C-R (HV)	EA	105	\$4.37	\$458.85	\$4.60	\$483.00	\$3.50	\$367.50	\$7.00	\$735.00
SUB-TOTAL PERMANENT TRAFFIC CONTROL						\$40,440.85		\$41,110.45		\$38,267.75		\$47,452.40

*Italicized text denotes mathematical error in submitted bid

Item No.	Spec. No.	Item Description	Unit Measure	Unit Quantity	Allgood Const.		Hassell Const.		Angel Brothers		Durwood Greene Const.	
					Unit Price	Total in Figures	Unit Price	Total in Figures	Unit Price	Total in Figures	Unit Price	Total in Figures

G. UTILITIES

87	471	PRECAST CONCRETE MANHOLE	EA	1	\$2,351.93	\$2,351.93	\$4,700.00	\$4,700.00	\$3,851.00	\$3,851.00	\$6,000.00	\$6,000.00
88	COH	ADJUSTING MANHOLE, INLETS, AND VALVE BOXES TO GRADE	EA	16	\$252.00	\$4,032.00	\$800.00	\$12,800.00	\$405.00	\$6,480.00	\$550.00	\$8,800.00
89	COH	ABANDONMENT OF SEWERS	LF	759	\$5.60	\$4,250.40	\$6.50	\$4,933.50	\$14.00	\$10,626.00	\$27.00	\$20,493.00
90	COH	8" PVC WATER LINES	LF	227	\$33.60	\$7,627.20	\$31.50	\$7,150.50	\$98.00	\$22,246.00	\$75.00	\$17,025.00
91	COH	12" PVC WATER LINES	LF	75	\$72.80	\$5,460.00	\$86.00	\$6,450.00	\$211.00	\$15,825.00	\$130.00	\$9,750.00
92	COH	20" PVC SLEEVE	LF	90	\$78.40	\$7,056.00	\$101.00	\$9,090.00	\$76.00	\$6,840.00	\$150.00	\$13,500.00
93	COH	8" WET CONNECTION	EA	1	\$560.00	\$560.00	\$2,200.00	\$2,200.00	\$818.00	\$818.00	\$5,500.00	\$5,500.00
94	COH	12" WET CONNECTION	EA	2	\$952.00	\$1,904.00	\$3,100.00	\$6,200.00	\$1,159.00	\$2,318.00	\$5,500.00	\$11,000.00
95	COH	8" CUT, PLUG, AND ABANDONMENT OF WATER LINES	EA	2	\$1,120.00	\$2,240.00	\$1,750.00	\$3,500.00	\$324.00	\$648.00	\$2,500.00	\$5,000.00
96	COH	12" CUT, PLUG, AND ABANDONMENT OF WATER LINES	EA	2	\$1,344.00	\$2,688.00	\$2,150.00	\$4,300.00	\$515.00	\$1,030.00	\$2,500.00	\$5,000.00
97	COH	FIRE HYDRANT ADJUSTMENT	EA	1	\$784.00	\$784.00	\$1,600.00	\$1,600.00	\$732.00	\$732.00	\$625.00	\$625.00
98	COH	AIR RELEASE AND VACUUM RELIEF VALVES	EA	1	\$7,280.00	\$7,280.00	\$4,800.00	\$4,800.00	\$3,295.00	\$3,295.00	\$10,000.00	\$10,000.00
99	COH	12" X 8" TAPPING SLEEVES AND VALVES WITH BOX	EA	1	\$6,160.00	\$6,160.00	\$3,800.00	\$3,800.00	\$3,745.00	\$3,745.00	\$16,000.00	\$16,000.00
100	COH	8" GRAVITY SANITARY SEWERS	LF	140	\$50.40	\$7,056.00	\$107.00	\$14,980.00	\$145.00	\$20,300.00	\$80.00	\$11,200.00
101	COH	14" SANITARY SEWER FORCE MAINS	LF	50	\$196.00	\$9,800.00	\$275.00	\$13,750.00	\$335.00	\$16,750.00	\$300.00	\$15,000.00
102	COH	COMMUNICATION HANDHOLE	EA	3	\$3,696.00	\$11,088.00	\$3,650.00	\$10,950.00	\$3,843.00	\$11,529.00	\$5,000.00	\$15,000.00
103	COH	4" COMMUNICATION CONDUIT	LF	4,824	\$15.62	\$75,350.88	\$14.15	\$68,259.60	\$15.00	\$72,360.00	\$12.50	\$60,300.00
SUB-TOTAL UTILITIES ADJUSTMENT						\$155,688.41		\$179,463.60		\$199,393.00		\$230,193.00

H. ALTERNATE BID ITEMS (CONTRACTOR IS TO BID ON EITHER BID ITEM NUMBERS 36-43 OR 104-111, BUT NOT BOTH)

104	HCPCD 02505	HDPE PIPE, 12"	LF	28	\$33.82	\$946.96	\$32.60	\$912.80	\$24.50	\$686.00	No Bid	\$0.00
105	HCPCD 02505	HDPE PIPE, 18"	LF	366	\$39.18	\$14,339.88	\$46.50	\$17,019.00	\$32.00	\$11,712.00	No Bid	\$0.00
106	HCPCD 02505	HDPE PIPE, 24"	LF	2,445	\$47.95	\$117,237.75	\$66.00		\$45.50	\$111,247.50	No Bid	\$0.00
107	HCPCD 02505	HDPE PIPE, 36"	LF	100	\$80.68	\$8,068.00	\$89.70	\$8,970.00	\$66.50	\$6,650.00	No Bid	\$0.00
108	HCPCD 02505	HDPE PIPE, 42"	LF	358	\$100.80	\$36,086.40	\$118.00	\$42,244.00	\$85.85	\$30,734.30	No Bid	\$0.00
109	HCPCD 02505	HDPE PIPE, 48"	LF	1,197	\$123.66	\$148,021.02	\$147.00	\$175,959.00	\$109.00	\$130,473.00	No Bid	\$0.00
110	HCPCD 02505	HDPE PIPE, 54"	LF	681	\$177.76	\$121,054.56	\$223.00	\$151,863.00	\$169.00	\$115,089.00	No Bid	\$0.00
111	HCPCD 02505	HDPE PIPE, 60"	LF	196	\$187.44	\$36,738.24	\$226.00	\$44,296.00	\$177.00	\$34,692.00	No Bid	\$0.00
SUB-TOTAL ALTERNATE BID ITEMS						\$482,492.81		\$441,263.80		\$441,283.80		\$0.00

*Italicized text denotes mathematical error in submitted bid

					Allgood Const.		Hassell Const.		Angel Brothers		Durwood Greene Const.	
Item No.	Spec. No.	Item Description	Unit Measure	Unit Quantity	Unit Price	Total in Figures	Unit Price	Total in Figures	Unit Price	Total in Figures	Unit Price	Total in Figures
A. SITE PREPARATION AND EARTHWORK					\$211,618.96		\$236,447.00		\$316,055.67		\$390,845.50	
B. PAVING					\$1,733,106.02		\$1,825,205.80		\$2,137,820.75		\$1,821,433.10	
C. DRAINAGE					\$287,500.97		\$347,682.60		\$346,190.75		\$1,005,958.00	
D. STORM WATER POLLUTION PREVENTION PLAN					\$16,568.28		\$45,584.00		\$23,041.50		\$37,033.00	
E. TEMPORARY TRAFFIC CONTROL					\$188,383.70		\$156,381.55		\$137,317.25		\$214,665.00	
F. PERMANENT TRAFFIC CONTROL					\$40,440.85		\$41,110.45		\$38,267.75		\$47,452.40	
G. UTILITIES					\$155,688.41		\$179,463.60		\$199,393.00		\$230,193.00	
H. ALTERNATE BID ITEMS (CONTRACTOR IS TO BID ON EITHER BID ITEM NUMBERS 36-43 OR 104-111, BUT NOT BOTH)					\$482,492.81		\$441,263.80		\$441,283.80		\$0.00	
TOTAL BID PRICE (SUM OF ITEMS A THROUGH H)					\$3,115,800.00		\$3,273,138.80		\$3,639,370.47		\$3,747,580.00	

*Italicized text denotes mathematical error in submitted bid