
 

Agreement for Professional Construction Management Services 
2013 Mobility Bond Program 

Page 1 of 10 

STATE OF TEXAS  § 

    § 
COUNTY OF FORT BEND § 
 

AGREEMENT FOR PROFESSIONAL CONSTRUCTION MANAGEMENT SERVICES 
 

THIS AGREEMENT is made and entered into by and between Fort Bend County, 
(hereinafter “County”), a body corporate and politic under the laws of the State of Texas, and 
AECOM Technical Services, Inc. (hereinafter “Contractor”), a company authorized to conduct 
business in the State of Texas. 

W I T N E S S E T H 

WHEREAS, County desires that Contractor provide Construction Management services 
for various 2013 Mobility Bond projects in Precinct 3 (hereinafter “Services”) pursuant to SOQ 
14-025; and 

WHEREAS, Contractor represents that it is qualified and desires to perform such 
services. 

NOW, THEREFORE, in consideration of the mutual covenants and conditions set forth 
below, the parties agree as follows: 

AGREEMENT 

 Section 1.  Scope of Services 

Contractor shall render Services to County for all projects listed on Exhibit A and as 
specifically described in Exhibit B, both attached hereto and incorporated herein for all 
purposes. 

Section 2.  Personnel 

 2.1 Contractor represents that it presently has, or is able to obtain, adequate 
qualified personnel in its employment for the timely performance of the Scope of Services 
required under this Agreement and that Contractor shall furnish and maintain, at its own 
expense, adequate and sufficient personnel, in the opinion of County, to perform the Scope of 
Services when and as required and without delays.   

2.2 All employees of Contractor shall have such knowledge and experience as will 
enable them to perform the duties assigned to them.  Any employee of Contractor who, in the 
opinion of County, is incompetent or by his conduct becomes detrimental to the project shall, 
upon request of County, immediately be removed from association with the project. 
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Section 3.  Compensation and Payment 

3.1 The Maximum Compensation for the performance of Services within the Scope 
of Services described in Exhibit B is one hundred fifty-six thousand eight hundred dollars and 
no/100 ($156,800.00) as set forth in Exhibit A.  In no case shall the amount paid by County 
under this Agreement exceed the Maximum Compensation without a written agreement 
executed by the parties. 

3.2  All performance of the Scope of Services by Contractor including any changes in 
the Scope of Services and revision of work satisfactorily performed will be performed only 
when approved in advance and authorized by County.  

3.3 County will pay Contractor based on the following procedures:  Upon completion 
of the tasks identified in the Scope of Services, Contractor shall submit to County staff person 
designated by the County Engineer, one (1) electronic (pdf) copy and two (2) original hard 
copies of invoices showing the amounts due for services performed in a form acceptable to 
County.  County shall review such invoices and approve them within 30 calendar days with such 
modifications as are consistent with this Agreement and forward same to the Auditor for 
processing.  County shall pay each such approved invoice within thirty (30) calendar days.  
County reserves the right to withhold payment pending verification of satisfactory work 
performed.     

Section 4.  Limit of Appropriation 

4.1 Contractor clearly understands and agrees, such understanding and agreement 
being of the absolute essence of this Agreement, that County shall have available the total 
maximum sum of one hundred fifty-six thousand eight hundred dollars and no/100 
($156,800.00) specifically allocated to fully discharge any and all liabilities County may incur. 

4.2 Contractor does further understand and agree, said understanding and 
agreement also being of the absolute essence of this Agreement, that the total maximum 
compensation that Contractor may become entitled to and the total maximum sum that County 
may become liable to pay to Contractor shall not under any conditions, circumstances, or 
interpretations thereof exceed one hundred fifty-six thousand eight hundred dollars and 
no/100 ($156,800.00).   

Section 5.  Time of Performance 

 Time for performance of the Scope of Services under this Agreement shall begin with 
receipt of the Notice to Proceed and end no later than twenty-four (24) months thereafter.  
Contractor shall complete the tasks described in the Scope of Services, within this time or 
within such additional time as may be extended by the County. 
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 Section 6.  Modifications and Waivers 

 6.1 The parties may not amend or waive this Agreement, except by a written 
agreement executed by both parties.   

6.2 No failure or delay in exercising any right or remedy or requiring the satisfaction 
of any condition under this Agreement, and no course of dealing between the parties, operates 
as a waiver or estoppel of any right, remedy, or condition. 

6.3 The rights and remedies of the parties set forth in this Agreement are not 
exclusive of, but are cumulative to, any rights or remedies now or subsequently existing at law, 
in equity, or by statute. 

 Section 7.  Termination 

7.1 Termination for Convenience – County may terminate this Agreement at any 
time upon forty-eight (48) hours written notice. 

7.2 Termination for Default 

  7.2.1 County may terminate the whole or any part of this Agreement for cause 
in the following circumstances: 

   7.2.1.1 If Contractor fails to perform services within the time specified in 
the Scope of Services or any extension thereof granted by the County in writing; 

   7.2.1.2 If Contractor materially breaches any of the covenants or terms 
and conditions set forth in this Agreement or fails to perform any of the other provisions of this 
Agreement or so fails to make progress as to endanger performance of this Agreement in 
accordance with its terms, and in any of these circumstances does not cure such breach or 
failure to County’s reasonable satisfaction within a period of ten (10) calendar days after 
receipt of notice from County specifying such breach or failure. 

  7.2.2 If, after termination, it is determined for any reason whatsoever that 
Contractor was not in default, or that the default was excusable, the rights and obligations of 
the parties shall be the same as if the termination had been issued for the convenience of the 
County in accordance with Section 7.1 above.  

7.3 Upon termination of this Agreement, County shall compensate Contractor in 
accordance with Section 3, above, for those services which were provided under this 
Agreement prior to its termination and which have not been previously invoiced to County.  
Contractor’s final invoice for said services will be presented to and paid by County in the same 
manner set forth in Section 3 above. 
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7.4 If County terminates this Agreement as provided in this Section, no fees of any 
type, other than fees due and payable at the Termination Date, shall thereafter be paid to 
Contractor. 

Section 8.  Ownership and Reuse of Documents 

All documents, data, reports, research, graphic presentation materials, etc., developed 
by Contractor as a part of its work under this Agreement, shall become the property of County 
upon completion of this Agreement, or in the event of termination or cancellation thereof, at 
the time of payment under Section 3 for work performed.  Contractor shall promptly furnish all 
such data and material to County on request.  Notwithstanding the foregoing, Contractor shall 
bear no liability or responsibility for deliverables that have been modified post-delivery or used 
for a purpose other than that for which they were prepared under this Agreement. 

Section 9.  Inspection of Books and Records 

 Contractor will permit County, or any duly authorized agent of County, to inspect and 
examine the books and records of Contractor for the purpose of verifying the amount of work 
performed under the Scope of Services at mutually convenient times.  County’s right to inspect 
survives the termination of this Agreement for a period of four years. 

Section 10.  Insurance 

10.1 Prior to commencement of the Services, Contractor shall furnish County with 
properly executed certificates of insurance which shall evidence all insurance required and 
provide that such insurance shall not be canceled, except on 30 days’ prior written notice to 
County. Contractor shall provide certified copies of insurance endorsements and/or policies if 
requested by County. Contractor shall maintain such insurance coverage from the time Services 
commence until Services are completed and provide replacement certificates, policies and/or 
endorsements for any such insurance expiring prior to completion of Services.  Contractor shall 
obtain such insurance written on an Occurrence form (or a Claims Made form for Professional 
Liability insurance) from such companies having Best’s rating of A/VII or better, licensed or 
approved to transact business in the State of Texas, and shall obtain such insurance of the 
following types and minimum limits: 

  10.1.1 Workers’ Compensation insurance.  Substitutes to genuine Workers’ 
Compensation Insurance will not be allowed.  Employers’ Liability insurance with limits of not 
less than $1,000,000 per injury by accident, $1,000,000 per injury by disease, and $1,000,000 
per bodily injury by disease. 
 

 10.1.2 Commercial general liability insurance with a limit of not less than 
$1,000,000 each occurrence and $2,000,000 in the annual aggregate.  Policy shall cover liability 
for bodily injury, personal injury, and property damage and products/completed operations 
arising out of the business operations of the policyholder. 
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  10.1.3 Business Automobile Liability insurance with a combined Bodily 
Injury/Property Damage limit of not less than $1,000,000 each accident. The policy shall cover 
liability arising from the operation of licensed vehicles by policyholder. 

  10.1.4 Professional Liability insurance may be made on a Claims Made form with 
limits not less than $1,000,000. 

10.2 County and the members of Commissioners Court shall be named as additional 
insured to all required coverage except for Workers’ Compensation and Professional Liability.  
All Liability policies including Workers’ Compensation written on behalf of Contractor, excluding 
Professional Liability, shall contain a waiver of subrogation in favor of County and members of 
Commissioners Court. 

10.3 If required coverage is written on a claims-made basis, Contractor warrants that 
any retroactive date applicable to coverage under the policy precedes the effective date of the 
contract; and that continuous coverage will be maintained or an extended discovery period will 
be exercised for a period of 2 years beginning from the time that work under the Agreement is 
completed. 

Section 11.  Indemnity 

  CONTRACTOR SHALL INDEMNIFY COUNTY AGAINST ALL LOSSES, LIABILITIES, CLAIMS, 
CAUSES OF ACTION, AND OTHER EXPENSES, INCLUDING REASONABLE ATTORNEYS FEES, 
ARISING FROM ACTIVITIES OF CONTRACTOR, ITS AGENTS, SERVANTS OR EMPLOYEES, 
PERFORMED UNDER THIS AGREEMENT TO THE EXTENT THAT RESULT FROM THE NEGLIGENT 
ACT, ERROR, OR OMISSION OF CONTRACTOR OR ANY OF CONTRACTOR’S AGENTS, SERVANTS 
OR EMPLOYEES.  
  

Section 12.  Confidential and Proprietary Information 

 12.1 Contractor acknowledges that it and its employees or agents may, in the 
course of performing their responsibilities under this Agreement, be exposed to or acquire 
information that is confidential to County. Any and all information of any form obtained by 
Contractor or its employees or agents from County in the performance of this Agreement 
shall be deemed to be confidential information of County ("Confidential Information"). Any 
reports or other documents or items (including software) that result from the use of the 
Confidential Information by Contractor shall be treated with respect to confidentiality in the 
same manner as the Confidential Information. Confidential Information shall be deemed not 
to include information that (a) is or becomes (other than by disclosure by Contractor) 
publicly known or is contained in a publicly available document; (b) is rightfully in 
Contractor's possession without the obligation of nondisclosure prior to the time of its 
disclosure under this Agreement; or (c) is independently developed by employees or agents 
of Contractor who can be shown to have had no access to the Confidential Information. 
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 12.2 Contractor agrees to hold Confidential Information in strict confidence, using 
at least the same degree of care that Contractor uses in maintaining the confidentiality of 
its own confidential information, and not to copy, reproduce, sell, assign, license, market, 
transfer or otherwise dispose of, give, or disclose Confidential Information to third parties 
or use Confidential Information for any purposes whatsoever other than the provision of 
Services to County hereunder, and to advise each of its employees and agents of their 
obligations to keep Confidential Information confidential. Contractor shall use its best 
efforts to assist County in identifying and preventing any unauthorized use or disclosure of 
any Confidential Information. Without limitation of the foregoing, Contractor shall advise 
County immediately in the event Contractor learns or has reason to believe that any person 
who has had access to Confidential Information has violated or intends to violate the terms 
of this Agreement and Contractor will at its expense cooperate with County in seeking 
injunctive or other equitable relief in the name of County or Contractor against any such 
person. Contractor agrees that, except as directed by County, Contractor will not at any 
time during or after the term of this Agreement disclose, directly or indirectly, any 
Confidential Information to any person, and that upon termination of this Agreement or at 
County's request, Contractor will promptly turn over to County all documents, papers, and 
other matter in Contractor’s possession which embody Confidential Information. 

12.3 Contractor acknowledges that a breach of this Section, including disclosure of 
any Confidential Information, or disclosure of other information that, at law or in equity, 
ought to remain confidential, will give rise to irreparable injury to County that is 
inadequately compensable in damages.  Accordingly, County may seek and obtain injunctive 
relief against the breach or threatened breach of the foregoing undertakings, in addition to 
any other legal remedies that may be available.  Contractor acknowledges and agrees that 
the covenants contained herein are necessary for the protection of the legitimate business 
interest of County and are reasonable in scope and content. 

12.4 Contractor in providing all services hereunder agrees to abide by the provisions 
of any applicable Federal or State Data Privacy Act. 

12.5 Contractor expressly acknowledges that County is subject to the Texas Public 
Information Act, TEX. GOV’T CODE ANN. §§ 552.001 et seq., as amended, and notwithstanding 
any provision in the Agreement to the contrary, County will make any information related to 
the Agreement, or otherwise, available to third parties in accordance with the Texas Public 
Information Act.  Any proprietary or confidential information marked as such provided to 
County by Consultant shall not be disclosed to any third party, except as directed by the Texas 
Attorney General in response to a request for such under the Texas Public Information Act, 
which provides for notice to the owner of such marked information and the opportunity for the 
owner of such information to notify the Attorney General of the reasons why such information 
should not be disclosed. 
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Section 13.  Independent Contractor 

13.1 In the performance of work or services hereunder, Contractor shall be deemed 
an independent contractor, and any of its agents, employees, officers, or volunteers performing 
work required hereunder shall be deemed solely as employees of contractor or, where 
permitted, of its subcontractors.   

13.2 Contractor and its agents, employees, officers, or volunteers shall not, by 
performing work pursuant to this Agreement, be deemed to be employees, agents, or servants 
of County and shall not be entitled to any of the privileges or benefits of County employment. 

Section 14.  Notices 

14.1 Each party giving any notice or making any request, demand, or other 
communication (each, a “Notice”) pursuant to this Agreement shall do so in writing and shall 
use one of the following methods of delivery, each of which, for purposes of this Agreement, is 
a writing:  personal delivery, registered or certified mail (in each case, return receipt requested 
and postage prepaid), or nationally recognized overnight courier (with all fees prepaid). 

14.2 Each party giving a Notice shall address the Notice to the receiving party at the 
address listed below or to another address designated by a party in a Notice pursuant to this 
Section: 

 County:  Fort Bend County Engineering Department 
Attn: County Engineer 

    301 Jackson Street 
    Richmond, Texas 77469 

 With a copy to: Fort Bend County 
    Attn: County Judge 
    401 Jackson Street, 1st Floor 
    Richmond, Texas 77469 

 Contractor:  AECOM 
Attn: R. Brent Patterson, P.E. 

    19219 Katy Freeway, Suite 100 
    Houston, Texas 77094 

14.3 A Notice is effective only if the party giving or making the Notice has complied 
with subsections 14.1 and 14.2 and if the addressee has received the Notice.  A Notice is 
deemed received as follows: 
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14.3.1 If the Notice is delivered in person, or sent by registered or certified mail 
or a nationally recognized overnight courier, upon receipt as indicated by the date on the 
signed receipt. 

14.3.2 If the addressee rejects or otherwise refuses to accept the Notice, or if 
the Notice cannot be delivered because of a change in address for which no Notice was given, 
then upon the rejection, refusal, or inability to deliver. 

Section 15.  Compliance with Laws 

Contractor shall comply with all federal, state, and local laws, statutes, ordinances, rules 
and regulations, and the orders and decrees of any courts or administrative bodies or tribunals 
in any matter affecting the performance of this Agreement, including, without limitation, 
Worker’s Compensation laws, minimum and maximum salary and wage statutes and 
regulations, licensing laws and regulations.  When required by County, Contractor shall furnish 
County with certification of compliance with said laws, statutes, ordinances, rules, regulations, 
orders, and decrees above specified. 

Section 16.  Standard of Care 

 Contractor represents to County that Contractor has the skill and knowledge ordinarily 
possessed by members of its trade or profession practicing in the greater Houston metropolitan 
area and Contractor will apply that skill and knowledge with care and diligence so that the 
Services provided hereunder will be performed and delivered in accordance with the prevailing 
professional standards. 

 Section 17.  Assignment 

 17.1 Neither party may assign any of its rights under this Agreement, except with the 
prior written consent of the other party.  That party shall not unreasonably withhold its 
consent.  All assignments of rights are prohibited under this subsection, whether they are 
voluntarily or involuntarily, by merger, consolidation, dissolution, operation of law, or any other 
manner.   

17.2 Neither party may delegate any performance under this Agreement. 

17.3 Any purported assignment of rights or delegation of performance in violation of 
this Section is void. 

 Section 18.  Applicable Law 

 The laws of the State of Texas govern all disputes arising out of or relating to this 
Agreement.  The parties hereto acknowledge that venue is proper in Fort Bend County, Texas, 
for all legal actions or proceedings arising out of or relating to this Agreement and waive the 
right to sue or be sued elsewhere.  Nothing in the Agreement shall be construed to waive the 
County’s sovereign immunity. 
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 Section 19.  Successors and Assigns 

County and Contractor bind themselves and their successors, executors, administrators 
and assigns to the other party of this Agreement and to the successors, executors, 
administrators and assigns of the other party, in respect to all covenants of this Agreement. 

Section 20.  Third Party Beneficiaries 

 This Agreement does not confer any enforceable rights or remedies upon any person 
other than the parties. 

Section 21.  Severability 

If any provision of this Agreement is determined to be invalid, illegal, or unenforceable, 
the remaining provisions remain in full force, if the essential terms and conditions of this 
Agreement for each party remain valid, binding, and enforceable. 

Section 22.  Publicity 

 Contact with citizens of Fort Bend County, media outlets, or governmental agencies shall 
be the sole responsibility of County.  Under no circumstances whatsoever, shall Contractor 
release any material or information developed or received in the performance of the Services 
hereunder without the express written permission of County, except where required to do so 
by law. 

 Section 23.  Captions 

 The section captions used in this Agreement are for convenience of reference only and 
do not affect the interpretation or construction of this Agreement. 

Section 24.  Conflict 

 In the event there is a conflict between this Agreement and the attached exhibits, this 
Agreement controls. 
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Projects and Fee

EXHIBIT A

2013 Mobility Bond Program
FORT BEND COUNTY, TEXAS

AECOM - Precinct 3

Total $7,840,000

Construction Management Fee $156,800

13318 Spring Green Roundabout $3,440,000

13302, 
13303, 
13304

Bellaire Boulevard $3,100,000

733a Katy Gaston – Phase 2 $1,300,000

No. Project Limits
Construction 

Estimate

Intersection of Spring Green, Katy Flewellen and 
Crossover Road

FM1093 to Summercrest Ridge Lane

Parkway Lakes to Lakehead Lane
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EXHIBIT B 
 

2013 Mobility Bond Program 
FORT BEND COUNTY, TEXAS 

 
Services to be provided by 

Construction Manager 
 

All services provided by the Construction Manager (CM) shall be under the direct 
supervision of the County Engineer.  The CM may be requested to provide additional 
services not specifically listed below at the request of the County Engineer. 
 
CM will provide professional engineering services in regard to Construction 
Management services for the 2013 Mobility Bond Projects listed in Exhibit A (Projects).  
Under this agreement Construction Management Services will include, Construction 
Project Management, Project Document Control, and Observation & Inspection. 
 
Construction Project Management 
 
Acting on behalf of the County Engineer, manage the progress of the assigned Projects. 
Each assigned construction Project may require unique support activities; however the 
typical expectations and responsibilities for the CM are as follows: 
 
Coordinate inspection and materials testing personnel, manage project schedules, 
coordinate, respond & track project requests for information (RFI), coordinate & track 
the review & approval of submittals & shop drawings. 
 
Assist the County in conducting a pre-construction conference with the Contractor, 
County, utility providers, and other agencies having jurisdiction over the Project in order 
to establish construction schedules and to identify key representatives of the parties and 
lines of communication. 
 
Review the plans and specifications in advance of the various work operations, and on 
a continual basis throughout the Project and become thoroughly familiar with the project 
requirements. Look ahead in the plans and at the Contractor’s future operations to 
identify potential constructability problems, impacts to traffic, conflicts, omissions, plan 
errors, etc., that could result in delays, deficient work or extra costs and bring these 
issues to the County’s attention. 
 
Monitor the contractor’s established traffic control and operations for compliance with 
plans, specifications, and Texas Manual on Uniform Traffic Control Devices (TMUTCD) 
requirements, otherwise referred to as the contract documents. Monitor the contractor’s 
operation to verify workmanship and materials incorporated into the project meet the 
requirements of the contract documents. 
 
Manage and direct inspectors to ensure inspectors are properly documenting 
construction activities, photo log, weather conditions, time charges, quantities with 
measurements and calculations, and contractor’s resources as well as project specific 
information associated with the project.  Monitor contractor’s operations for conflicts with 
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utilities, permit compliance and unforeseen jobsite conditions associated with the 
project. Identify discrepancies or deviations from the contract documents and 
immediately notify the contractor and County. 
 
Monitor the performance of the County’s project designated construction materials 
testing laboratory (CMT) to help verify sampling, testing, and reporting are performed as 
required and in a timely manner.  Review the testing data and verify results meet project 
specified requirements.   
 
In conjunction with the County, coordinate with various entities on the project that  
include but are not limited to: County, designers, TxDOT personnel/contractors, cities, 
utility companies, county contractors, law enforcement, railroad companies, construction 
materials testing laboratory, etc. 
  
Evaluate contractor’s cost proposals and claims for additional compensation for extra 
work or time.  Review change order proposals for validity and completeness of time 
impact and cost of change order work.  Provide recommendations to the County for 
approval prior to implementation.   
 
Review the contractor’s field documentation on a monthly basis to verify compliance 
with the Texas Pollutant Discharge Elimination System (TPDES) permit requirements. 
Inspect the Project on a regular basis and after each heavy rainfall to verify that the 
Storm Water Pollution Prevention Plan (SWPPP) is being followed as required and 
timely maintenance is occurring. Document discrepancies on a TPDES/SWPPP check 
list and report deficiencies to the contractor and County. 
  
Project Document Control 

Construction documents consist of drawings, specifications, inspection reports, change 
orders, project schedule, requests for information (RFI), pay estimates, submittals, and 
any other documents related to the construction process.  All documents shall be 
scanned, uploaded, and filed on Fort Bend County’s electronic filing system (Manage-
IT). 
 
Track submittals to verify the Contractor is providing all project required shop drawing 
and project submittals in a timely manner, and receiving proper approval prior to 
implementation.  Conduct progress meetings as needed to coordinate the work and 
issue meeting minutes summarizing attendees, discussion, directives, and assignments.  
Review inspection reports for accuracy. Compile, review and recommend for approval 
the contractor’s monthly pay estimates.  Review the project for substantial completion & 
final acceptance and coordinate final inspection with the County and other agencies 
having jurisdiction over the project. 
 
Observation & Inspection 
 
Provide qualified field observation personnel on a part time basis to perform field 
observation and document the Contractor is following the design plans and project 
specifications. Generate inspection reports each day an inspection is conducted at the 
site. Attend field meetings and inspections with the Contractor and County. 
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Conduct on-site inspections of the Project to ensure familiarity with the progress & 
quality of the work and determine if the work is generally proceeding in acceptable 
conformance with the construction contract documents.  The inspector shall verify; 
 

 storm sewer system (pipe, manholes, outfall structures, etc.) installation and 
backfill operations,  

 water and sewer fittings, valves and appurtenances and testing of the facilities  
 subgrade/base preparation including proof roll, gradations, and densities 
 forms and reinforcing steel installation before concrete placement, 
 installation of ALL concrete and/or asphalt pavement (from start to finish), 
 bridge components including pilings/piers, bents, abutments, beams, deck, etc. 
 traffic control installations and maintenance, 
 integrity of SWPPP installations 

 
Prepare inspection reports and download documents and photos using Fort Bend 
County’s electronic filing system (Manage-IT). 
 
The project inspection reports will also incorporate contract items of observation and 
decisions associated with the construction of the project which could be pertinent to 
extra work and/or claim situations such as records on the contractor’s heavy equipment, 
and personnel.  Use digital photographs to document construction activities and 
progress, (with an emphasis on subsurface work) and capture details of problems, 
conflicts and potential claim issues 
 
Insure Contractor maintains a full-size set of “redline” drawings throughout the duration 
of the Project.  Provide the design engineer with information necessary to prepare a set 
of record drawings (as-builts). 
 
Conduct final inspection with the County and prepare a punch list prior to final 
acceptance by the County.  Upon project completion, issue and sign a “Notification of 
Completion” acknowledging the project is complete. 
 
Contract with the County assigned inspection firms. 
 
Notwithstanding the foregoing, Construction Manager shall not at any time supervise, 
direct, or have control over any Contractor's work, nor shall Construction Manager have 
authority over or responsibility for the means, methods, techniques, sequences, or 
procedures of construction selected or used by any Contractor, for security or safety at 
the Site, for safety precautions and programs incident to any Contractor's work in 
progress, nor for any failure of a Contractor to comply with Laws and Regulations 
applicable to that Contractor's furnishing and performing of its work. Construction 
Manager neither guarantees the performance of any Contractor nor assumes 
responsibility for any Contractor's failure to furnish and perform the Work in accordance 
with the Construction Contract documents. 



 2016 AECOM CEI Loaded Rates
for 

Fort Bend County

JOB CLASSIFICATION
Loaded 
Rates

Resident  Engineers IV 
(Professional Engineer w/a min.  25+ yrs. experience)
Resident Engineer  Ill
(Professional Engineer w/a min 20 yrs. experience)
Resident Engineer II
(Professional Engineer w/a min. 15 yrs. experience)
Resident Engineer  I
(Professional Engineer w/a min.  10 yrs. experience)
Project Field Engineer
(Professional Engineer w/a min. 5 yrs. experience)
Office Engineer 
(Professional Engineer w/a min. 5 yrs. Experience, 2 yrs. Min. Construction related)
Design Engineer
(Professional Engineer w/a min. 8 yrs. experience)

CADD Technician $105.00
Field Engineer
(min. EfT w/2 yrs. Construction experience)
Sr. Scheduler
(min.  15 yrs. Primavera Scheduling)
Scheduler
(min. 5 yrs.  Primavera Scheduling)

Office Manager/Administrative/Clerical $84.00
Senior Inspector
(Level IV NICET Certified or min.  15 yrs. Experience)
Inspector IV
(Level IV NICET Certified or min.  15 yrs. experience)
 Inspector Ill
  (Level Ill NICET Certified or min.  10 yrs.  experience)
 Inspector II 
 (Level  II NICET Certified  and/or  min  5 yrs.  experience)
Inspector I
(Level I NICET Certified and/or 1 yrs. experience) $87.00

$114.00

$105.00

$96.00

$141.00

$105.00

$210.00

$135.00

$255.00

$210.00

$195.00

$180.00

$165.00

$135.00

$150.00





Fort Bend County Engineering 
FORT BEND COUNTY, TEXAS 

 
 

  Richard W. Stolleis, P.E.                      
  County Engineer 

 
 
 
 
 

MEMORANDUM 
 
August 23, 2016 
 
 
TO: Members of the Commissioners Court  
 
RE: AECOM – Construction Management 
Agreement 
 
 
The total cost of the Agreement is $156,800. The funding will 
be transferred from the following projects: 
 

No. Project 
Proposed 

Fee 
733 Katy Gaston  $26,000 

13302 
13303 
13304 

Bellaire Blvd  $62,000 

13318 Spring Green Blvd $68,800 
 Total   $156,800 

 301 Jackson St. | Richmond, TX 77469 
Phone 281-633-7500  
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