
STATE OF TEXAS  § 
    § 
COUNTY OF FORT BEND § 
 

AGREEMENT FOR CONSTRUCTION – JUSTICE CENTER EXPANSION 
RFP 17-037 

THIS AGREEMENT is made and entered into by and between Fort Bend County, 
(hereinafter “County”), a body corporate and politic under the laws of the State of Texas, and 
Brookstone, LP (hereinafter “Contractor”), a company authorized to conduct business in the 
State of Texas. 

W I T N E S S E T H 

WHEREAS, County desires that Contractor complete construction of a 98,692 square 
foot, three-level addition to the existing Fort Bend County Justice Center that will connect to 
the existing at all three (3) levels and match the exterior material including cast stone, brick, 
window systems, and standing seam roofing, (hereinafter “Services”) pursuant to RFP 17-037; 
and 

WHEREAS, Contractor represents that it is qualified and desires to perform such 
services. 

NOW, THEREFORE, in consideration of the mutual covenants and conditions set forth 
below, the parties agree as follows: 

AGREEMENT 

 Section 1.  Scope of Services 

1.1 Contractor shall render Services to County as defined in the Proposal dated 
February 1, 2017 (attached hereto as Exhibit A).   

1.2 In accordance with Chapter 2258 of the Texas Government Code, all persons 
employed by Contractor shall be compensated at not less than the rates shown in the attached 
Exhibit B.  Contractor shall keep detailed records of each of its workers and said records shall be 
made available to County for inspection at all reasonable times. 

Section 2.  Personnel 

 2.1 Contractor represents that it presently has, or is able to obtain, adequate 
qualified personnel in its employment for the timely performance of the Scope of Services 
required under this Agreement and that Contractor shall furnish and maintain, at its own 
expense, adequate and sufficient personnel, in the opinion of County, to perform the Scope of 
Services when and as required and without delays.   
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2.2 All employees of Contractor shall have such knowledge and experience as will 
enable them to perform the duties assigned to them.  Any employee of Contractor who, in the 
opinion of County, is incompetent or by his conduct becomes detrimental to the project shall, 
upon request of County, immediately be removed from association with the project. 

Section 3.  Compensation and Payment 

3.1 Contractor’s fees shall be calculated at the rates set forth in the attached 
exhibits.  The Maximum Compensation for the performance of Services within the Scope of 
Services described in Exhibit A is twenty million four hundred forty-seven thousand dollars and 
no/100 ($20,447,000.00).  In no case shall the amount paid by County under this Agreement 
exceed the Maximum Compensation without an approved change order. 

3.2  All performance of the Scope of Services by Contractor including any changes in 
the Scope of Services and revision of work satisfactorily performed will be performed only 
when approved in advance and authorized by County.  

3.3 Contractor shall submit all “Applications for Payment” (as herein defined) for 
installments of the Maximum Compensation for approval and processing to County staff 
designated by the Facilities Management & Planning Director, one (1) electronic (pdf) or one (1) 
original on a monthly basis showing the amounts due for services performed on or before the 
tenth (10th) day of each calendar month during the progress of the Services.  Each Application 
for Payment shall be in a form acceptable to the County and shall reflect any amount 
representing the proportionate part of the Services performed during the previous month.  As 
support of each Application for Payment, Contractor shall submit the following in a form 
acceptable to the County Auditor: 

3.3.1 A statement in the form of the current Application and Certificate for 
Payment, as published by the American Institute of Architects (“Application for Payment”) 
executed by Contractor certifying that: 

3.3.1.1 The proportionate part of the Services described in such 
Application for Payment has been performed; 

3.3.1.2 Contractor’s amount included in the Application for Payment 
attributable to the Services provided is due and owing;  

3.3.1.3 There are no known mechanics' or materialmen's liens 
outstanding as of the date of the Application for Payment or if such liens are known, such have 
been adequately bonded; 

3.3.1.4 All due and payable bills with respect to the Services have 
been paid to date or are included in the amount requested in the current Application for 
Payment, and 

3.3.1.5 Except for such bills not paid but so included, there is no 
known basis for the filing of any mechanics' or materialmen's liens on the Services. 
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3.3.2 A partial lien waiver and release in a form acceptable to the County 
Auditor effective through the date of Contractor’s preceding Application for Payment, executed 
by Contractor with a statement certifying those matters set forth in clauses 3.3.1.1 through 
3.3.1.5 of subparagraph 3.3.1 above, certifying that waivers from all subcontractors and 
materialmen have been obtained in such form so as to constitute an effective waiver of liens 
under the laws of the State of Texas. 

3.3.3 An affidavit executed by Contractor that payrolls, bills for materials and 
equipment, and other indebtedness connected with the Services for which County or 
Contractor might be responsible or encumbered (less amounts withheld by Contractor) have 
been paid or otherwise satisfied, including unconditional waivers and releases upon final 
payment from all trade contractors, suppliers, material men, or other third parties that 
provided labor, services, equipment or material to the Project, satisfying the requirements for 
such releases set forth in the Texas Property Code Section 53.085. 

3.4 Within thirty (30) days after receipt of each uncontested Application for Payment 
together with the supporting materials required under this Agreement, County shall advance to 
Contractor the uncontested amount requested in such uncontested Application for Payment, 
except five percent (5%) of the amount requested (hereinafter “Retainage”)  in each 
Application for Payment by County.  The Retainage withheld shall be released upon final 
completion of the entire Project and verification of satisfactory work performed, unless 
grounds exist for withholding payment on account of other defaults by Contractor, including 
Services provided by its sub-contractors. 

3.5 Payment, constituting the entire unpaid balance of the Maximum Compensation, 
less fifty percent (50%) of the Retainage then held by County and such amount as the Facilities 
Management & Planning Director determines is reasonably necessary for all incomplete 
Services (including, without limitation, punchlist items) and for all unsettled claims, as provided 
in this Agreement, shall be advanced by County to Contractor upon the date determined 
substantially completed.  County shall pay all outstanding and withheld portions of the 
Maximum Compensation to Contractor upon the later to occur of (i) thirty (30) days after the 
Project is accepted by the County or, (ii) the date the Contractor causes all mechanics’ and 
materialmen’s liens filed against the Project to be removed.  County shall have received from 
Contractor a lien waiver or an affidavit to the effect that it and all its subcontractors and 
suppliers of labor and materials have been paid in full (which lien waiver or affidavit must be in  
form and substance sufficient as a matter of law to dissolve all liens or claims of liens for labor 
or service performed or rendered and material supplied or furnished, in connection with the 
construction and installation of the Project), and with respect to this Agreement, Contractor 
shall have provided County the Final Certificate of Occupancy for the building. 

3.6 Upon payment of the entire balance of the Maximum Compensation and all 
other amounts withheld by County pursuant to Section 3.5, Contractor shall execute and deliver 
to County a release discharging County from all liabilities, obligations and claims to pay the 
Maximum Compensation to this Agreement. 
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Section 4.  Limit of Appropriation 

4.1 Contractor clearly understands and agrees, such understanding and agreement 
being of the absolute essence of this Agreement, that County shall have available the total 
maximum sum of twenty million four hundred forty-seven thousand dollars and no/100 
($20,447,000.00), specifically allocated to fully discharge any and all liabilities County may incur. 

4.2 Contractor does further understand and agree, said understanding and 
agreement also being of the absolute essence of this Agreement, that the total maximum 
compensation that Contractor may become entitled to and the total maximum sum that County 
may become liable to pay to Contractor shall not under any conditions, circumstances, or 
interpretations thereof exceed twenty million four hundred forty-seven thousand dollars and 
no/100 ($20,447,000.00).   

Section 5.  Time of Performance 

 5.1 The time for performance of the Scope of Services by Contractor shall begin with 
receipt of the Notice to Proceed from County and end no later than four hundred eighty-five 
(485) calendar days thereafter.  Contractor shall complete the tasks described in the Scope of 
Services within this time or within such additional time as may be extended by the County. 

5.2 If the Services are not substantially completed within the time for performance 
or within such additional time as may be extended by County, County will deduct from the final 
payment as liquidated damages and not as a penalty the sum of two hundred and fifty 
($250.00) per calendar day that the Services are not substantially complete.  Such sum is agreed 
upon as a reasonable and proper measure of the damages County will sustain. 

 Section 6.  Modifications and Waivers 

 6.1 The parties may not amend or waive this Agreement, except by a written 
agreement executed by both parties.   

6.2 No failure or delay in exercising any right or remedy or requiring the satisfaction 
of any condition under this Agreement, and no course of dealing between the parties, operates 
as a waiver or estoppel of any right, remedy, or condition. 

6.3 The rights and remedies of the parties set forth in this Agreement are not 
exclusive of, but are cumulative to, any rights or remedies now or subsequently existing at law, 
in equity, or by statute. 

 Section 7.  Termination 

7.1 County’s Right to Terminate for Convenience – County may terminate this 
Agreement at any time upon thirty (30) days written notice. 

7.2 County’s Right to Terminate for Default 

  7.2.1 County may terminate the whole or any part of this Agreement for cause 
in the following circumstances: 
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   7.2.1.1 If Contractor fails to perform services within the time specified in 
the Scope of Services or any extension thereof granted by the County in writing; 
   7.2.1.2 If Contractor materially breaches any of the covenants or terms 
and conditions set forth in this Agreement or fails to perform any of the other provisions of this 
Agreement or so fails to make progress as to endanger performance of this Agreement in 
accordance with its terms, and in any of these circumstances does not cure such breach or 
failure to County’s reasonable satisfaction within a period of ten (10) calendar days after 
receipt of notice from County specifying such breach or failure. 

  7.2.2 If, after termination, it is determined for any reason whatsoever that 
Contractor was not in default, or that the default was excusable, the rights and obligations of 
the parties shall be the same as if the termination had been issued for the convenience of the 
County in accordance with Section 7.1 above.  

7.3 Contractor may terminate the Contract if is Contractor is unable to perform 
services for a period of thirty (30) consecutive days through no act or fault of the Contractor, a 
Subcontractor or their agents or employees or any other persons or entities performing 
portions of the services under the Agreement under direct or indirect contract with the 
Contractor, regardless of County’s offer of an extension of time to perform such services. 

7.4 Upon termination of this Agreement, County shall compensate Contractor in 
accordance with Section 3, above, for those services which were provided under this 
Agreement prior to its termination and which have not been previously presented for payment 
by Contractor to County.  Contractor’s final Pay Application for said services will be presented 
to and paid by County in the same manner set forth in Section 3 above. 

7.5 If County terminates this Agreement as provided in this Section, no fees of any 
type, other than fees due and payable at the Termination Date, shall thereafter be paid to 
Contractor. 

7.6 If the Contractor is delayed in the commencement or progress of performing the 
Services under the Agreement for a period of seven (7) consecutive calendar days or more, by 
an intentional act or inaction of the County or Architect, or an employee  of either, or of a 
separate contractor employed by County; or by changes ordered in the work to be performed; 
or by labor disputes, labor unavailability, fire, adverse weather conditions, unusual delays in 
deliveries, unavoidable casualties or other causes beyond the Contractor’s control that County 
and Contractor mutually agree resulted in a delay beyond the Contractor’s control, the Time of 
Performance under Section 5 above shall be extended by written agreement for such 
reasonable time as determined by the County.  This does not preclude the pursuit of damages 
by delay for either party. 

Section 8.  Ownership and Reuse of Documents 

All documents, data, reports, research, graphic presentation materials, etc., developed 
by Contractor as a part of its work under this Agreement, shall become the property of County 
upon completion of this Agreement, or in the event of termination or cancellation thereof, at 
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the time of payment under Section 3 for work performed.  Contractor shall promptly furnish all 
such data and material to County on request.   

Section 9.  Inspection of Books and Records 

 Contractor will permit County, or any duly authorized agent of County, to inspect and 
examine the books and records of Contractor for the purpose of verifying the amount of work 
performed under the Scope of Services.  County’s right to inspect survives the termination of 
this Agreement for a period of four years. 

Section 10.  Insurance 

10.1 Prior to commencement of the Services, Contractor shall furnish County with 
properly executed certificates of insurance which shall evidence all insurance required and 
provide that such insurance shall not be canceled, except on 30 days’ prior written notice to 
County. Contractor shall provide certified copies of insurance endorsements and/or policies if 
requested by County. Contractor shall maintain such insurance coverage from the time Services 
commence until Services are completed and provide replacement certificates, policies and/or 
endorsements for any such insurance expiring prior to completion of Services.  Contractor shall 
obtain such insurance written on an Occurrence form (or a Claims Made form for Professional 
Liability Insurance) from such companies having Best’s rating of A/VII or better, licensed or 
approved to transact business in the State of Texas, and shall obtain such insurance of the 
following types and minimum limits: 

  10.1.1 Workers’ Compensation insurance in accordance with the laws of the 
State of Texas.  Substitutes to genuine Workers’ Compensation Insurance will not be allowed.  

 10.1.2 Employers’ Liability insurance with limits of not less than $1,000,000 per 
injury by accident, $1,000,000 per injury by disease, and $1,000,000 per bodily injury by 
disease. 
  10.1.3 Commercial general liability insurance with a limit of not less than 
$1,000,000 each occurrence and $2,000,000 in the annual aggregate.  Policy shall cover liability 
for bodily injury, personal injury, and property damage and products/completed operations 
arising out of the business operations of the policyholder. 
  10.1.4 Business Automobile Liability insurance with a combined Bodily 
Injury/Property Damage limit of not less than $1,000,000 each accident. The policy shall cover 
liability arising from the operation of licensed vehicles by policyholder. 

10.2 County and the members of Commissioners Court shall be named as additional 
insured to all required coverage except for Workers’ Compensation and Professional Liability (if 
required).  All Liability policies including Workers’ Compensation written on behalf of 
Contractor, excluding Professional Liability and Builder’s Risk, shall contain a waiver of 
subrogation in favor of County and members of Commissioners Court. 

10.3 If required coverage is written on a claims-made basis, Contractor warrants that 
any retroactive date applicable to coverage under the policy precedes the effective date of the 
contract; and that continuous coverage will be maintained or an extended discovery period will 
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be exercised for a period of 2 years beginning from the time that work under the Agreement is 
completed. 

10.4 Builder’s Risk Insurance:  Contractor shall obtain Builder’s Risk Insurance “Special 
Form” with coverage, including, but not limited to, fire, extended coverage, vandalism and 
malicious mischief, theft and, if applicable, flood, earth movement and named storm.       

10.4.1 Builder’s risk limit shall be equal to one hundred percent (100%) percent 
of the Contract Sum (to include all phases of work) plus, if any, existing property and County-
furnished equipment specified by County. 

10.4.2 The policy shall be written jointly in the names of County and Contractor 
with subcontractors named as additional insureds, and shall contain a waiver of subrogation in 
favor of Contractor, Architect, subcontractors of any tier and County for loss or damage 
occurring during the performance of Services. 

10.4.3 In addition, the Builder’s Risk policy shall provide coverage as follows: 

10.4.3.1 This insurance shall be specific as to coverage and not 
contributing insurance with any permanent insurance maintained on the property. 

10.4.3.2 This insurance shall not contain an occupancy clause 
suspending or reducing coverage should County partially occupy the Site and before the parties 
have determined Substantial Completion. 

10.4.3.3 Loss, if any, shall be adjusted with and made payable to 
County as trustee for the insureds as their interests may appear. County shall be named as loss 
payee. 

10.4.3.4 For renovation projects or projects that involve portions of 
Work contained within an existing structure, Contractor will provide an existing structure 
endorsement covering the existing structure with a limit of not less than ten million dollars and 
no/100 ($10,000,000.00). 

10.4.3.5 For County furnished equipment or materials that will be in 
care, custody or control of Contractor, Contractor will be responsible for damage and loss. 

10.4.3.6 For those properties located within a Tier 1 or 2 windstorm 
area, named storm coverage must be provided with limits specified by County. 

10.4.3.7 For those properties located in flood prone areas, flood 
insurance coverage must be provided with limits specified by County. 

10.4.3.8 Builder’s risk insurance policy shall remain in effect until 
Substantial Completion. 

10.4.4 In the event of an insured loss caused by the action or inaction of 
Contractor, any subcontractor or sub-subcontractor, or by anyone directly or indirectly employed 
by any of them, or by anyone for whose acts any of them may be liable, Contractor will be 
responsible for any applicable deductible under the builder’s risk insurance policy. For any damage 
or loss to the existing structure caused by flood or windstorm to which Contractor’s existing 
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structure endorsement applies, County will be responsible for (i) applicable flood and windstorm 
deductibles, (ii) any cost of flood or windstorm damage that is excluded or not reimbursed under 
the endorsement, and (iii) for any costs over the limits of the flood and windstorm coverage under 
the existing structure endorsement.  Any costs associated with Contractor’s responsibility for the 
applicable deductible will not be considered cost of Work. 

Section 11.  Performance and Payment Bond 

Contractor shall post with County, not later than ten (10) days of the execution of this 
Agreement, a performance and payment bond in the amount of one hundred percent (100%) of 
the total lump sum price in such form as is satisfactory to County.  The bond shall be executed 
by a corporate surety company duly authorized and admitted to do business in the State of 
Texas and licensed to issue such a bond in the State of Texas.   

Section 12.  Indemnity 

 12.1 CONTRACTOR SHALL INDEMNIFY AND DEFEND COUNTY AGAINST ALL LOSSES, 
LIABILITIES, CLAIMS, CAUSES OF ACTION, AND OTHER EXPENSES, INCLUDING REASONABLE 
ATTORNEYS FEES, ARISING FROM ACTIVITIES OF CONTRACTOR, ITS AGENTS, SERVANTS OR 
EMPLOYEES, PERFORMED UNDER THIS AGREEMENT THAT RESULT FROM THE NEGLIGENT 
ACT, ERROR, OR OMISSION OF CONTRACTOR OR ANY OF CONTRACTOR’S AGENTS, SERVANTS 
OR EMPLOYEES.  

12.2 Contractor shall timely report all such matters to County and shall, upon the 
receipt of any such claim, demand, suit, action, proceeding, lien or judgment, not later than the 
fifteenth day of each month; provide County with a written report on each such matter, setting 
forth the status of each matter, the schedule or planned proceedings with respect to each 
matter and the cooperation or assistance, if any, of County required by Contractor in the 
defense of each matter. 

 
12.3 Contractor's duty to defend indemnify and hold County harmless shall be 

absolute.   It shall not abate or end by reason of the expiration or termination of the Agreement 
unless otherwise agreed by County in writing.  The provisions of this section shall survive the 
termination of the Agreement and shall remain in full force and effect with respect to all such 
matters no matter when they arise. 

 
12.4 In the event of any dispute between the parties as to whether a claim, demand, 

suit, action, proceeding, lien or judgment appears to have been caused by or appears to have 
arisen out of or in connection with acts or omissions of Contractor, Contractor shall never-the-
less fully defend such claim, demand, suit, action, proceeding, lien or judgment until and unless 
there is a determination by a court of competent jurisdiction that the acts and omissions of 
Contractor are not at issue in the matter. 

 
12.5 Contractor's indemnification shall cover, and Contractor agrees to indemnify 

County, in the event County is found to have been negligent for having selected Contractor to 
perform the work described in this request. 

 
12.6 The provision by Contractor of insurance shall limit the liability of Contractor to 

County for claims arising out of or in connection with this Agreement which are covered by 

8 
 



such insurance.  In no event will Contractor be liable for damages covered by insurance in 
excess of the insurance proceeds paid to County under any applicable insurance policy(ies). 

 
12.7 Contractor shall cause all trade contractors and any other contractor who may 

have a contract to perform construction or installation work in the area where work will be 
performed under this request, to agree to indemnify County and to hold it harmless from all 
claims for bodily injury and property damage that may arise from said Contractor's operations.  
Such provisions shall be in form satisfactory to County. 

 
12.8 Loss Deduction Clause - County shall be exempt from, and in no way liable for, 

any sums of money which may represent a deductible in any insurance policy.  The payment of 
deductibles shall be the sole responsibility of Contractor and/or trade contractor providing such 
insurance. 

 
 Section 13.  Confidential and Proprietary Information 
 
 13.1 Contractor acknowledges that it and its employees or agents may, in the 
course of performing their responsibilities under this Agreement, be exposed to or acquire 
information that is confidential to County. Any and all information of any form obtained by 
Contractor or its employees or agents from County in the performance of this Agreement 
shall be deemed to be confidential information of County ("Confidential Information"). Any 
reports or other documents or items (including software) that result from the use of the 
Confidential Information by Contractor shall be treated with respect to confidentiality in the 
same manner as the Confidential Information. Confidential Information shall be deemed not 
to include information that (a) is or becomes (other than by disclosure by Contractor) 
publicly known or is contained in a publicly available document; (b) is rightfully in 
Contractor's possession without the obligation of nondisclosure prior to the time of its 
disclosure under this Agreement; or (c) is independently developed by employees or agents 
of Contractor who can be shown to have had no access to the Confidential Information. 

 13.2 Contractor agrees to hold Confidential Information in strict confidence, using 
at least the same degree of care that Contractor uses in maintaining the confidentiality of 
its own confidential information, and not to copy, reproduce, sell, assign, license, market, 
transfer or otherwise dispose of, give, or disclose Confidential Information to third parties 
or use Confidential Information for any purposes whatsoever other than the provision of 
Services to County hereunder, and to advise each of its employees and agents of their 
obligations to keep Confidential Information confidential. Contractor shall use its best 
efforts to assist County in identifying and preventing any unauthorized use or disclosure of 
any Confidential Information. Without limitation of the foregoing, Contractor shall advise 
County immediately in the event Contractor learns or has reason to believe that any person 
who has had access to Confidential Information has violated or intends to violate the terms 
of this Agreement and Contractor will at its expense cooperate with County in seeking 
injunctive or other equitable relief in the name of County or Contractor against any such 
person. Contractor agrees that, except as directed by County, Contractor will not at any 
time during or after the term of this Agreement disclose, directly or indirectly, any 
Confidential Information to any person, and that upon termination of this Agreement or at 
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County's request, Contractor will promptly turn over to County all documents, papers, and 
other matter in Contractor’s possession which embody Confidential Information. 

13.3 Contractor acknowledges that a breach of this Section, including disclosure of 
any Confidential Information, or disclosure of other information that, at law or in equity, 
ought to remain confidential, will give rise to irreparable injury to County that is 
inadequately compensable in damages.  Accordingly, County may seek and obtain injunctive 
relief against the breach or threatened breach of the foregoing undertakings, in addition to 
any other legal remedies that may be available.  Contractor acknowledges and agrees that 
the covenants contained herein are necessary for the protection of the legitimate business 
interest of County and are reasonable in scope and content. 

13.4 Contractor in providing all services hereunder agrees to abide by the provisions 
of any applicable Federal or State Data Privacy Act. 

13.5 Contractor expressly acknowledges that County is subject to the Texas Public 
Information Act, TEX. GOV’T CODE ANN. §§ 552.001 et seq., as amended, and notwithstanding 
any provision in the Agreement to the contrary, County will make any information related to 
the Agreement, or otherwise, available to third parties in accordance with the Texas Public 
Information Act.  Any proprietary or confidential information marked as such provided to 
County by Consultant shall not be disclosed to any third party, except as directed by the Texas 
Attorney General in response to a request for such under the Texas Public Information Act, 
which provides for notice to the owner of such marked information and the opportunity for the 
owner of such information to notify the Attorney General of the reasons why such information 
should not be disclosed. 

Section 14.  Independent Contractor 

14.1 In the performance of work or services hereunder, Contractor shall be deemed 
an independent contractor, and any of its agents, employees, officers, or volunteers performing 
work required hereunder shall be deemed solely as employees of contractor or, where 
permitted, of its subcontractors.   

14.2 Contractor and its agents, employees, officers, or volunteers shall not, by 
performing work pursuant to this Agreement, be deemed to be employees, agents, or servants 
of County and shall not be entitled to any of the privileges or benefits of County employment. 

Section 15.  Notices 

15.1 Each party giving any notice or making any request, demand, or other 
communication (each, a “Notice”) pursuant to this Agreement shall do so in writing and shall 
use one of the following methods of delivery, each of which, for purposes of this Agreement, is 
a writing:  personal delivery, registered or certified mail (in each case, return receipt requested 
and postage prepaid), or nationally recognized overnight courier (with all fees prepaid). 
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15.2 Each party giving a Notice shall address the Notice to the receiving party at the 
address listed below or to another address designated by a party in a Notice pursuant to this 
Section: 

 County:  Fort Bend County Facilities Management and Planning 
    Attn: Director 

301 Jackson Street, Suite 301 
    Richmond, Texas 77469 

 With a copy to: Fort Bend County 
    Attn:  County Judge 
    401 Jackson Street 
    Richmond, Texas 77469 

 Contractor:  Brookstone, LP 
Attn: Ryan Busking, LEED-AP 
3715 Dacoma Street 
Houston, Texas 77092 

15.3 A Notice is effective only if the party giving or making the Notice has complied 
with subsections 15.1 and 15.2 and if the addressee has received the Notice.  A Notice is 
deemed received as follows: 

15.3.1 If the Notice is delivered in person, or sent by registered or certified mail 
or a nationally recognized overnight courier, upon receipt as indicated by the date on the 
signed receipt. 

15.3.2 If the addressee rejects or otherwise refuses to accept the Notice, or if 
the Notice cannot be delivered because of a change in address for which no Notice was given, 
then upon the rejection, refusal, or inability to deliver. 

Section 16.  Compliance with Laws 

Contractor shall comply with all federal, state, and local laws, statutes, ordinances, rules 
and regulations, and the orders and decrees of any courts or administrative bodies or tribunals 
in any matter affecting the performance of this Agreement, including, without limitation, 
Worker’s Compensation laws, minimum and maximum salary and wage statutes and 
regulations, licensing laws and regulations.  When required by County, Contractor shall furnish 
County with certification of compliance with said laws, statutes, ordinances, rules, regulations, 
orders, and decrees above specified. 

Section 17.  Performance Warranty 

 17.1 Contractor warrants to County that Contractor has the skill and knowledge 
ordinarily possessed by well-informed members of its trade or profession practicing in the 
greater Houston metropolitan area and Contractor will apply that skill and knowledge with care 
and diligence to ensure that the Services provided hereunder will be performed and delivered 
in accordance with the highest professional standards. 

11 
 



17.2 Contractor warrants to County that the Services will be free from material errors 
and will materially conform to all requirements and specifications contained in the attached 
Exhibit A. 

 Section 18.  Assignment and Delegation 

 18.1 Neither party may assign any of its rights under this Agreement, except with the 
prior written consent of the other party.  That party shall not unreasonably withhold its 
consent.  All assignments of rights are prohibited under this subsection, whether they are 
voluntarily or involuntarily, by merger, consolidation, dissolution, operation of law, or any other 
manner.   

18.2 Neither party may delegate any performance under this Agreement. 

18.3 Any purported assignment of rights or delegation of performance in violation of 
this Section is void. 

 Section 19.  Applicable Law 

 The laws of the State of Texas govern all disputes arising out of or relating to this 
Agreement.  The parties hereto acknowledge that venue is proper in Fort Bend County, Texas, 
for all legal actions or proceedings arising out of or relating to this Agreement and waive the 
right to sue or be sued elsewhere.  Nothing in the Agreement shall be construed to waive the 
County’s sovereign immunity. 

 Section 20.  Successors and Assigns 

County and Contractor bind themselves and their successors, executors, administrators 
and assigns to the other party of this Agreement and to the successors, executors, 
administrators and assigns of the other party, in respect to all covenants of this Agreement. 

 Section 21.  Third Party Beneficiaries 

 This Agreement does not confer any enforceable rights or remedies upon any person 
other than the parties. 

Section 22.  Severability 

If any provision of this Agreement is determined to be invalid, illegal, or unenforceable, 
the remaining provisions remain in full force, if the essential terms and conditions of this 
Agreement for each party remain valid, binding, and enforceable. 

Section 23.  Publicity 

 Contact with citizens of Fort Bend County, media outlets, or governmental agencies shall 
be the sole responsibility of County.  Under no circumstances whatsoever, shall Contractor 
release any material or information developed or received in the performance of the Services 
hereunder without the express written permission of County, except where required to do so 
by law. 
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 Section 24.  Captions 

 The section captions used in this Agreement are for convenience of reference only and 
do not affect the interpretation or construction of this Agreement. 

Section 25.  Conflict 

 In the event there is a conflict between this Agreement and the attached exhibits this 
Agreement controls. 

 

IN WITNESS WHEREOF, the parties hereto have signed or have caused their respective 
names to be signed to multiple counterparts to be effective on the day signed by the last party. 

FORT BEND COUNTY    BROOKSTONE, LP 
By: Brookstone Management, LLC 

 
______________________________  _____________________________  
Robert E. Hebert, County Judge  Authorized Agent – Signature 
      
_____________________________  _____________________________  
Date      Authorized Agent – Printed Name 
 
        
       
ATTEST:     _____________________________ 

Title 
 
______________________________  _____________________________ 
Laura Richard, County Clerk   Date 
 
APPROVED: 
 
 
______________________________ 
James Knight, Facilities Management/Planning Director 
 
APPROVED AS TO LEGAL FORM: 
 
 
______________________________ 
Marcus D. Spencer, First Assistant County Attorney 
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AUDITOR’S CERTIFICATE 
 
I hereby certify that funds are available in the amount of $__________ to accomplish and pay 
the obligation of Fort Bend County under this contract. 
 

_____________________________________ 
Robert Ed Sturdivant, County Auditor 

I:\Marcus\Agreements\Facilities\Justice Center\Agreement for Construction - Justice Center.Brookstone.docx 
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EXHIBIT A 
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February 8, 2017 

 

 

 

Mr. James Knight 

Director of Facilities Management & Planning 

Fort Bend County 

301 Jackson 

Richmond, TX 77469 

 

 

 

Dear Mr. Knight: 

 

Pursuant to the County’s January 3, 2017 order to enter negotiations for the above referenced project with 

Brookstone, LP, we are very pleased to present the following proposal for your review.  

 

Having examined the contract documents per Attachment No. 1, Brookstone proposes to perform the Work of 

the Project required by the Contract Documents for the sum set forth on the following pages. If in conflict 

with other Contract Documents, this Proposal Letter shall have priority.  

 

Our services will include supervision, all scope of work items, insurance, performance and payment bonds, 

and contractor fee. A detailed estimate is included in Attachment No. 2.  

 

Please let us know if you require additional information. We thank you again for the opportunity and look 

forward to a successful project.  

 

Respectfully submitted, 

 

BROOKSTONE, L.P. 

by:  Brookstone Management, LLC 

 

 

 

Ryan Busking 

Vice President 
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PROPOSAL

Project: Fort Bend County Justice Center Expansion
1422 Eugene Heiman Circle
Richmond, TX 77469

Architect: Paul Bonnette
PGAL
3131 Briarpark Dr.
Houston, TX 77042

I. Lump Sum Price

Brookstone agrees to perform the Work of this project in accordance with the Contract Documents as 
amended by the qualifications and/or clarifications herein for the following Lump Sum Price: ($20,447,000) 
Twenty million four hundred forty seven thousand dollars.    

See attached Attachment 2 for Schedule of Value breakout.

II. Contract Time

Brookstone agrees to commence the Work within zero (0) calendar days from the date of an effective Notice 
to Proceed and be substantially complete within (485) calendar days from effective Notice to Proceed (NTP).  

The issuance of an effective Notice to Proceed by the Architect or Owner is contingent upon Brookstone’s 
receipt of the following:  (1) appropriate building permits for the work; (2) executed contract documents with 
addenda, building permit changes, accepted alternates and value engineering changes incorporated and 
issued for construction; (3) executed tax exemption, 

Weather Days shall pertain to such items as rain, flooding, snow, unusually high winds, excessively wet or dry 
grounds, or conditions which prevent progress on major portions of the Work on regular working days only. 
On a month to month basis, if such situations occur on more than the number of Normal Weather Days in the 
month, as stated above, and if those additional days prevent the Contractor from performing critical portions 
of the scheduled Work, extensions of time caused by such excess normal adverse weather days shall be 
granted to Contractor. Working Days will be converted to calendar days by a multiplier of 1.4. 

The following Normal Weather Days weather days have been included in the schedule:

January               -           2           July           -           5
February - 4 August - 3
March - 2 September - 3
April - 2 October - 3
May - 2 November - 3
June - 3 December - 4
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III. Addenda Received and Incorporated

Addendum #1, dated December 14, 2016.

IV. Alternates Accepted and Incorporated

None.

V. Bid Qualifications and/or Clarifications

1. While some specified materials, components, means and methods may coincidentally be appropriate for 
projects seeking LEED accreditation, all parties recognize and agree there is no requirement or intention 
to seek LEED accreditation for this project.

2. Brookstone includes the following allowances. Each allocation will later include a markup of 6% for fees 
and insurances plus appropriate General Conditions:

a) Misc Signage .......................................................................................................................$20,000
b) Cooling Tower Foundation/Structure .................................................................................$15,000
c) Exterior Lighting ..................................................................................................................$15,000
d) Temporary Access to Existing Justice Center ......................................................................$10,000
e) Noise Protection for Justice Center Occupants...................................................................$15,000
f) Relocate existing chiller ........................................................................................................$5,000
g) Owner Contingency...........................................................................................................$972,000

3. All allowances include the cost of materials, shipping, handling and installation unless specifically noted 
otherwise above. Whenever costs are more than or less than allowance, the Contract Sum shall be 
adjusted accordingly by Change Order. 

4. Owner Contingency to be used at the sole discretion of the Owner to address unforeseen conditions or 
modifications to the scope as required. 

5. Prior to the approval of the Construction Change Directives by Change Order and without written mutual 
agreement to the contrary, the combined value of any pending Construction Change Directives and/or 
unresolved change orders shall not exceed one percent (1%) of the Original Contract Amount.  

6. Brookstone will have no responsibility or liability for extended warranties, if any, but will make 
reasonable effort to assist the Owner with coordination of any warranty work, regardless of the specified 
warranty period.

7. Schedule delays resulting from hurricanes and named tropical storms can be anticipated in Texas, but 
because of cost and schedule constraints, these types of delays have specifically not been incorporated 
into this project’s delivery schedule.  To do so would impose unnecessary heavy burdens and cost 
constraints on this project that has relatively low chance of actually occurring.  For purposes of this 
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Agreement, hurricane and named tropical storm delays will be treated as Force Majeure delays.  The 
Contractor shall be reimbursed for their extended General Conditions expenses and all cost of 
preparation, clean-up, remobilization, and any losses not covered by insurance.  Days of delay include the 
downtime during preparations for the arrival of the storm and any clean-up and remobilization days that 
may be required thereafter.

8. The Contractor and Owner waive Claims against each other for consequential damages arising out of or 
relating to this Contract. This mutual waiver includes:

a) damages incurred by the Owner for rental expenses, for losses of use, income, profit, 
financing, business and reputation, and for loss of management or employee productivity or 
of the services of such persons; and

b) damages incurred by the Contractor for principal office expenses including the compensation 
of personnel stationed there, for losses of financing, business and reputation, and for loss of 
profit except anticipated profit arising directly from the Work.

This mutual waiver is applicable, without limitation, to all consequential damages due to either party’s 
termination. This shall not be deemed to preclude an award of liquidated damages, in accordance with 
the requirements of the Contract Documents.

9. Building pad will be excavated to an elevation approximately two feet above spread footings. After 
installation of footings and plinths, common fill will be used to backfill and support carton forms. Select 
fill will only be used for ramp areas.  

10. Brookstone excludes the following:

a) Specifications Sections 033300, 071700, 072180, 081433, 083000, 088810, as they do not apply 
to this project,

b) Work in existing Justice Center 3rd floor corridor,
c) Cost of ICC permit review,
d) Texas Department of Licensing and Regulation (TDLR) accessibility inspection, fees, costs, or 

resulting design corrections,
e) Costs for establishment or processing of easements,
f) Municipal fees, utility assessments, or impact fees, 
g) Permanent service construction or relocation cost from any electrical, gas, telephone or cable 

provider.  All costs for work performed by these utility or provider companies are to be paid by 
the Owner, unless otherwise qualified in this proposal,

h) Printing of bidding or construction documents (to be provided by Owner),
i) Utility usage cost (temporary or permanent),
j) Construction materials testing,
k) Security guard / service,
l) Engineering survey of conditions of existing buildings,
m) Seismic Survey Agency, seismic testing, seismic survey or other seismic-related work,
n) Utilities, roads or other construction outside of construction limits or property boundary,
o) Cost of repairs to existing paving or driveways damaged by normal construction related traffic 

loads,
p) Any dewatering, well-pointing, or removal of ground-source water,
q) Tunneling or boring for site utilities unless specifically shown and noted on civil plans,
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r) Handling of any hazardous materials,
s) Temporary provisions required for abatement work,
t) Salvaging or relocation of any existing trees, shrubs, or landscaping,
u) Clean, pack/crate, transport, store or protect existing furniture or salvaged items displaced 

during construction activities,
v) Casing or slurry drilling of piers,
w) Straight shaft piers in lieu of drilled and under-reamed piers,
x) Sloping of floors to drains at restrooms in existing buildings,
y) Engineering seal or calculations on structure or miscellaneous steel,
z) Fire protection in existing buildings,
aa) Fire protection of exterior canopies, porticos, or walkways,
bb) Fire protection of attic or plenum spaces,
cc) Temporary HVAC equipment during construction (this proposal assumes that use of permanent 

HVAC system is allowed to vent and condition the spaces during construction activities),
dd) Duct cleaning;  Ductwork will be protected and sealed during construction,
ee) Lightning protection at existing buildings,
ff) Telephone cabling,
gg) Telephone and data system,

11. If anything in the Contract Documents is inconsistent, the order of precedence is as follows:

a. Brookstone Proposal and attachments dates February 1, 2017
b. Change Orders 
c. Contract
d. Addenda, with those of later date having precedence over those of earlier date
e. Supplementary Conditions
f. Drawings 
g. Specifications

END OF PROPOSAL



ATTACHMENT NO. 1 
CONTRACT DOCUMENT LISTING

Fort Bend County Justice Center Expansion
Richmond, Texas

Drawings and specifications as prepared by: PGAL, 3131 Briarpark Drive, Suite 200, Houston, TX 
77042

Project Manual dated November 17, 2016.

The Soils Report and/or Geotechnical Data dated November 17, 2016 was furnished for 
information purposes only and is not a contract document.

Specification Title Pages
VOLUME 1

PROCUREMENT AND CONTRACTING REQUIREMENTS GROUP

DIVISION 00 - PROCUREMENT AND CONTRACTING REQUIREMENTS
00 00 04 PROFESSIONAL SEALS PAGE 2
00 00 05 TABLE OF CONTENTS 6
00 00 06 FORT BEND COUTNY TEXAS PROCURMENT DOCUMENTS PART III GENERAL 

TERMS FOR CONTRACTS WORK QUALITY (NOT A CONTRACT DOCUMENT)
00 31 32 GEOTECHNICAL DATA (NOT A CONTRACT DOCUMENT) 1
00 31 33 PART III GENERAL TERMS FOR CONTRACTS WORK QUALITY (NOT A 

CONTRACT DOCUMENT) 7

DIVISION 01 - GENERAL REQUIREMENTS
01 11 00 SUMMARY OF WORK 4
01 26 00 CONTRACT MODIFICATION PROCEDURES 3
01 29 00 PAYMENT PROCEDURES 5
01 31 00 PROJECT MANAGEMENT AND COORDINATION 5
01 32 00 CONSTRUCTION PROGRESS DOCUMENTATION 5
01 33 00 SUBMITTAL PROCEDURES 11
01 40 00 QUALITY REQUIREMENTS 7
01 42 00 REFERENCES 3
01 45 29 STRUCTURAL TESTING AND INSPECTION 26
01 50 00 TEMPORARY FACILITIES AND CONTROLS 8
01 56 61 TRENCH SAFETY SYSTEM 3
01 60 00 PRODUCT REQUIREMENTS 8
01 73 00 EXECUTION 7
01 77 00 CLOSEOUT PROCEDURES 9

DIVISION 02 - EXISTING CONDITIONS
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CONTRACT DOCUMENT LISTING

02 41 19 SELECTIVE STRUCTURE DEMOLITION 6

DIVISION 03 - CONCRETE
03 10 00 CONCRETE FORMING AND ACCESSORIES 9
03 20 00 CONCRETE REINFORCING 11
03 30 00 CAST-IN-PLACE CONCRETE 43
03 33 00 ARCHITECTURAL CONCRETE 15

DIVISION 04 - MASONRY
04 20 00 UNIT MASONRY 20
04 72 10 CAST STONE 5

DIVISION 05 - METALS
05 12 00 STRUCTURAL STEEL FRAMING 25
05 31 23 STEEL ROOF DECKING 6
05 40 00 COLD-FORMED METAL FRAMING 8
05 50 00 METAL FABRICATIONS 11
05 51 00 METAL STAIRS 12
05 52 00 PIPE AND TUBE RAILINGS 05 52 10 in specs 9

DIVISION 06 - WOOD, PLASTICS, AND COMPOSITES
06 10 00 ROUGH CARPENTRY 8
06 16 00 SHEATHING 8
06 41 00 INTERIOR ARCHITECTURAL WOODWORK 11
06 42 16 WOOD PANELS 5

DIVISION 07 - THERMAL AND MOISTURE PROTECTION
07 11 50 BITUMINOUS DAMPPROOFING 4
07 13 00 BELOW GRADE WATERPROOFING 6
07 17 00 BENTONITE WATERPROOFING 8
07 19 00 WATER REPELLANTS 3
07 21 00 BUILDING INSULATION 7
07 21 80 SPRAY-ON INSULATION SYSTEM 3
07 43 00 ALUMINUM-COMPOSITE-MATERIAL (ACM) PANELS 8
07 55 20 SBS-MODIFIED BITUMINOUS MEMBRANE ROOFING 16
07 61 00 PREFINISHED METAL ROOFING 9
07 62 00 SHEET METAL FLASHING AND TRIM 13
07 81 20 CEMENTITIOUS SPRAYED FIRE-RESISTIVE MATERIALS 8
07 84 13 PENETRATION FIRESTOPPING 9
07 92 00 JOINT SEALANTS 10
07 95 00 EXPANSION CONTROL 5

DIVISION 08 - OPENINGS
08 13 13 HOLLOW METAL DOORS AND FRAMES 8
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CONTRACT DOCUMENT LISTING

08 14 16 WOOD DOORS 7
08 14 33 STILE AND RAIL WOOD DOORS 6
08 30 00 BALLISTIC RESISTANT SECURITY DOOR FRAME ASSEMBLY 5
08 31 00 ACCESS DOORS AND FRAMES 6
08 41 13 ALUMINUM-FRAMED ENTRANCES AND STOREFRONTS 11
08 44 13 GLAZED ALUMINUM CURTAIN WALL 7
08 51 13 ALUMINUM WINDOWS 7
08 56 67 BULLET-RESISTANT ALUMINUM TRANSACTION WINDOWS 4
08 71 00 DOOR HARDWARE 31
08 80 00 GLAZING Not shown in spec TOC, but included in specs 9
08 88 10 Fire Rated Glass shown in TOC, but not included in specs

DIVISION 09 - FINISHES
09 29 00 GYPSUM BOARD 10
09 29 05 GYPSUM BOARD SHAFT-WALL ASSEMBLIES 6
09 30 00 TILING 9
09 51 13 ACOUSTICAL LAY-IN CEILING 09 51 23 in specs 6
09 65 30 RESILIENT WALL BASE AND ACCESSORIES 5
09 68 13 CARPET TILE 4
09 72 00 WALL COVERINGS 4
09 77 50 FIBER REINFORCED PLASTIC (FRP) PANELS 3
09 79 50 CONCRETE FLOOR SEALER AND FINISH 2
09 84 10 ACOUSTICAL WALL PANELS 4
09 90 00 PAINTING AND STAINING 9
09 94 19 MULTICOLOR INTERIOR FINISHING 4
09 96 53 ELASTOMERIC COATING 4

DIVISION 10 - SPECIALTIES
10 20 00 LOUVERS AND VENTS 6
10 21 13 TOILET COMPARTMENTS 3
10 28 13 TOILET ACCESSORIES 5
10 43 10 SIGNAGE 5
10 52 00 FIRE PROTECTION SPECIALTIES 2
10 65 00 OPERABLE PARTITIONS 7

DIVISION 12 - FURNISHINGS
12 49 10 HORIZONTAL LOUVER BLINDS 3
12 49 30 ROLLING WINDOW SHADES 6

DIVISION 14 - CONVEYING EQUIPMENT
14 21 00 ELECTRIC TRACTION ELEVATOR 12

VOLUME 2
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CONTRACT DOCUMENT LISTING

DIVISIONS 21 – FIRE SUPPRESSION
21 00 00 FIRE PROTECTION SYSTEMS 1
21 12 00 FIRE SUPPRESSION STANDPIPES 2
21 13 00 ELECTRIC FIRE PUMP BUILDING 2
21 15 00 WET PIPE SPRINKLER SYSTEM 3

DIVISION 22 – PLUMBING
22 01 00 GENERAL INSTRUCTIONS, PLUMBING 5
22 02 00 PLUMBING, MISCELLANEOUS 3
22 03 00 TESTING AND ADJUSTING 1
22 05 00 PLUMBING PIPING BASIC REQUIREMENTS 7
22 06 00 PLUMBING DRAINS & SPECIALTIES 5
22 07 00 PLUMBING PIPE INSULATION 3
22 11 00 DOMESTIC WATER PIPING SYSTEM 3
22 13 00 SANITARY PIPING SYSTEM 2
22 13 13 FACILITY SANITARY SEWER 11
22 14 00 STORM PIPING SYSTEM 2
22 30 00 PLUMBING EQUIPMENT 2
22 40 00 PLUMBING FIXTURES 2

DIVISION 23 – MECHANICAL
23 05 01 GENERAL INSTRUCTIONS, MECHANICAL 9
23 05 02 MECHANICAL, MISCELLANEOUS 3
23 05 13 MOTORS 3
23 05 14 VARIABLE SPEED MOTOE DRIVES (PWM) 5
23 05 48 VIBRATION ISOLATION 3
23 05 93 TESTING AND ADJUSTING 5
23 07 13 DUCT INSULATION 2
23 07 16 MECHANICAL EQUIPMENT INSULATION 2
23 07 19 MECHANICAL PIPE INSULATION 5
23 08 00 MECHANICAL SYSTEMS COMMISSIONING 8
23 09 23 AIR CONDITIONING CONTROLS (DDC) 30
23 21 13 HVAC PIPING BASIC REQUIREMENTS 15
23 21 15 HVAC WATER PIPING SYSTEM 3
23 21 23 PUMPS, BASE MOUNTED 2
23 25 00 WATER TREATMENT 1
23 31 00 AIR CONDITIONING SHEET METAL WORK 8
23 34 00 FANS 2
23 36 18 SERIES FAN POWERED VAV TERMINAL BOX 4
23 37 13 AIR DEVICES 4
23 57 19 HEAT EXCHANGER – PLATE AND FRAME 2
23 64 16 CENTRIFUGAL WATER CHILLERS 14
23 65 17 COOLING TOWER-FACTORY FABRICATED STAINLESS STEEL 4
23 73 13 MODULAR AIR HANDLING UNIT(AHU-9/AHU-10) 10
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CONTRACT DOCUMENT LISTING

23 75 13 ROOF TOP AIR HANDLING UNIT (CUSTOM) 8
23 82 19 HORIZONTAL FAN COIL UNITS 2
23 82 32 ELETRIC DUCT COILS 2

DIVISION 26 – ELECTRICAL
26 05 00 COMMON WORK RESULTS FOR ELECTRICAL 16
26 05 05 FIRESTOPPING FOR ELECTRICAL PENETRATIONS 11
26 05 19 ELECTRICAL WIRING 17
26 05 26 GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS 11
26 05 33 RACEWAY SYSTEMS 22
26 08 10 SPECIAL TESTING 5
26 09 15 ELECTRICAL CONTROL SYSTEMS 8
26 09 23 CONTACT DEVICES 8
26 09 43 LIGHTING CONTROL RELAY SYSTEMS 21
26 25 05 BUSWAY SYSTEM 7
26 27 00 ELECTRICAL DISTRIBUTION EQUIPMENT 30
26 27 26 WIRING DEVICES 11
26 41 13 LIGHTNING PROTECTION SYSTEM 7
26 23 13 SURGE PROTECTIVE DEVICES (SPD) 26 43 13 in specs 7
26 50 00 LIGHTING 14

DIVISION 27 – COMMUNICATIONS
27 00 00 COMMUNICATIONS BASIC REQUIREMENTS 4
27 05 26 GROUNDING & BONDING - COMMUNICATIONS SYSTEMS 14
27 05 28 PATHWAY FOR COMMUNICATIONS SYSTEM 7
27 05 28.29 TELECOM HANGERS AND SUPPORTS 6
27 05 28.33 CONDUIT & BACKBONES - COMMUNICATIONS SYSTEMS 17
27 05 36 CABLE TRAYS FOR COMMUNICATIONS SYSTEMS 8
27 05 53 TELECOM IDENTIFICATION 7
27 08 00 COMMISSIONING OF COMMUNICATIONS 13
27 11 13 COMMUNICATION ENTRANCE PROTECTION 8
27 11 16 COMMUNICATION CABINETS RACKS FRAMES 7
27 11 19 COMMUNICATIONS TERMINATION BLOCKS AND PATCH 9
27 11 23 TELECOM CABLE MANAGEMENT 8
27 11 26 COMMUNICATIONS RACK MOUNTED POWER PROTECTION6 
27 13 13 TELECOM COPPER BACKBONE 7
27 13 23 TELCOM OPTICAL FIBER BACKBONE 8
27 13 23.13 TELECOM FIBER TERMINATION SPLICING 7
27 15 13 TELECOM COPPER STATION CABLE 8
27 15 43 TELECOM FACEPLATES – CONNECTORS 9
27 16 19 TELECOM PATCH CORD 8
27 21 33 DATA COMMUNICATION WIRELESS LAN 10
27 41 16 INTEGRATED AUDIOVISUAL SYSTEMS AND EQUIPMENT 11
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DIVISION 28 – ELECTRONIC SAFETY AND SECURITY
28 00 00 ELECTRONIC SAFETY AND SECURITY 27
28 05 13 ELETRONIC SECURITY CONDUCTORS AND CABLING 7
28 13 00 ACCESS CONTROL 7
28 13 26 ACCESS CONTROL FIELD DEVICES 15
28 13 33 ACCESS CONTROL SYSTEM INTERFACES 10
28 23 00 VIDEO SURVEILLANCE 5
28 23 29 VIDEO SURVEILLANCE FIELD DEVICES 8
28 31 00 FIRE ALARM SYSTEM 32

DIVISION 31 – EARTHWORK
31 10 00 SITE CLEARING 6
31 20 00 EARTH MOVING 13
31 23 00 BUILDING EARTHWORK 13
31 23 19 DEWATERING 5
31 25 00 LIME STABILIZED SUBGRADE 6
31 31 16 TERMITE CONTROL 4
31 50 00 EXCVATION SUPPORT AND PROTECTION 5
31 63 24 DRILLED AND UNDERREAMED FOOTINGS 14

DIVISION 32 – EXTERIOR IMPROVEMENTS
32 13 13 CONCRETE PAVING 15
32 12 73 CONCRETE PAVING JOINT SEALANTS 32 13 73 in specs 6
32 84 23 LANDSCAPE IRRIGATION SYSTEM 15
32 90 00 TREES SHRUBS GROUNDCOVER 9
32 92 00 SOLID SODDING 4

DIVISION 33 - UTILITIES
33 41 00 STORM UTILITY DRAINAGE PIPING 9

Drawing Title Date
COVER SHEET 11.17.2016

G0.01 SHEET INDEX 11.17.2016
G0.02 PROJECT INFORMATION / CODE ANALYSIS 11.17.2016
G0.03 EGRESS PLANS 11.17.2016
G0.04 EGRESS PLANS 11.17.2016
G0.10 PHASING PLANS 11.17.2016
C0.10 GENERAL NOTES 11.17.2016

C1.00 TOPOGRAPHIC SURVEY 11.17.2016
C1.10 OVERALL PROJECT LAYOUT 11.17.2016
C2.00 DEMOLITION PLAN 11.17.2016
C2.10 SITE PLAN 11.17.2016
C3.00 GRADING PLAN 11.17.2016
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C4.00 DRAINAGE & UTILITY PLAN 11.17.2016
C5.00 STORM WATER POLLUTION PREVENTION PLAN (SWPPP) 11.17.2016
C5.10 SWPPP DETAILS 11.17.2016
C6.00 SITE DETAILS 11.17.2016
C7.00 STORM AND SANITARY SEWER DETAILS 11.17.2016
L1.00 LANDSCAPE DEMOLITION PLAN 11.17.2016
L2.00 LANDSCAPE PLANTING PLAN 11.17.2016
L2.10 LANDSCAPE DETAILS AND GENERAL NOTES 11.17.2016
L3.00 IRRIGATION DEMOLITION PLAN 11.17.2016
L3.10 IRRIGATION PLAN 11.17.2016
S0.01 GENERAL NOTES 11.17.2016
S0.02 GENERAL NOTES 11.17.2016
S0.03 SYMBOLS AND ANNOTATIONS 11.17.2016
S0.04  CONCRETE MATRIX AND COVER REQUIREMENTS 11.17.2016
S2.01 LEVEL 1 FLOOR FRAMING PLAN 11.17.2016
S2.02  LEVEL 2 FLOOR FRAMING PLAN 11.17.2016
S2.03  LEVEL 3 FLOOR FRAMING PLAN 11.17.2016
S2.04  ROOF LEVEL FRAMING PLAN 11.17.2016
S2.05  HIGH ROOF FRAMING PLAN 11.17.2016
S3.01  FOUNDATION  TYPICAL DETAILS 11.17.2016
S3.02  FOUNDATION  TYPICAL DETAILS 11.17.2016
S3.03  FOUNDATION  TYPICAL DETAILS 11.17.2016
S3.11  FOUNDATION  DETAILS 11.17.2016
S3.12  FOUNDATION  DETAILS 11.17.2016
S3.13  FOUNDATION  DETAILS 11.17.2016
S3.14  FOUNDATION  DETAILS 11.17.2016
S4.01  CONCRETE FRAMING TYPICAL DETAILS 11.17.2016
S4.02  CONCRETE FRAMING TYPICAL DETAILS 11.17.2016
S4.03  CONCRETE FRAMING TYPICAL DETAILS 11.17.2016
S4.04  CONCRETE FRAMING TYPICAL DETAILS 11.17.2016
S4.05  CMU TYPICAL DETAILS 11.17.2016
S4.06  CMU TYPICAL DETAILS 11.17.2016
S4.11  STEEL FRAMING TYPICAL DETAILS 11.17.2016
S4.21  FRAMING DETAILS 11.17.2016
S4.22  FRAMING DETAILS 11.17.2016
S4.31  ROOF DETAILS 11.17.2016
S4.32  ROOF DETAILS 11.17.2016
S4.41 BUILDING CLADDING ELEVATIONS 11.17.2016
S4.42 BUILDING CLADDING ELEVATIONS 11.17.2016
S4.45 BUILDING CLADDING SUPPORT DETAILS 11.17.2016
S5.01  CONCRETE COLUMN SCHEDULE AND TYPICAL DETAILS 11.17.2016
S5.02  CONCRETE COLUMN TYPICAL DETAILS 11.17.2016
S6.01 CONCRETE PAN-FORMED  BEAM SCHEDULE 11.17.2016
S6.02 CONCRETE BEAM SCHEDULE 11.17.2016
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A0.10 PARTITION TYPES 11.17.2016
A0.20 MATERIALS & FINISH LEGEND 11.17.2016
A0.21 ROOM FINISH SCHEDULES 11.17.2016
A0.30 DOOR ASSEMBLY TYPES 11.17.2016
A0.31 DOOR SCHEDULES 11.17.2016
A0.35 DOOR DETAILS 11.17.2016
A0.40 WINDOW & LOUVER TYPES 11.17.2016
A0.45      WINDOW DETAILS 11.17.2016
A0.46      WINDOW DETAILS 11.17.2016
A0.51      SIGNAGE PLAN - LEVEL 1 11.17.2016
A0.52 SIGNAGE PLAN - LEVEL 2 11.17.2016
A0.53 SIGNAGE PLAN - LEVEL 3 11.17.2016
A0.54      SIGNAGE DETAILS 11.17.2016
A1.01      ARCHITECTURAL SITE PLAN ENLARGED 11.17.2016
A1.03 ENLARGED HC RAMP PLANS 11.17.2016
A1.10 SITE DETAILS 11.17.2016
A1.11 SITE DETAILS 11.17.2016
D2.01      PARTIAL DEMOLITION FLOOR PLANS 11.17.2016
D2.10     JUSTICE CENTER CORRIDOR DEMOLITION PLAN - LEVEL 1 11.17.2016
D2.11 JUSTICE CENTER CORRIDOR DEMOLITION PLAN - LEVEL 2 11.17.2016
D6.01 DEMOLITION EXTERIOR ELEVATIONS 11.17.2016
A2.01 OVERALL FLOOR PLAN - LEVEL 1 11.17.2016
A2.02      OVERALL FLOOR PLAN - LEVEL 2 11.17.2016
A2.03      OVERALL FLOOR PLAN - LEVEL 3 11.17.2016
A2.04      OVERALL LOW LEVEL ROOF PLAN 11.17.2016
A2.05 OVERALL HIGH ROOF PLAN 11.17.2016
A2.11 LEVEL 1 JUSTICE CENTER CORRIDOR PLAN 11.17.2016
A2.12      LEVEL 2 JUSTICE CENTER CORRIDOR PLAN 11.17.2016
AD2.01    LEVEL 1 DIMENSION FLOOR PLAN 11.17.2016
AD2.02    LEVEL 2 DIMENSION FLOOR PLAN 11.17.2016
AD2.03    LEVEL 3 DIMENSION FLOOR PLAN 11.17.2016
A3.01 REFLECTED CEILING PLAN - LEVEL 1 11.17.2016
A3.02 REFLECTED CEILING PLAN - LEVEL 2 11.17.2016
A3.03 REFLECTED CEILING PLAN - LEVEL 3 11.17.2016
A3.04 REFLECTED CEILING PLAN - HIGH ROOF / LEVEL 3 LOBBY 11.17.2016
A3.11 LEVEL 1 JUSTICE CENTER CORRIDOR RCP 11.17.2016
A3.12 LEVEL 2 JUSTICE CENTER CORRIDOR RCP 11.17.2016
A3.20 CEILING DETAILS 11.17.2016
A4.01 ENLARGED RESTROOM PLANS 11.17.2016
A4.05 ENLARGED STAIR PLANS 11.17.2016
A4.06 ENLARGED ELEVATOR PLANS AND SECTION 11.17.2016
A4.10 ENLARGED FLOOR PLANS 11.17.2016
A5.01 PLAN DETAILS 11.17.2016
A6.01 EXTERIOR ELEVATIONS 11.17.2016
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A6.02 EXTERIOR ELEVATIONS 11.17.2016
A7.01 BUILDING SECTIONS 11.17.2016
A7.05 STAIR SECTIONS 11.17.2016
A7.10 STAIR SECTION DETAILS 11.17.2016
A7.11 STAIR SECTION DETAILS 11.17.2016
A7.50 WALL SECTIONS 11.17.2016
A7.51 WALL SECTIONS 11.17.2016
A7.52 WALL SECTIONS 11.17.2016
A7.60 WALL SECTION DETAILS 11.17.2016
A7.70 MISCELLANEOUS DETAILS 11.17.2016
A8.01 INTERIOR ELEVATIONS 11.17.2016
A8.02 INTERIOR ELEVATIONS 11.17.2016
A8.03 INTERIOR ELEVATIONS 11.17.2016
A8.05 INTERIOR ELEVATIONS 11.17.2016
A8.06 INTERIOR ELEVATIONS 11.17.2016
A8.07 INTERIOR ELEVATIONS 11.17.2016
A8.10 INTERIOR ELEVATIONS 11.17.2016
A8.11 INTERIOR ELEVATIONS 11.17.2016
A8.12 INTERIOR ELEVATIONS 11.17.2016
A8.13 INTERIOR ELEVATIONS 11.17.2016
A8.14 INTERIOR ELEVATIONS 11.17.2016
A8.15 JUSTICE CENTER CORRIDOR ELEVTIONS 11.17.2016
A8.16 JUSTICE CENTER CORRIDOR ELEVTIONS 11.17.2016
A8.60 MILLWORK DETAILS 11.17.2016
A8.61 MILLWORK DETAILS 11.17.2016
A8.62 MILLWORK DETAILS 11.17.2016
M0.01 MECHANICAL GENERAL NOTES AND LEGEND 11.17.2016
MD2.10 MECHANICAL JUSTICE CENTER DEMO PLAN - LEVEL 1 11.17.2016
MD2.11 MECHANICAL JUSTICE CENTER DEMO PLAN - LEVEL 2 11.17.2016
M2.00 MECHANICAL CENTRAL PLANT 11.17.2016
M2.01 MECHANICAL PLAN - LEVEL 1 11.17.2016
M2.02 MECHANICAL PLAN - LEVEL 2 11.17.2016
M2.03 MECHANICAL PLAN - LEVEL 3 11.17.2016
M2.04 MECHANICAL PLAN – ROOF 11.17.2016
M2.05 MECHANICAL PLAN - EXISTING ROOF 11.17.2016
M2.10 MECHANICAL JUSTICE CENTER CORRIDOR PLAN - LEVEL 1 11.17.2016
M2.11 MECHANICAL JUSTICE CENTER CORRIDOR PLAN - LEVEL 2 11.17.2016
M3.01 MECHANICAL RISERS 11.17.2016
M4.01 MECHANICAL SCHEDULES 11.17.2016
M4.02 MECHANICAL DETAILS 11.17.2016
E0.01 ELECTRICAL GENERAL NOTES AND LEGEND 11.17.2016
E1.00 ELECTRICAL SITE PLAN 11.17.2016
E1.01 ELECTRICAL PLAN - EXISTING BASEMENT 11.17.2016
E1.01A ELECTRICAL PLAN - EXISTING LEVEL 1 11.17.2016
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ED2.10 ELECTRICAL JUSTICE CENTER DEMOLITION PLAN - LEVEL 1 11.17.2016
ED2.11 ELECTRICAL JUSTICE CENTER DEMOLITION PLAN - LEVEL 2 11.17.2016
E2.01 ELECTRICAL PLAN - LEVEL 1 11.17.2016
E2.02 ELECTRICAL PLAN - LEVEL 2 11.17.2016
E2.03 ELECTRICAL PLAN - LEVEL 3 11.17.2016
E2.04 ELECTRICAL PLAN – ROOF 11.17.2016
E2.10 ELECTRICAL JUSTICE CENTER CORRIDOR PLAN - LEVEL 1 11.17.2016
E2.11 ELECTRICAL JUSTICE CENTER CORRIDOR PLAN - LEVEL 2 11.17.2016
E3.01 ELECTRICAL REFLECTED CEILING PLAN - LEVEL 1 11.17.2016
E3.02 ELECTRICAL REFLECTED CEILING PLAN - LEVEL 2 11.17.2016
E3.03 ELECTRICAL REFLECTED CEILING PLAN - LEVEL 3 11.17.2016
E3.10 ELECTRICAL JUSTICE CENTER RCP - LEVEL 1 11.17.2016
E3.11 ELECTRICAL JUSTICE CENTER RCP - LEVEL 2 11.17.2016
E4.01 ELECTRICAL LIGHTING CONTROLS DETAILS 11.17.2016
E4.02 ELECTRICAL LIGHTING CONTROLS ONE-LINE DIAGRAM 11.17.2016
E5.01 ELECTRICAL ONE-LINE & RISER – MSCP 11.17.2016
E5.02 ELECTRICAL ONE-LINE & RISER – MSA 11.17.2016
E5.03 ELECTRICAL ONE-LINE & RISER – MSB 11.17.2016
E5.04 ELECTRICAL ONE-LINE & RISER – MSE 11.17.2016
E6.01 ELECTRICAL PANEL SCHEDULES 11.17.2016
E6.02 ELECTRICAL PANEL SCHEDULES 11.17.2016
P0.01 PLUMBING GENERAL NOTES AND LEGEND 11.17.2016
P1.00 PLUMBING SITE PLAN 11.17.2016
P1.01 PLUMBING PLAN - EXISTING BASEMENT 11.17.2016
P1.02 UNDERFLOOR PLUMBING PLAN 11.17.2016
P2.01 PLUMBING PLAN - LEVEL 1 11.17.2016
P2.02 PLUMBING PLAN - LEVEL 2 11.17.2016
P2.03 PLUMBING PLAN - LEVEL 3 11.17.2016
P2.04 PLUMBING PLAN – ROOF 11.17.2016
P3.01 PLUMBING DETAILS 11.17.2016
P3.02 PLUMBING RISERS 11.17.2016
P3.03 FIRE SCHEDULE AND RISERS 11.17.2016
TA-000 AUDIOVISUAL TITLE PAGE 11.17.2016
TA-201 AUDIOVISUAL FLOOR PLAN - LEVEL 1 11.17.2016
TA-202 AUDIOVISUAL FLOOR PLAN - LEVEL 2 11.17.2016
TA-203 AUDIOVISUAL FLOOR PLAN - LEVEL 3 11.17.2016
TA-301 AUDIOVISUAL RCP - LEVEL 1 11.17.2016
TA-302 AUDIOVISUAL RCP - LEVEL 2 11.17.2016
TA-303 AUDIOVISUAL RCP - LEVEL 3 11.17.2016
TA-401 AUDIOVISUAL ENLARGED PLANS - CONFERENCE ROOMS 11.17.2016
TA-402 AUDIOVISUAL ENLARGED PLANS - LIBRARY/CONFERENCE 11.17.2016
TA-403 AUDIOVISUAL ENLARGED PLANS - CONFERENCE ROOMS 11.17.2016
TA-601 AUDIOVISUAL SCHEMATICS 11.17.2016
TA-602 AUDIOVISUAL SCHEMATICS 11.17.2016
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TA-701 AUDIOVISUAL DETAILS 11.17.2016
TT-000 TELECOMMUNICATIONS TITLE PAGE 11.17.2016
TT-101 TELECOMMUNICATIONS OVERALL PLAN - LEVEL 1 11.17.2016
TT-102 TELECOMMUNICATIONS OVERALL PLAN - LEVEL 2 11.17.2016
TT-103 TELECOMMUNICATIONS OVERALL PLAN - LEVEL 3 11.17.2016
TT-201 TELECOMMUNICATIONS FLOOR PLAN - LEVEL 1 11.17.2016
TT-202 TELECOMMUNICATIONS FLOOR PLAN - LEVEL 2 11.17.2016
TT-203 TELECOMMUNICATIONS FLOOR PLAN - LEVEL 3 11.17.2016
TT-301 TELECOMMUNICATIONS RCP - LEVEL 1 11.17.2016
TT-302 TELECOMMUNICATIONS RCP - LEVEL 2 11.17.2016
TT-303 TELECOMMUNICATIONS RCP - LEVEL 3 11.17.2016
TT-401 TELECOMMUNICATIONS ENLARGED PLANS - LEVEL 1 IDF 11.17.2016
TT-402 TELECOMMUNICATIONS ENLARGED PLANS - LEVEL 2 IDF 11.17.2016
TT-403 TELECOMMUNICATIONS ENLARGED PLANS - LEVEL 3 IDF 11.17.2016
TT-404 TELECOMMUNICATIONS ENLARGED PLANS-EXISTING MDF 11.17.2016
TT-405 TELECOMMUNICATIONS ENLARGED PLANS 

SECURITY ROOM LEVEL 1 11.17.2016
TT-406 TELECOMMUNICATIONS ENLARGED PLANS 

LEVEL 2 AND 3 SECURITY ROOMS, TYPICAL 11.17.2016
TT-501 TELECOMMUNICATIONS RISER DIAGRAM 11.17.2016
TT-601 TELECOMMUNICATIONS OUTLET DETAILS 11.17.2016
TT-602 TELECOMMUNICATIONS SCHEDULES 11.17.2016
TT-701 TELECOMMUNICATIONS DETAILS 11.17.2016
TT-702 TELECOMMUNICATIONS DETAILS 11.17.2016
TY-000 SECURITY TITLE PAGE 11.17.2016
TY-201 SECURITY FLOOR PLAN - LEVEL 1 11.17.2016
TY-202 SECURITY FLOOR PLAN - LEVEL 2 11.17.2016
TY-203 SECURITY FLOOR PLAN - LEVEL 3 11.17.2016
TY-204 SECURITY FLOOR PLAN – ROOF 11.17.2016
TY-401 SECURITY ENLARGED PLANS - SECURITY ROOMS 11.17.2016
TY-501 SECURITY RISER DIAGRAMS 11.17.2016
TY-601 SECURITY SCHEDULES 11.17.2016
TY-701 SECURITY DETAILS 11.17.2016
TY-702 SECURITY DETAILS 11.17.2016

Addendum Date
Addendum #1 12.14.2016

Clarification Title Date
N/A

End of Attachment No. 1



DIV CSI Description Totals Sub Name

01 010000 General Conditions 947,479

Performance and Payment Bonds 147,993

Additional Liability Insurance (Existing Bldg.) 30,000

010010 General Requirements 137,310

31 310000 Earthwork & Utilities 362,479

02270-500 Erosion Control 10,503

313116 Termite Control 1,638

025800 Pavement Markings 6,000

329000 Landscaping & Irrigation 55,251

02 024119 Selective Structure Demolition 82,101

03 033000 Cast-In-Place Concrete 3,700,840

04 042000 Unit Masonry 1,268,644

05 051200 Structural Steel Fabrication 683,365

05120-0 Structural Steel Erection 367,617

06 061000 Rough Carpentry 51,417

064100 Interior Architectural Woodwork 355,130

07 071150 Damproofing & Waterproofing 150,333

072100 Building Insulation 42,932

074300 Fireproofing 24,908

074300 Aluminum Composite Metal Panels 41,470

075520 Modified Bituminous Roofing 336,093

076100 Prefinished Metal Roofing 218,693

08 081313 Hollow Metal Doors & Frames 364,630

084113 Aluminum Framed Storefront 767,380

09 092900 Gypsum Board 1,095,354

093000 Tiling 348,453

093100 Precast Terrazzo Treads 74,664

095113 Acoustical Lay-In Ceiling 282,064

096813 Carpet Tile 448,275

099000 Painting & Staining 163,328

10 102113 Toilet Compartments & Accessories 36,107

104310 Signage 46,420

106500 Operable Partitions 20,326

12 124910 Horizontal Louver Blinds 16,040

14 142100 Electric Traction Elevators 217,770

21 211500 Wet Pipe Sprinkler System 370,141

22 Div 22 Plumbing 427,456

23 Div 23 HVAC 2,487,588

26 Div 26 Electrical 2,224,652

27 270000 Communications 423,250

274116 Integrated AV Systems & Equip. 240,735

28 280000 Security 318,175

Allowances 80,000

0

TOTAL 19,475,000

Owner Contingency (5%) 972,000

GRAND TOTAL 20,447,000

Fort Bend County Justice Center Exp.
1422 Eugene Heimann Circle, Richmond, TX 77469

Page 1
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EXHIBIT B 
 
PREVAILING WAGES: 
 
This project is subject to the prevailing wage rate requirements of Chapter 2258 of the 
Government Code.  The Contractor shall pay Fort Bend County sixty dollars ($60.00) for each 
worker employed by the Contractor for the provision of services described herein for each 
calendar day or part of the day that the worker is paid less than the below stated rates.  
Contractors may also visit www.wdol.gov/dba.aspx. 
 
General Decision Number: TX160297 09/16/2016  TX297 
Superseded General Decision Number: TX20150297 
 
State: Texas 
Construction Type: Building 
County: Fort Bend County in Texas. 
 
BUILDING CONSTRUCTION PROJECTS (does not include single family homes or 
apartments up to and including 4 stories). 
 
Note: Under Executive Order (EO) 13658, an hourly minimum wage of $10.15 for calendar year 
2016 applies to all contracts subject to the Davis-Bacon Act for which the solicitation was issued 
on or after January 1, 2015. If this contract is covered by the EO, the contractor must pay all 
workers in any classification listed on this wage determination at least $10.15 (or the applicable 
wage rate listed on this wage determination, if it is higher) for all hours spent performing on the 
contract in calendar year 2016. The EO minimum wage rate will be adjusted annually. 
Additional information on contractor requirements and worker protections under the EO is 
available at www.dol.gov/whd/govcontracts. 
 
Modification Number     Publication Date 
          0                        01/08/2016 
          1                                 01/15/2016 
          2                                 03/18/2016 
          3                                 04/01/2016 
          4                                 07/01/2016 
          5                                 07/29/2016 
          6                                 09/16/2016 
 
* ASBE0022-009 06/01/2016 
 
                                         Rates          Fringes 
 
ASBESTOS WORKER/HEAT & FROST INSULATOR (Duct,  

 

http://www.wdol.gov/dba.aspx


Pipe and Mechanical System Insulation)    $ 22.92            12.26 
 
BOIL0074-003 01/01/2014 
 
BOILERMAKER       $ 23.14            21.55 
 
CARP0551-008 04/01/2016 
 
CARPENTER (Excludes Acoustical Ceiling Installation, Drywall  
Hanging, Form Work and Metal Stud Installation)   $ 23.05             8.78 
 
ELEC0716-005 08/31/2015 
 
ELECTRICIAN (Excludes Low Voltage Wiring and  
Installation of Alarms)      $ 30.25             9.08 
 
ELEV0031-003 01/01/2016 
 
ELEVATOR MECHANIC      $ 39.24         29.985+a 
 
FOOTNOTES: A. 6% under 5 years based on regular hourly rate for all hours worked.  8% over 
5 years based on regular hourly rate for all hours worked. 
   
New Year's Day; Memorial Day; Independence Day; Labor Day; Thanksgiving Day; Friday after 
Thanksgiving Day; Christmas Day; and Veterans Day. 
 
ENGI0450-002 04/01/2014 
 
POWER EQUIPMENT OPERATOR:  Cranes   $ 34.85             9.85 
 
IRON0084-002 06/01/2015 
 
IRONWORKER (ORNAMENTAL AND STRUCTURAL)  $ 23.02             6.35 
 
PLAS0079-004 01/01/2015 
 
PLASTERER        $ 19.92             1.00 
 
PLUM0068-012 10/01/2015 
 
PLUMBER (Excludes HVAC Pipe Installation)   $ 29.64             9.49 
 
PLUM0211-010 10/01/2015 
 
PIPEFITTER (Including HVAC Pipe Installation)   $ 33.13            10.31 
 

 



SHEE0054-003 07/01/2014 
 
SHEET METAL WORKER (Excludes HVAC Duct and Unit    
Installation)        $ 25.67            12.39 
 
SUTX2014-023 07/21/2014 
 
ACOUSTICAL CEILING MECHANIC    $ 16.41             3.98 
   
BRICKLAYER       $ 19.86             0.00 
   
CAULKER        $ 15.36             0.00 
   
CEMENT MASON/CONCRETE FINISHER   $ 13.82             0.00 
   
DRYWALL FINISHER/TAPER     $ 16.30             3.71 
   
DRYWALL HANGER AND METAL STUD INSTALLER $ 17.45             3.96 
   
ELECTRICIAN (Alarm Installation Only)    $ 17.97             3.37 
   
ELECTRICIAN (Low Voltage Wiring Only)   $ 18.00             1.68 
   
FLOOR LAYER:  Carpet      $ 20.00             0.00 
   
FORM WORKER       $ 11.87             0.00 
   
GLAZIER        $ 19.12             4.41 
 
INSULATOR – BATT      $ 14.87             0.73 
   
IRONWORKER, REINFORCING     $ 12.10             0.00 
   
LABORER:  Common or General     $ 10.79             0.00 
LABORER:  Mason Tender – Brick     $ 13.37             0.00 
 
LABORER:  Mason Tender - Cement/Concrete   $ 10.50             0.00 
 
LABORER:  Pipelayer      $ 12.94             0.00 
   
LABORER:  Roof Tearoff      $ 11.28             0.00 
   
LABORER: Landscape and Irrigation    $  9.49             0.00 
   
LATHER        $ 19.73             0.00 
   

 



OPERATOR: Backhoe/Excavator/Trackhoe    $ 14.10             0.00 
   
OPERATOR:  Bobcat/Skid Steer/Skid Loader   $ 13.93             0.00 
   
OPERATOR:  Bulldozer      $ 20.77             0.00 
   
OPERATOR:  Drill       $ 16.22             0.34 
   
OPERATOR:  Forklift      $ 15.64             0.00 
   
OPERATOR:  Grader/Blade      $ 13.37             0.00 
   
OPERATOR:  Loader       $ 13.55             0.94 
   
OPERATOR:  Mechanic      $ 17.52             3.33 
   
OPERATOR:  Paver  (Asphalt, Aggregate, and Concrete)  $ 16.03             0.00 
   
OPERATOR:  Roller       $ 16.00             0.00 
   
PAINTER (Brush, Roller and Spray), Excludes Drywall    
Finishing/Taping       $ 16.77             4.51 
   
ROOFER        $ 15.40             0.00 
   
SHEET METAL WORKER (HVAC Duct Installation Only) $ 17.81             2.64 
   
SHEET METAL WORKER (HVAC Unit Installation Only) $ 16.00             1.61 
 
SPRINKLER FITTER (Fire Sprinklers)    $ 22.17             9.70 
   
TILE FINISHER       $ 12.00             0.00 
   
TILE SETTER       $ 16.17             0.00 
TRUCK DRIVER:  1/Single Axle Truck    $ 14.95             5.23 
 
TRUCK DRIVER:  Dump Truck     $ 12.39             1.18 
 
TRUCK DRIVER:  Flatbed Truck     $ 19.65             8.57 
   
TRUCK DRIVER:  Semi-Trailer Truck    $ 12.50             0.00 
   
TRUCK DRIVER:  Water Truck     $ 12.00             4.11 
   
WATERPROOFER       $ 14.39             0.00 
 

 



WELDERS - Receive rate prescribed for craft performing operation to which welding is 
incidental. 
 
Unlisted classifications needed for work not included within the scope of the classifications 
listed may be added after award only as provided in the labor standards contract clauses (29CFR 
5.5 (a) (1) (ii)). 
 
The body of each wage determination lists the classification and wage rates that have been found 
to be prevailing for the cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical order of "identifiers" that indicate 
whether the particular rate is a union rate (current union negotiated rate for local), a survey rate 
(weighted average rate) or a union average rate (weighted union average rate). 
 
Union Rate Identifiers 
 
A four letter classification abbreviation identifier enclosed in dotted lines beginning with 
characters other than "SU" or "UAVG" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: PLUM0198-005 07/01/2014. PLUM is 
an abbreviation identifier of the union which prevailed in the survey for this classification, which 
in this example would be Plumbers. 0198 indicates the local union number or district council 
number where applicable, i.e., Plumbers Local 0198. The next number, 005 in the example, is an 
internal number used in processing the wage determination. 07/01/2014 is the effective date of 
the most current negotiated rate, which in this example is July 1, 2014. 
 
Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining 
agreement (CBA) governing this classification and rate. 
 
Survey Rate Identifiers 
Classifications listed under the "SU" identifier indicate that no one rate prevailed for this 
classification in the survey and the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that classification.  As this weighted average 
rate includes all rates reported in the survey, it may include both union and non-union rates. 
Example: SULA2012-007 5/13/2014. SU indicates the rates are survey rates based on a weighted 
average calculation of rates and are not majority rates. LA indicates the State of Louisiana. 2012 
is the year of survey on which these classifications and rates are based. The next number, 007 in 
the example, is an internal number used in producing the wage determination. 5/13/2014 
indicates the survey completion date for the classifications and rates under that identifier.  
Survey wage rates are not updated and remain in effect until a new survey is conducted. 
 
Union Average Rate Identifiers 
 
Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed 
for those classifications; however, 100% of the data reported for the classifications was union 
data. EXAMPLE: UAVG-OH-0010 08/29/2014. UAVG indicates that the rate is a weighted 
union average rate. OH indicates the state. The next number, 0010 in the example, is an internal 
number used in producing the wage determination. 08/29/2014 indicates the survey completion 

 



date for the classifications and rates under that identifier. 
 
A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted 
average of the current negotiated/CBA rate of the union locals from which the rate is based. 
 
                    WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests for summaries of surveys, should be 
with the Wage and Hour Regional Office for the area in which the survey was conducted because 
those Regional Offices have responsibility for the Davis-Bacon survey program. If the response 
from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be 
followed. 
 
With regard to any other matter not yet ripe for the formal process described here, initial contact 
should be with the Branch of Construction Wage Determinations.  Write to: 
 
            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the 
action) can request review and reconsideration from the Wage and Hour Administrator (See 29 
CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
The request should be accompanied by a full statement of the interested party's position and by 
any information (wage payment data, project description, area practice material, etc.) that the 
requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to 
the Administrative Review Board (formerly the Wage Appeals Board).  Write to: 
 

 



            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 

 




	Agreement for Construction - Justice Center.Brookstone
	STATE OF TEXAS  §
	Section 1.  UScope of Services
	2.2 All employees of Contractor shall have such knowledge and experience as will enable them to perform the duties assigned to them.  Any employee of Contractor who, in the opinion of County, is incompetent or by his conduct becomes detrimental to the...
	3.2  All performance of the Scope of Services by Contractor including any changes in the Scope of Services and revision of work satisfactorily performed will be performed only when approved in advance and authorized by County.
	3.3 Contractor shall submit all “Applications for Payment” (as herein defined) for installments of the Maximum Compensation for approval and processing to County staff designated by the Facilities Management & Planning Director, one (1) electronic (pd...
	7.1 County’s Right to Terminate for Convenience – County may terminate this Agreement at any time upon thirty (30) days written notice.
	7.3 Contractor may terminate the Contract if is Contractor is unable to perform services for a period of thirty (30) consecutive days through no act or fault of the Contractor, a Subcontractor or their agents or employees or any other persons or entit...
	7.4 Upon termination of this Agreement, County shall compensate Contractor in accordance with Section 3, above, for those services which were provided under this Agreement prior to its termination and which have not been previously presented for payme...
	15.1 Each party giving any notice or making any request, demand, or other communication (each, a “Notice”) pursuant to this Agreement shall do so in writing and shall use one of the following methods of delivery, each of which, for purposes of this Ag...
	15.2 Each party giving a Notice shall address the Notice to the receiving party at the address listed below or to another address designated by a party in a Notice pursuant to this Section:

	Section 16.  UCompliance with Laws

	2.8.17 FBC Justice Center Expansion Proposal Letter - with MCA with Existing Structure Coverage

