STATE OF TEXAS

COUNTY OF FORT BEND §

AGREEMENT FOR PROFESSIONAL CONSTRUCTION MANAGEMENT SERVICES

THIS AGREEMENT is made and entered into by and between Fort Bend County,
(hereinafter “County”), a body corporate and politic under the laws of the State of Texas, and
Huitt-Zollars (hereinafter “Construction Manager” or “CM”), a company authorized to conduct
business in the State of Texas.

WITNESSETH

WHEREAS, County desires that CM provide Construction Management for various
projects towards the construction of Bamore Road (hereinafter “Services”) pursuant to SOQ 17-
042; and

WHEREAS, CM represents that it is qualified and desires to perform such services.

NOW, THEREFORE, in consideration of the mutual covenants and conditions set forth
below, the parties agree as follows:

AGREEMENT

Section 1. Scope of Services

CM shall render Services to County for all tasks listed and specifically described on
Exhibit A attached hereto and incorporated herein for all purposes.

Section 2. Personnel

2.1 CM represents that it presently has, or is able to obtain, adequate qualified
personnel in its employment for the timely performance of the Scope of Services required
under this Agreement and that CM shall furnish and maintain, at its own expense, adequate
and sufficient personnel, in the opinion of County, to perform the Scope of Services when and
as required and without delays.

2.2 All employees of CM shall have such knowledge and experience as will enable
them to perform the duties assigned to them. Any employee of CM who, in the opinion of
County, is incompetent or by his conduct becomes detrimental to the project shall, upon
request of County, immediately be removed from association with the project.
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Section 3. Compensation and Payment

3.1 The Maximum Compensation for the performance of Services within the Scope
of Services described in Exhibit A is one hundred eighty thousand eight hundred eighty dollars
and no/100 ($180,880.00). In no case shall the amount paid by County under this Agreement
exceed the Maximum Compensation without a written agreement executed by the parties.

3.2 All performance of the Scope of Services by CM including any changes in the
Scope of Services and revision of work satisfactorily performed will be performed only when
approved in advance and authorized by County.

3.3 Payment will be based on monthly invoicing of actual time and materials used in
accordance with the Payment Schedule and Hourly Rate Sheet included as Exhibit B. No vehicle
rental or cell phone charges will be paid. Direct costs to be negotiated prior to activity.

3.4 County will pay CM based on the following procedures: Upon completion of the
tasks identified in the Scope of Services, CM shall submit to County staff person designated by
the County, one (1) electronic (pdf) copy and two (2) original hard copies of invoices showing
the amounts due for services performed in a form acceptable to County. County shall review
such invoices and approve them within 30 calendar days with such modifications as are
consistent with this Agreement and forward same to the Auditor for processing. County shall
pay each such approved invoice within thirty (30) calendar days. County reserves the right to
withhold payment pending verification of satisfactory work performed.

Section 4. Limit of Appropriation

4.1 CM clearly understands and agrees, such understanding and agreement being of
the absolute essence of this Agreement, that County shall have available the total maximum
sum of one hundred eighty thousand eight hundred eighty dollars and no/100 ($180,880.00)
specifically allocated to fully discharge any and all liabilities County may incur.

4.2 CM does further understand and agree, said understanding and agreement also
being of the absolute essence of this Agreement, that the total maximum compensation that
CM may become entitled to and the total maximum sum that County may become liable to pay
to CM shall not under any conditions, circumstances, or interpretations thereof exceed one
hundred eighty thousand eight hundred eighty dollars and no/100 (5180,880.00).

Section 5. Time of Performance

5:1 The time for performance of the Scope of Services by CM shall begin with
receipt of the Notice to Proceed from County and end no later than twelve months
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thereafter. CM shall complete the tasks described in the Scope of Services within this time
or within such additional time as may be extended by the County.

5.2 Any services provided by CM or any costs incurred by CM before issuance of the
Notice to Proceed or after the expiration of this Agreement shall be ineligible for payment or
reimbursement. ’

Section 6. Modifications and Waivers

6.1 The parties may not amend or waive this Agreement, except by a written
agreement executed by both parties.

6.2 No failure or delay in exercising any right or remedy or requiring the satisfaction
of any condition under this Agreement, and no course of dealing between the parties, operates
as a waiver or estoppel of any right, remedy, or condition.

6.3 The rights and remedies of the parties set forth in this Agreement are not
exclusive of, but are cumulative to, any rights or remedies now or subsequently existing at law,
in equity, or by statute.

Section 7. Termination

7.1 Termination for Convenience — County may terminate this Agreement at any
time upon thirty (30) days’ notice.

7.2 Termination for Default

7.2.1 County may terminate the whole or any part of this Agreement for cause
in the following circumstances:

7.2.1.11f CM fails to perform services within the time specified in the
Scope of Services or any extension thereof granted by the County in writing;

7.2.1.2 1f CM materially breaches any of the covenants or terms and
conditions set forth in this Agreement or fails to perform any of the other provisions of this
Agreement or so fails to make progress as to endanger performance of this Agreement in
accordance with its terms, and in any of these circumstances does not cure such breach or
failure to County’s reasonable satisfaction within a period of ten (10) calendar days after
receipt of notice from County specifying such breach or failure.

7.2.2 If, after termination, it is determined for any reason whatsoever that CM
was not in default, or that the default was excusable, the rights and obligations of the parties
shall be the same as if the termination had been issued for the convenience of the County in
accordance with Section 7.1 above.
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7.3 Upon termination of this Agreement, County shall compensate CM in accordance
with Section 3, above, for those services which were provided under this Agreement prior to its
termination and which have not been previously invoiced to County. CM'’s final invoice for said
services will be presented to and paid by County in the same manner set forth in Section 3
above.

7.4 If County terminates this Agreement as provided in this Section, no fees of any
type, other than fees due and payable at the Termination Date, shall thereafter be paid to CM.

Section 8. Ownership and Reuse of Documents

All documents, data, reports, research, graphic presentation materials, etc., developed
by CM as a part of its work under this Agreement, shall become the property of County upon
completion of this Agreement, or in the event of termination or cancellation thereof, at the
time of payment under Section 3 for work performed. CM shall promptly furnish all such data
and material to County on request.

Section 9. Inspection of Books and Records

CM will permit County, or any duly authorized agent of County, to inspect and examine
the books and records of CM for the purpose of verifying the amount of work performed under
the Scope of Services. County’s right to inspect survives the termination of this Agreement for
a period of four years.

Section 10. Insurance

10.1  Prior to commencement of the Services, CM shall furnish County with properly
executed certificates of insurance which shall evidence all insurance required and provide that
such insurance shall not be canceled, except on 30 days’ prior written notice to County. CM
shall provide certified copies of insurance endorsements and/or policies if requested by County.
CM shall maintain such insurance coverage fram the time Services commence until Services are
completed and provide replacement certificates, policies and/or endorsements for any such
insurance expiring prior to completion of Services. CM shall obtain such insurance written on
an Occurrence form (or a Claims Made form for Professional Liability insurance) from such
companies having Best’s rating of A/VIl or better, licensed or approved to transact business in
the State of Texas, and shall obtain such insurance of the following types and minimum limits:

10.1.1 Workers’ Compensation insurance. Substitutes to genuine Workers’
Compensation Insurance will not be allowed. Employers’ Liability insurance with limits of not
less than $1,000,000 per injury by accident, $1,000,000 per injury by disease, and $1,000,000
per bodily injury by disease.

10.1.2 Commercial general liability insurance with a limit of not less than
$1,000,000 each occurrence and $2,000,000 in the annual aggregate. Policy shall cover liability
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for bodily injury, personal injury, and property damage and products/completed operations
arising out of the business operations of the policyholder.

10.1.3 Business Automobile Liability insurance with a combined Bodily
Injury/Property Damage limit of not less than $1,000,000 each accident. The policy shall cover
liability arising from the operation of licensed vehicles by policyholder.

10.1.4 Professional Liability insurance may be made on a Claims Made form with
limits not less than $1,000,000.

10.2 County and the members of Commissioners Court shall be named as additional
insured to all required coverage except for Workers” Compensation and Professional Liability.
All Liability policies including Workers’ Compensation written on behalf of CM, excluding
Professional Liability, shall contain a waiver of subrogation in favor of County and members of
Commissioners Court.

10.3  If required coverage is written on a claims-made basis, CM warrants that any
retroactive date applicable to coverage under the policy precedes the effective date of the
contract; and that continuous coverage will be maintained or an extended discovery period will
be exercised for a period of 2 years beginning from the time that work under the Agreement is
completed.

Section 11. Indemnity

CM SHALL INDEMNIFY AND DEFEND COUNTY AGAINST ALL LOSSES, LIABILITIES,
CLAIMS, CAUSES OF ACTION, AND OTHER EXPENSES, INCLUDING REASONABLE ATTORNEYS
FEES, ARISING FROM ACTIVITIES OF CM, ITS AGENTS, SERVANTS OR EMPLOYEES, PERFORMED
UNDER THIS AGREEMENT THAT RESULT FROM THE NEGLIGENT ACT, ERROR, OR OMISSION OF
CM OR ANY OF CM'’S AGENTS, SERVANTS OR EMPLOYEES.

Section 12. Confidential and Proprietary Information

12.1 CM acknowledges that it and its employees or agents may, in the course of
performing their responsibilities under this Agreement, be exposed to or acquire
information that is confidential to County. Any and all information of any form obtained by
CM or its employees or agents from County in the performance of this Agreement shall be
deemed to be confidential information of County ("Confidential Information"). Any reports
or other documents or items (including software) that result from the use of the
Confidential Information by CM shall be treated with respect to confidentiality in the same
manner as the Confidential Information. Confidential Information shall be deemed not to
include information that (a) is or becomes (other than by disclosure by CM) publicly known
or is contained in a publicly available document; (b) is rightfully in CM's possession without
the obligation of nondisclosure prior to the time of its disclosure under this Agreement; or
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(c) is independently developed by employees or agents of CM who can be shown to have
had no access to the Confidential Information.

12.2 CM agrees to hold Confidential Information in strict confidence, using at least
the same degree of care that CM uses in maintaining the confidentiality of its own
confidential information, and not to copy, reproduce, sell, assign, license, market, transfer
or otherwise dispose of, give, or disclose Confidential Information to third parties or use
Confidential Information for any purposes whatsoever other than the provision of Services
to County hereunder, and to advise each of its employees and agents of their obligations to
keep Confidential Information confidential. CM shall use its best efforts to assist County in
identifying and preventing any unauthorized use or disclosure of any Confidential
Information. Without limitation of the foregoing, CM shall advise County immediately in the
event CM learns or has reason to believe that any person who has had access to
Confidential Information has violated or intends to violate the terms of this Agreement and
CM will at its expense cooperate with County in seeking injunctive or other equitable relief
in the name of County or CM against any such person. CM agrees that, except as directed by
County, CM will not at any time during or after the term of this Agreement disclose, directly
or indirectly, any Confidential Information to any person, and that upon termination of this
Agreement or at County's request, CM will promptly turn over to County all documents,
papers, and other matter in CM’s possession which embody Confidential Information.

12.3 CM acknowledges that a breach of this Section, including disclosure of any
Confidential Information, or disclosure of other information that, at law or in equity, ought
to remain confidential, will give rise to irreparable injury to County that is inadequately
compensable in damages. Accordingly, County may seek and obtain injunctive relief against
the breach or threatened breach of the foregoing undertakings, in addition to any other
legal remedies that may be available. CM acknowledges and agrees that the covenants
contained herein are necessary for the protection of the legitimate business interest of
County and are reasonable in scope and content.

12.4 CM in providing all services hereunder agrees to abide by the provisions of any
applicable Federal or State Data Privacy Act.

12.5 CM expressly acknowledges that County is subject to the Texas Public
Information Act, TEX. GOV'T CODE ANN. §§ 552.001 et seg., as amended, and notwithstanding
any provision in the Agreement to the contrary, County will make any information related to
the Agreement, or otherwise, available to third parties in accordance with the Texas Public
Information Act. Any proprietary or confidential information marked as such provided to
County by Consultant shall not be disclosed to any third party, except as directed by the Texas
Attorney General in response to a request for such under the Texas Public Information Act,
which provides for notice to the owner of such marked information and the opportunity for the
owner of such information to notify the Attorney General of the reasons why such information
should not be disclosed.
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Section 13. Independent Contractor

13.1 In the performance of work or services hereunder, CM shall be deemed an
independent contractor, and any of its agents, employees, officers, or volunteers performing
work required hereunder shall be deemed solely as employees of CM or, where permitted, of
its subcontractors.

13.2 CM and its agents, employees, officers, or volunteers shall not, by performing
work pursuant to this Agreement, be deemed to be employees, agents, or servants of County
and shall not be entitled to any of the privileges or benefits of County employment.

Section 14. Notices

14.1 Each party giving any notice or making any request, demand, or other
communication (each, a “Notice”) pursuant to this Agreement shall do so in writing and shall
use one of the following methods of delivery, each of which, for purposes of this Agreement, is
a writing: personal delivery, registered or certified mail (in each case, return receipt requested
and postage prepaid), or nationally recognized overnight courier (with all fees prepaid).

14.2 Each party giving a Notice shall address the Notice to the receiving party at the
address listed below or to another address designated by a party in a Notice pursuant to this
Section:

County: Fort Bend County Transportation Department
Attn: Paulette Shelton, Director
12550 Emily Court Ste. 400
Sugar Land, TX 77478
Richmond, Texas 77469

With a copy to: Fort Bend County
Attn: County Judge
401 Jackson Street, 1° Floor
Richmond, Texas 77469

Fort Bend County Engineering Department
ATTN: Richard Stolleis, County Engineer
301 Jackson Street, 4" Floor

Richmond, Texas 77469

CM: Huitt-Zollars, Inc.
Attn: _Zame/ K. /”M&vﬁ/dii FE ppelF
1500 South Dairy Ashford, Suite 200
Houston, Texas 77077-3858
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14.3 A Notice is effective only if the party giving or making the Notice has complied
with subsections 14.1 and 14.2 and if the addressee has received the Notice. A Notice is
deemed received as follows:

14.3.1 If the Notice is delivered in person, or sent by registered or certified mail
or a nationally recognized overnight courier, upon receipt as indicated by the date on the
signed receipt.

14.3.2 If the addressee rejects or otherwise refuses to accept the Notice, or if
the Notice cannot be delivered because of a change in address for which no Notice was given,
then upon the rejection, refusal, or inability to deliver.

Section 15. Compliance with Laws

CM shall comply with all federal, state, and local laws, statutes, ordinances, rules and
regulations, and the orders and decrees of any courts or administrative bodies or tribunals in
any matter affecting the performance of this Agreement, including, without limitation,
Worker's Compensation laws, minimum and maximum salary and wage statutes and
regulations, licensing laws and regulations. When required by County, CM shall furnish County
with certification of compliance with said laws, statutes, ordinances, rules, regulations, orders,
and decrees above specified.

Section 16. Standard of Care

CM warrants to County that CM has the skill and knowledge ordinarily possessed by
well-informed members of its trade or profession practicing in the greater Houston
metropolitan area and CM will apply that skill and knowledge with care and diligence to ensure
that the Services provided hereunder will be performed and delivered in accordance with the
highest professional standards.

Section 17. Assignment

17.1 Neither party may assign any of its rights under this Agreement, except with the
prior written consent of the other party. That party shall not unreasonably withhold its
consent. All assignments of rights are prohibited under this subsection, whether they are
voluntarily or involuntarily, by merger, consolidation, dissolution, operation of law, or any other
manner.

17.2  Neither party may delegate any performance under this Agreement.

17.3  Any purported assignment of rights or delegation of performance in violation of
this Section is void.
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Section 18. Applicable Law

The laws of the State of Texas govern all disputes arising out of or relating to this
Agreement. The parties hereto acknowledge that venue is proper in Fort Bend County, Texas,
for all legal actions or proceedings arising out of or relating to this Agreement and waive the
right to sue or be sued elsewhere. Nothing in the Agreement shall be construed to waive the
County’s sovereign immunity.

Section 19. Successors and Assigns

County and CM bind themselves and their successors, executors, administrators and
assigns to the other party of this Agreement and to the successors, executors, administrators
and assigns of the other party, in respect to all covenants of this Agreement.

Section 20. Third Party Beneficiaries

This Agreement does not confer any enforceable rights or remedies upon any person
other than the parties.

Section 21. Severability

If any provision of this Agreement is determined to be invalid, illegal, or unenforceable,
the remaining provisions remain in full force, if the essential terms and conditions of this
Agreement for each party remain valid, binding, and enforceable.

Section 22. Publicity

Contact with citizens of Fort Bend County, media outlets, or governmental agencies shall
be the sole responsibility of County. Under no circumstances whatsoever, shall CM release any
material or information developed or received in the performance of the Services hereunder
without the express written permission of County, except where required to do so by law.

Section 23. Captions

The section captions used in this Agreement are for convenience of reference only and
do not affect the interpretation or construction of this Agreement.

Section 24. Conflict

In the event there is a conflict between this Agreement and the attached exhibits, this
Agreement controls.
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IN WITNESS WHEREOF, the parties hereto have signed or have caused their respective
names to be signed to multiple counterparts to be effective on the date signed by the last party
hereto.

FORT BEND COUNTY HUITT-ZOLLARS, INC.
Robert E. Hebert, County Judge Authorized Agent — Sigaature

I275 M R IEZ

Date ; Authorized Agent — Printed Name
ATTEST: Vece Plszoea”
Title
—
Laura Richard, County Clerk S a4 E Z{, by Y d
Date
Reviewed by:

Rchard W. Stolleis, P.E., County Engineer

?rox.u #2400

AUDITOR’S CERTIFICATE
o0

| hereby certify that funds are available in the amount of 5230, 8 80.to accomplish

and pay the obligation of Fort Bend County under this contract.,

/ v///zj /\_/\_,,__//E

Robert Ed Sturdivant, County Auditor

INVAGREEMENTS\2017 Agreements\Public Transportation\S00 17-042 [Huitt Zollars) FBC Transit Center_Constraction Management\Bamore Road AgreementiFinal_Agreement - CM Bamore
Road docx
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EXHIBIT A
SCOPE OF SERVICES
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EXHIBIT A

2013 Mobility Bond Program
FORT BEND COUNTY, TEXAS

Services to be provided by
Construction Manager

All services provided by the Construction Manager (CM) shall be under the direct
supervision of the County Engineer. The CM may be requested to provide additional
services not specifically listed below at the request of the County Engineer.

'CM will provide professional engineering services in regard to Construction
Management services for the 2013 Mobility Bond Project Bamore Road (Project).
Under this agreement Construction Management Services will include: Construction
Project Management, Project Document Control, and Observation & Inspection.

Construction Project Management

Acting on behalf of the County Engineer, CM will manage the progress of the assigned
Project. Project may require unique support activities; however, the typical expectations
and responsibilities for the CM are as follows:

Coordinate inspection and materials testing personnel, manage Project schedules,
coordinate, respond & track Project requests for information (RFI), coordinate & track
the review & approval of submittals & shop drawings.

Assist the County in conducting a pre-construction conference with the Contractor,
County, utility providers, and other agencies having jurisdiction over the Project in order
to establish construction schedules and to identify key representatives of the parties and
lines of communication.

Review the plans and specifications in advance of the various work operations, and on
a continual basis throughout the Project and become thoroughly familiar with the Project
requirements. Look ahead in the plans and at the Contractor's future operations to
identify potential constructability problems, impacts to traffic, conflicts, omissions, plan
errors, etc., that could result in delays, deficient work or extra costs and bring these
issues to the County’s attention.

Monitor the Contractor's established traffic control and operations for compliance with
plans, specifications, and Texas Manual on Uniform Traffic Control Devices (TMUTCD)
requirements, otherwise referred to as the contract documents. Monitor the Contractor’s
operation to verify workmanship and materials incorporated into the Project meet the
requirements of the contract documents.



Manage and direct inspectors to ensure inspectors are properly documenting
construction activities, photo log, weather conditions, time charges, quantities with
measurements and calculations, and Contractor’s resources as well as Project specific
information associated with the Project. Monitor Contractor's operations for conflicts
with utilities, permit compliance and unforeseen jobsite conditions associated with the
Project. Identify discrepancies or deviations from the contract documents and
immediately notify the Contractor and County.

Monitor the performance of the County’s Project designated construction materials
testing laboratory (CMT) to help verify sampling, testing, and reporting are performed as
required and in a timely manner. Review the testing data and verify results meet
Project specified requirements.

In conjunction with the County, coordinate with various entities on the Project that
include but are not limited to: County, designers, TxDOT personnel/contractors, cities,
utility companies, county contractors, law enforcement, railroad companies, construction
materials testing laboratory, etc.

Evaluate contractor's cost proposals and claims for additional compensation for extra
work or time. Review change order proposals for validity and completeness of time
impact and cost of change order work. Provide recommendations to the County for
approval prior to implementation.

Review the Contractor's field documentation on a monthly basis to verify compliance
with the Texas Pollutant Discharge Elimination System (TPDES) permit requirements.
Inspect the Project on a regular basis and after each heavy rainfall to verify that the
Storm Water Pollution Prevention Plan (SWPPP) is being followed as required and
timely maintenance is occurring. Document discrepancies on a TPDES/SWPPP check
list and report deficiencies to the Contractor and County.

Project Document Control

Construction documents consist of drawings, specifications, inspection reports, change
orders, Project schedule, requests for information (RFI), pay estimates, submittals, and
any other documents related to the construction process. All documents shall be
scanned, uploaded, and filed on Fort Bend County’s electronic filing system (Manage-
IT).

Track submittals to verify the Contractor is providing all Project required shop drawing
and Project submittals in a timely manner, and receiving proper approval prior to
implementation. Conduct progress meetings as needed to coordinate the work and
issue meeting minutes summarizing attendees, discussion, directives, and assignments.
Review inspection reports for accuracy. Compile, review and recommend for approval
the Contractor's monthly pay estimates. Review the Project for substantial completion
& final acceptance and coordinate final inspection with the County and other agencies
having jurisdiction over the Project.



Observation & Inspection

Provide qualified field observation personnel on a part time basis to perform field
observation and document the Contractor is following the design plans and Project
specifications. Generate inspection reports each day an inspection is conducted at the
site. Attend field meetings and inspections with the Contractor and County.

Conduct on-site inspections of the Project to ensure familiarity with the progress &
quality of the work and determine if the work is proceeding in acceptable conformance
with the construction contract documents. The inspector shall verify;

e storm sewer system (pipe, manholes, outfall structures, etc.) installation and
backfill operations,

water and sewer fittings, valves and appurtenances and testing of the facilities
subgrade/base preparation including proof roll, gradations, and densities

forms and reinforcing steel installation before concrete placement,

installation of ALL concrete and/or asphalt pavement (from start to finish),

bridge components including pilings/piers, bents, abutments, beams, deck, etc.

e traffic control installations and maintenance,

e integrity of SWPPP installations

Prepare inspection reports and download documents and photos using Fort Bend
County’s electronic filing system (Manage-IT).

The Project inspection reports will also incorporate contract items of observation and
decisions associated with the construction of the Project which could be pertinent to
extra work and/or claim situations such as records on the Contractor's heavy
equipment, and personnel. Use digital photographs to document construction activities
and progress, (with an emphasis on subsurface work) and capture details of problems,
conflicts and potential claim issues

Insure Contractor maintains a full-size set of “redline” drawings throughout the duration
of the Project. Provide the design engineer with information necessary to prepare a set
of record drawings (as-builts).

Conduct final inspection with the County and prepare a punch list prior to final
acceptance by the County. Upon Project completion, issue and sign a “Notification of
Completion” acknowledging the Project is complete.

Contract with the County assigned inspection firms.



EXHIBIT B
PAYMENT SCHEDULE/HOURLY RATE SHEET
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HUITT-ZOLLARS

PAYMENT SCHEDULE
DESCRIPTION PAYMENT SCHEDULE AMOUNT
Construction Management Services
*Payment based on monthly invoicing of actual
Road i .
Eiamoreikon time and materials as shown on Exhibit . i
Total Construction Management Services $180,880

*Direct costs (o be approved by Fort Bend County prior fo activity.




Houston

2017
HOURLY RATE SHEET

Engineering/Architecture Interior Design

Principal-In-Charge $ 240.00 Sr. Interior Designer $ 110.00
Design Principal $ 210.00 Interior Designer $ 95.00
Sr. Project Manager $ 205.00 Interior Designer Intern $ 75.00
QA Manager $ 185.00 :

Project Manager $ 175.00 Survey

Sr. Civil Engineer $ 180.00 Survey Manager $ 155.00
Sr. Structural Engineer $ 185.00 Sr. Project Surveyor $  140.00
Sr. Mechanical Engineer $ 180.00 Project Surveyor $ 120.00
Sr. Electrical Engineer $ 185.00 Surveyor Intern $ 115.00
Civil Engineer $ 170.00 Survey Technician $ 100.00
Structural Engineer $ 165.00

Mechanical Engineer 4 150.00 Survey Crews

Electrical Engineer % 150.00 1-Person Survey Crew $ 95.00
Plumbing Engineer $ 150.00 2-Person Survey Crew $ 140.00
Engineer Intern $ 120.00 3-Person Survey Crew $ 165.00
Sr. Architect $ 185.00

Architect $ 150.00 Construction

Architect Intern 1 $ 90.00 Construction Manager $ 175.00
Architect Intern 2 $ 110.00 Resident Engineer $ 160.00
Architect Intern 3 $ 140.00 Sr. Project Representative $ 120.00
Sr. Landscape Architect $ 165.00 Resident Project Representative ¢ 95.00
Landscape Architect $ 125.00

Landscape Architect Intern $ 95.00 Administrative

Sr. Planner $ 205.00 Sr. Project Support $ 9500
Planner $ 120.00 Project Support $  70.00
Planner Intern $ 80.00

Sr. Designer $ 150.00 Reimbursable Expenses

Designer $120.00 Consultants Cost + 10%
Sr. CADD Technician $ 125.00 Other Direct Costs Cost + 10%

CADD Technician $ 950.00 Mileage IRS Standard Business Mileage Rate



CERTIFICATE OF INTERESTED PARTIES FORM 1295

10fl

Complete Nos. 1 - 4 and 6 if there are interested parties. OFFICE USE ONLY

Complete Nos. 1, 2, 3, 5, and 6 if there are no interested partics. CERTIFICATION OF FILING
7 Name of business entity filing form, and the city, state and country of the business entity’s place Certificate Number:

of business. 2017-155130

Huitt-Zollars, inc.

Dallas, TX United States Date Filed:
5 Name of governmental entity of state agency that s a party (o the contract for which the form s 01/17/2017

being filed.

Fort Bend County Date Acknowledged:

g Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a
description of the services, goods, or other property to be provided under the contract.

SOQ 17-042
Construction Management Services for Transit Center

Nature of interest

J Name of Interested Party City, State, Country (place of business) (check applicable)
Controlling | Intermediary

Zollars, Robert Dallas, TX United States X

Huitt, Larry Dallas, TX United States X

McDermott, Robert Dallas, TX United States X

wall, Cliff Dallas, TX United States X

Congdon, James Dallas, TX United States X

5 cCheck only if there is NO Interested Party. D
| swear

o)
6 AFFIDAVIT , aflzrm.\under penalty of perjury, that the above disclosure is true and correct.

> TONI LYNN ﬁOLLIHGSWORTH )
Notary ID # 12145305
My Commission Explres

Novembar 10, 2020 Signature of authorized agent of contracting business entity

AFFIX NOTARY STAMP / SEAL ABOVE

REEWR e dayol S
Sworn to and subscribed before me, by the said Q.b A\ L  this the __ M\ day of QWAO_.

20 , to certify which, witness my hand and seal of office,

S . Eenkriia

Printed name ol officer administeriny oath Title of officer administering oath

Forms provided by Texas Ethics Commission www.ethics.state.tx.us Version vV1.0.277





