



CenterPoint Energy
3000A Harrisburg Blvd
Houston, Texas 77003-2332
CenterPointEnergy.com

OK
6.22.18

PO # 166716 R # 452931

June 8, 2018
Job # 85056932

Re: FORT BEND COUNTY
Fort Bend County Sheriff's Office Administration Building
1840 Williams Way Blvd., Richmond, Texas 77469

Please find attached the Terms and Conditions (T&C) package as prepared by CenterPoint Energy's (CNP) Major Underground Projects (MUG), applicable for providing the requested underground service of 340 kVA. MUG will serve the load with a 500 kVA, 12.47 kV - 480Y/277 V, three phase, four wire, pad mounted transformer.

After applying a credit for standard service, the cost for the facilities required to provide the requested underground service is as follows:

REQUESTED UNDERGROUND SERVICE
(Ducts and pad by the Customer)

\$ 8,300

Wangh

The above cost is based on using CNP's standard installation equipment and includes no overtime premiums. The standard overhead service credit is based on installing (3) 167 kVA, pole mounted transformers and associated overhead facilities.

MUG has not included the costs associated with the installation, removal or modification of any overhead facilities. Enrique Ramon, Service Consultant at Ft. Bend Service Center is responsible for providing all overhead costs and construction.

The above cost and attached T&C package are effective for 365 days from the date of this letter, provided the field conditions existing as of this date and location of the facilities shown on the attached sketches remain the same. After that time, the T&C package and cost must be reviewed by MUG before a final commitment is made to the Customer.

Please review the attached T&C package and Facilities Extension Agreement (FEA). Sign the cover sheet of the T&C package and the second page of the FEA. Return these original documents, as well as any required remittance to my office. Note that the information contained in the package is applicable for the life of the service.

Before beginning the required underground construction, please arrange for a pre-construction meeting with MUG and your contractors.

If any additional information is required, contact me at 713-207-4941.

Thank you.

Frank De Leon
frank.deleon@centerpointenergy.com

