STATE OF TEXAS 8§

wn

COUNTY OF FORT BEND 8§
AGREEMENT FOR PROFESSIONAL ENGINEERING SERVICES

THIS AGREEMENT is made and entered into by and between Fort Bend County,
(hereinafter “County”), a body corporate and politic under the laws of the State of Texas, and
Neel-Schaffer, Inc. (hereinafter “Contractor”), a company authorized to conduct business in the
State of Texas.

WITNESSETH

WHEREAS, County desires that Contractor prepare design plans for the implementation
of a northbound, exclusive left turn lane and the installation of a traffic signal at Pheasant Creek
at Old Richmond Road for the Pheasant Creek at Old Richmond Road Project, Number 17415,
under the 2017 Mobility Bond Program in Fort Bend County, Texas, (hereinafter “Services”)
pursuant to SOQ 14-025; and

WHEREAS, County has determined Contractor is the most highly qualified provider of the
desired Services on the basis of demonstrated competence and qualifications, and County and
Contractor have negotiated to reach a fair and reasonable amount of compensation for the
provision of such Services, as required under Chapter 2254 of the Texas Government Code; and

WHEREAS, Contractor represents that it is qualified and desires to perform such services.

NOW, THEREFORE, in consideration of the mutual covenants and conditions set forth
below, the parties agree as follows:

AGREEMENT

Section 1. Scope of Services

Contractor shall render the professional engineering services, including the surveying,
right-of-way mapping, geotechnical investigations, roadway design, drainage design, traffic
control design and utility coordination for the project as described Contractor’s Proposal No. 29-
2-1156 dated April 22, 2019 attached hereto as Exhibit A, and incorporated herein for all
purposes.

Section 2. Personnel

2.1 Contractor represents that it presently has, or is able to obtain, adequate qualified
personnel in its employment for the timely performance of the Scope of Services required under
this Agreement and that Contractor shall furnish and maintain, at its own expense, adequate and
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sufficient personnel, in the opinion of County, to perform the Scope of Services when and as
required and without delays.

2.2 All employees of Contractor shall have such knowledge and experience as will
enable them to perform the duties assigned to them. Any employee of Contractor who, in the
opinion of County, is incompetent or by his conduct becomes detrimental to the project shall,
upon request of County, immediately be removed from association with the project.

Section 3. Compensation and Payment

3.1 Contractor’s fees shall be calculated at the rates set forth in the attached Exhibit
A. The Maximum Compensation for the performance of Services billed at the applicable rates as
described in Exhibit A is sixty-one thousand eight hundred forty-four dollars and 00/100
(561,844.00). In no case shall the amount paid by County under this Agreement exceed the
Maximum Compensation without an amendment executed by the parties.

3.2 All performance of the Scope of Services by Contractor including any changes in
the Scope of Services and revision of work satisfactorily performed will be performed only when
approved in advance and authorized by County.

3.3 County will pay Contractor based on the following procedures: Upon completion
of the tasks identified in the Scope of Services, Contractor shall submit to County staff person
designated by the County Engineer, one (1) electronic (pdf) copy and/or one (1) original hard
copy of the invoice showing the services performed in a form acceptable to County. County shall
review such invoices and approve them within 30 calendar days with such modifications as are
consistent with this Agreement and forward same to the Auditor for processing. County shall
pay each such approved invoice within thirty (30) calendar days. County reserves the right to
withhold payment pending verification of satisfactory work performed.

Section 4. Limit of Appropriation

4.1 Contractor clearly understands and agrees, such understanding and agreement
being of the absolute essence of this Agreement, that County shall have available the total
maximum sum of sixty-one thousand eight hundred forty-four dollars and 00/100 ($61,844.00),
specifically allocated to fully discharge any and all liabilities County may incur.

4.2 Contractor does further understand and agree, said understanding and agreement
also being of the absolute essence of this Agreement, that the total maximum compensation that
Contractor may become entitled to and the total maximum sum that County may become liable
to pay to Contractor shall not under any conditions, circumstances, or interpretations thereof
exceed sixty-one thousand eight hundred forty-four dollars and 00/100 ($61,844.00).

Section 5. Time of Performance

Time for performance of the Scope of Services under this Agreement shall begin on
Contractor’s receipt of a notice to proceed and end no later than December 31, 2021. Contractor
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shall complete the tasks described in the Scope of Services, within this time or within such
additional time as may be extended by the County.

Section 6. Modifications and Waivers

6.1 The parties may not amend or waive this Agreement, except by a written
agreement executed by both parties.

6.2 No failure or delay in exercising any right or remedy or requiring the satisfaction
of any condition under this Agreement, and no course of dealing between the parties, operates
as a waiver or estoppel of any right, remedy, or condition.

6.3 The rights and remedies of the parties set forth in this Agreement are not exclusive
of, but are cumulative to, any rights or remedies now or subsequently existing at law, in equity,
or by statute.

Section 7. Termination

7.1 Termination for Convenience — County may terminate this Agreement at any time
upon forty-eight (48) hours written notice.

7.2 Termination for Default

7.2.1 County may terminate the whole or any part of this Agreement for cause
in the following circumstances:

7.2.1.1 If Contractor fails to perform services within the time specified in
the Scope of Services or any extension thereof granted by the County in writing;

7.2.1.2 If Contractor materially breaches any of the covenants or terms and
conditions set forth in this Agreement or fails to perform any of the other provisions of this
Agreement or so fails to make progress as to endanger performance of this Agreement in
accordance with its terms, and in any of these circumstances does not cure such breach or failure
to County’s reasonable satisfaction within a period of ten (10) calendar days after receipt of
notice from County specifying such breach or failure.

7.2.2 |If, after termination, it is determined for any reason whatsoever that
Contractor was not in default, or that the default was excusable, the rights and obligations of the
parties shall be the same as if the termination had been issued for the convenience of the County
in accordance with Section 7.1 above.

7.3 Upon termination of this Agreement, County shall compensate Contractor in
accordance with Section 3, above, for those services which were provided under this Agreement
prior to its termination and which have not been previously invoiced to County. Contractor’s
final invoice for said services will be presented to and paid by County in the same manner set
forth in Section 3 above.
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7.4 If County terminates this Agreement as provided in this Section, no fees of any
type, other than fees due and payable at the Termination Date, shall thereafter be paid to
Contractor.

Section 8. Ownership and Reuse of Documents

All documents, data, reports, research, graphic presentation materials, etc., developed by
Contractor as a part of its work under this Agreement, shall become the property of County upon
completion of this Agreement, or in the event of termination or cancellation thereof, at the time
of payment under Section 3 for work performed. Contractor shall promptly furnish all such data
and material to County on request.

Section 9. Inspection of Books and Records

Contractor will permit County, or any duly authorized agent of County, to inspect and
examine the books and records of Contractor for the purpose of verifying the amount of work
performed under the Scope of Services. County’s right to inspect survives the termination of this
Agreement for a period of four years.

Section 10. Insurance

10.1  Prior to commencement of the Services, Contractor shall furnish County with
properly executed certificates of insurance which shall evidence all insurance required and
provide that such insurance shall not be canceled, except on 30 days’ prior written notice to
County. Contractor shall provide certified copies of insurance endorsements and/or policies if
requested by County. Contractor shall maintain such insurance coverage from the time Services
commence until Services are completed and provide replacement certificates, policies and/or
endorsements for any such insurance expiring prior to completion of Services. Contractor shall
obtain such insurance written on an Occurrence form (or a Claims Made form for Professional
Liability insurance) from such companies having Best’s rating of A/VIl or better, licensed or
approved to transact business in the State of Texas, and shall obtain such insurance of the
following types and minimum limits:

10.1.1 Workers’ Compensation insurance. Substitutes to genuine Workers’
Compensation Insurance will not be allowed.

10.1.2 Employers’ Liability insurance with limits of not less than $1,000,000 per
injury by accident, $1,000,000 per injury by disease, and $1,000,000 per bodily injury by disease.

10.1.3 Commercial general liability insurance with a limit of not less than
$1,000,000 each occurrence and $2,000,000 in the annual aggregate. Policy shall cover liability
for bodily injury, personal injury, and property damage and products/completed operations
arising out of the business operations of the policyholder.

10.1.4 Business Automobile Liability insurance with a combined Bodily
Injury/Property Damage limit of not less than $1,000,000 each accident. The policy shall cover
liability arising from the operation of licensed vehicles by policyholder.
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10.1.5 Professional Liability insurance may be made on a Claims Made form with
limits not less than $1,000,000.

10.2 County and the members of Commissioners Court shall be named as additional
insured to all required coverage except for Workers’ Compensation and Professional Liability. All
Liability policies including Workers” Compensation written on behalf of Contractor, excluding
Professional Liability, shall contain a waiver of subrogation in favor of County and members of
Commissioners Court.

10.3 If required coverage is written on a claims-made basis, Contractor warrants that
any retroactive date applicable to coverage under the policy precedes the effective date of the
contract; and that continuous coverage will be maintained or an extended discovery period will
be exercised for a period of 2 years beginning from the time that work under the Agreement is
completed.

Section 11. Indemnity

CONTRACTOR SHALL INDEMNIFY AND HOLD HARMLESS COUNTY AGAINST ALL LOSSES,
LIABILITIES, CLAIMS, CAUSES OF ACTION, INCLUDING THE REIMBURSEMENT OF COUNTY’S
REASONABLE ATTORNEYS FEES IN PROPORTION TO CONTRACTOR'S LIABILITY, ARISING FROM
ACTIVITIES OF CONTRACTOR, ITS AGENTS, SERVANTS OR EMPLOYEES, PERFORMED UNDER
THIS AGREEMENT THAT RESULT FROM THE NEGLIGENT ACT, INTENTIONAL TORT, ERROR, OR
OMISSION OF CONTRACTOR OR ANY OF CONTRACTOR'’S AGENTS, SERVANTS OR EMPLOYEES.

Section 12. Confidential and Proprietary Information

12.1 Contractor acknowledges that it and its employees or agents may, in the course
of performing their responsibilities under this Agreement, be exposed to or acquire
information that is confidential to County. Any and all information of any form obtained by
Contractor or its employees or agents from County in the performance of this Agreement
shall be deemed to be confidential information of County ("Confidential Information"). Any
reports or other documents or items (including software) that result from the use of the
Confidential Information by Contractor shall be treated with respect to confidentiality in the
same manner as the Confidential Information. Confidential Information shall be deemed not
to include information that (a) is or becomes (other than by disclosure by Contractor) publicly
known or is contained in a publicly available document; (b) is rightfully in Contractor's
possession without the obligation of nondisclosure prior to the time of its disclosure under
this Agreement; or (c) is independently developed by employees or agents of Contractor who
can be shown to have had no access to the Confidential Information.

12.2 Contractor agrees to hold Confidential Information in strict confidence, using
at least the same degree of care that Contractor uses in maintaining the confidentiality of its
own confidential information, and not to copy, reproduce, sell, assign, license, market,
transfer or otherwise dispose of, give, or disclose Confidential Information to third parties or
use Confidential Information for any purposes whatsoever other than the provision of
Services to County hereunder, and to advise each of its employees and agents of their
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obligations to keep Confidential Information confidential. Contractor shall use its best efforts
to assist County in identifying and preventing any unauthorized use or disclosure of any
Confidential Information. Without limitation of the foregoing, Contractor shall advise County
immediately in the event Contractor learns or has reason to believe that any person who has
had access to Confidential Information has violated or intends to violate the terms of this
Agreement and Contractor will at its expense cooperate with County in seeking injunctive or
other equitable relief in the name of County or Contractor against any such person.
Contractor agrees that, except as directed by County, Contractor will not at any time during
or after the term of this Agreement disclose, directly or indirectly, any Confidential
Information to any person, and that upon termination of this Agreement or at County's
request, Contractor will promptly turn over to County all documents, papers, and other
matter in Contractor’s possession which embody Confidential Information.

12.3 Contractor acknowledges that a breach of this Section, including disclosure of
any Confidential Information, or disclosure of other information that, at law or in equity,
ought to remain confidential, will give rise to irreparable injury to County that is inadequately
compensable in damages. Accordingly, County may seek and obtain injunctive relief against
the breach or threatened breach of the foregoing undertakings, in addition to any other legal
remedies that may be available. Contractor acknowledges and agrees that the covenants
contained herein are necessary for the protection of the legitimate business interest of
County and are reasonable in scope and content.

12.4 Contractor in providing all services hereunder agrees to abide by the provisions of
any applicable Federal or State Data Privacy Act.

12.5 Contractor expressly acknowledges that County is subject to the Texas Public
Information Act, TEX. GOV'T CODE ANN. §§ 552.001 et seq., as amended, and notwithstanding
any provision in the Agreement to the contrary, County will make any information related to the
Agreement, or otherwise, available to third parties in accordance with the Texas Public
Information Act. Any proprietary or confidential information marked as such provided to County
by Consultant shall not be disclosed to any third party, except as directed by the Texas Attorney
General in response to a request for such under the Texas Public Information Act, which provides
for notice to the owner of such marked information and the opportunity for the owner of such
information to notify the Attorney General of the reasons why such information should not be
disclosed.

Section 13. Independent Contractor

13.1 Inthe performance of work or services hereunder, Contractor shall be deemed an
independent contractor, and any of its agents, employees, officers, or volunteers performing
work required hereunder shall be deemed solely as employees of contractor or, where
permitted, of its subcontractors.
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13.2 Contractor and its agents, employees, officers, or volunteers shall not, by
performing work pursuant to this Agreement, be deemed to be employees, agents, or servants
of County and shall not be entitled to any of the privileges or benefits of County employment.

Section 14. Notices

14.1 Each party giving any notice or making any request, demand, or other
communication (each, a “Notice”) pursuant to this Agreement shall do so in writing and shall use
one of the following methods of delivery, each of which, for purposes of this Agreement, is a
writing: personal delivery, registered or certified mail (in each case, return receipt requested and
postage prepaid), or nationally recognized overnight courier (with all fees prepaid).

14.2 Each party giving a Notice shall address the Notice to the receiving party at the
address listed below or to another address designated by a party in a Notice pursuant to this
Section:

County: Fort Bend County Engineering Department
Attn: County Engineer
301 Jackson Street
Richmond, Texas 77469

With a copy to: Fort Bend County
Attn: County Judge
401 Jackson Street, 1t Floor
Richmond, Texas 77469

Contractor: Neel-Schaffer, Inc.
Attn: Charles Smoak, Jr., P.E.
13430 Northwest Freeway, Suite 650
Houston, Texas 77040

14.3 A Notice is effective only if the party giving or making the Notice has complied
with subsections 14.1 and 14.2 and if the addressee has received the Notice. A Notice is deemed
received as follows:

14.3.1 If the Notice is delivered in person, or sent by registered or certified mail
or a nationally recognized overnight courier, upon receipt as indicated by the date on the signed
receipt.

14.3.2 If the addressee rejects or otherwise refuses to accept the Notice, or if the
Notice cannot be delivered because of a change in address for which no Notice was given, then
upon the rejection, refusal, or inability to deliver.
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Section 15. Compliance with Laws

Contractor shall comply with all federal, state, and local laws, statutes, ordinances, rules
and regulations, and the orders and decrees of any courts or administrative bodies or tribunals
in any matter affecting the performance of this Agreement, including, without limitation,
Worker’s Compensation laws, minimum and maximum salary and wage statutes and regulations,
licensing laws and regulations. When required by County, Contractor shall furnish County with
certification of compliance with said laws, statutes, ordinances, rules, regulations, orders, and
decrees above specified.

Section 16. Standard of Care

Contractor represents it shall perform the Services to be provided under this Agreement
with the professional skill and care ordinarily provided by competent engineers practicing under
the same or similar circumstances and professional license. Further, Contractor shall perform
the Services as expeditiously as is prudent considering the ordinary professional skill and care of
a competent engineer.

Section 17. Assignment

17.1  Neither party may assign any of its rights under this Agreement, except with the
prior written consent of the other party. That party shall not unreasonably withhold its consent.
All assignments of rights are prohibited under this subsection, whether they are voluntarily or
involuntarily, by merger, consolidation, dissolution, operation of law, or any other manner.

17.2  Neither party may delegate any performance under this Agreement.

17.3  Any purported assignment of rights or delegation of performance in violation of
this Section is void.

Section 18. Applicable Law

The laws of the State of Texas govern all disputes arising out of or relating to this
Agreement. The parties hereto acknowledge that venue is proper in Fort Bend County, Texas,
for all legal actions or proceedings arising out of or relating to this Agreement and waive the right
to sue or be sued elsewhere. Nothing in the Agreement shall be construed to waive the County’s
sovereign immunity.

Section 19. Successors and Assigns

County and Contractor bind themselves and their successors, executors, administrators
and assigns to the other party of this Agreement and to the successors, executors, administrators
and assigns of the other party, in respect to all covenants of this Agreement.
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Section 20. Third Party Beneficiaries

This Agreement does not confer any enforceable rights or remedies upon any person
other than the parties.

Section 21. Severability

If any provision of this Agreement is determined to be invalid, illegal, or unenforceable,
the remaining provisions remain in full force, if the essential terms and conditions of this
Agreement for each party remain valid, binding, and enforceable.

Section 22. Publicity

Contact with citizens of Fort Bend County, media outlets, or governmental agencies shall
be the sole responsibility of County. Under no circumstances whatsoever, shall Contractor
release any material or information developed or received in the performance of the Services
hereunder without the express written permission of County, except where required to do so by
law.

Section 23. Captions

The section captions used in this Agreement are for convenience of reference only and
do not affect the interpretation or construction of this Agreement.

Section 24. Conflict

In the event there is a conflict between this Agreement and the attached exhibits, this
Agreement controls.

Section 25. Certain State Law Requirements for Contracts

25.1 Agreement to Not Boycott Israel Chapter 2270 Texas Government Code: By
signature below, Contractor verifies Contractor does not boycott Israel and will not boycott Israel
during the term of this Agreement.

25.2 Texas Government Code Section 2251.152 Acknowledgment: By signature below,
Contractor represents pursuant to Section 2252.152 of the Texas Government Code, that
Contractor is not listed on the website of the Comptroller of the State of Texas concerning the
listing of companies that are identified under Section 806.051, Section 807.051 or Section
2253.153.
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IN WITNESS WHEREQF, the parties hereto have signed or have caused their respective
names to be signed to multiple counterparts to be effective on the date signed by the last party
hereto.

FORT BEND COUNTY NEEL-SCHAFFER, INC
%M’/J-
KP George, County Judge Charles Smoalk, Jr., PE, Senior Vice President
5/22/2019
Date Date
ATTEST:

Laura Richard, County Clerk

APPROVED:

J. Stacy Slawinski, P.E., County Engineer

APPROVED AS TO LEGAL FORM:

Marcus D. Spencer, First Assistant County Attorney

AUDITOR'’S CERTIFICATE

| hereby certify that funds are available in the amount of $ to accomplish and
pay the obligation of Fort Bend County under this contract.

Robert Ed Sturdivant, County Auditor

1:\Marcus\Agreements\Engineering\Road Construction\Old Richmond\17415\Agreement - Pro Eng Svcs.NSIl.docx.5/20/2019
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April 22,2019 andecape
Neel-Schaffer Proposal No. 29-2-1156 architects

LJA Engineering

Attn: Robert Barnett, P.E.
2929 Briarpark Drive
Suite 600

Houston, Texas 77042

Re: 2017 Mobility Bond Program
Fort Bend County, TX

Dear Mr. Barnett:

We are pleased to submit this proposal to prepare design plans as indicated in the attached scope
(Exhibit A) for the above captioned project. A Level of Effort (Exhibit C) and sub-consultant Survey
proposal (Exhibit D) are also attached for your review and approval. Based on the attached scope of
work, we propose to provide these services for the following fees:

Survey $ 5,300.00 (Lump Sum)
Preliminary Design $ 15,443.20 (lump sum)
Final Design $ 34,713.60 (lump sum)

Bid/Construction Phases $ 6,387.20 (time & materials)

Neel-Schaffer, Inc. will bill Fort Bend County (FBC), monthly for our services based on work
completed to date. We hold FBC as project owner responsible for payment of services. Our
statements shall be due and payable within 30 days of statement date as per the prime contract. If
payment is not made within 90 calendar days of statement date, the amounts due us may include a
charge of one percent per month from the sixtieth day. Payment of these services will be performed in
accordance with our attached General Terms and Conditions (Exhibit B).

(NOTE: This proposal does NOT include any other support services such as environmental
assessments, geotechnical investigations, etc.)

This letter, Exhibits A, B, and C (attached) will represent the entire understanding between FBC and

Neel-Schaffer, Inc. with respect to the services we will provide for this project, and may be modified
in writing signed by both parties.

13430 NW Freeway, Suite 650, Houston, TX, 77040 « Phone 713.783.7117 « Fax 713.783.5431




April 22,2019
Robert Barnett, P.E.
Page 2

We are looking forward to working with you on this project. Should you have any questions or if I
may be of further service to you in any way, please don’t hesitate to call me at 713-783-7117 or

713-232-9050.

Sincerely,
NEEL-SCHAFFER, INC.

s

Charles “Sonny” Smoak, Jr., P.E.
Senior Vice President/Houston Office Manager

Enclosures



Exhibit A 2017 Mobility Bond Program

Project 4-15 (Pheasant Creek at Old Richmond Rd)
Scope of Services

Project Description — the project includes implementation of a northbound, exclusive left
turn lane and the installation of a traffic signal.

Scope of Services — the Engineer (Design Consultant) shall perform preliminary design,
final design, and construction phase services according to the following detailed scope.
The Engineer shall develop the project in collaboration with the Project Manager firm
(LJA Engineering), who is also under contract with the County.

A full construction package including PS&E will be developed for the project.

Design Criteria - applicable design criteria for the above projects include, in order of

priority

1) Any Fort Bend County Engineering or Drainage District criteria/standards, including
the Fort Bend County Drainage Criteria Manual (Fort Bend County Drainage District,
November 1987, revised April 1999)

2) Municipal design criteria if the project is located within the limits of a municipality
and/or ETJ that has design criteria

3) Guidelines for Engineers Having Contracts with Harris County, Texas (Harris County
Public Infrastructure Department, 1987)

4) Applicable Texas Department of Transportation design criteria (all County-
maintained traffic signals, other items as applicable)

5) The Infrastructure Design Manual (City of Houston Department of Public Works and
Engineering, current version, used for infrastructure for which design criteria do not
exist in the preceding criteria documents).

PRELIMINARY DESIGN
Survey — See attached survey scope
Preliminary Engineering Report (PER)

The Engineer will prepare a Preliminary Engineering Report (PER) in the form of a
concise technical memorandum with attachments as described in this scope. The PER
deliverable is not intended to be a lengthy report, and multiple submission and revision
cycles of the PER deliverable are not included. The purpose of the PER is to facilitate
communication with the County about the goals for the project.

Prepare a single technical memorandum PER, and the primary goals are to (1)
establish a typical cross section (LT Lane) and signal support layout, (2) determine
drainage system needs (drainage report and/or preliminary roadway drainage design),
(3) determine approximate right-of-way acquisition needs, (4) determine potential
conflicts with existing facilities, (5) identify critical path items, (6) identify problem areas
and potential resolution(s), (7) outline permit and regulatory requirements, and (8)
prepare a reasonable construction cost estimate.

A “30 percent” plan set will be prepared, consisting of all existing features shown in
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Project 4-15 (Pheasant Creek at Old Richmond Rd)
Scope of Services

plan and profile, and proposed improvements (turn lane and signal) in plan only with
minor annotation. These plans, along with a typical section sheet, are the only
drawings that are necessary for inclusion in the PER.

A Preliminary Engineering Report (PER) will be prepared for preliminary design, and
the purpose of the report is to document the eight goals stated above. It is not
necessary to prepare a presentation-quality document, as the report will remain internal
to Engineering staff. The report should be submitted as a technical memorandum and
include as attachments a narrative, applicable plans, a drainage report (if required),
and a construction cost estimate. A geotechnical report will not be required.

3 copies of the report are required.

Upon preliminary review and approval of the PER, the Design Consultant and Project
Manager will conduct a review meeting to include key County staff. This scope
assumes that all approvals or change requirements are given at this meeting.

Utility Coordination

The Engineer shall research to determine the existence and location of underground
utilities (pipelines, duct banks, etc.). Any subsurface utility investigation (SUI) should
be at the expense of the utility company. Utility company signatures will not be required
on completed drawings.

The Engineer will:

e Perform records research and field visits to determine the presence of
underground or overhead private or public utilities during the Preliminary
Design phase

e Send records requests to utility companies and obtain 1.D. numbers
(CenterPoint and AT&T)

e Depict utilities to a reasonable degree of accuracy on the plan and
profile drawings (based on available information)

e Prepare a conflict table during the Preliminary Design phase to highlight
conflicts between existing utilities and proposed improvements, to be updated
during the Final Design phase as required

e Submit milestone drawings to applicable utility companies for their review

The preliminary design efforts will be paid in a single lump-sum fee, to be billed
monthly on a percent complete basis by task. Major tasks of preliminary design
(design, survey, etc.) should be itemized in invoices.
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FINAL DESIGN

Roadway Design

The Engineer will prepare roadway intersection details for the signalized intersection
design. This scope assumes that the intersection will be overlaid or reworked using the
County’s standard concrete pavement section and/or match the existing section without

geotechnical bores or a pavement design.

Roadway Design Deliverables
e See additional sheet deliverables under Final Design

Signing, Pavement Markings, Signals and Traffic Control Plan
Prepare signing, pavement markings, and TCP designs in accordance with Fort Bend
County standards, the TMUTCD, and criteria listed above.

Prepare signal design plans.

Signing, Pvt Mrk, Signals, TCP Design Deliverables

e Signal Design Plans (Signal General Notes, Existing Condition Diagram, Proposed
Signal Layout, Signal Signing and Details, Electrical Schedule)

e See additional sheet deliverables under Final Design

Storm Water Pollution Prevention Plan (SWPPP)
Prepare SWPPP design in accordance with Fort Bend County standards and criteria
listed above.

SWPPP Deliverables
e See sheet deliverables under Final Design

Final Design Plans - 70 Percent Submittal

Interim submittals will be made at 70 percent and 95 percent completion, and should
include drawings, a specification table of contents (and/or special specifications, as
applicable), and a construction cost estimate.

The 70 percent submittal should include the following as applicable:

e Cover sheet (Fort Bend County name and seal, project name with limits,
vicinity and location maps, names of County Judge and Commissioners,
signature line for County Engineer, design firm name and registration number)

e Sheet Index

e Typical and non-standard cross sections (not-to-scale proposed sections with
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station limits for each section; show pavement/subgrade material and
thickness, right-of-way and roadway width, applicable dimensions, profile
grade line, and general location of existing and proposed utilities)

Overall project layout (scale as appropriate with sheet references left blank
since they are subject to change in subsequent submittals)

Survey control map

Plan and profile sheets (1’=20’ plan scale but printed half-size for a 1"=40’
scale; all existing and proposed facilities correctly shown in plan and profile;
separate drawings for roadway and storm sewer are not necessary; detailed
callouts not required at 70%)

Traffic control plan (phasing and traffic control; avoid detours unless approved
by the County; use of construction zone standards is encouraged)

Traffic Signal Layouts (details not required at 70%)

Storm Water Pollution Prevention Plan (drawings and text; drawings may
consist of a layout and details)

Specification table of contents (use Harris County Specifications)

Bid form with estimated unit and total costs (spreadsheet based)

Cost Estimate

Three copies of the 70 percent submittal will be required for County review, and
drawings can be submitted on 11-inch by 17-inch sheets. A digital copy in Adobe
Acrobat format (PDF) of the drawings, specifications and estimate will also be required.

Final Design Plans - 95 Percent Submittal

The 95 percent submittal should be considered complete, shall include a 95%
interim seal, and shall include all of the 70 percent requirements plus the following
as applicable:

General notes sheet

Signage and pavement marking plans (signs may be shown on plan and
profile sheets and use of pavement marking standards is encouraged)
Traffic Signal Plans and Details

Standard construction details

- Roadway, Pavement, Curb

- Driveway (schedule & details), Sidewalks, Ramps

- Drainage, Manholes, Inlets, Outfalls

- Signing & Striping

- Slope Paving

- Project Sign

List of Specifications (bid documents and Project Manual being
prepared by Project Management firm)

Responses to 70 percent comments
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Three copies of the 95 percent submittal will be required for County review, and
drawings can be submitted on 11-inch by 17-inch sheets. A digital copy in Adobe
Acrobat format (PDF) of the drawings, specifications and estimate will also be required.

Final Design Plans - 100 Percent Submittal

The 100 percent design submittal shall consist of one sealed and signed set of drawings
delivered to the County, along with a PDF submittal of the drawings, specifications and
estimate sent to the Project Manager.

All final design efforts will be paid in a single lump-sum fee, to be billed monthly on a
percent complete basis.

BID AND CONSTRUCTION PHASE SERVICES

Bid Phase

Upon completion of final design services, the County will determine an advertisement
and bid opening schedule. All administrative project manual documents (cover page,
Notice to Bidders, etc.) will be prepared by the County and provided to the Design
Consultant in PDF format. The Design Consultant will compile a single project manual
file in PDF format, consisting of:

Administrative documents

The bid form (prepared by the Design Consultant)
A sealed specification table of contents
Applicable specifications and documents

The Design Consultant will prepare a single file in PDF format for the entire drawing set.
Except for the cover sheet, which contains approval signature(s), all drawings may be
printed directly to Adobe Acrobat format with electronic seal and signature.

The Design Consultant will prepare 27 compact discs, each with one project manual file
and one drawing file. Of these, 25 compact discs will be delivered to the County
Purchasing Agent for advertising, and two discs will be provided to the Project Manager.
Printed documents are not required.

The Design Consultant will attend a pre-bid meeting at the County Purchasing Office.
It is not necessary to prepare for the meeting, other than to be able to briefly describe
the project.

The Purchasing Agent will forward bidder questions to the Design Consultant. Answers
to questions, as well as any other required changes, will be included in an addendum,
prepared by the Design Consultant if necessary. The Purchasing Agent will distribute
the addendum.



2017 Mobility Bond Program
Project 4-15 (Pheasant Creek at Old Richmond Rd)
Scope of Services

After the bid, the Project Manager will prepare a bid tabulation and provide a copy to
the Design Consultant for filing.

Construction Phase

The Design Consultant will attend a pre-construction meeting with County staff, Project
Manager, general contractor, and construction materials testing contractor. Prior to the
meeting, the Project Manager will inform the Design Consultant of how many drawing
and project manual sets are required, and the Design Consultant will provide these
documents at the pre-construction meeting.

The Design Consultant will be responsible for reviewing contractor submittals and
responding to Requests for Information.

Field visits and progress meetings will not be required. The Design Consultant will
participate in a substantial completion walkthrough.

After project completion, the Design Consultant will prepare record drawings based
on contractor as-built markups. The record drawings may be printed on paper and
delivered to the County.

All bid and construction phase services will be paid on a time-and-materials basis. The
not-to-exceed fee for these services will be determined by the County and/or its Project
Manager and the Design Consultant. Monthly billing will include a breakdown of hours
spent by personnel in the various employee categories, at billing rates agreed to by
the County and the Design Consultant.

CONTRACT ADMINISTRATION

Manage professional contract, develop and maintain a project schedule, prepare and
manage subconsultant contracts, perform project administration, progress reports,
and correspondence. Coordinate with and attend meetings with the Project
Management firm and the County. Prepare, distribute, and retain correspondence.
Document project discussions via phone calls or conference calls as required.



2017 Mobility Bond Program
Project 4-15 (Pheasant Creek at Old Richmond Rd)
Scope of Services

EXCLUSIONS

The following items and tasks are excluded from the scope and may be added with a
supplemental agreement:

e Preliminary wetlands investigations and project notification to the Texas Historical
Commission will be performed by the County on a program-wide basis.

e Phase 1 Environmental Site Assessment
e Utility Coordination by the Project Management Firm
0 Assist the Design Consultant in identifying major utilities, and providing contact
information for various utilities as needed

o Coordinate directly with utility companies to facilitate utility adjustments required
by the proposed improvements

o Coordinate with utility companies during the Construction phase as required
e Drainage Impact Study is not required.

e All administrative project manual or frontend documents (cover page, Notice to
Bidders, etc.)

e Project Manual (bid form, specification table of contents, any special
specifications or conditions; contract documents excluded) — to be
prepared by Project Management firm.

e Pavement/concrete/asphalt mix design for construction phased
services.

e Precise surveying of boring locations and elevations is not included in
scope of services.

e Soil borings, geotechnical study, or pavement analysis



EXHIBIT B
NEEL-SCHAFFER, INC. (“NSI”)
GENERAL TERMS AND CONDITIONS
PROFESSIONAL CONSULTANT SERVICES

1. Relationship between NSI and Owner. NSl shall serve as the

Owner's professional consultant in those phases of the Project
to which this Agreement applies. The relationship is that of a
buyer and seller of professional services and it is understood
that the parties have not entered into any joint venture or
partnership with the other. NSI shall not be considered to be
the agent or fiduciary of the Owner. To the extent that Owner is
a public entity or a person or entity obligated to repay some or
all of an amount borrowed in a municipal securities offering, it
is expressly understood and agreed that the Professional
consultant is not acting as a municipal advisor to the Owner, as
that term applies to the Dodd-Frank Wall Street Reform and
Consumer Protection Act and its supporting regulations, that
Professional consultant’s services will not include the provision
of advice or recommendations regarding municipal financial
products or the issuance of municipal securities, and that the
Owner is responsible for retaining an independent registered
municipal advisor for such advice or recommendation.

Responsibility of NSI. NSI will perform services under this
Agreement in a manner consistent with that standard of care
and skill ordinarily exercised by members of the profession
currently practicing in the same locality under similar
conditions. No other representation, warranty or guarantee,
expressed or implied, is included or intended in this Agreement
or in any report, opinion, document, or otherwise.

Responsibility of the Owner. Owner shall provide all criteria
and full information as to his requirements for the Project,
including budgetary limitations. Owner shall arrange for NSI to
enter upon public and private property and obtain all necessary
approvals required from all governmental authorities having
jurisdiction over the Project.

Owner shall give prompt written notice to NSI whenever
Owner observes or otherwise becomes aware of any
development that affects the scope or timing of NSI's services.

The Owner shall promptly report to the Professional consultant
any defects or suspected defects in the Professional consultant’s
services of which the Owner becomes aware, so that the
Professional consultant may take measures to minimize the
consequences of such a defect. The Owner further agrees to
impose a similar notification requirement on all contractors in
its Owner/Contractor contract and shall require all subcontracts
atany level to contain a like requirement. Should legal liability
for the defects exist, failure by the Owner and the Owners’
contractors or subcontractors to notify the Professional
consultant shall relieve the Professional consultant of any
liability for costs of remedying the defects above the sum such
remedy would have cost had prompt notification been given
when such defects were first discovered.

Designation of Authorized Representatives. Each party shall
designate one or more persons to act with authority in its behalf
with respect to appropriate aspects of the Project. The persons

5.

10.

designated shall review and respond promptly to all
communications received from the party.

Ownership of Documents. All documents prepared by NSl in
connection with any or all of the services furnished hereunder
shall be and remain the property of NSI.

Reuse of Documents. All documents furnished by NSI
pursuant to this Agreement, are intended for use on the Project
only. Owner agrees they should not be used by the Owner or
others on extensions of the Project or on any other project.
Any reuse, without written verification or adaption by NSI,
shall be at Owner's sole risk, and Owner shall indemnify and
hold harmless Professional consultant from all claims,
damages, losses and expenses, including attorney's fees arising
out of or resulting therefrom. Owner further acknowledges that
any reports or studies prepared by NSI are intended solely for
the Owner’s use and information, and the Owner shall defend
and indemnify NSI from any liabilities arising out of other
entities’ reliance on such reports or studies.

Changes. Owner reserves the right by written change order or
amendment to make changes in requirements, amount of work,
or time schedule adjustments; and NSI and Owner shall
negotiate appropriate adjustments in fee and/or schedule
acceptable to both parties to accommodate any changes or
Additional Services.

Suspension of Services. Owner may, at any time, by written
order to NSl to stop all, or any part, of the services required by
this Agreement. Upon receipt of such an order, NSI shall
immediately comply with its terms and take all reasonable
steps to minimize the occurrence of costs allocable to the
services covered by the order. Owner, however, shall pay all
costs associated with suspension including all costs necessary
to maintain continuity and the staff required to resume the
services upon expiration of the suspension of work order. NSI
will not be obligated to provide the same personnel employed
prior to suspension when the services are resumed in the event
the period of any suspension exceeds 30 days.

Termination. This Agreement may be terminated by either
party upon 30 days' written notice in the event of substantial
failure by the other party to perform in accordance with the
terms hereof through no fault of the terminating party. This
Agreement may be terminated by Owner, under the same terms,
whenever Owner shall determine that termination is in its best
interests. Cost of termination, including salaries, overhead and
fee, incurred by NSI either before or after the termination date
shall be reimbursed by Owner.

Delays. If NSI's services are delayed by the Owner, or for
other reasons beyond NSI's control the fee provided for in this
Agreement shall be adjusted equitably.

Neel-Schaffer, Inc.
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NEEL-SCHAFFER, INC. GENERAL TERMS AND CONDITIONS

11.

12.

13.

Notices. Any notice or designation required to be given by
either party hereto shall be in writing and, unless receipt of
such notice is expressly required by the terms hereof, it shall be
deemed to be effectively served when deposited in the mail
with sufficient first class postage affixed and addressed to the
party to whom such notice is directed at such party's place of
business or such other address as either party shall hereinafter
furnish to the other party by written notice as herein provided.

Indemnification. NSI shall indemnify and hold harmless
Owner from Owner's loss or expense, including reasonable
attorney's fees for claims for personal injury (including death)
or property damage to the extent caused by the negligent act,
error or omission of NSI.

Owner shall indemnify and hold harmless NSI from NSI's loss
or expense, including reasonable attorney's fees, for claims for
personal injuries (including death) or property damage to the
extent caused by the negligent act, error or omission of Owner.

In the event of joint or concurrent negligence of NSI and
Owner, each shall bear that portion of the loss or expense that
its share of the joint or concurrent negligence bears to the total
negligency (including that of third parties) which caused the
personal injury or property damage.

Owner shall not be liable to NSI, and NSI shall not be liable to
the Owner, for any special, incidental or consequential
damages, including, but not limited to, loss of use and loss of
profit, incurred by either party due to the fault of the other,
regardless of the nature of this fault, or whether it was
committed by the Owner or NSI or their employees, agents or
subcontractors, by reason of services rendered under this
Agreement.

Professional consultant’s indemnification obligation as set
forth herein is expressly subject to and limited by the
limitation of liability provision agreed upon by the Owner
and Professional consultant as set forth in Section 17 Risk
Allocation of this Agreement.

Owner waives any rights or claims for damage to persons or
property that it or any of its successors in interest or insurers
may have against Professional consultant for any claim or
action arising out of Professional consultant’s scope of services
related to the Project or this Agreement, but only to the extent
that such rights or claims for damages are covered by a policy
of liability, casualty, property or other insurance, regardless of
who procures such insurance.

Legal Proceedings. In the event NSI's employees are at any
time required by Owner to provide testimony, answer
interrogatories or otherwise provide information ("testimony")
in preparation for or at a trial, hearing, proceeding on inquiry
("proceeding™) arising out of the services that are the subject of
this Agreement, where NSI is not a party to such proceeding,
Owner will compensate NSI for its services and reimburse NSI
for all related direct costs incurred in connection with providing
such testimony. This provision shall be of no effect if the
parties have agreed in a separate agreement or an amendment to
this Agreement to terms which specifically supersede this

14.

15.

(@)

(b)

(©

(d)

16.

17.

18.

provision, nor shall this provision apply in the event Owner
engages NSI to provide expert testimony or litigation support,
which services shall be the subject of a separate agreement or
an amendment to this Agreement.

Successors and Assigns. The terms of this Agreement shall be
binding upon and inure to the benefit of the parties and their
respective successors and assigns; provided however, that
neither party shall assign this Agreement in whole or in part
without the prior written approval of the other.

Insurance. NSI agrees to maintain the following insurance
coverages with the following available limits of insurance
during the performance of NSI’s work hereunder:
Commercial General Liability insurance with standard 1SO
coverage and available limits of $1,000,000 per occurrence and
$2,000,000 general aggregate;

Automobile Liability insurance with standard I1SO coverage
and available combined single limits of $1,000,000 per
accident;

Worker’s Compensation insurance with limits as required by
statute and Employer’s Liability insurance with limits of
$1,000,000 per employee for bodily injury by
accident/$1,000,000 per employee for bodily injury by
disease/$1,000,000 policy limit for disease; and

Professional Liability insurance covering NSI’s negligent acts,
errors, or omissions in the performance of professional services
with available limits of $1,000,000 per claim and annual
aggregate.

NSI shall provide evidence of procuring the above insurance
coverages by delivering a certificate of insurance to Owner
prior to the start of NSI’s work and annually upon renewal of
coverage. NSI shall cause Owner to be named as an additional
insured on NSI’s commercial general liability policy, which
shall be primary and noncontributory.

Information Provided by the Owner. NSI shall indicate to
the Owner the information needed for rendering of services
hereunder. The Owner may elect to provide this information
(including services by others) to NSI. In this case, the Owner
recognizes that NSI cannot assure the sufficiency of such
information. Accordingly, NSI shall not be liable for any
claims for injury or loss arising from errors, omissions or
inaccuracies in documents or other information provided by the
Owner. In addition, the Owner agrees to compensate NSI for
any time spent or expenses incurred in defending such claim or
in making revisions to his work as a direct or indirect result of
information provided by the Owner which is insufficient.

Risk Allocation. In light of the relative risks and rewards of
the parties, Owner and NSI have allocated the risks such that
the Owner agrees to limit NSI's liability to the Owner arising
from this Agreement such that the total aggregate liability of
NSI shall not exceed $50,000 or NSI's total fee for the services
rendered on this project, whichever is greater.

Payment. NSI shall submit monthly invoices, or invoice
submittal will be as noted in the agreement, to the Owner.
Payment in full shall be due upon receipt of the invoice.
Payment of any invoices by the Owner shall be taken to mean

Neel-Schaffer, Inc.
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NEEL-SCHAFFER, INC. GENERAL TERMS AND CONDITIONS

19.

20.

21.

22.

23.

that the Owner is satisfied with the NSI’s services to the date of
the payment and is not aware of any deficiencies in those
services. If payments are delinquent after 30 days from invoice
date, the Owner agrees to pay interest on the unpaid balance at
the rate of one percent (1%) per month. Payment will be
credited first to any interest owed then to principal. If the
Owner fails to make payments; then NSI, after giving seven (7)
days written notice to the Owner, may suspend services until
the Owner has paid in full all amounts due for services,
expenses, and other related charges without recourse to the
Owner for loss or damage caused by such suspension.. The
Owner waives any and all claims against the NSI for any such
suspension. Payment for NSI's services is not contingent on any
factor, except the NSI’s ability to provide services in a manner
consistent with that standard of care and skill ordinarily
exercised by members of the profession currently practicing in
the same locality under similar conditions. Payment of invoices
shall not be subject to any discounts, set-offs or back-charges
unless agreed to in writing by both parties. If the Owner
contests an invoice, the Owner may withhold only that portion
so contested and pay the undisputed portion, after the Owner
has notified the NSI in writing within 30 days of receiving the
invoice and shall identify the specific cause of the disagreement
and the amount in dispute.

If NSI brings any action at law or in equity to enforce or
interpret the terms of this Agreement, or if NSI must either
prosecute or defend any action related to the subject matter of
the Agreement, and prevails in such action, then NSI shall be
entitled to reasonable attorney’s fees, expenses and costs,
including expert witness fees, if applicable.

Force Majeure. Neither Owner nor NSI shall be liable for any
fault or delay caused by any contingency beyond their control,
including, but not limited to, acts of God, wars, strikes,
walkouts, fires, natural calamities, or demands or requirements
of governmental agencies.

Compliance with Laws. To the extent they apply to its
employees or its services, NSI shall exercise due professional
care to comply with all applicable United States, state,
territorial and commonwealth laws, including ordinances of any
political subdivisions or agencies of the United States, any
state, territory or commonwealth thereof.

Separate Provisions. If any provisions of this Agreement are
held to be invalid or unenforceable, the remaining provisions
shall be valid and binding.

Governing Law. This Agreement shall be governed by and
construed in accordance with the laws of the state in which the
work is performed.

Dispute Resolution. All disputes, controversies or claims, of
whatever kind or character, between the Parties, their agents
and/or principals, arising out of or in connection with the
subject matter of this Agreement shall be litigated only before a
judge hearing the matter alone, as both finder of fact and law,
without a jury.

By entering into this agreement, the parties knowingly,
purposefully and intelligently agree to waive their individual
rights to have any dispute, controversy or claim amongst and
between them, to include the Contractor’s individual
Shareholders, Directors and Officers, decided, heard or
adjudged by a trial by jury.

24. Additional Services. Services resulting from significant changes

25.

26.

217.

28.

29.

30.

in the general scope, extent or character of the Project designed or
specified by Engineer or its design including, but not limited to,
changes in size, complexity, Client’s schedule, construction
schedule, character of construction or method of financing; and
revising previously accepted studies, reports, design documents or
Contract Documents when such revisions are required by changes
in laws, rules, regulations, ordinances, codes or orders enacted
subsequent to the preparation of such studies, reports or
documents, or are due to any other causes beyond Engineer’s
control.

Amendment. This Agreement shall not be subject to
amendment unless another instrument is executed by duly
authorized representatives of each of the parties.

Entire Understanding of Agreement. This Agreement
represents and incorporates the entire understanding of the
parties hereto, and each party acknowledges that there are no
warranties, representations, covenants or understandings of any
kind, matter or description whatsoever, made by either party to
the other except as expressly set forth herein. Owner and NSI
hereby agree that any purchase orders, invoices, confirmations,
acknowledgments or other similar documents executed or
delivered with respect to the subject matter hereof that conflict
with the terms of this Agreement shall be null, void and without
effect to the extent they conflict with the terms of this
Agreement.

Survival of Provisions. The provisions of this Agreement shall
continue to be binding upon the parties hereto notwithstanding
termination of this Agreement for any reason.

Nonwaiver. No waiver by a party of any provision of this
Agreement shall be deemed to have been made unless in
writing and signed by such party.

Identity of Project Owner. Within ten (10) days of the entry
of this Agreement, Owner, if Owner is not the Project Owner,
shall provide to Professional Consultant the following
information relative to the Project Owner: Project Owner’s full
legal name; Project Owner’s physical address; Project Owner’s
mailing address; and the name, physical address and mailing
address of the Owner’s point of contact with the Owner for the
Project.

Conflicting Terms. In the event that there are multiple
agreements with varying or conflicting terms and conditions
between Owner and Professional Consultant, the Terms and
Conditions contained in this Agreement shall supersede and
have precedence over any other terms and conditions contained
in any other written or oral agreement entered into between

Neel-Schaffer, Inc.
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Owner and Professional Consultant that either actually do or
appear to conflict with the Terms and Conditions contained in
this Agreement, regardless of when, in relationship to these
Terms and Conditions contained in this Agreement, such other
written or oral agreement was actually entered into between
Owner and Professional Consultant.

31. Course of Dealing. Owner and Professional Consultant agree
that these General Terms and Conditions establish a course of
dealing between them and shall apply to this and all other
services, projects, agreements or dealings between the them,
unless Owner or Professional Consultant gives the other written
notice of objection to any term or condition before
commencement of performance in connection with any other
provision of services or projects involving the two of them.

4
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Exhibit C

Fort Bend County 2017 Mobility Bond Program

Intersection Improvements

(Pheasant Creek at Old Richmond Rd.)

Project No. 4-15

PRIME PROVIDER: Neel-Schaffer, Inc.

FEE SCHEDULE

(LUMP SUM AND TIME & MATERIALS PAYMENT BASIS)

TASK DESCRIPTION PROJECT SENIOR PROJECT DESIGN ENGINEER SENIOR CADD ADMIN/ TOTAL COST PER NOOF|  HRS
IN CADD OPERATOR CLERICAL HRS. TASK SHTS| PER
TRAINING OPERATOR & COSTS SHT
|CONTRACT RATE PER HOUR $ 192.00 | $  160.00 [ $ 144.00 | $ 128.00 | $ 108.80 | § 102.40 | $ 80.00 | § 73.60
PRELIMINARY DESIGN (LUMP SUM PAYMENT BASIS)
Preliminary Engineering Report (PER)
| Technical Memorandum 2 8 20 30 4,096.00
for the Technical 2 6 8 24 40 4,883.20
Signal Design Plans (30% submittal) 2 12 40 54 6,464.00
0 -
0 -
0 -
HOURS SUB-TOTALS' 6 0 26 28 64 0 0 0 124
SUBTOTAL $1,152.00 $0.00 $3,744.00 $3,584.00 $6,963.20 $0.00 $0.00 $0.00 $15,443.20 $15,443.20
[SUBTOTAL PRELIMINARY DESIGN 6 0 26 28 64 0 0 0 124 0
$1,152.00 $0.00 $3,744.00 $3,584.00 $6,963.20 $0.00 $0.00 $0.00 $15,443.20 $15,443.20

FINAL DESIGN (LUMP SUM PAYMENT BASIS)
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FEE SCHEDULE
(LUMP SUM AND TIME & MATERIALS PAYMENT BASIS)

Fort Bend County 2017 Mobility Bond Program
Intersection Improvements

(Pheasant Creek at Old Richmond Rd.)

Project No. 4-15

PRIME PROVIDER: Neel-Schaffer, Inc.

TASK DESCRIPTION PROJECT SENIOR PROJECT DESIGN ENGINEER SENIOR CADD ADMIN/ TOTAL COSTPER  [NOOF
IN CADD OPERATOR CLERICAL HRS. TASK SHTS
TRAINING OPERATOR & COSTS
|CONTRACT RATE PER HOUR $ 192.00 | $  160.00 [ $ 144.00 | $ 128.00 | $ 108.80 | § 102.40 | $ 80.00 | § 73.60
Final Design
Submittals (70%, 95%, 100%)
Left Turn Lane Design Plans (70%, 95%, & 100% submittals) 2 10 20 40 60 132 16,512.00
Signal Design Plans (70%, 95%, & 100% submittals) 2 6 8 40 66 122 14,796.80
SWPPP Deliverables 0 4 0 8 16 28 3,404.80
0 $ -
0 $ -
HOURS SUB-TOTALS 4 20 28 88 142 0 0 0 282 0
SUBTOTAL $768.00 $3,200.00 $4,032.00 $11,264.00 $15,449.60 $0.00 $0.00 $0.00 $34,713.60 $34,713.60
[SUBTOTAL FINAL DESIGN 4 20 28 88 142 0 0 0 282 0
$768.00 $3,200.00 $4,032.00 $11,264.00 $15,449.60 $0.00 $0.00 $0.00 $34,713.60 $34,713.60
BID AND CONSTRUCTION PHASE (TIME AND MATERIALS PAYMENT BASIS)
Bid Phase
0 -
Coordination (pre-bid meeting) 4 4 8 1,011.20
0 -
0 -
0 -
0 -
HOURS SUB-TOTALS 0 0 4 0 4 0 0 0 0
SUBTOTAL $0.00 $0.00 $576.00 $0.00 $435.20 $0.00 $0.00 $0.00 $1,011.20 $1,011.20
Construction Phase
Coordination (Pre-construction meeting, material submittal reviews and RFI 12 24 36 5,376.00
0 -
1] -
0 -
0 -
0 -
HOURS SUB-TOTALS' 0 12 24 0 0 0 0 0 36 0
SUBTOTAL $0.00 $1,920.00 $3,456.00 $0.00 $0.00 $0.00 $0.00 $0.00 $5,376.00 $5,376.00
[SUBTOTAL BID AND CONSTRUCTION PHASE SERVICES 0 12 28 0 4 0 0 0 44 0
$0.00 $1,920.00 $4,032.00 $0.00 $435.20 $0.00 $0.00 $0.00 $6,387.20 $6,387.20
TOTAL HOURS 10 32 82 116 210 0 0 0 450
CONTRACT RATE PER HOUR $ 192.00|$  160.00 [ $ 144.00 | $ 128.00 | $ 108.80 | $ 102.40 | § 80.00 | $ 73.60
SUBTOTAL LABOR EXPENSES $ 192000]|% 5120.00|$ 11,808.00|$ 14,848.00 | $ 22,848.00 | $ - IS - $ - $56,544.00
DIRECT EXPENSES QUANTITY UNIT RATE TOTAL
S -
[ 5 B
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Fort Bend County 2017 Mobility Bond Program

Intersection Improvements
(Pheasant Creek at Old Richmond Rd.)
Project No. 4-15

PRIME PROVIDER: Neel-Schaffer, Inc.

FEE SCHEDULE

(LUMP SUM AND TIME & MATERIALS PAYMENT BASIS)

Page 30of 3

TASK DESCRIPTION PROJECT SENIOR PROJECT DESIGN ENGINEER SENIOR CADD ADMIN/ TOTAL COST PER NOOF|  HRS
IN CADD OPERATOR CLERICAL HRS. TASK SHTS| PER
TRAINING OPERATOR & COSTS SHT
CONTRACT RATE PER HOUR $ 192.00 | $  160.00 [ $ 144.00 | $ 128.00 | $ 108.80 | § 102.40 | $ 80.00 | § 73.60
SUBTOTAL DIRECT EXPENSES -
TOTAL $56,544.00 |




Exhibit D
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4
Engineering Group

April 18, 2019

Mr. Charles “Sonny” Smoak, Jr. P.E.

Senior Vice President / Houston Office Manager
Neel-Shaffer, Inc.

10340 NW Freeway, Suite 650

Houston, Texas 770402

Reference: Proposal to Perform Professional Surveying Services for

Signal Design/Intersection Improvements and the Addition of a Left Turn Lane in Ft. Bend
County Precinct 4 at Old Richmond Road at Pheasant Creek Drive.

Dear Mr. Smoak:

IDS Engineering Group Inc. respectfully submits this proposal for the above referenced project to
include the professional surveying services for the preparation of construction documents for proposed
signal and intersection improvements in Ft. Bend County. The proposed improvements include traffic
signal and roadway intersection improvements and the addition of a left turn lane at the intersection of
Old Richmond Road at Pheasant Creek Drive. The survey limits will be as defined on the exhibit
provided in your email of April 17, 2019.

The Scope of Services is as follows:

1. Control

We will recover and verify existing control monuments, resolve correlation between
monuments, and establish secondary and tertiary control for the approximate 950 linear feet of
Right-of-Way.

2. Topographic Survey

We will topo the existing right-of-way of Old Richmond Road at Pheasant Creek Drive. We will
locate fences, power poles, manholes, valves, hydrants, and inlets along with other visible
structures or utilities within the existing right-of-way necessary for design.

3. Right-of-Way Delineation
We will recover sufficient right-of-way monumentation to establish the right-of-way of Old
Richmond Road and Pheasant Creek Drive.

4. Control Sheets/Mapping products

We will prepare control sheets for control points established along the project. We will
prepare the Index Sheets, Control Maps, Alignment Sheets, and a 3D surface-terrain model for
plan submittal. These mapping products will be provided in Civil 3D.

13430 Northwest Freeway, Suite 700, Houston, Texas 77040

TBPE F-2726 | TBPLS 10110700 & 10110704

infrastructure design solutions

t1713.462.3178

idseg.com



Mr. Charles “Sonny” Smoak, Jr.,P.E.
Neel-Shaffer, Inc.

4/18/2019

Page 2

Compensation:
IDS proposes to perform the services described above for the fees indicated below.

Control $ 750.00 Fee
Topographic Survey $2,000.00 Fee
Right of Way Delineation $ 800.00 Fee
Control Sheets/Mapping $1,750.00 Fee

Total $5,300.00 Fee

These services will be performed for the lump sum fee amount shown above, billed monthly based on
the percentage of work completed and milestone schedule.

Reimbursable expenses for reproduction and deliveries are included in our basic services fee. Our fee
does not include reimbursable expenses such as agency review fees, application fees, and permit fees
which will be billed at cost.

We appreciate the opportunity to submit this proposal to you and look forward to working with you on

this project. Should you have any questions, please do not hesitate to contact me.

Respectfully submitted,

T — 4t

Travis S. Sellers, P.E.
Senior Vice President
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	STATE OF TEXAS  §
	Section 1.  UScope of Services
	2.2 All employees of Contractor shall have such knowledge and experience as will enable them to perform the duties assigned to them.  Any employee of Contractor who, in the opinion of County, is incompetent or by his conduct becomes detrimental to the...
	3.2  All performance of the Scope of Services by Contractor including any changes in the Scope of Services and revision of work satisfactorily performed will be performed only when approved in advance and authorized by County.
	3.3 County will pay Contractor based on the following procedures:  Upon completion of the tasks identified in the Scope of Services, Contractor shall submit to County staff person designated by the County Engineer, one (1) electronic (pdf) copy and/or...
	7.1 Termination for Convenience – County may terminate this Agreement at any time upon forty-eight (48) hours written notice.
	7.3 Upon termination of this Agreement, County shall compensate Contractor in accordance with Section 3, above, for those services which were provided under this Agreement prior to its termination and which have not been previously invoiced to County....
	14.1 Each party giving any notice or making any request, demand, or other communication (each, a “Notice”) pursuant to this Agreement shall do so in writing and shall use one of the following methods of delivery, each of which, for purposes of this Ag...
	14.2 Each party giving a Notice shall address the Notice to the receiving party at the address listed below or to another address designated by a party in a Notice pursuant to this Section:

	Section 15.  UCompliance with Laws
	ATTEST:
	APPROVED:
	APPROVED AS TO LEGAL FORM:
	AUDITOR’S CERTIFICATE
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