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STATE OF TEXAS  § 
    § 
COUNTY OF FORT BEND § 

AGREEMENT FOR PROFESSIONAL ENGINEERING SERVICES 
DESIGN OF TRAFFIC SIGNALS – SPRING GREEN AT PINE MILL RANCH 

THIS AGREEMENT is made and entered into by and between Fort Bend County, 
(hereinafter “County”), a body corporate and politic under the laws of the State of Texas, and 
Transcend Engineers & Planners, LLC, (hereinafter “Contractor”), a company authorized to 
conduct business in the State of Texas. 

W I T N E S S E T H 

WHEREAS, County desires that Contractor design the traffic signals for the intersection of 
Spring Green Boulevard at Pine Mill Ranch Drive in Fort Bend County, Texas, (hereinafter 
“Services”); and 

WHEREAS, County has determined Contractor is the most highly qualified provider of the 
desired Services on the basis of demonstrated competence and qualifications, and County and 
Contractor have negotiated to reach a fair and reasonable amount of compensation for the 
provision of such Services, as required under Chapter 2254 of the Texas Government Code; and 

WHEREAS, Contractor represents that it is qualified and desires to perform such services. 

NOW, THEREFORE, in consideration of the mutual covenants and conditions set forth 
below, the parties agree as follows: 

AGREEMENT 

 Section 1.  Scope of Services 

Contractor shall render Services to County as described in Contractor’s Proposal dated 
July 2, 2020 attached hereto as Exhibit “A” and included herein for all purposes.   

Section 2.  Personnel 

 2.1 Contractor represents that it presently has, or is able to obtain, adequate qualified 
personnel in its employment for the timely performance of the Scope of Services required under 
this Agreement and that Contractor shall furnish and maintain, at its own expense, adequate and 
sufficient personnel, in the opinion of County, to perform the Scope of Services when and as 
required and without delays.   

2.2 All employees of Contractor shall have such knowledge and experience as will 
enable them to perform the duties assigned to them.  Any employee of Contractor who, in the 
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opinion of County, is incompetent or by his conduct becomes detrimental to the project shall, 
upon request of County, immediately be removed from association with the project. 

Section 3.  Compensation and Payment 

3.1 Contractor’s fees shall be calculated at the rates set forth in the attached Exhibit 
A.  The Maximum Compensation for the performance of Services billed at the applicable rates as 
described in Exhibit A is fifty-eight thousand three hundred thirty-six dollars and 50/100 
($58,336.50).  In no case shall the amount paid by County under this Agreement exceed the 
Maximum Compensation without an amendment executed by the parties.  

3.2  All performance of the Scope of Services by Contractor including any changes in 
the Scope of Services and revision of work satisfactorily performed will be performed only when 
approved in advance and authorized by County.  

3.3 County will pay Contractor based on the following procedures:  Upon completion 
of the tasks identified in the Scope of Services, Contractor shall submit to County staff person 
designated by the County Engineer, one (1) electronic (pdf) copy of the invoice showing the 
amounts due for services performed in a form acceptable to County.  County shall review such 
invoices and approve them within 30 calendar days with such modifications as are consistent 
with this Agreement and forward same to the Auditor for processing.  County shall pay each such 
approved invoice within thirty (30) calendar days.  County reserves the right to withhold payment 
pending verification of satisfactory work performed.     

Section 4.  Limit of Appropriation 

4.1 Contractor clearly understands and agrees, such understanding and agreement 
being of the absolute essence of this Agreement, that County shall have available the total 
maximum sum of fifty-eight thousand three hundred thirty-six dollars and 50/100 ($58,336.50) ,  
specifically allocated to fully discharge any and all liabilities County may incur. 

4.2 Contractor does further understand and agree, said understanding and agreement 
also being of the absolute essence of this Agreement, that the total maximum compensation that 
Contractor may become entitled to and the total maximum sum that County may become liable 
to pay to Contractor shall not under any conditions, circumstances, or interpretations thereof 
exceed fifty-eight thousand three hundred thirty-six dollars and 50/100 ($58,336.50). 

  Section 5.  Time of Performance 

 Time for performance of the Scope of Services under this Agreement shall begin on 
Contractor’s receipt of a notice to proceed and end no later than December 31, 2021.  Contractor 
shall complete the tasks described in the Scope of Services, within this time or within such 
additional time as may be extended by the County. 
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 Section 6.  Modifications and Waivers 

 6.1 The parties may not amend or waive this Agreement, except by a written 
agreement executed by both parties.   

6.2 No failure or delay in exercising any right or remedy or requiring the satisfaction 
of any condition under this Agreement, and no course of dealing between the parties, operates 
as a waiver or estoppel of any right, remedy, or condition. 

6.3 The rights and remedies of the parties set forth in this Agreement are not exclusive 
of, but are cumulative to, any rights or remedies now or subsequently existing at law, in equity, 
or by statute. 

 Section 7.  Termination 

7.1 Termination for Convenience – County may terminate this Agreement at any time 
upon forty-eight (48) hours written notice. 

7.2 Termination for Default 

  7.2.1 County may terminate the whole or any part of this Agreement for cause 
in the following circumstances: 

   7.2.1.1 If Contractor fails to perform services within the time specified in 
the Scope of Services or any extension thereof granted by the County in writing; 

   7.2.1.2 If Contractor materially breaches any of the covenants or terms and 
conditions set forth in this Agreement or fails to perform any of the other provisions of this 
Agreement or so fails to make progress as to endanger performance of this Agreement in 
accordance with its terms, and in any of these circumstances does not cure such breach or failure 
to County’s reasonable satisfaction within a period of ten (10) calendar days after receipt of 
notice from County specifying such breach or failure. 

  7.2.2 If, after termination, it is determined for any reason whatsoever that 
Contractor was not in default, or that the default was excusable, the rights and obligations of the 
parties shall be the same as if the termination had been issued for the convenience of the County 
in accordance with Section 7.1 above.  

7.3 Upon termination of this Agreement, County shall compensate Contractor in 
accordance with Section 3, above, for those services which were provided under this Agreement 
prior to its termination and which have not been previously invoiced to County.  Contractor’s 
final invoice for said services will be presented to and paid by County in the same manner set 
forth in Section 3 above. 
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7.4 If County terminates this Agreement as provided in this Section, no fees of any 
type, other than fees due and payable at the Termination Date, shall thereafter be paid to 
Contractor. 

Section 8.  Ownership and Reuse of Documents 

All documents, data, reports, research, graphic presentation materials, etc., developed by 
Contractor as a part of its work under this Agreement, shall become the property of County upon 
completion of this Agreement, or in the event of termination or cancellation thereof, at the time 
of payment under Section 3 for work performed.  Contractor shall promptly furnish all such data 
and material to County on request. 

Section 9.  Inspection of Books and Records 

 Contractor will permit County, or any duly authorized agent of County, to inspect and 
examine the books and records of Contractor for the purpose of verifying the amount of work 
performed under the Scope of Services.  County’s right to inspect survives the termination of this 
Agreement for a period of four years. 

Section 10.  Insurance 

10.1 Prior to commencement of the Services, Contractor shall furnish County with 
properly executed certificates of insurance which shall evidence all insurance required and 
provide that such insurance shall not be canceled, except on 30 days’ prior written notice to 
County. Contractor shall provide certified copies of insurance endorsements and/or policies if 
requested by County. Contractor shall maintain such insurance coverage from the time Services 
commence until Services are completed and provide replacement certificates, policies and/or 
endorsements for any such insurance expiring prior to completion of Services.  Contractor shall 
obtain such insurance written on an Occurrence form (or a Claims Made form for Professional 
Liability insurance) from such companies having Best’s rating of A/VII or better, licensed or 
approved to transact business in the State of Texas, and shall obtain such insurance of the 
following types and minimum limits: 

  10.1.1 Workers’ Compensation insurance.  Substitutes to genuine Workers’ 
Compensation Insurance will not be allowed.   

10.1.2  Employers’ Liability insurance with limits of not less than $1,000,000 per 
injury by accident, $1,000,000 per injury by disease, and $1,000,000 per bodily injury by disease. 

 10.1.3 Commercial general liability insurance with a limit of not less than 
$1,000,000 each occurrence and $2,000,000 in the annual aggregate.  Policy shall cover liability 
for bodily injury, personal injury, and property damage and products/completed operations 
arising out of the business operations of the policyholder. 

  10.1.4 Business Automobile Liability insurance with a combined Bodily 
Injury/Property Damage limit of not less than $1,000,000 each accident. The policy shall cover 
liability arising from the operation of licensed vehicles by policyholder. 
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  10.1.5 Professional Liability insurance may be made on a Claims Made form with 
limits not less than $1,000,000. 

10.2 County and the members of Commissioners Court shall be named as additional 
insured to all required coverage except for Workers’ Compensation and Professional Liability.  All 
Liability policies including Workers’ Compensation written on behalf of Contractor, excluding 
Professional Liability, shall contain a waiver of subrogation in favor of County and members of 
Commissioners Court. 

10.3 If required coverage is written on a claims-made basis, Contractor warrants that 
any retroactive date applicable to coverage under the policy precedes the effective date of the 
contract; and that continuous coverage will be maintained or an extended discovery period will 
be exercised for a period of 2 years beginning from the time that work under the Agreement is 
completed. 

Section 11.  Indemnity 

  CONTRACTOR SHALL INDEMNIFY AND HOLD HARMLESS COUNTY AGAINST ALL LOSSES, 
LIABILITIES, CLAIMS, CAUSES OF ACTION, INCLUDING THE REIMBURSEMENT OF COUNTY’S 
REASONABLE ATTORNEYS FEES IN PROPORTION TO CONTRACTOR’S LIABILITY, ARISING FROM 
ACTIVITIES OF CONTRACTOR, ITS AGENTS, SERVANTS OR EMPLOYEES, PERFORMED UNDER 
THIS AGREEMENT THAT RESULT FROM THE NEGLIGENT ACT, INTENTIONAL TORT, ERROR, OR 
OMISSION OF CONTRACTOR OR ANY OF CONTRACTOR’S AGENTS, SERVANTS OR EMPLOYEES.  

 Section 12.  Confidential and Proprietary Information 

 12.1 Contractor acknowledges that it and its employees or agents may, in the course  
of performing their responsibilities under this Agreement, be exposed to or acquire  
information that is confidential to County. Any and all information of any form obtained by 
Contractor or its employees or agents from County in the performance of this Agreement 
shall be deemed to be confidential information of County ("Confidential Information"). Any 
reports or other documents or items (including software) that result from the use of the 
Confidential Information by Contractor shall be treated with respect to confidentiality in the 
same manner as the Confidential Information. Confidential Information shall be deemed not 
to include information that (a) is or becomes (other than by disclosure by Contractor) publicly 
known or is contained in a publicly available document; (b) is rightfully in Contractor's 
possession without the obligation of nondisclosure prior to the time of its disclosure under 
this Agreement; or (c) is independently developed by employees or agents of Contractor who 
can be shown to have had no access to the Confidential Information. 

 12.2 Contractor agrees to hold Confidential Information in strict confidence, using 
at least the same degree of care that Contractor uses in maintaining the confidentiality of its 
own confidential information, and not to copy, reproduce, sell, assign, license, market,  
transfer or otherwise dispose of, give, or disclose Confidential Information to third parties or 
use Confidential Information for any purposes whatsoever other than the provision of 
Services to County hereunder, and to advise each of its employees and agents of their 
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obligations to keep Confidential Information confidential. Contractor shall use its best efforts 
to assist County in identifying and preventing any unauthorized use or disclosure of any 
Confidential Information. Without limitation of the foregoing, Contractor shall advise County 
immediately in the event Contractor learns or has reason to believe that any person who has 
had access to Confidential Information has violated or intends to violate the terms of this 
Agreement and Contractor will at its expense cooperate with County in seeking injunctive or 
other equitable relief in the name of County or Contractor against any such person. 
Contractor agrees that, except as directed by County, Contractor will not at any time during 
or after the term of this Agreement disclose, directly or indirectly, any Confidential 
Information to any person, and that upon termination of this Agreement or at County's 
request, Contractor will promptly turn over to County all documents, papers, and other 
matter in Contractor’s possession which embody Confidential Information. 

12.3 Contractor acknowledges that a breach of this Section, including disclosure of 
any Confidential Information, or disclosure of other information that, at law or in equity, 
ought to remain confidential, will give rise to irreparable injury to County that is inadequately 
compensable in damages.  Accordingly, County may seek and obtain injunctive relief against 
the breach or threatened breach of the foregoing undertakings, in addition to any other legal 
remedies that may be available.  Contractor acknowledges and agrees that the covenants 
contained herein are necessary for the protection of the legitimate business interest of 
County and are reasonable in scope and content. 

12.4 Contractor in providing all services hereunder agrees to abide by the provisions of 
any applicable Federal or State Data Privacy Act. 

12.5 Contractor expressly acknowledges that County is subject to the Texas Public 
Information Act, TEX. GOV’T CODE ANN. §§ 552.001 et seq., as amended, and notwithstanding 
any provision in the Agreement to the contrary, County will make any information related to the 
Agreement, or otherwise, available to third parties in accordance with the Texas Public 
Information Act.  Any proprietary or confidential information marked as such provided to County 
by Consultant shall not be disclosed to any third party, except as directed by the Texas Attorney 
General in response to a request for such under the Texas Public Information Act, which provides 
for notice to the owner of such marked information and the opportunity for the owner of such 
information to notify the Attorney General of the reasons why such information should not be 
disclosed. 

Section 13.  Independent Contractor 

13.1 In the performance of work or services hereunder, Contractor shall be deemed an 
independent contractor, and any of its agents, employees, officers, or volunteers performing 
work required hereunder shall be deemed solely as employees of contractor or, where 
permitted, of its subcontractors.   
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13.2 Contractor and its agents, employees, officers, or volunteers shall not, by 
performing work pursuant to this Agreement, be deemed to be employees, agents, or servants 
of County and shall not be entitled to any of the privileges or benefits of County employment. 

Section 14.  Notices 

14.1 Each party giving any notice or making any request, demand, or other 
communication (each, a “Notice”) pursuant to this Agreement shall do so in writing and shall use 
one of the following methods of delivery, each of which, for purposes of this Agreement, is a 
writing:  personal delivery, registered or certified mail (in each case, return receipt requested and 
postage prepaid), or nationally recognized overnight courier (with all fees prepaid). 

14.2 Each party giving a Notice shall address the Notice to the receiving party at the 
address listed below or to another address designated by a party in a Notice pursuant to this 
Section: 

 County:  Fort Bend County Engineering Department 
Attn: County Engineer 

    301 Jackson Street 
    Richmond, Texas 77469 

 With a copy to: Fort Bend County 
    Attn: County Judge 
    401 Jackson Street, 1st Floor 
    Richmond, Texas 77469 

 Contractor:  Transcend Engineers & Planners, LLC 
Attn: Raj Basavaraju, P.E., PTOE 

    24725 Katy Freeway, Suite 400 
    Katy, Texas 77494 
 
14.3 A Notice is effective only if the party giving or making the Notice has complied 

with subsections 14.1 and 14.2 and if the addressee has received the Notice.  A Notice is deemed 
received as follows: 

14.3.1 If the Notice is delivered in person, or sent by registered or certified mail 
or a nationally recognized overnight courier, upon receipt as indicated by the date on the signed 
receipt. 

14.3.2 If the addressee rejects or otherwise refuses to accept the Notice, or if the 
Notice cannot be delivered because of a change in address for which no Notice was given, then 
upon the rejection, refusal, or inability to deliver. 
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Section 15.  Compliance with Laws 

Contractor shall comply with all federal, state, and local laws, statutes, ordinances, rules 
and regulations, and the orders and decrees of any courts or administrative bodies or tribunals 
in any matter affecting the performance of this Agreement, including, without limitation, 
Worker’s Compensation laws, minimum and maximum salary and wage statutes and regulations, 
licensing laws and regulations.  When required by County, Contractor shall furnish County with 
certification of compliance with said laws, statutes, ordinances, rules, regulations, orders, and 
decrees above specified. 

Section 16.  Standard of Care 

 Contractor represents it shall perform the Services to be provided under this Agreement 
with the professional skill and care ordinarily provided by competent engineers practicing under 
the same or similar circumstances and professional license.  Further, Contractor shall perform 
the Services as expeditiously as is prudent considering the ordinary professional skill and care of 
a competent engineer.   

 Section 17.  Assignment 

 17.1 Neither party may assign any of its rights under this Agreement, except with the 
prior written consent of the other party.  That party shall not unreasonably withhold its consent.  
All assignments of rights are prohibited under this subsection, whether they are voluntarily or 
involuntarily, by merger, consolidation, dissolution, operation of law, or any other manner.   

17.2 Neither party may delegate any performance under this Agreement. 

17.3 Any purported assignment of rights or delegation of performance in violation of 
this Section is void. 

 Section 18.  Applicable Law 

 The laws of the State of Texas govern all disputes arising out of or relating to this 
Agreement.  The parties hereto acknowledge that venue is proper in Fort Bend County, Texas, 
for all legal actions or proceedings arising out of or relating to this Agreement and waive the right 
to sue or be sued elsewhere.  Nothing in the Agreement shall be construed to waive the County’s 
sovereign immunity. 

Section 19.  Successors and Assigns 

County and Contractor bind themselves and their successors, executors, administrators 
and assigns to the other party of this Agreement and to the successors, executors, administrators 
and assigns of the other party, in respect to all covenants of this Agreement. 
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Section 20.  Third Party Beneficiaries 

 This Agreement does not confer any enforceable rights or remedies upon any person 
other than the parties. 

Section 21.  Severability 

If any provision of this Agreement is determined to be invalid, illegal, or unenforceable, 
the remaining provisions remain in full force, if the essential terms and conditions of this 
Agreement for each party remain valid, binding, and enforceable. 

Section 22.  Publicity 

 Contact with citizens of Fort Bend County, media outlets, or governmental agencies shall 
be the sole responsibility of County.  Under no circumstances whatsoever, shall Contractor 
release any material or information developed or received in the performance of the Services 
hereunder without the express written permission of County, except where required to do so by 
law. 

 Section 23.  Captions 

 The section captions used in this Agreement are for convenience of reference only and 
do not affect the interpretation or construction of this Agreement. 

Section 24.  Conflict 

 In the event there is a conflict between this Agreement and the attached exhibits, this 
Agreement controls. 

Section 25.  Certain State Law Requirements for Contracts   

25.1 Agreement to Not Boycott Israel Chapter 2271 Texas Government Code: By 
signature below, Contractor verifies that if Contractor employs ten (10) or more full-time 
employees and this Agreement has a value of $100,000 or more, Contractor does not boycott 
Israel and will not boycott Israel during the term of this Agreement. 

25.2 Texas Government Code Section 2251.152 Acknowledgment: By signature below, 
Contractor represents pursuant to Section 2252.152 of the Texas Government Code, that 
Contractor is not listed on the website of the Comptroller of the State of Texas concerning the 
listing of companies that are identified under Section 806.051, Section 807.051 or Section 
2253.153. 

BY ACCEPTANCE OF CONTRACT, CONTRACTOR ACKNOWLEDGES THAT FORT BEND COUNTY IS 
OPPOSED TO HUMAN TRAFFICKING AND THAT NO COUNTY FUNDS WILL BE USED IN SUPPORT 
OF SERVICES OR ACTIVITIES THAT VIOLATE HUMAN TRAFFICKING LAWS.  
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IN WITNESS WHEREOF, the parties hereto have signed or have caused their respective 
names to be signed to multiple counterparts to be effective on the date signed by the last party 
hereto. 

FORT BEND COUNTY TRANSCEND ENGINEERS & PLANNERS, LLC 

______________________________ _____________________________ 
KP George, County Judge Authorized Agent – Signature  

_____________________________ _____________________________ 
Date  Authorized Agent – Printed Name 

ATTEST: _____________________________ 
Title 

_____________________________ _____________________________ 
Laura Richard, County Clerk  Date 

APPROVED: 

______________________________ 
J. Stacy Slawinski, P.E., County Engineer

APPROVED AS TO LEGAL FORM: 

______________________________ 
Marcus D. Spencer, First Assistant County Attorney 

AUDITOR’S CERTIFICATE 

I hereby certify that funds are available in the amount of $__________ to accomplish and 
pay the obligation of Fort Bend County under this contract. 

_____________________________________ 
Robert Ed Sturdivant, County Auditor 

I:\Marcus\Agreements\Engineering\Traffic Engineering\TEP\Agreement - Signal Designs.Spring Green @ Pine Mill.TEP.docx.9/22/2020. 20-Eng-101146

Raj Basavaraju, P.E., PTOE

Principal

01/12/2021
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July 2, 2020 
 
Mr. Rick Staigle, P.E., PTOE 
First Assistant County Engineer 
Fort Bend County Engineering  
301 Jackson Street 
Richmond, TX 77469 
 
Attention: Chris Debaillon, P.E., PTOE 

    Assistant County Engineer - Traffic 
 
Subject: Signalization at Spring Green Boulevard and Pine Mill Ranch Drive 
 
Dear Rick, 

Transcend Engineers & Planners, LLC (Transcend) is pleased to submit this proposal to provide 
engineering services for Signal Design at the intersection of Spring Green Boulevard and Pine Mill Ranch 
Drive in Katy, TX. 

Assumptions 

 Fort Bend County has performed operational analysis of the subject intersection and has 
established required Level of Service (LOS) in the design year. 

 Fort Bend County has performed signal warrant study for the subject intersection. 
 Crosswalk Locations have been identified by Fort Bend County based on previously performed 

engineering studies. 
 The engineering design shall be performed in accordance with Fort Bend County and TxDOT 

design guidelines, standards and specifications and generally accepted procedures, including 
approved variances. 

 The intersection is unsignalized at this time and shall receive a new conventional signal system. 
 Interim reviews shall be at the 70% and 95% submittals. 

 
Scope of Work 
 
Survey Coordination 
 
Transcend shall work with Weisser Engineering & Surveying to ensure the surveyor will provide the required 
topography, Survey Control and Existing ROW. Transcend will ensure Weisser provides topo cut sheets 
including alignment information. Under the County’s guidance, Transcend shall also coordinate with the 
Surveyor for Proposed ROW as optional additional. 
 
PER Support Services 
 
Transcend shall support the Preliminary Engineering Report (PER) preparation to include the following: 
 

 Present an analysis of the intersection traffic operation and LOS for the AM and PM peak hours for 
existing traffic/geometric conditions and proposed traffic/geometric conditions 

 Prepare turning template diagram to check whether left turns along Pine Mill Ranch Drive can be 
operated concurrently. 

 Perform left turn phasing analysis along Pine Mill Ranch Drive to analyze split phasing versus 
possible lane assignment changes. 
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 Prepare Flashing Yellow Arrow exhibit for left turns along Spring Green Boulevard 
 Develop schematic of the proposed signal layout  
 Develop Construction Cost estimate for the approved signal layout 

Design Services  

Transcend shall design the SIGNAL to include the following: 
 

 Mast arm configuration and horizontal LED vehicle signal heads 
 Two pole-mounted LED luminaires, in northwest and southeast corners, for safety lighting. 
 Fully actuated with Radar detection (using Autoscope Vision by Econolite) for vehicles and push 

buttons for pedestrians  
 Protected/permissive phasing with flashing yellow indications for left turns along Cinco Ranch 

Boulevard. Left turn phasing along Pine Mill Ranch Drive is TBD. 
 Pedestrian related LED countdown signals, push buttons, signing and crosswalks 
 New wheelchair ramps (Type 12 with sidewalk setback from curb) in compliance with Americans 

with Disabilities Act Accessibility Guidelines (ADAAG) as adopted by Fort Bend County/TxDOT 
 New pavement markings up to 200 feet on each leg of the intersection 

Transcend shall develop Plan layouts to include the following sheets: 

 Title Sheet 
 Sheet Index  
 Quantities 
 Construction General Notes  
 Traffic Signal Notes 
 Traffic Signal Plan 
 Video Detection Layout 
 Proposed Signing and Pavement Marking Layout 
 Proposed Ramp Layout 
 Signal Standards and Details 

Transcend shall prepare Plan Layouts per Fort Bend County and TxDOT signal design guidelines as one 
bid-ready package as follows: 

 Prepare all design drawings using MicroStation consistent with the level structure required by Fort 
Bend County 

 Prepare at 1”=40’ scale in English Units as 11” x 17” layouts  
 Submit one PDF copy at each interim review 
 Provide Quantities in Fort Bend County format 
 Sign and Seal bond set of plans for final submittal 
 Provide computer files containing all required design drawings  

Exclusions  

The following are NOT included in Transcend’s scope of work: 

Left Turn Lane modifications/extensions Drainage Design  
Interconnect Layout Storm Water Pollution Prevention Plans (SW3P) 
Site-specific traffic control plans  Expert Testimony 
Traffic signal timing adjustment  Record drawings 
Topographic Survey Design changes outside scope of services 
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Construction Staking Coordination on Easements and Mast Arm Style 
ROW Abstracting Coordination with power company, electric 

company, HOA and Utilities 
Geotechnical Engineering Review shop drawings or perform final inspection 
Contract Support Services Construction Support Services 

Compensation 

Transcend’s and Weisser’s estimated fixed fee is as follows which includes labor and non-labor 
reimbursable expenses. The hours estimate and cost breakdown for Transcend are shown in Attachment 
A while Weisser’s survey proposal is shown in Attachment B. 
 

Task Fee 
TRANSCEND  
PER Support Services $6,540.00 
Design Services $26,568.00 
Basic Survey Coordination Fee $1,693.50 
Optional Additional Survey Coordination Fee $600.00 
TOTAL $35,401.50 
WEISSER  
Basic Survey Fee  $16,935.00 
Optional Additional Survey Fee $6,000.00 
TOTAL $22,935.00 
GRAND TOTAL $58,336.50 

 
Transcend shall submit monthly Invoices as lumpsum showing percent work complete. Transcend will 
consider work not specifically stated above as additional with a right to negotiate. 

Schedule 

Transcend estimates that the Design Services for the subject signal can be completed within 120 calendar 
days from Notice to Proceed (NTP). This schedule includes a reasonable time required for topographic 
survey (30 days), utility coordination and agency review. If the schedule needs to be revised, Transcend 
will defer to Fort Bend County. Note that Transcend shall not proceed with any work or additional services 
without written NTP from Fort Bend County. 

Please contact me at 832.492.4499 or at raj@transcendengineers.com with any questions. We appreciate 
the opportunity to serve Fort Bend County and look forward to NTP. 

Regards, 
 

Transcend Engineers & Planners, LLC. 

 
Raj Basavaraju, P.E., PTOE 

Principal 
 

Attachments:  

A. Transcend Hours Estimate & Cost Breakdown 
B. Weisser Survey Proposal 
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      TBPLS Reg. No. 10194324 
                           TBPE Reg. No. F-68 

PROPOSAL AGREEMENT FOR PROFESSIONAL SERVICES 

Effective Date:  June 24, 2020 
 

Raj Basavaraju, P.E., PTOE 

Transcend 

24275 Katy Freeway, Suite 400 

Houston, TX 77494 

832.492.4499 
raj@transcendengineers.com 
 

Proposal for Professional Services in Connection With: The intersection of Spring Green Blvd. and Pine 

Mill Ranch Dr., Fort Bend County, Texas 

Weisser Engineering & Surveying is pleased to submit this proposal and terms of service (together, the 

“Agreement”) to Transcend (the “Client”). 

I. SCOPE OF SERVICES 

A.  TOPOGRAPHIC SURVEY: 

 

1. All topographic survey data shall be per Category 6, Condition II. 

2. Limits of survey shall be right-of-way to right-of-way plus 10 feet beyond each right-of-way line for 

250 feet northwest, southeast and southwest of the intersection, and 200 feet northeast of the 

intersection. Significant pavement and curb damage will also be noted.  All sanitary and storm sewer 

lines will be traced out to the next available access point outside of the right-of-way. 

3. All topographic data will be provided as an Adobe PDF file and will be signed and sealed by a 

RPLS, along with AutoCAD Files. 

4. WES will provide a CSV Points file of all points and control. 

5. WES will establish horizontal control referenced to Texas Coordinate System, South Central Zone 

and referenced to NAD 1983. 

6. Vertical control shall be based on NAVD 88. 

7. All control will be set on the site and shown on the final drawings. 

8. WES will contact Texas One-Call and request all public and private utilities be delineated prior to 

the survey to SUE Level B standards. These markings will be included in the final drawing. Ticket 

number and contact information will be forwarded to the Engineer. 

9. WES will locate all visible improvements and utilities along the project limits including: 

a. Major topographic break lines, ditches, drainage features; 

b. All areas will have elevations at a minimum of a 50’x50’ grid; 

c. All buildings, towers, tanks or other significant physical structures; 

d. Sidewalks, parking areas, fences, trees, shrubs, irrigation system components or other landscape 

facilities; 

e. Spot elevations at the intersection including all pavement joints within the intersection; 

f. Back and gutter of curb, signage, and roadways. 

g. All pavement striping, traffic loops, and construction joints within the survey limits will be 

shown. 

COST: $9,405.00 + any applicable state sales tax 

mailto:raj@transcendengineers.com
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B.  RIGHT-OF-WAY:  

 

1. WES will determine existing right-of-way per Category 1B, Condition II. 

2. WES will obtain and review sufficient information to develop right-of-way information and provide 

documentation to Engineer. 

3. All right-of-way determinations will be provided as an Adobe PDF file and will be signed and sealed 

by a RPLS, along with AutoCAD Files. 

4. WES will establish right-of-way centerline with stationing for use by Engineer in design. 

5. WES will establish horizontal control referenced to Texas Coordinate System, South Central Zone 

and referenced to NAD 1983. 

COST: $7,530.00 + any applicable state sales tax 

 

C.  Parcel Plat, Metes and Bounds description and Set Corners (if needed)  

 

1. WES will prepare parcel maps, metes and bounds descriptions and set applicable corners to acquire 

visibility site easements or right-of-way acquisitions. The parcel maps and descriptions will be 

signed and sealed by a RPLS.  Proposed parcel map will be prepared per Category 1A, Condition II 

requirements. 

COST: $1,500.00 each (estimated 4 total) = $6,000.00 total 

 

II. TERMS AND CONDITIONS  

1. This Agreement may only be modified by a writing acknowledging agreement of modification by 

both parties.  

2. The Responsible Party signing this Agreement agrees to be fully responsible for the timely and 

complete payment for Services within thirty (30) days of invoicing. Any requests for modification of 

this provision must be signed by an officer or department director of Weisser Engineering & 

Surveying.   

3. Weisser Engineering & Surveying is an independent contractor. Nothing in this Agreement forms a 

partnership, joint venture, employment, franchise, master-servant, or agency relationship between 

Client and Weisser Engineering & Surveying.  

4. WEISSER ENGINEERING & SURVEYING SHALL ONLY BE LIABLE FOR DAMAGE OR 

LOSS TO ANY PERSON OR PROPERTY TO THE EXTENT SUCH DAMAGE OR LOSS IS 

CAUSED BY WEISSER ENGINEERING & SURVEYING’S NEGLIGENT ACT OR OMISSION 

IN CONNECTION WITH THE SERVICES. WEISSER ENGINEERING & SURVEYING’S 

LIABILITY TO CLIENT OR ANY OTHER PARTY FOR CLAIMS OF ANY KIND, WHETHER 

BASED ON CONTRACT OR TORT OR OTHERWISE RELATING TO THIS AGREEMENT, 

SHALL NOT EXCEED THE COMPENSATION PAID OR OWED TO WEISSER 

ENGINEERING & SURVEYING FOR SERVICES UNDER THIS AGREEMENT. 

5. Client shall not solicit Weisser Engineering & Surveying employees for purposes of employment 

during the course of the Agreement or for a period of twelve (12) months thereafter. Client 

acknowledges and agrees that breach of this provision may result in irreparable and continuing 

damage to Weisser Engineering & Surveying, for which there would be no adequate remedy at law, 

and that, in the event of such breach, Weisser Engineering & Surveying may be entitled to equitable or 

injunctive relief and/or a decree for specific performance, in addition to all such other and further relief 

as may be available at law, in equity, or otherwise.   

6. Upon request, Weisser Engineering & Surveying may make electronic files of its CAD drawings 

available to Client on an "as is" basis for informational purposes only that may not be relied upon for 

any other purpose. ALL WARRANTIES AND REPRESENTATIONS OF ANY KIND WITH 

REGARD TO ELECTRONIC FILES ARE DISCLAIMED, INCLUDING BUT NOT LIMITED TO 
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THE IMPLIED WARRANTIES OF MERCHANTABILITY AND FITNESS FOR A 

PARTICULAR USE. Since revisions or additions to design file drawings may occur at any time, 

Client agrees to indemnify, defend and hold harmless Weisser Engineering & Surveying, its officers, 

directors, agents, shareholders, and employees from and against any and all claims, suits, losses, 

damages or costs, including reasonable attorney's fees, arising from the use of outdated or amended 

design file drawings by Client or any third party, and such indemnification shall survive acceptance of 

said file(s) by Client or the termination of this Agreement. Client promises to notify any third party 

that the third party may not reasonably rely on electronic files, drawings, or documents not directly 

provided to such third party by Weisser Engineering & Surveying.   

7. This Agreement shall be deemed entered into in Texas and shall be governed by and construed and 

interpreted in accordance with the laws of the State of Texas, without reference to any rules of conflict 

of laws. Venue shall be in Houston, Harris County, Texas.  

8. In the event that any one or more of the provisions contained in this Agreement shall for any reason be 

held to be invalid, illegal, or unenforceable in any respect, such invalidity, illegality, or 

unenforceability shall not affect any other provisions, and the Agreement shall be construed as if such 

invalid, illegal, or unenforceable provision had never been contained in it. 

9. This Agreement may be executed by facsimile or scanned and electronically transferred signatures. A 

copy of this Agreement bearing such a signature or signatures shall have the same force and effect as 

an original agreement with inked original signatures. Once signed, any reproduction of this Agreement 

made by reliable means (e.g., photocopy, scan, facsimile) is considered an original. 

10. Client’s failure to sign and return this Agreement to Weisser Engineering & Surveying within fifteen 

(15) days of Effective Date renders the Agreement voidable by Weisser Engineering & Surveying.  

11. Notwithstanding anything to the contrary in this Agreement or any other ancillary documents, Weisser 

Engineering & Surveying shall not be responsible for delays caused by factors beyond Weisser 

Engineering & Surveying's reasonable control, including but not limited to delays because of strikes, 

lockouts, work slowdowns or stoppages, government ordered industry shutdowns, power or server 

outages, acts of nature, widespread infectious disease outbreaks (including, but not limited to 

epidemics and pandemics), failure of any governmental or other regulatory authority to act in a timely 

manner, failure of the Client to furnish timely information or approve or disapprove of Weisser 

Engineering & Surveying’s services or work product, or delays caused by faulty performance by the 

Client or by contractors of any level. When such delays beyond Weisser Engineering & Surveying’s 

reasonable control occur, Client agrees that Weisser Engineering & Surveying shall not be responsible 

for damages, nor shall Weisser Engineering & Surveying be deemed in default of this Agreement or 

any other agreement. 
 

We appreciate the opportunity to provide this proposal.  If you have any questions or comments, please do not 

hesitate to contact John Harvill, SIT (jharvill@weissereng.com).  
 

The Client, by signing below, represents that he or she has the authority to enter into this Agreement, agrees to the 

terms and conditions in this Agreement, is willing to be the Responsible Party, promises to pay the invoiced 

amount within thirty (30) days of invoicing, and authorizes Weisser Engineering & Surveying to proceed with the 

Services as described above.  
 

CLIENT      WEISSER ENGINEERING & SURVEYING 

Transcend 
 

By: ____________________________________  By: ______ _____________________________ 
 

Printed Name: ___________________________  Printed Name: Walter P. Sass_______________ 
 

Title: __________________________________  Title: __Principal_________________________ 
 

Date of Acceptance: ______________________  Date of Acceptance: __6/24/2020____________ 

mailto:jharvill@weissereng.com
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