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STATE OF TEXAS  § 
    § 
COUNTY OF FORT BEND § 

AGREEMENT FOR PROFESSIONAL ENGINEERING SERVICES  
CHANNEL REHABILITATION AND CONVEYANCE IMPROVEMENTS 

LONG POINT CREEK 

THIS AGREEMENT is made and entered into by and between Fort Bend County Drainage 
District, (hereinafter “District”), a body corporate and politic under the laws of the State of Texas, 
and iGET Services, LLC (hereinafter “Consultant”), a company authorized to conduct business in 
the State of Texas. 

W I T N E S S E T H 

WHEREAS, District desires that Consultant perform engineering services for the design 
and construction phases for the Long Point Creek Channel Rehabilitation and Conveyance 
Improvement Project for the District, (hereinafter “Services”); and 

WHEREAS, County has determined Contractor is the most highly qualified provider of the 
desired Services on the basis of demonstrated competence and qualifications, and County and 
Contractor have negotiated to reach a fair and reasonable amount of compensation for the 
provision of such Services, as required under Chapter 2254 of the Texas Government Code; and 

WHEREAS, Consultant represents that it is qualified and desires to perform such services. 

NOW, THEREFORE, in consideration of the mutual covenants and conditions set forth 
below, the parties agree as follows: 

AGREEMENT 

 Section 1.  Scope of Services 

Consultant shall render Services to District as defined in the proposal attached hereto as 
Exhibit A, and incorporated herein for all purposes.  

Section 2.  Personnel 

A. Consultant represents that it presently has, or is able to obtain, adequate qualified 
personnel in its employment for the timely performance of the Scope of Services required under 
this Agreement and that Consultant shall furnish and maintain, at its own expense, adequate and 
sufficient personnel, in the opinion of District, to perform the Scope of Services when and as 
required and without delays.   

B. All employees of Consultant shall have such knowledge and experience as will 
enable them to perform the duties assigned to them.  Any employee of Consultant who, in the 
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opinion of District, is incompetent or by his conduct becomes detrimental to the project shall, 
upon request of District, immediately be removed from association with the project. 

Section 3.  Compensation and Payment 

A. Consultant’s fees shall be calculated at the rates set forth in the attached Exhibit 
A.  The Maximum Compensation for the performance of Services within the Scope of Services 
described in Exhibit A is two hundred seventy-six thousand four hundred seventy-one and 75/100 
dollars ($276,471.75).  In no case shall the amount paid by District under this Agreement exceed 
the Maximum Compensation without written amendment executed by the parties. 

B. All performance of the Scope of Services by Consultant including any changes in 
the Scope of Services and revision of work satisfactorily performed will be performed only when 
approved in advance and authorized by District.  

C. District will pay Consultant based on the following procedures:  Upon completion 
of the tasks identified in the Scope of Services, Consultant shall submit to District staff designated 
by the Chief Engineer, one (1) electronic (pdf) and/or one (1) original invoice showing the 
amounts due for services performed in a form acceptable to District.  District shall review such 
invoices and approve them within thirty (30) calendar days with such modifications as are 
consistent with this Agreement and forward same to the Fort Bend County Auditor for 
processing.  District shall pay each such approved invoice within thirty (30) calendar days.  District 
reserves the right to withhold payment pending verification of satisfactory work performed.     

Section 4.  Limit of Appropriation 

A. Consultant clearly understands and agrees, such understanding and agreement 
being of the absolute essence of this Agreement, that District shall have available the total 
maximum sum of two hundred seventy-six thousand four hundred seventy-one and 75/100 
dollars ($276,471.75), specifically allocated to fully discharge any and all liabilities District may 
incur. 

B. Consultant does further understand and agree, said understanding and 
agreement also being of the absolute essence of this Agreement, that the total maximum 
compensation that Consultant may become entitled to and the total maximum sum that District 
may become liable to pay to Consultant shall not under any conditions, circumstances, or 
interpretations thereof exceed two hundred seventy-six thousand four hundred seventy-one and 
75/100 dollars ($276,471.75).    

Section 5.  Time of Performance 

 The time for performance of the Scope of Services by Consultant shall begin with receipt 
of the Notice to Proceed from District and end no later than December 31, 2024.  Consultant shall 
complete the tasks described in the Scope of Services (attached hereto as Exhibit A) within this 
time or within such additional time as may be extended by the District. 
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 Section 6.  Modifications and Waivers 

A. The parties may not amend or waive this Agreement, except by a written 
agreement executed by both parties.   

B. No failure or delay in exercising any right or remedy or requiring the satisfaction 
of any condition under this Agreement, and no course of dealing between the parties, operates 
as a waiver or estoppel of any right, remedy, or condition. 

C. The rights and remedies of the parties set forth in this Agreement are not exclusive 
of, but are cumulative to, any rights or remedies now or subsequently existing at law, in equity, 
or by statute. 

 Section 7.  Termination 

A. Termination for Convenience – District may terminate this Agreement at any time 
upon thirty (30) days written notice issued by the Purchasing Agent or the Chief Engineer. 

B. Termination for Default 

1. District may terminate the whole or any part of this Agreement for cause in 
the following circumstances: 

a. If Consultant fails to perform services within the time specified in the 
Scope of Services or any extension thereof granted by the District in writing; 

b. If Consultant materially breaches any of the covenants or terms and 
conditions set forth in this Agreement or fails to perform any of the other provisions of this 
Agreement or so fails to make progress as to endanger performance of this Agreement in 
accordance with its terms, and in any of these circumstances does not cure such breach or failure 
to District’s reasonable satisfaction within a period of ten (10) calendar days after receipt of 
notice from District specifying such breach or failure. 

2. If, after termination, it is determined by District that for any reason 
whatsoever that Consultant was not in default, or that the default was excusable, services may 
continue in accordance with the terms and conditions of this Agreement or the rights and 
obligations of the parties shall be the same as if the termination had been issued for the 
convenience of the District in accordance with Section 7A above.  

C. Upon termination of this Agreement, District shall compensate Consultant in 
accordance with Section 3, above, for those services which were provided under this Agreement 
prior to its termination and which have not been previously invoiced to District.  Consultant’s 
final invoice for said services will be presented to and paid by District in the same manner set 
forth in Section 3 above. 

D. If District terminates this Agreement as provided in this Section, no fees of any 
type, other than fees due and payable at the Termination Date, shall thereafter be paid to 
Consultant. 
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Section 8.  Ownership and Reuse of Documents 

All documents, data, reports, research, graphic presentation materials, etc., developed by 
Consultant as a part of its work under this Agreement, shall become the property of District upon 
completion of this Agreement, or in the event of termination or cancellation thereof, at the time 
of payment under Section 3 for work performed.  Consultant shall promptly furnish all such data 
and material to District on request.   

Section 9.  Inspection of Books and Records 

 Consultant will permit District, or any duly authorized agent of District, to inspect and 
examine the books and records of Consultant for the purpose of verifying the amount of work 
performed under the Scope of Services.  District’s right to inspect survives the termination of this 
Agreement for a period of four years. 

Section 10.  Insurance 

A. Prior to commencement of the Services, Consultant shall furnish District with 
properly executed certificates of insurance which shall evidence all insurance required and 
provide that such insurance shall not be canceled, except on 30 days’ prior written notice to 
District. Consultant shall provide certified copies of insurance endorsements and/or policies if 
requested by District. Consultant shall maintain such insurance coverage from the time Services 
commence until Services are completed and provide replacement certificates, policies and/or 
endorsements for any such insurance expiring prior to completion of Services.  Consultant shall 
obtain such insurance written on an Occurrence form from such companies having Best’s rating 
of A/VII or better, licensed or approved to transact business in the State of Texas, and shall obtain 
such insurance of the following types and minimum limits: 

1. Workers Compensation in accordance with the laws of the State of Texas.  
Substitutes to genuine Workers’ Compensation Insurance will not be allowed.  

2. Employers’ Liability insurance with limits of not less than $1,000,000 per injury 
by accident, $1,000,000 per injury by disease, and $1,000,000 per bodily injury by disease. 

3. Commercial general liability insurance with a limit of not less than $1,000,000 
each occurrence and $2,000,000 in the annual aggregate.  Policy shall cover liability for bodily 
injury, personal injury, and property damage and products/completed operations arising our of 
the business operations of the policyholder. 

4. Business Automobile Liability coverage applying to owned, non-owned and 
hired automobiles with limits not less than $1,000,000 each occurrence combined single limit for 
Bodily Injury and Property Damage combined. 

5. Professional Liability insurance with limits not less than $1,000,000. 

B. District and the members of Commissioners Court shall be named as additional 
insured to all required coverage except for Workers’ Compensation and Professional Liability (if 
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required).  All Liability policies written on behalf of Consultant shall contain a waiver of 
subrogation in favor of District and members of Commissioners Court. 

C. If required coverage is written on a claims-made basis, Consultant warrants that 
any retroactive date applicable to coverage under the policy precedes the effective date of the 
Contract and that continuous coverage will be maintained or an extended discovery period will 
be exercised for a period of 2 years beginning from the time the work under this Contract is 
completed. 

D. Consultant shall not commence any portion of the work under this Contract until 
it has obtained the insurance required herein and certificates of such insurance have been filed 
with and approved by District. 

E. No cancellation of or changes to the certificates, or the policies, may be made 
without thirty (30) days prior, written notification to District. 

F. Approval of the insurance by District shall not relieve or decrease the liability of 
the Consultant. 

Section 11.  Indemnity 

 CONSULTANT SHALL INDEMNIFY AND HOLD HARMLESS DISTRICT AGAINST LOSSES, 
LIABILITIES, CLAIMS, AND CAUSES OF ACTION, INCLUDING THE REIMBURSEMENT OF 
DISTRICT’S REASONABLE ATTORNEYS FEES IN PROPORTION TO CONSULTANT’S LIABILITY, 
ARISING FROM ACTIVITIES OF CONSULTANT, ITS AGENTS, SERVANTS OR EMPLOYEES, 
PERFORMED UNDER THIS AGREEMENT THAT RESULT FROM THE NEGLIGENT ACT, INTENTIONAL 
TORT, ERROR, OR OMISSION OF CONSULTANT OR ANY OF CONSULTANT’S AGENTS, SERVANTS 
OR EMPLOYEES. 

Section 12.  Confidential and Proprietary Information 

A. Consultant acknowledges that it and its employees or agents may, in the course 
of performing their responsibilities under this Agreement, be exposed to or acquire information 
that is confidential to District. Any and all information of any form obtained by Consultant or its 
employees or agents from District in the performance of this Agreement shall be deemed to be 
confidential information of District ("Confidential Information"). Any reports or other documents 
or items (including software) that result from the use of the Confidential Information by 
Consultant shall be treated with respect to confidentiality in the same manner as the Confidential 
Information. Confidential Information shall be deemed not to include information that (a) is or 
becomes (other than by disclosure by Consultant) publicly known or is contained in a publicly 
available document; (b) is rightfully in Consultant's possession without the obligation of 
nondisclosure prior to the time of its disclosure under this Agreement; or (c) is independently 
developed by employees or agents of Consultant who can be shown to have had no access to the 
Confidential Information. 

B. Consultant agrees to hold Confidential Information in strict confidence, using at 
least the same degree of care that Consultant uses in maintaining the confidentiality of its own 
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confidential information, and not to copy, reproduce, sell, assign, license, market, transfer or 
otherwise dispose of, give, or disclose Confidential Information to third parties or use 
Confidential Information for any purposes whatsoever other than the provision of Services to 
District hereunder, and to advise each of its employees and agents of their obligations to keep 
Confidential Information confidential. Consultant shall use its best efforts to assist District in 
identifying and preventing any unauthorized use or disclosure of any Confidential Information. 
Without limitation of the foregoing, Consultant shall advise District immediately in the event 
Consultant learns or has reason to believe that any person who has had access to Confidential 
Information has violated or intends to violate the terms of this Agreement and Consultant will at 
its expense cooperate with District in seeking injunctive or other equitable relief in the name of 
District or Consultant against any such person. Consultant agrees that, except as directed by 
District, Consultant will not at any time during or after the term of this Agreement disclose, 
directly or indirectly, any Confidential Information to any person, and that upon termination of 
this Agreement or at District's request, Consultant will promptly turn over to District all 
documents, papers, and other matter in Consultant’s possession which embody Confidential 
Information. 

C. Consultant acknowledges that a breach of this Section, including disclosure of any 
Confidential Information, or disclosure of other information that, at law or in equity, ought to 
remain confidential, will give rise to irreparable injury to District that is inadequately 
compensable in damages.  Accordingly, District may seek and obtain injunctive relief against the 
breach or threatened breach of the foregoing undertakings, in addition to any other legal 
remedies that may be available.  Consultant acknowledges and agrees that the covenants 
contained herein are necessary for the protection of the legitimate business interest of District 
and are reasonable in scope and content. 

D. Consultant in providing all services hereunder agrees to abide by the provisions of 
any applicable Federal or State Data Privacy Act. 

E. Consultant expressly acknowledges that District is subject to the Texas Public 
Information Act, TEX. GOV’T CODE ANN. §§ 552.001 et seq., as amended, and notwithstanding 
any provision in the Agreement to the contrary, District will make any information related to the 
Agreement, or otherwise, available to third parties in accordance with the Texas Public 
Information Act.  Any proprietary or confidential information marked as such provided to District 
by Consultant shall not be disclosed to any third party, except as directed by the Texas Attorney 
General in response to a request for such under the Texas Public Information Act, which provides 
for notice to the owner of such marked information and the opportunity for the owner of such 
information to notify the Attorney General of the reasons why such information should not be 
disclosed.  The terms and conditions of the Agreement are not proprietary or confidential 
information.  
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Section 13.  Independent Consultant 

A. In the performance of work or services hereunder, Consultant shall be deemed an 
independent contractor, and any of its agents, employees, officers, or volunteers performing 
work required hereunder shall be deemed solely as employees of contractor or, where 
permitted, of its subcontractors.   

B. Consultant and its agents, employees, officers, or volunteers shall not, by 
performing work pursuant to this Agreement, be deemed to be employees, agents, or servants 
of District and shall not be entitled to any of the privileges or benefits of District employment. 

Section 14.  Notices 

A. Each party giving any notice or making any request, demand, or other 
communication (each, a “Notice”) pursuant to this Agreement shall do so in writing and shall use 
one of the following methods of delivery, each of which, for purposes of this Agreement, is a 
writing:  personal delivery, registered or certified mail (in each case, return receipt requested and 
postage prepaid), or nationally recognized overnight courier (with all fees prepaid). 

B. Each party giving a Notice shall address the Notice to the receiving party at the 
address listed below or to another address designated by a party in a Notice pursuant to this 
Section: 

 District:  Fort Bend County Drainage District 
    Attn:  Chief Engineer 
    301 Jackson Street 
    Rosenberg, Texas 77469 

 With a copy to: Fort Bend County 
    Attn:  County Judge 
    401 Jackson Street 
    Richmond, Texas 77469 

 Consultant:  iGET Services, LLC 
    4103 Oak Blossom Court 
    Houston, Texas 77059 

C. Notice is effective only if the party giving or making the Notice has complied with 
subsections 14(A) and 14(B) and if the addressee has received the Notice.  A Notice is deemed 
received as follows: 

1. If the Notice is delivered in person, or sent by registered or certified mail or a 
nationally recognized overnight courier, upon receipt as indicated by the date on the signed 
receipt. 

2. If the addressee rejects or otherwise refuses to accept the Notice, or if the 
Notice cannot be delivered because of a change in address for which no Notice was given, then 
upon the rejection, refusal, or inability to deliver. 
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Section 15.  Compliance with Laws 

Consultant shall comply with all federal, state, and local laws, statutes, ordinances, rules 
and regulations, and the orders and decrees of any courts or administrative bodies or tribunals 
in any matter affecting the performance of this Agreement, including, without limitation, 
Worker’s Compensation laws, minimum and maximum salary and wage statutes and regulations, 
licensing laws and regulations.  When required by District, Consultant shall furnish District with 
certification of compliance with said laws, statutes, ordinances, rules, regulations, orders, and 
decrees above specified. 

Section 16.  Standard of Care 

 Consultant represents shall perform the Services to be provided under this Agreement 
with the professional skill and care ordinarily provided by competent engineers practicing under 
the same or similar circumstances and professional license.  Further, Consultant shall perform 
the Services as expeditiously as is prudent considering the ordinary professional skill and care of 
a competent engineer.   

 Section 17.  Assignment and Delegation 

A. Neither party may assign any of its rights under this Agreement, except with the 
prior written consent of the other party.  That party shall not unreasonably withhold its consent.  
All assignments of rights by Consultant are prohibited under this subsection, whether they are 
voluntarily or involuntarily, without first obtaining written consent from District.  

B. Neither party may delegate any performance under this Agreement. 

C. Any purported assignment of rights or delegation of performance in violation of 
this Section is void. 

 Section 18.  Applicable Law 

 The laws of the State of Texas govern all disputes arising out of or relating to this 
Agreement.  The parties hereto acknowledge that venue is proper in Fort Bend County, Texas, 
for all legal actions or proceedings arising out of or relating to this Agreement and waive the right 
to sue or be sued elsewhere.  Nothing in the Agreement shall be construed to waive the District’s 
sovereign immunity. 

 Section 19.  Successors and Assigns 

District and Consultant bind themselves and their successors, executors, administrators 
and assigns to the other party of this Agreement and to the successors, executors, administrators 
and assigns of the other party, in respect to all covenants of this Agreement. 

 Section 20.  Third Party Beneficiaries 

 This Agreement does not confer any enforceable rights or remedies upon any person 
other than the parties. 
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Section 21.  Severability 

If any provision of this Agreement is determined to be invalid, illegal, or unenforceable, 
the remaining provisions remain in full force, if the essential terms and conditions of this 
Agreement for each party remain valid, binding, and enforceable. 

Section 22.  Publicity 

 Contact with citizens of Fort Bend County, media outlets, or governmental agencies shall 
be the sole responsibility of District.  Under no circumstances whatsoever, shall Consultant 
release any material or information developed or received in the performance of the Services 
hereunder without the express written permission of District, except where required to do so by 
law. 

Section 23.  Captions 

 The section captions used in this Agreement are for convenience of reference only and 
do not affect the interpretation or construction of this Agreement. 

Section 24.  Conflict 

 In the event there is a conflict between this Agreement and the attached exhibit, this 
Agreement controls. 

Section 25.  Certain State Law Requirements for Contracts   

For purposes of sections 2252.152, 2271.002, and 2274.002, Texas Government Code, as 
amended, Consultant hereby verifies that Consultant and any parent company, wholly owned 
subsidiary, majority-owned subsidiary, and affiliate: 

25.1 Unless affirmatively declared by the United States government to be excluded 
from its federal sanctions regime relating to Sudan or Iran or any federal sanctions regime 
relating to a foreign terrorist organization, is not identified on a list prepared and maintained by 
the Texas Comptroller of Public Accounts under Section 806.051, 807.051, or 2252.153 of the 
Texas Government Code. 

25.2 If employing ten (10) or more full-time employees and this Agreement has a value 
of $100,000.00 or more, Consultant does not boycott Israel and is authorized to agree in such 
contracts not to boycott Israel during the term of such contracts. “Boycott Israel” has the 
meaning provided in section 808.001 of the Texas Government Code. 

25.3 If employing ten (10) or more full-time employees and this Agreement has a value 
of $100,000.00 or more, Consultant does not boycott energy companies and is authorized to 
agree in such contracts not to boycott energy companies during the term of such contracts. 
“Boycott energy company” has the meaning provided in section 809.001 of the Texas 
Government Code. 
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25.4 If employing ten (10) or more full-time employees and this Agreement has a value 
of $100,000.00 or more, Consultant does not have a practice, policy, guidance, or directive that 
discriminates against a firearm entity or firearm trade association and is authorized to agree in 
such contracts not to discriminate against a firearm entity or firearm trade association during the 
term of such contracts. “Discriminate against a firearm entity or firearm trade association” has 
the meaning provided in section 2274.001(3) of the Texas Government Code. “Firearm entity” 
and “firearm trade association” have the meanings provided in section 2274.001(6) and (7) of the 
Texas Government Code. 

Section 26.  Human Trafficking   

BY ACCEPTANCE OF AGREEMENT, CONSULTANT ACKNOWLEDGES THAT THE COUNTY IS 
OPPOSED TO HUMAN TRAFFICKING AND THAT NO COUNTY FUNDS WILL BE USED IN SUPPORT 
OF SERVICES OR ACTIVITIES THAT VIOLATE HUMAN TRAFFICKING LAWS. 
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iGET Services LLC 
Office: 10039 Bissonnet Street, Suite 336, Houston, TX 77036 

Tel:	+1.832.858.3982			+1.832.834.3430	
Email:	info@igetservices.com			Website:	www.igetservices.com	

Ref: FBCDD-Prop-21-01-RevA 
December 08, 2021 

 
To 
The Manager / Chief Engineer 
Fort Bend County Drainage District  
1124 Blume Rd.  
Rosenberg, Texas 77471 
 
Attn:  Mr. Mark Vogler, 
  

RE: Design and Construction Phase Services for Long Point Creek Channel 
Rehabilitation and Improvements to the South of SH-6 

 
Dear Mr. Vogler, 
 

iGET Services LLC (“iGET”) is pleased to present this proposal for performing 
engineering services for the design and construction phases of the above referenced 
project. The design phase services culminate in developing construction plans & 
specifications, which will be followed by the bid phase and construction phase services.  

The scope, deliverables, engineering fee and schedule presented in this proposal 
are based on our PER meetings with Fort Bend County Drainage District (FBCDD), City 
of Missouri City and the HOA’s; our discussions with the sub-consultants for Surveying, 
Geotech engineering; and our observations from several field visits and our engineering 
assessments of the Long Point Creek drainage system during the PER phase. 

 
Project Description  

iGET team has performed preliminary engineering phase for this project and 
provided recommendations for improving the Long Point Creek in the PER report dated 
October 29, 2021.  These recommendations were vetted and further refined by the Fort 
Bend County Drainage District, the City of Missouri City and the HOA’s. Based on the 
final recommendations, iGET was invited to provide this proposal to perform design and 
construction phase engineering services for this project.  Four (4) recommendations 
were considered during the discussions on the PER outcome, with the following scope: 
  
A.1  Single-Span Bridge on Darby Lane across the Long Point Creek, and 
Roadway Improvement 
 

• Proposed Plans to be provided by iGET shall include: 
§ Existing Layout and Demolition Plans 
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• Incorporation of County Record information 
• Incorporation of Survey information 

§ Establishing Proposed Bridge Plans, including: 
• Darby Lane Alignment and Profile for a stretch of about 1200 ft. 
• Incorporation of Bridge Hydraulic Analysis Information 
• Incorporation of Channel Improvement U/S and D/S of Bridge  
• Incorporation of new Geotechnical Information 
• Scouring depth calculations for bridge  
• Structural details of the bridge foundation 
• Typical sections 
• Bridge abutment structural details  
• Cement stabilized abutment backfill 
• I-Girder or Beam-slab structural details 
• I-Girder or Beam-slab design for non-standard spans 
• Bridge approach slab structural details 
• Railing details 
• Pavement marking details 
• Delineator and object marker installation 
• Sealed joints 
• Standard details 
• General Notes for construction 
• County Bridge Standard Details 
• Special details 

§ Modifications within the proposed ROW for the new roadway sections 
• New elevated roadway sections 
• Re-grading the ditches and slop protection near the bridge 

§ Traffic Control Plans 
§ Stormwater Pollution Prevention Plans 
§ Quantity Takeoff & Cost Estimate (List of Materials) 

 
 
A.2  Weir at the Diversion Channel 

Local improvement of the creek at the diversion channel junction.  Proposed Design 
would provide a weir to regulate high flows into the diversion channel, and let low flows 
pass through the inverted syphon under the GCWA channel and McKeever Rd.  Also, a 
small stretch of the channel at the junction will be lined by Riprap for erosion protection. 

 
 

A.3  Railing at the Creek Mont Outfall 
A guard rail will be provided at the Creek Mont outfall at the edge of grade separation 

to prevent any accidental fall of people. Proper grading and down-slope access will be 
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provided. 
 
 
A.4  Natural Channel Improvement from SH-6 to Darby Lane 

Improvement of the Natural Channel from SH-6 to the Darby Lane is not being 
addressed in this proposal.  Channel improvement will be taken up in a later phase, on 
as needed basis. 
 
Engineering Fee Proposal 
 

iGET proposes to provide professional engineering services for the Design and 
Construction Pases for a total fee of $276,471.75 with the following cost break-down. 
These Basic and Additional Services are detailed in Appendix A: 

 
Basic Services 
Task Description Fee 
A.1 Evaluation of Site Conditions $6,366.75 
A.1 Bridge Design and Roadway Realignment  $95,253.00 
A.2 Diversion Channel Junction Improvement and Weir Design $9,996.00 
A.3 Guard rail at Creek Mont Outfall $1,089.00 
A.4 Natural Channel Improvement from SH-6 to Darby Lane $0.00 
A.5 Construction Plan Set, Specifications, TCP, SWPPP $40,193.00 
 Sub Total $152,897.75 
Additional Services 
Task Description Fee 
B.1 Project Management $22,958.00 
B.2 Survey Services $13,990.00 
B.3 Geotechnical Investigations $4,600.00 
B.4 H&H Analysis  $5,540.00 
B.5 Tree Protection $0.00 
 Sub Total $47,088.00 
Bid & Construction Phase Services 
C.1 Bid-Phase Services $5,010.00 
C.2 Construction-Phase Services $12,476.00 
C.3 Revisions $5,000.00 
C.4 Right-of-Way Acquisition $54,000.00 
 Sub Total $76,486.00 
 Grand Total $276,471.75 

 
Project Schedule 

 
Upon receiving written notice to proceed, iGET can start the Engineering services in 
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accordance with the following schedule. These major groups of Activities are expected 
to be sequential, with each group of activities is dependent on the completion of the 
preceding group of activities.  
 

• Additional services are expected to be done concurrent to the Basic services. 
• It is also assumed that the Utility relocations if needed, and the ROW acquisition 

if needed, will be handled by the FBCDD, and the consultant may not have any 
direct influence on these timelines. 

• This schedule allows for a 2-week review time by the Fort Bend County Drainage 
District for each of the milestone submittals  

 
 

Activity Duration Cumulative 
Duration 

Design 
Phase 

A. 50% Submittal   8 weeks    8 weeks 

B. Bid Ready (90%) Plan Set 6 weeks     14 weeks 

C. Final (100%) Plan Set, 
Specifications, Cost Estimates, 
Project Manual 

6 weeks     20 weeks 

Bidding and Award Phase 12 weeks      32 weeks 

Construction Phase (estimate only) 24 weeks     56 weeks 

 
Project Cost breakdown is provided as a separate Exhibit in an Excel spreadsheet. 
Please let me know if you have any questions or need clarifications.  I will be pleased to 
answer. 
 
  
Best Regards, 
 
 
 
Dr. Satya Pilla, P.E., PMP, ENV SP 
Principal  
iGET Services LLC  
  



	
	
	

	 5	

 
APPENDIX A 

 
GENERAL SCOPE OF BASIC SERVICES 

 
GENERAL  
 
The intent of the basic services is to prepare construction documents for the Long Point 
Creek Channel Improvement, covering the Items A.1, A.2 and A.3 as detailed in the 
Project Description. The scope of services for basic services is as follows: 
 
Reference Materials and Standards: 
 

• Wherever there are differences in requirements between the reference materials 
and standards and this scope, Engineer shall perform services in accordance with 
the stricter requirements. 
 

• Units of Measure - This Project shall be prepared using English units.   
 

• Deliverables in Electronic Format:  Engineer shall submit electronic copies of 
intermediate and final reports, documents, plans and other work products on 
suitable media in the following formats:   

o Submit text files in Microsoft Word format.   
o Submit design drawing files and exhibits in AutoCAD Civil 3D format.   
o Submit a duplicate of text and drawing files in PDF format  
o Submit photographs in a digital format converted to a JPEG image format 

 
 
1. EVALUATION OF EXISTING CONDITIONS AND CONSTRAINTS 
 

A. Review of PER Data:  Conduct a thorough review of the PER data, and assess the 
constraints, and recommendations from the previous studies. Review the H&H 
data, locations and adequacy of the geotechnical data obtained, slope stability 
studies to be performed from the available data. Review the available Survey 
exhibits of topography, utilities, easements, encroachments, etc.   
 

B. Site Visits:  Research/collect/review PER drainage studies, geotechnical reports, 
construction plans, public and private utility data, right of way information and 
adjacent land use. Procure new topographic surveys, geotechnical investigations, 
environmental and archeological assessments and utility investigations as 
necessary. 
 

C. Design:  Determine the bridge, roadway and current channel stability conditions 
within the project reach.  
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Perform investigation of the existing and new topographic surveys and ROW in the 
project area to investigate potential roadway and channel cross section designs 
and plan-view layout that will minimize impacts in the reach due to the project 
 
Analyze slope stability and develop design solutions for channel rehabilitation and 
roadway rehabilitation by implementing traditional Riprap for the slope protection. 
Achieve streambank improvements at cross-sections in the vicinity of the bridge, 
and the diversion channel. Perform impact study from the new alignment and the 
cross-section improvements. 

 
D. Hydrologic and Hydraulic (H&H) Analysis:  Conduct required Bridge Hydraulics 

analyses to assess proposed conditions for chosen project scenarios. Perform 
impact analysis. 

 
2. CONSTRUCTION DOCUMENTS 
 

Prepare drawings in accordance with FBCDD’s latest Drawing and Graphic Standards, 
and Surveying Guidelines. Construction drawings shall be prepared so they are legible 
and to scale when printed on 11”x17” size paper.  
Prepare specifications and special provisions for a Project Manual in a format 
prescribed by the District.  
Prepare a final cost estimate of probable construction cost using District pay items.  
Follow Quality Assurance/Quality Control (QA/QC) procedures that meet or exceed 
the FBC’s requirements.   
Prepare a comprehensive project schedule to be maintained at all times and submitted 
with monthly invoices.  Progress submittals are as discussed in the following 

A. 50%, 90% and 100% Submittals 
 

1. Deliver 2 sets of 11”x17” plans, a PDF file of the plans. The submittal shall 
include the following as a minimum and shall have been reviewed for quality 
assurance: 

2. Plans 
a. FBCDD Cover Sheet  
b. Legend & Abbreviations 
c. Project vicinity map, including construction access plan 
d. General Notes 
e. Project Layout – Existing Features with new Survey info 1” = 200’ 
f. Project Layout – Proposed Features 1” = 200’ 
g. Project survey control and control point detail sheets showing survey 

baseline, survey data tables, existing and proposed FBCDD right of 
way, public and private easements crossing and adjacent to District 
ROW.   

h. Quantity estimate page  
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i. Soil boring logs of existing and new geotechnical investigations 
j. Separate ROW sheet layout showing existing and proposed ROW 

acquisition tracts 
k. Proposed design for the elevated roadway, including slope 

protection at the shoulders and re-grading the drainage ditches 
l. Proposed structural design for the bridge, u/s and d/s improvements 

of the channel contiguous to the bridge, top of banks, bottom widths, 
flowlines, hydraulic structures, piping and appropriate design 
labeling.  Include existing and proposed right of way, existing and 
proposed drainage structures/features, existing utilities (public and 
private), existing tree preservation and ROW encroachment 
locations. 

m. Proposed design for the channel improvements at the junction of the 
diversion channel and placement of a weir 

n. Construction drawings for guard rail and d/s access at the Creek 
Mont outfall 

o. Traffic Control Plans for the roadway and bridge 
p. Stormwater Pollution Prevention Plan (SWPPP) for the active project 

areas 
 

3. Additional items to submit 
a. Draft engineers estimate using FBC pay items in standard format 
b. Utility Conflict Table, showing all utilities in conflict, whether or not a 

relocation is required, if so, who is responsible for coordinating the 
relocation, and what is the current status.  
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APPENDIX B 
 

GENERAL SCOPE OF ADDITIONAL SERVICES 
 
The Engineer shall render the following Additional Services in connection with the Project 
when authorized in writing by the Director: 
 
1. PROJECT MANAGEMENT 

 
A. Perform tasks associated with project management and administration necessary 

for completion of the project. 
B. Provide sub-consultant contract management. 

i. Engineer shall not subcontract any part of its Contract without approval by 
the Director. 

ii. Engineer shall be responsible for services performed by Sub-Consultants 
to the same extent as if the services were performed by Engineer. 

iii. Engineer shall replace any Consultant when requested to do so by the 
Director, who shall state the reasons for such request. 

iv. Engineer shall provide the Director with a copy of any of its Consultant 
subcontracts at Director’s request. 

C. Attend Project kickoff meeting and monthly status meetings. Provide an agenda 
for each meeting and follow up with meeting minutes after each meeting. 

D. Provide monthly Project Status updates to document progress. 
 

2. SURVEY SERVICES 
 
A. Perform survey in accordance with the District’s Surveying Guidelines and other 

District design requirements as designated in writing by the Director. A Category 
1B, Condition II Standard Land Survey of the Long Point Creek in accordance with 
the Manual of Practice of the Texas Society of Professional Surveyors (TSPS) and 
specific to FBCDD Standards for Surveying.  

i. Control 
a. Establish one additional horizontal and vertical project control point on the 

edge of Darby Lane west of the existing bridge. Control shall be relative 
to the North American Datum of 1983 (NAD 83) and the North American 
Vertical Datum of 1988 (NAVD 88).  

b. Add control point to the applicable Survey Control Sheet(s) previously 
prepared for the project.  

ii. Additional Topographic Surveying (Cat 6, Cond II) 
 

a. Obtain cross-sections at 100-foot intervals with grade breaks. Cross-
sections shall extend 20 feet beyond the existing right-of-way lines where 
accessible. Identify locations and elevations of physical features 
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b. Surveyed area will be added to the prior Topographic Survey Map of the 
Project certifying to a Cat. 6, Cond. II Topographic Survey to be delivered 
in PDF format.  

c. Surveyed area will be added to the prior 3D topographical survey base 
map and digital terrain model (DTM) and surface triangular irregular 
network (TIN) as previously created and delivered.  
 

iii. Additional Existing Right-of-Way mapping along Darby Lane for 1200 ft 
within the project limits 

iv. Right-of-Way Parcel Acquisition Surveys 
v. Construction Staking 

 
 
3. GEOTECHNICAL INVESTIGATION 

 
A. Perform in accordance with the District’s Geotechnical Investigation Guidelines 

and other District requirements.  
B. Boring Logs in the final plans shall be signed and sealed by the Professional 

Engineer licensed in the State of Texas who was responsible for signing and 
sealing the Geotechnical Work the plans are based upon.  

i. Two test borings on either side of the bridge to a depth of 10 
feet. The total drilled footage is planned to be 20 feet. 

ii. Perform the field work, laboratory testing, and provide pavement 
recommendations as a supplemental letter to the original 
Geotechnical Engineering Report (Terracon Project No. 
92205342). 

 
4. ENVIRONMENTAL SERVICES 

 
A. FBCDD and iGET will be responsible for coordination regarding the 

environmental components of the assessment. If and as needed, iGET will 
provide FBCDD all required exhibits for the permit application.  This includes any 
meeting with USACE Galveston 

 
5. H&H IMPACT ANALYSIS 
 

A. Prepare, a letter summarizing the Bridge hydraulics, and H&H assessments for the 
proposed design, impact of the Project on flood profiles and peak flows. 
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