

**Fort Bend County Tabulation**  
**Bid 22-083**  
**Flat Bank/Steep Bank Channel Bank Stabilization for**  
**Fort Bend County Drainage District FEMA Project 11898**

**Recommended: RES Gulf Coast, LLC dba LECON, Inc.**  
**Funding: FEMA/Grant and Flood Bond**

<b>Company</b>	<b>Bid Price</b>	<b>Completion Time in Calendar Days</b>
RES Gulf Coast, LLC dba LECON, Inc. Houston, TX	\$2,875,878.00	182
Texas Dewatering LLC Bellville, TX	\$2,906,425.75	182
TLC Construction Contract Services Houston, TX	\$3,403,773.00	182
ERS, Inc. Jackson, MS	\$3,996,518.00	182

FOR GOVERNMENT USE ONLY. ABSTRACT OF OFFERS -		1. SOLICITATION NUMBER Bid 22-083		2. DATE ISSUED 6/12/2022		3. DATE OPENED 7/5/2022		PAGE 1 of 1					
4. ISSUING OFFICE Fort Bend County, Texas 301 Jackson, Suite 201 Richmond, TX 77469		I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.		NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE) Jaime Kovar County Purchasing Agent									
5. PROJECT TITLE Flat Bank/Steep Bank Channel Bank Stabilization for Fort Bend County Drainage District FEMA Project 11898 Bid 22-083		6. GOVERNMENT ESTIMATE (Check A, B, or C and complete D, E, and F)		7. OFFERS									
A. NUMBER OF AMENDMENTS ISSUED 1		C. REASONABLE CONTRACT (Including Profit)		NO. 1		NO. 2		NO. 3		NO. 4			
7A. Item		7B. DESCRIPTION OF OFFERED ITEM		A. OFFEROR		A. OFFEROR		A. OFFEROR		A. OFFEROR			
c. QTY.		d. UNIT		RES Gulf Coast LLC		TLC Construction Contract Services		Texas Dewatering LLC		ERS Inc.			
E. UNIT PRICE		F. GOV. ESTIMATE		B. BID SECURITY		B. BID SECURITY		B. BID SECURITY		B. BID SECURITY			
G. PRICE		H. AMOUNT		C. AMENDMENTS		C. AMENDMENTS		C. AMENDMENTS		C. AMENDMENTS			
I. PRICE		J. AMOUNT		I. PRICE		J. AMOUNT		I. PRICE		J. AMOUNT			
1	Pollution Control	1	LS	\$20,000.00	\$20,000.00	\$25,000.00	\$25,000.00	\$ 22,439.00	\$ 22,439.00	\$ 153,231.00	\$153,231.00	\$ 16,000.00	\$16,000.00
2	Sediment Filters	3000	LF	\$5.00	\$15,000.00	\$3.80	\$11,400.00	\$ 4.00	\$ 12,000.00	\$ 3.75	\$11,250.00	\$ 11.00	\$33,000.00
3	Construction Surveys	1	LS	\$25,000.00	\$25,000.00	\$32,000.00	\$32,000.00	\$ 63,415.00	\$ 63,415.00	\$ 133,700.50	\$133,700.50	\$ 18,000.00	\$18,000.00
4	Mobilization & Demobilization	1	LS	\$100,000.00	\$100,000.00	\$90,000.00	\$90,000.00	\$ 195,567.00	\$ 195,567.00	\$ 119,132.50	\$119,132.50	\$ 145,000.00	\$145,000.00
5	Removal of Water	1	LS	\$150,000.00	\$150,000.00	\$42,700.00	\$42,700.00	\$ 189,244.00	\$ 189,244.00	\$ 92,226.25	\$92,226.25	\$ 50,000.00	\$50,000.00
6	Excavation, Common	25618	CY	\$15.00	\$384,270.00	\$10.50	\$268,989.00	\$ 14.00	\$ 358,652.00	\$ 14.00	\$358,652.00	\$ 17.00	\$435,506.00
7	Earthfill	20499	CY	\$20.00	\$409,980.00	\$22.00	\$450,978.00	\$ 9.00	\$ 184,491.00	\$ 9.50	\$194,740.50	\$ 28.00	\$573,972.00
8	Rock Riprap	12349	Tn	\$110.00	\$1,358,390.00	\$131.00	\$1,617,719.00	\$ 152.00	\$ 1,877,048.00	\$ 120.00	\$1,481,880.00	\$ 190.00	\$2,346,310.00
9	Contractor Quality Control	1	LS	\$50,000.00	\$50,000.00	\$142,500.00	\$142,500.00	\$ 26,277.00	\$ 26,277.00	\$ 133,615.50	\$133,615.50	\$ 70,000.00	\$70,000.00
10	Geotextile	3220	SY	\$5.00	\$16,100.00	\$3.60	\$11,592.00	\$ 5.00	\$ 16,100.00	\$ 4.75	\$15,295.00	\$ 9.00	\$28,980.00
11	Vegetation, Hydro Mulch Seeding	25.0	AC	\$4,500.00	\$112,500.00	\$2,400.00	\$60,000.00	\$ 14,058.00	\$ 351,450.00	\$ 3,034.50	\$75,862.50	\$ 3,750.00	\$93,750.00
12	Site Preparation - Pipe Replacement	1	LS	\$5,000.00	\$5,000.00	\$41,000.00	\$41,000.00	\$ 34,291.00	\$ 34,291.00	\$ 46,179.75	\$46,179.75	\$ 62,000.00	\$62,000.00
13	Site Preparation - Pipe Replacement	1	LS	\$5,000.00	\$5,000.00	\$41,000.00	\$41,000.00	\$ 33,701.00	\$ 33,701.00	\$ 44,480.50	\$44,480.50	\$ 62,000.00	\$62,000.00
14	Site Preparation - Pipe Replacement	1	LS	\$5,000.00	\$5,000.00	\$41,000.00	\$41,000.00	\$ 39,098.00	\$ 39,098.00	\$ 46,179.75	\$46,179.75	\$ 62,000.00	\$62,000.00
TOTAL:					\$2,656,240.00		\$2,875,878.00		\$3,403,773.00		\$2,906,425.75		\$3,996,518.00
BID RANKING:							1		3		2		4