STATE OF TEXAS 8§
§
COUNTY OF FORT BEND 8§

AGREEMENT FOR PROFESSIONAL ENGINEERING SERVICES
(University Boulevard at West and East Avalon- Project No. 23307-08)

This Agreement for Professional Engineering Services (“Agreement”) is made and entered
into by and between Fort Bend County, Texas (“County”), a political subdivision of the state of
Texas, and Midtown Engineers, LLC, a company authorized to conduct business in the State of
Texas. County and Engineer may be referred to individually as a “Party” or collectively as the
“Parties.”

WHEREAS, Engineer provides professional engineering services in the Greater Houston
Area; and

WHEREAS, County desires for Engineer to provide such services for the design of traffic
circle at University Boulevard under Mobility Bond Project No. 23307-08; and

WHEREAS, Engineer represents that it is qualified and desires to perform such services
for County; and

WHEREAS, pursuant to the requirements of Chapter 2254 of the Texas Government Code,
County has determined that Engineer is the most highly qualified provider of such professional
services and the Parties have negotiated a fair and reasonable price for the same; and

WHEREAS, this Agreement is not subject to competitive bidding requirements under
Section 262.023 of the Texas Local Government Code because this Agreement is for professional
engineering services and may not be competitively bid pursuant to Chapter 2254 of the Texas
Government Code.

NOW, THEREFORE, in consideration of the mutual covenants and agreements contained
herein, the Parties do mutually agree as follows:

1. Recitals. The recitals set forth above are incorporated herein by reference and made a
part of this Agreement.

2. Scope of Services. Engineer shall render services to County as provided in Engineer’s
Proposal attached hereto as “Exhibit A” and incorporated herein by reference (the
“Services”).
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3. Time for Performance. Time for performance for the Services provided under this
Agreement shall begin with Engineer’s receipt of Notice to Proceed and shall end no later
than December 31, 2030. Engineer shall complete such tasks described in the Scope of
Services, within this time or within such additional time as may be extended by County.

4, Compensation and Payment Terms.

Engineer’s fees for the Services shall be calculated at the rate(s) set forth in Exhibit “A”
attached hereto. The Maximum Compensation to Engineer for the Services performed
under this Agreement is $654,818.00. In no event shall the amount paid by County to
Engineer under this Agreement exceed said Maximum Compensation without an
approved change order.

(a) Engineer understands and agrees that the Maximum Compensation stated is an
all-inclusive amount and no additional fee, cost or reimbursed expense shall be
added whatsoever to the fees stated in the attached Exhibit “A.”

(b) County will pay Engineer based on the following procedures: Upon completion of
the tasks identified in the Scope of Services, Engineer shall submit to County staff
person designated by the County Engineer, one (1) electronic (pdf) copy of the
invoice showing the amounts due for services performed in a form acceptable to
County. Engineer shall submit invoices no more frequently than on a monthly
basis. County shall review such invoices and approve them within 30 calendar
days with such modifications as are consistent with this Agreement and forward
same to the Auditor for processing. County shall pay each such approved invoice
within thirty (30) calendar days.

(c) Accrual and payment of interest on any overdue payments assessed by Engineer,
if any, shall be governed by Chapter 2251 of the Texas Government Code.

(d) Engineer understands and agrees that County’s obligation to make any
payment(s) hereunder is dependent upon Engineer’s completion of the Services
in a timely, good, and professional manner and in accordance with the
performance representations made in Section 25 of this Agreement. Therefore,
County reserves the right to withhold payment pending verification of satisfactory
work performed.

5. Limit of Appropriation. Engineer understands and agrees that the Maximum
Compensation for the performance of the Services within the Scope of Services described
in Section 2 above is $654,818.00. In no event shall the amount paid by County under
this Agreement exceed the Maximum Compensation without a County approved change
order. Engineer clearly understands and agrees, such understanding and agreement
being of the absolute essence of this Agreement, that County shall have available the total
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maximum sum of $654,818.00 specifically allocated to fully discharge any and all liabilities
County may incur under this Agreement. Engineer does further understand and agree,
said understanding and agreement also being of the absolute essence of this Agreement,
that the total Maximum Compensation that Engineer may become entitled to and the
total maximum sum that County may become liable to pay Engineer under this
Agreement shall not under any conditions, circumstances, or interpretations thereof
exceed $654,818.00.

6. Non-appropriation. Engineer understands and agrees that in the event no funds or
insufficient funds are appropriated by the County under this Agreement, County shall
immediately notify Engineer in writing of such occurrence and the Agreement shall
thereafter terminate and be null and void on the last day of the fiscal period for which
appropriations were received or made without penalty, liability or expense to the County.
In no event shall said termination of this Agreement or County’s failure to appropriate
said funds be deemed a breach or default of this Agreement or create a debt by County
in any amount(s) in excess of those previously funded.

7. Taxes. Engineer understands and agrees that County is a governmental entity and
political subdivision of the state of Texas, and as such, is exempt from payment of any
sales and use taxes. County shall furnish evidence of its tax-exempt status upon written
request by Engineer.

8. Insurance. Prior to commencement of the Services, Engineer shall furnish County with
properly executed certificates of insurance which shall evidence all insurance required
and provide that such insurance shall not be canceled, except on 30 days’ prior written
notice to County. Engineer shall provide certified copies of insurance endorsements
and/or policies if requested by County. Engineer shall maintain such insurance coverage
from the time Services commence until Services are completed and provide replacement
certificates, policies and/or endorsements for any such insurance expiring prior to
completion of Services. Engineer shall obtain such insurance written on an Occurrence
form from such companies having Best’s rating of A/VIl or better, licensed or approved to
transact business in the State of Texas, and shall obtain such insurance of the following
types and minimum limits:

(a) Workers Compensation in accordance with the laws of the State of Texas.
Substitutes to genuine Workers” Compensation Insurance will not be allowed.

(b) Employers’ Liability insurance with limits of not less than $1,000,000 per injury by
accident, $1,000,000 per injury by disease, and $1,000,000 per bodily injury by
disease.

(c) Commercial general liability insurance with a limit of not less than $1,000,000
each occurrence and $2,000,000 in the annual aggregate. Policy shall cover
liability for bodily injury, personal injury, and property damage and
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products/completed operations arising out of the business operations of the
policyholder.

(d) Business Automobile Liability coverage applying to owned, non-owned and hired
automobiles with limits not less than $1,000,000 each occurrence combined single
limit for Bodily Injury and Property Damage combined.

(e) Professional Liability insurance with limits not less than $1,000,000.

County and members of the Fort Bend County Commissioners Court shall be named as
additional insured to all required coverage except for Workers” Compensation and
Professional Liability (if required). All Liability policies written on behalf of Engineer shall
contain a waiver of subrogation in favor of County.

If required coverage is written on a claims-made basis, Engineer warrants that any
retroactive date applicable to coverage under the policy precedes the Effective Date of
this Agreement and that continuous coverage will be maintained or an extended
discovery period will be exercised for a period of 2 years beginning from the time the
work under this Agreement is completed.

Engineer shall not commence any portion of the work under this Agreement until it has
obtained the insurance required herein and certificates of such insurance have been filed
with and approved by County.

No cancellation of or changes to the certificates, or the policies, may be made without
thirty (30) days prior, written notification to County.

Approval of the insurance by County shall not relieve or decrease the liability of the
Engineer.

9. Indemnity. PURSUANT TO SECTION 271.904 OF THE TEXAS LOCAL GOVERNMENT CODE,
ENGINEER SHALL INDEMNIFY AND HOLD HARMLESS COUNTY, ITS OFFICIALS, OFFICERS,
AND EMPLOYEES FROM AND AGAINST ALL CLAIMS, LOSSES, DAMAGES, CAUSES OF
ACTION, SUITS, LIABILITY, AND COSTS, INCLUDING THE REIMBURSEMENT OF
REASONABLE ATTORNEY FEES, ARISING OUT OF OR RESULTING FROM AN ACT OF
NEGLIGENCE, INTENTIONAL TORT, INTELLECTUAL PROPERTY INFRINGEMENT, OR
FAILURE TO PAY A SUBCONTRACTOR OR SUPPLIER COMMITTED BY ENGINEER OR
ENGINEER’S AGENTS, EMPLOYEES, OR ANOTHER ENTITY OVER WHICH ENGINEER
EXCERCISES CONTROL. IN ADDITION, ENGINEER SHALL PROCURE AND MAINTAIN
LIABILITY INSURANCE WITH COVERAGE AS PROVIDED IN SECTION 8 OF THIS
AGREEMENT.

ENGINEER SHALL TIMELY REPORT TO COUNTY ALL SUCH MATTERS ARISING UNDER THE
INDEMNITY PROVISIONS ABOVE. UPON THE RECEIPT OF ANY CLAIM, DEMAND, SUIT,
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ACTION, PROCEEDING, LIEN, OR JUDGMENT, AND NO LATER THAN THE FIFTEENTH DAY
OF EACH MONTH, ENGINEER SHALL PROVIDE COUNTY WITH A WRITTEN REPORT ON
EACH MATTER, SETTING FORTH THE STATUS OF EACH MATTER, THE SCHEDULE OR
PLANNED PROCEEDINGS WITH RESPECT TO EACH MATTER, AND THE COOPERATION OR
ASSISTANCE, IF ANY, OF COUNTY REQUIRED BY ENGINEER IN THE DEFENSE OF EACH
MATTER. IN THE EVENT OF ANY DISPUTE BETWEEN THE PARTIES AS TO WHETHER A
CLAIM, DEMAND, SUIT, ACTION, PROCEEDING, LIEN, OR JUDGMENT APPEARS TO HAVE
BEEN CAUSED BY OR APPEARS TO HAVE ARISEN OUT OF OR RESULTS FROM AN ACT OF
NEGLIGENCE, INTENTIONAL TORT, INTELLECTUAL PROPERTY INFRINGEMENT, OR
FAILURE TO PAY A SUBCONTRACTOR OR SUPPLIER COMMITTED BY ENGINEER, OR ITS
AGENTS, EMPLOYEES, OR ANOTHER ENTITY OVER WHICH ENGINEER EXERCISES
CONTROL, ENGINEER SHALL, NEVERTHELESS, FULLY DEFEND SUCH CLAIM, DEMAND,
SUIT, ACTION, PROCEEDING, LIEN, OR JUDGMENT UNTIL AND UNLESS THERE IS A
DETERMINATION BY A COURT OF COMPETENT JURISDICTION THAT SAID ACTS AND/OR
OMISSIONS OF ENGINEER ARE NOT AT ISSUE IN THE MATTER.

THE INDEMNITY PROVISIONS OF THIS SECTION SHALL SURVIVE THE TERMINATION OF
THIS AGREEMENT HOWEVER CAUSED, AND NO PAYMENT, PARTIAL PAYMENT, OR
ISSUANCE OF CERTIFICATION OF COMPLETION OF THE SERVICES UNDER THIS
AGREEMENT BY COUNTY, WHETHER IN WHOLE OR IN PART, SHALL WAIVE OR RELEASE
ANY OF THE PROVISIONS OF THIS SECTION.

10. Public Information Act. Engineer expressly acknowledges and agrees that County is a
public entity and as such, is subject to the provisions of the Texas Public Information Act
under Chapter 552 of the Texas Government Code. In no event shall County be liable to
Engineer for release of information pursuant to Chapter 552 of the Texas Government
Code or any other provision of law. Except to the extent required by law or as directed
by the Texas Attorney General, County agrees to maintain the confidentiality of
information provided by Engineer expressly marked as proprietary or confidential.
County shall not be liable to Engineer for any disclosure of any proprietary or confidential
information if such information is disclosed under Texas law or at the direction of the
Texas Attorney General. Engineer further acknowledges and agrees that the terms and
conditions of this Agreement are not proprietary or confidential information.

11. Compliance with Laws. Engineer shall comply with all federal, state, and local laws,
statutes, ordinances, rules, regulations, and the decrees of any courts or administrative
bodies or tribunals in any matter affecting the performance of this Agreement, including,
without limitation, Worker’s Compensation laws, minimum and maximum salary and
wage statutes and regulations, licensing laws and regulations. Engineer, in providing all
services hereunder, further agrees to abide by the provisions of any applicable Federal or
State Data Privacy Act.
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12. Independent Contractor. In the performance of work or services hereunder, Engineer
shall be deemed an independent Contractor, and any of its agents, employees, officers,
or volunteers performing work required hereunder shall be deemed solely as employees
of Engineer. Engineer and its agents, employees, officers, or volunteers shall not, by
performing work pursuant to this Agreement, be deemed to be employees, agents, or
servants of County and shall not be entitled to any of the privileges or benefits of County
employment.

13. Use of Customer Name. Engineer may use County’s name without County’s prior written
consent only in Engineer’s customer lists. Any other use of County’s name by Engineer
must have the prior written consent of County.

14. County/County Data. Nothing in this Agreement shall be construed to waive the
requirements of Section 205.009 of the Texas Local Government Code.

15. Personnel. Engineer represents that it presently has, or is able to obtain adequate
qualified personnel in its employment for the timely performance of the Services required
under this Agreement and that Engineer shall furnish and maintain, at its own expense,
adequate and sufficient personnel, in the opinion of County, to perform the Services when
and as required and without delays.

All employees of Engineer shall have such knowledge and experience as will enable them
to perform the duties assigned to them. Any employee or agent of Engineer who, in
County’s opinion, is incompetent or by his conduct becomes detrimental to providing
Services pursuant to this Agreement, shall, upon request of County, immediately be
removed from association with the Services required under this Agreement.

When performing Services on—site at County’s facilities, Engineer shall comply with, and
will require that all Engineer’s Personnel comply with, all applicable rules, regulations and
known policies of County that are communicated to Engineer in writing, including security
procedures concerning systems and data and remote access thereto, building security
procedures, including the restriction of access by County to certain areas of its premises
or systems for security reasons, and general health and safety practices and procedures.

16. Confidential and Proprietary Information. Engineer acknowledges that it and its
employees or agents may, in the course of performing their responsibilities under this
Agreement, be exposed to or acquire information that is confidential to County. Any and
all information of any form obtained by Engineer or its employees or agents from County
in the performance of this Agreement shall be deemed to be confidential information of
County ("Confidential Information"). Any reports or other documents or items (including
software) that result from the use of the Confidential Information by Engineer shall be
treated with respect to confidentiality in the same manner as the Confidential
Information. Confidential Information shall be deemed not to include information that
(a) is or becomes (other than by disclosure by Engineer) publicly known or is contained in
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a publicly available document; (b) is rightfully in Engineer’s possession without the
obligation of nondisclosure prior to the time of its disclosure under this Agreement; or (c)
is independently developed by employees or agents of Engineer who can be shown to
have had no access to the Confidential Information.

Engineer agrees to hold Confidential Information in strict confidence, using at least the
same degree of care that Engineer uses in maintaining the confidentiality of its own
confidential information, and not to copy, reproduce, sell, assign, license, market, transfer
or otherwise dispose of, give, or disclose Confidential Information to third parties or use
Confidential Information for any purposes whatsoever other than the provision of
Services to County hereunder, and to advise each of its employees and agents of their
obligations to keep Confidential Information confidential. Engineer shall use its best
efforts to assist County in identifying and preventing any unauthorized use or disclosure
of any Confidential Information. Without limitation of the foregoing, Engineer shall advise
County immediately in the event Engineer learns or has reason to believe that any person
who has had access to Confidential Information has violated or intends to violate the
terms of this Agreement and Engineer will at its expense cooperate with County in seeking
injunctive or other equitable relief in the name of County or Engineer against any such
person. Engineer agrees that, except as directed by County, Engineer will not at any time
during or after the term of this Agreement disclose, directly or indirectly, any Confidential
Information to any person, and that upon termination of this Agreement or at County's
request, Engineer will promptly turn over to County all documents, papers, and other
matters in Engineer’s possession which embody Confidential Information.

Engineer acknowledges that a breach of this Section, including disclosure of any
Confidential Information, or disclosure of other information that, at law or in equity,
ought to remain confidential, will give rise to irreparable injury to County that is
inadequately compensable in damages. Accordingly, County may seek and obtain
injunctive relief against the breach or threatened breach of the foregoing undertakings,
in addition to any other legal remedies that may be available. Engineer acknowledges
and agrees that the covenants contained herein are necessary for the protection of the
legitimate business interest of County and are reasonable in scope and content.

Engineer in providing all services hereunder agrees to abide by the provisions of any
applicable Federal or State Data Privacy Act.

17. Ownership and Reuse of Documents. All work product and data produced or developed
under this Agreement by Engineer including any documents, data, notes, reports,
research, graphic presentation materials, and any other related material (collectively,
“Materials”), shall at all times be the property of County. County, at all times, shall have
a right of access to the Materials. Engineer shall promptly furnish and deliver all such
Materials to County on request. Notwithstanding the foregoing, Engineer shall bear no
liability or responsibility for Materials that have been modified post-delivery to County or

Agmt for Professional Eng. Services Page | 7
Project No. 23307-08



used by County for a purpose other than that for which they were prepared under this
Agreement.

18. Inspection of Books and Records. Engineer shall permit County, or any duly authorized
agent of County, to inspect and examine the books, records, information, and
documentation (collectively, “Records”) of Engineer which relate to the Services provided
under this Agreement for the purposes of making audits, examinations, excerpts, copies,
and transcriptions. Engineer shall maintain all such Records in a readily available state
and location, reasonably accessible to County or their authorized representatives.
County’s right to inspect such books and records shall survive the termination of this
Agreement for a period of four (4) years, or until any litigation concerning any of the
Services has been satisfactorily resolved, whichever occurs later. ENGINEER SHALL NOT
DESTROY OR DISCARD ANY RECORDS REASONABLY RELATED TO THIS AGREEMENT OR
THE SERVICES, UNLESS THE TIME PERIOD FOR MAINTAINING THE SAME HAS EXPIRED.

19. Termination.

(a) Without Cause. County, in its sole discretion, and without prejudice to any other
remedy to which it may be entitled to at law or in equity, may terminate this
Agreement, in whole or in part, without cause, upon thirty (30) days prior written
notice to Engineer.

(b) With Cause. County, in its sole discretion, and without prejudice to any other
remedy to which it may be entitled to at law or in equity, may terminate this
Agreement, in whole or in part, with cause, for any of the following reasons, each
of which shall constitute a material breach and “Default” of the Agreement:

(2) Engineer fails to perform any portion of the Scope of Services within the
timeframe(s) provided under this Agreement.

(2) Engineer fails to comply with County’s documentation and reporting
requirements, terms and requirements of this Agreement, or applicable
federal, state, or local laws and regulations.

(3) Non-performance and suspension of the Agreement by Engineer that
exceeds thirty (30) calendar days due to Force Majeure.

(4) Engineer fails to perform any obligation under this Agreement or as
required by law, ordinance, or regulation and such failure creates an
imminent threat to the public health and/or safety.

(5) Engineer otherwise materially breaches any of the covenants or terms and
conditions set forth in this Agreement or fails to perform any of the other
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20.

provisions of this Agreement or so fails to make progress as to endanger
performance of this Agreement in accordance with its terms.

(6) County shall notify Engineer in writing of the alleged Default in reasonable
detail (“Notice”). Upon receipt of said Notice, Engineer shall have
opportunity to cure such Default within the time specified in the Notice by
County. If Engineer fails to cure such Default within such time, and to the
reasonable satisfaction of County, then County may elect to terminate this
Agreement for cause.

(7) If, after termination of the Agreement by County for cause, it is determined
for any reason whatsoever that Engineer was not in Default, or that the
Default was excusable, the rights and obligations of the Parties hereunder
shall be the same as if the termination had been issued by County without
cause in accordance with this Agreement.

(c) Upon termination of this Agreement for any reason, Engineer shall cease all work
and activity for the Services by the date specified by County and shall not incur
any new obligations or perform any additional services for the work performed
hereunder beyond the specified date. County shall compensate Engineer in
accordance with Section 4, above, for such work provided by Engineer under this
Agreement prior to its termination and which has not been previously presented
for payment by Engineer to County.

(d) If County terminates this Agreement as provided in this Section, no fees of any
type, other than fees due and payable at the termination date, shall thereafter be
paid to Engineer.

Force Majeure. In the event either Party is rendered unable, wholly or in part, by Force
Majeure to carry out any of its obligations under this Agreement, then, within a
reasonable time after the occurrence of such event, but no later than ten (10) calendar
days after, the Party whose obligations are so affected (the “Affected Party”) thereby shall
notify the other in writing stating the nature of the event and the anticipated duration.
The Affected Party’s obligations under this Agreement shall be suspended during the
continuance of any delay or inability caused by the event, but for no longer period. The
Affected Party shall further endeavor to remove or overcome such delay or inability as
soon as is reasonably possible.

For purposes of this Agreement, Force Majeure includes, but is not limited to: acts of
God, strikes, lockouts, or other industrial disturbances, acts of the public enemy, orders
of any kind of the government of the United States of America or the State of Texas or
any civil or military authority other than a Party to this Agreement, insurrections, riots,
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epidemics, landslides, lightning, earthquakes, fires, hurricanes, severe storms, floods,
washouts, drought, arrests, restraint of government and people, civil disturbances,
explosions, breakage or accidents to machinery, pipelines or canals, and any other
inabilities of any Party, similar to those enumerated, which are not within the control of
the Party claiming such inability, which such Party could not have avoided by the
reasonable exercise of due diligence and care.

21. Assignment. Engineer shall not assign this Agreement to another party without the prior
written consent of County, which consent shall not be unreasonably withheld,
conditioned, or delayed. Any purported or attempted assignment or transfer in violation
of this Section shall be null and void.

22. Successors and Assigns Bound. County and Engineer each bind themselves and their
successors and assigns to the other Party and to the successors and assigns of such other
Party, with respect to all covenants of this Agreement.

23. Publicity. Contact with citizens of Fort Bend County, media outlets, or other
governmental agencies shall be the sole responsibility of County. Under no
circumstances, whatsoever, shall Engineer release any material or information developed
or received during the performance of Services hereunder unless Engineer obtains the
express written approval of County or is required to do so by law.

24, Notice. Any and all notices required or permitted under this Agreement shall be in writing
and shall be mailed by certified mail, return receipt requested, or personally delivered to
the following addresses:

If to County: Fort Bend County Engineering
Attn: County Engineer
301 Jackson Street, 4t Floor
Richmond, Texas 77469

And

Fort Bend County, Texas
Attn: County Judge
401 Jackson Street, 1%t Floor
Richmond, Texas 77469

If to Engineer: Midtown Engineers, LLC
5225 Katy Fwy
Suite 400
Houston, Texas 77007
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25.

26.

27.

28.

29.

30.

Within five (5) business days of the Effective Date of this Agreement, each Party to this
Agreement shall designate in writing to the other Party one person and one alternate
person to be that Party’s designated spokesperson for communications between the
Parties.

Standard of Care. Pursuant to Section 271.904 of the Texas Local Government Code,
Engineer represents to County that Engineer has the skill and knowledge ordinarily
possessed by well-informed members of its trade or profession (“Professionals”)
practicing in the greater Houston metropolitan area. Engineer shall provide the Services
to County with the same professional skill and care ordinarily provided by such
Professionals under the same or similar circumstances and professional license and as
expeditiously as is prudent considering the ordinary professional skill and care of a
competent Professional.

Travel Policy. Mutually approved travel and mileage expenses incurred in the
performance of the Services hereunder will be reimbursed to Engineer only to the extent
that those costs do not exceed Fort Bend County travel reimbursement allowances. A
copy of County’s Travel Policy with those reimbursement limits shall be provided to
Engineer upon request.

Arbitration, Litigation Waiver, and Attorney Fees. County does not agree to submit
disputes arising out of this Agreement to binding arbitration nor does County agree to
pay any and/or all attorney fees incurred by Engineer in any way associated with this
Agreement. Therefore, any references in Engineer’s Proposal to binding arbitration,
waiver of a right to litigate a dispute, or payment of attorney fees are hereby deleted.

No Waiver of Jury Trial. County does not agree that all disputes (including any claims or
counterclaims) arising from or related to this Agreement shall be resolved without a jury.
Therefore, any references in Engineer’s Proposal to County’s waiver of jury trial are
hereby deleted.

Limitations. Limitations for the right to bring an action, regardless of form, shall be
governed by the applicable laws of the State of Texas, and any provisions to the contrary
in Engineer’s Proposal are hereby deleted.

Indemnification by County. ENGINEER UNDERSTANDS AND AGREES THAT UNDER THE
TEXAS CONSTITUTION AND THE LAWS OF THE STATE OF TEXAS, COUNTY CANNOT
ENTER INTO AN AGREEMENT WHEREBY COUNTY AGREES TO INDEMNIFY OR HOLD
HARMLESS ANOTHER PARTY. THEREFORE, ANY AND ALL REFERENCES IN ENGINEER’S
PROPOSAL TO COUNTY DEFENDING, INDEMNIFYING, OR HOLDING OR SAVING
HARMLESS ENGINEER OR ANY OTHER PARTY, FOR ANY REASON WHATSOEVER, ARE
HEREBY DELETED.
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31.

32.

33.

34.

35.

36.

Entire Agreement and Modification. This Agreement constitutes the entire Agreement
between the Parties and supersedes all previous agreements, written or oral, pertaining
to the subject matter of this Agreement. Any amendment to this Agreement must be in
writing and signed by each Party to come into full force and effect. IT IS
ACKNOWLEDEDGED BY ENGINEER THAT NO OFFICER, AGENT, EMPLOYEE, OR
REPRESENTATIVE OF COUNTY HAS ANY AUTHORITY TO CHANGE THE TERMS OF THIS
AGREEMENT OR ANY ATTACHED EXHIBITS HERETO UNLESS EXPRESSLY AUTHORIZED BY
THE FORT BEND COUNTY COMMISSIONERS COURT.

Conflict. In the event there is a conflict among the terms of this document entitled
“Agreement for Professional Engineering Services” and the terms of Engineer’s Proposal
or any other exhibit attached hereto, the terms of this document shall prevail with regard
to the conflict.

Understanding Fair Construction. By execution of this Agreement, the Parties
acknowledge that they have read and understood each provision, term, and obligation
contained herein. This Agreement, although drawn by one party, shall be construed fairly
and reasonably and not more strictly against the drafting Party than the non-drafting
Party.

Severability. In case any one or more of the provisions contained in this Agreement shall
for any reason be held to be invalid, illegal or unenforceable in any respect, such invalidity,
illegality or unenforceability shall not affect any other provision hereof and this
Agreement shall be construed as if such invalid, illegal or unenforceable provision had
never been contained herein.

No Waiver of Immunity. Neither the execution of this Agreement nor any other conduct
of either Party relating to this Agreement shall be considered a waiver or surrender by
County of its governmental powers or immunity under the Texas Constitution or the laws
of the state of Texas.

Applicable Law and Venue. This Agreement shall be construed according to the laws of
the state of Texas. Venue for any claim arising out of or relating to the subject matter of
this Agreement shall lie in a court of competent jurisdiction of Fort Bend County, Texas.
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37. Certain State Law Requirements for Contracts The contents of this Section are required
by Texas law and are included by County regardless of content For purposes of Sections
2252.152, 2271.002, and 2274.002, Texas Government Code, as amended, Engineer
hereby verifies that Engineer and any parent company, wholly owned subsidiary,
majority-owned subsidiary, and affiliate:

(a) Unless affirmatively declared by the United States government to be excluded
from its federal sanctions regime relating to Sudan or Iran or any federal sanctions
regime relating to a foreign terrorist organization, Engineer is not identified on a
list prepared and maintained by the Texas Comptroller of Public Accounts under
Section 806.051, 807.051, or 2252.153 of the Texas Government Code.

(b) If employing ten (10) or more full-time employees and this Agreement has a value
of $100,000.00 or more, Engineer does not boycott Israel and is authorized to
agree in such contracts not to boycott Israel during the term of such contracts.
“Boycott Israel” has the meaning provided in § 808.001 of the Texas Government
Code.

(c) If employing ten (10) or more full-time employees and this Agreement has a value
of $100,000.00 or more, Engineer does not boycott energy companies and is
authorized to agree in such contracts not to boycott energy companies during the
term of such contracts. “Boycott energy company” has the meaning provided in §
809.001 of the Texas Government Code.

(d) If employing ten (10) or more full-time employees and this Agreement has a value
of $100,000.00 or more, Engineer does not have a practice, policy, guidance, or
directive that discriminates against a firearm entity or firearm trade association
and is authorized to agree in such contracts not to discriminate against a firearm
entity or firearm trade association during the term of such contracts.
“Discriminate against a firearm entity or firearm trade association” has the
meaning provided in § 2274.001(3) of the Texas Government Code. “Firearm
entity” and “firearm trade association” have the meanings provided in §
2274.001(6) and (7) of the Texas Government Code.

38. Human Trafficking. BY ACCEPTANCE OF THIS AGREEMENT, ENGINEER ACKNOWLEDGES
THAT FORT BEND COUNTY IS OPPOSED TO HUMAN TRAFFICKING AND THAT NO
COUNTY FUNDS WILL BE USED IN SUPPORT OF SERVICES OR ACTIVITIES THAT VIOLATE
HUMAN TRAFFICKING LAWS.

39. Captions. The section captions used in this Agreement are for convenience of reference
only and do not affect the interpretation or construction of the Agreement.
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40. Electronic and Digital Signatures. The Parties to this Agreement agree that any electronic
and/or digital signatures of the Parties included in this Agreement are intended to
authenticate this writing and shall have the same force and effect as the use of manual
signatures.

41. Multiple Counterparts. This Agreement may be executed in multiple counterparts, each
having equal force and effect of an original.

42. Certification. By his or her signature below, each signatory individual certifies that he or
she is the properly authorized person or officer of the applicable Party hereto and has the
requisite authority necessary to execute this Agreement on behalf of such Party, and each
Party hereby certifies to the other that it has obtained the appropriate approvals or
authorizations from its governing body as required by law.

IN WITNESS WHEREOF, and intending to be legally bound, County and Engineer hereto
have executed this Agreement to be effective on the date signed by the last Party hereto.

{Execution Page Follows}
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FORT BEND COUNTY, TEXAS MIDTOWN ENGINEERS, LLC

Althorized Agent — Signature

Wil BHacaett f, 5

KP George, County Judge

Date Authorized Agent- Printed Name
GNP - Ditector of Cendact Operoctins
ATTEST: Title
1 / 29 /za’
Date(

Laura Richard, County Clerk

APPROVED:

o At
¢

J. Stacy Slawinski, County Engineer

AUDITOR'’S CERTIFICATE

| hereby certify that funds in the amount of $ are available to pay the
obligation of Fort Bend County, Texas within the foregoing Agreement.

Robert Ed Sturdivant, County Auditor

Agmt for Professional Eng. Services Page | 15
Project No. 23307-08
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(Follows Behind)
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(A Midtown

August 27, 2025

Mark C. Dessens, P.E.

Project Manager

Schaumburg & Polk, Inc.
11767 Katy Freeway, Suite 900
Houston, TX 7779

Re: Engineering Services Proposal for Design of Traffic Circle at University Boulevard at W. Avalon and
University Boulevard at E. Avalon, Fort Bend County Precinct 3

Dear Mr. Dessens:

We are pleased to present this REVISED proposal to provide engineering services for the above-
mentioned project. The scope of work includes providing topographic and ROW determination survey,
geotechnical evaluation, drainage evaluation, preliminary and final design of a traffic circle at both
intersections.

The Midtown Engineers’ team is comprised of the following firms and responsibilities:
e UES Professional Solutions — Geotechnical Evaluation
e Western Group Consultants — Surveying

SCOPE OF WORK - The scope of work to be provided is divided between Preliminary Phase, Design
Phase, and Bid and Construction Phase. Scope of work includes:

e Topographic survey

e Utility research, investigation and coordination

e Preliminary Phase Engineering Services

e Geotechnical Evaluation

¢ Hydrology and Hydraulics evaluation and mitigation requirements

e Traffic Control Plans

¢ Signing and Pavement Markings

e [llumination

e [rrigation

e Storm Water Pollution Prevention Plan

e Design Phase Engineering Services

¢ Bid Phase Services

SUBCONSULTANT PROPOSALS — Proposals from the selected subconsultants are provided at Exhibit
A-1 and A-2.

COMPENSATION - Total compensation for Professional Services is attached as Exhibit B. Tasks
performed under Study Phase/Preliminary Engineering and Design Phase will be billed lump sum. Tasks

performed under Bid and Construction Phase will be billed Time and Materials.

SCHEDULE — A project schedule is attached as Exhibit C.

5225 Katy Freeway, Suite 400, Houston, TX 77007
Office: 713-862-8848 - Fax: 713-862-8840 - www.midtownengineers.com



| \ 'Midtown

Please call if additional information is required.

Sincerely,

Midtown Engineers, LLC

WL, [l

JUel R. Colwell, P.E.
Principal



m Exhibit A-1

WESTERN GROUP CONSULTANTS
LAND SURVEYORS

August 27, 2025

Mr. Joel R. Colwell, P.E.
MIDTOWN ENGINEERS
5225 Katy Freeway, Suite 400
Houston, Texas 77007

RE: Topographic Survey
Fort Bend County Project No. 23307: University Boulevard @ West Avalon Drive
Fort Bend County Project No. 23308: University Boulevard @ East Avalon Drive

Dear Mr. Colwell:

Western Group Consultants is pleased to submit this proposal for surveying services on the above
reference project, as follows:

A) General Limits:
Topographic survey will be performed for the east bound and west bound lanes of University
Boulevard, and for the portions of West Avalon Drive and East Avalon Drive as outlined on the
aerial map you have provided. The entire median between the east bound and west bound lanes
will be surveyed. Survey will extend from right-of-way to right-of-way and up to the brick walls.

B) Horizontal and Vertical Control Survey:

1. Survey will be referenced to Texas State Plane Coordinate System, South Central
Zone 4204 (NAD 83). Elevations will be based upon NAVD 88, 2001 Adjustment.
Survey will also adhere to the Fort Bend County Design Requirements and the Manual
of Practice for Land Surveying in the State of Texas.

2. Establish survey baselines and temporary benchmarks.

3. Provide signed/sealed survey control maps.

C) Existing Right-of-Way Survey:
1. Survey will be performed to a Category 1B Condition 2, minimum
2. Abstract research to determine existing rights-of-way for each street.
3. Tie in property corners and block corners to define the existing rights-of-ways.
4. Provide signed/sealed right-of-way map of the existing right-of-way.

D) Topographic Field Survey:
1. Survey will be performed to a Category 6, Condition 2
2. Survey will locate all public and private utilities, manholes, inlets, culverts, pipeline
markers, utility markers, gas valves, water meter boxes, water valves, fire hydrants,
power poles, down guys, overhead cables, pedestals, fences, signs, trees 4 inches and
larger, shrubs and all above ground features.
3. Perform cross sections at 100-foot intervals, including spot shots and break lines.

(See page 2 of 3)

Texas Firm No. 10038100 ¢ Established May 1989
11111 Katy Freeway, Suite 520 ¢ Houston, Texas 77079 ¢ Phone: (713) 465-6655



WGC

RE: Topographic Survey
Proposal cont’d

E) Office Services:
1. Prepare topographic plan view maps of existing topographic features, including all
overhead and underground utility lines. Drawings will be prepared in roll format.
2. Prepare survey control maps, and maps of the existing rights-of-ways for each street.

F) Billing Rates:
3-man survey crew $166.00
RPLS — Project Manager $185.00
CAD Drafter $ 88.00
Survey Technician $ 88.00
Abstract Research $ 78.00
G) BUDGET - Horizontal and Vertical Control Survey (Item B):
3-man survey crew @ $166.00 per hour x 40 hours =$ 6,640.00
CAD drafter @ $88.00 per hour x 40 hours =$ 3,520.00
Survey Technician @ $88.00 per hour x 16 hours =$ 1,408.00
RPLS @ $185.00 per hour x 8 hours =$ 1.480.00
Subtotal (G) =$13,048.00
H) BUDGET - Existing right-of-way Survey (Item C):
3-man survey crew @ $166.00 per hour x 16 hours =$ 2,656.00
CAD drafter @ $88.00 per hour x 40 hours =$ 3,520.00
Survey Technician @ $88.00 per hour x 16 hours =$ 1,408.00
RPLS @ $185.00 per hour x 16 hours =$ 2,960.00
Abstract Research @ $78.00 per hour x 12 hours =$ 936.00
Subtotal (I) =$11,480.00
I) BUDGET - Topographic Field Survey (Item D):
3-man survey crew @ $166.00 per hour x 112 hours =$18,592.00
Survey Technician @ $88.00 per hour x 24 hours =$ 2,112.00
RPLS @ $185.00 per hour x 16 hours =$ 2.960.00
Subtotal (I) = $23,664.00
J) BUDGET - Office Services (Item E):
CAD drafter @ $88.00 per hour x 80 hours =$ 7,040.00
Survey Technician @ $88.00 per hour x 24 hours =$ 2,112.00
RPLS @ $185.00 per hour x 16 hours =$ 2.960.00
Subtotal (K) =$12,112.00
Total Survey Cost (items G, H, I, and J) =$60,304.00

(See page 3 of 3)



WGC

RE: Topographic Survey
Proposal cont’d

K) Optional Services:
1. Reset Controls for Construction:

3-man survey crew @ $166.00 per hour x 32 hours =$5,312.00

Survey Technician @ $88.00 per hour x 16 hours =$1,408.00

RPLS @ $185.00 per hour x 8 hours =$1.480.00

Cost = $8,200.00
2. Parcels:

Parcel Takings - performed to Category 1A, Condition 2
Prepare parcel maps, metes and bounds descriptions, and set
rods for each easement parcel.

3-man survey crew @ $166.00 per hour x 6 hours =$ 996.00

CAD drafter @ $88.00 per hour x 8 hours =$ 704.00

RPLS @ $185.00 per hour x 4 hours =$ 740.00

Deed Abstracting @ $78.00 per hour x 4 hours =$ 312.00

Total unit cost per parcel =$2,752.00
L) SCHEDULE:

Topographic maps for each street will be delivered upon completion. All topographic maps
and CAD files will be provided within 60 working days from the date of notice to proceed.

Western Group Consultants appreciates your request for this proposal. If you need any
additional information, please do not hesitate to contact me at (713) 884-5344 or via email:
ray(@wgcsurvey.com.

Thank you,
Western Group Consultants

Aot beocear~

Raymond Rahaman, RPLS
President
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UES
U E S 4667 Kennedy Commerce Dr
™ Houston, Texas 77032

281.469.3347 | TeamUES.com

August 26, 2025
Midtown Engineers, LLC
5225 Katy Freeway, Suite 400
Houston, TX 77007
Attention: Joel Colwell, P.E.

Re: Proposal for Geotechnical Exploration
University at Avalon Roundabouts
University Boulevad
Sugar Land, Texas 77479
UES Proposal No. 110488 Rev 1

UES PROFESSIONAL SOLUTIONS 44, LLC (hereinafter “UES”) is hereby pleased to submit to
Midtown Engineers, LLC (hereinafter “Client”) the following proposal for a Geotechnical Exploration on
the project referenced above.

Project Information
The project consists of two (2) roundabouts, along with associated road improvements and storm sewer
installation (up to 10 feet deep) along University Boulevard.

Assumptions
Our proposal assumes and is based upon the following:
e The site is readily accessible.
e The site does not require clearing for boring access.
e Traffic control and lane closure permit will be required.
o Traffic load information will be provided by the client.
o UES will contact 811 call to locate public underground utilities prior to drilling work.

e If requested, a 3rd Party Private Utility Locator may be called in by UES to clear the boring
locations prior to drilling work at an additional fee.

e The boring locations can be accessed by a truck-mounted drilling rig.

e The boring locations are covered by concrete.

Scope of Work
This study will include the following evaluations:
e Subsurface and groundwater conditions encountered at the boring locations.
e Paving recommendations.
e Earthwork recommendations, including material and compaction requirements.
e Construction considerations related to soil and groundwater conditions at the borings.
We propose to explore the subsurface soil conditions at the site by drilling test borings. It is estimated the

necessary information will be provided by drilling a total of twenty-three (23) test borings at locations and
depths listed in Table A.

Environmental Consulting | Geotechnical Engineering | Materials Testing & Inspections
Occupational Health & Safety | Building Sciences & Code Compliance | Virtual Design Consulting



University at Avalon Roundabouts
U E s Proposal No. 110488
™ Page 2 of 12

TABLE A
Summary of Drilling Locations and Depths

Anticipated Depth(s) of

Location No. of Borings Borings (ft)
West Intersection 11 20
East Intersection 12 20
Totals 23 460

At the completion of drilling operations, boreholes will be backfilled and plugged with soil cuttings, and any
pavement that is penetrated will be patched with similar material. Settlement of boreholes may occur over
time. UES shall not be responsible for any settlement of boreholes that may occur after initial backfilling.
The number and depth of the test borings required to obtain the necessary field data may vary depending
on the actual soil conditions encountered. If unusual subsurface conditions are encountered and alternate
field work is indicated, we will consult with the client prior to initiating any additional services. Please note,
regardless of the number of borings performed subsurface conditions between borings may vary.

The study will also include laboratory tests to evaluate the classification, gradation and certain physical
characteristics of the subsurface soils. The specific types and quantities of tests will be determined based
on soil conditions encountered in the borings. Our laboratories are fully equipped with modern equipment
for soil testing and tests are performed by trained qualified technicians in compliance with the applicable
specifications. Field exploration programs are conducted with drilling equipment operated by experienced
and reliable drillers. All field and laboratory staff are supervised by professional engineers.

Results of the field exploration and laboratory tests will be utilized in the engineering analysis and the
formulation of our recommendations. Results of our study, including the substantiating data and our
recommendations, will be presented in a written report prepared by a Licensed Professional Engineer.

Fees and Schedule

Our fee for performance of the geotechnical study on the site described will be as noted in Table B. We
guarantee not to exceed this figure without your approval. Boring operations would commence within about
2 weeks from your notification to proceed. The complete written report would be electronically sent to you
within about 2 to 3 weeks following completion of the boring operations.

TABLE B
Summary of Fees and Schedule

Lump Sum Total $21,435.00
Estimated Time to Complete Study ? 5 weeks
Optional ltems: Private Utility Locating 3 $2,000.00
Optional ltems: Traffic Control Services (estimated duration: 5 to 6 days) $2,500.00 / day

" This pricing assumes test boring locations can be accessed using standard, truck-mounted drilling equipment and drilling will
occur during regular business hours (Mon — Fri, 7:00 AM to 6:00 PM). Weekend or after-hours drilling will incur additional charges.
If difficult site conditions are encountered, an All-Terrain Drilling Unit could be provided for an additional fee.

2 Inclement weather could result in delays to the referenced boring operations schedule.

3 Ground Penetrating Radar (GPR) services will be performed to aid in locating below-grade utilities. This service is an increased
level of due diligence in conjunction with Texas One-Call clearance; however, it does not guarantee the absence of below-grade
utility conflicts. Client understands UES is not responsible for damage to below grade utilities.

The above cost estimate is valid for 90 days and is based on Client providing suitable access and entry to
test boring locations during normal business hours. Client represents that it has full authority from the
current landowner to engage UES to perform this study. Surveying of boring locations and elevations is
not included in the cost estimate, but can be provided if needed upon request. Any additional fees noted
above will be discussed with the Client prior to proceeding.

Prior to start of drilling, UES will contact Texas One-Call utility clearance (Texas811) to mark and clear
utilities at the boring locations. The Client shall provide any known site-specific utility information upon

4667 Kennedy Commerce Dr, Houston, Texas 77032
281.469.3347 | TeamUES.com



University at Avalon Roundabouts
U E s Proposal No. 110488
™ Page 3 of 12

acceptance of this proposal. UES is not responsible for damage to below grade ultilities.

The Geotechnical Exploration Report will be prepared exclusively for the use of the Client and reliance
under the attached “Terms and Conditions”. Report reliance by any other party is prohibited without the
written authorization by the Client and UES. Reliance on the Geotechnical Exploration Report by all
authorized parties is subject to the terms, conditions, and limitations stated in UES’s attached “Terms and
Conditions” and the final Geotechnical Exploration Report. UES may agree to extend reliance to
additional parties for an additional fee of $400 per reliance entity.

If this Proposal is acceptable, please have an authorized officer sign in the space provided below in the
Proposal Acceptance Form and return a signed copy via either email or fax, or the signed original to our
office. We will consider receipt of a signed original or copy of this Proposal as our Notice to Proceed. Work
cannot be initiated prior to receiving a signed copy of this Proposal. If a copy is e-mailed or faxed, client
consents to such copy of a signature, or electronic signature, as serving as an original signature. Unless
prior arrangements are agreed to in writing, payment for services described in this Proposal is due within
30 days of invoice date. Payment of the invoice is not contingent on Client’'s agreement or acceptance of
UES’s design recommendations or report discussion. If CLIENT objects to any portion of an invoice or
report, it shall notify UES in writing within ten (10) days from the date of actual receipt of the invoice of the
amount and nature of the dispute, and shall timely pay undisputed portions of the invoice.

By execution of this Proposal, the undersigned Client acknowledges and agrees that the attached “Terms
and Conditions” have been provided or made available to Client and Client agrees that such Terms and
Conditions shall be applied to the present Proposal and shall be fully binding upon Client. The Terms and
Conditions are attached to this proposal as “Exhibit A” and are fully incorporated into this Proposal by
reference as if set forth herein.

Thank you for this opportunity to offer our services. We look forward to working with you on this project.

Sincerely,

UES PROFESSIONAL SOLUTIONS 44, LLC

/7

Daniel Toto
Project Manager
Attachments:  Proposal Acceptance Form
General Conditions - Texas

4667 Kennedy Commerce Dr, Houston, Texas 77032
281.469.3347 | TeamUES.com



EXHIBIT B: PROPOSED BUDGET
Fort Bend County Precinct 3
University Blvd. at W. Avalon Dr. and University Blvd. at E. Avalon Dr.

Page 1 of 3

Prepared By: Midtown Engineers

Principal/ Project Sr. Project Project Sub-total Man-
No. Sheets | Hrs/Sheet . , i
Group Lead | Manager Engineer Engineer Designer CAD hours Subtotal (Cost $)
Billing Rate per Hour $ 280.00|$ 210.00|$ 195.00| S 170.00]| S 145.00 | $ 125.00
Task Description
1. PRELIMINARY ENGINEERING Level of Effort
a. PROJECT MANAGEMENT and MEETINGS
Project Controls, Scheduling, Management, Invoicing 16 32 24 16 88 S 18,600.00
Project Kick Off Meeting 4 4 4 12 S 2,740.00
Subtotal - Project Management and Meetings S 21,340.00
b. ROADWAY
Existing and Proposed Typical Sections 8 8 2 8 8 12 16 16 62 S 10,160.00
Strip Map of the Alignment (2 locations) 2 8 16 24 40 24 114 S 18,240.00
Horizontal Conceptual Layout Alternatives (Assume 2/location) 4 24 40 60 24 16 168 S 29,640.00
Vertical Conceptual Layout Alternatives (Assume 2/location) 2 8 16 16 8 8 58 S 10,240.00
Sight Distance Evaluations and Exhibits 1 4 8 16 16 12 57 S 9,220.00
Recommended Drainage Facilities Design 4 8 16 24 24 16 92 S 15,480.00
Overall TCP Sequence and Phasing Development 1 8 16 32 16 16 89 S 14,840.00
AutoTurn Analysis of recommended geometry 2 4 8 16 8 38 S 6,840.00
Preliminary Drainage Analysis/Storm Sewer Calculations 8 16 32 40 16 8 120 S 21,960.00
Subtotal - Roadway S 136,620.00
c. UTILITY COORDINATION
Basic
Identification/Verification of Utilities and Pipelines 2 4 24 30 S 6,080.00
Utility Contact and Conflict Table 4 16 16 8 44 S 7,840.00
Subtotal Utility Coordination S 13,920.00
d. DELIVERABLES
30% Design Submittal
- 30% Design Review Package 4 8 12 24 24 16 88 S 14,700.00
- Traffic Control Overview Concepts 2 8 8 16 12 4 50 S 8,760.00
- Quantities and Cost Estimates 8 8 16 8 40 S 7,120.00
Client Presentation 4 16 24 16 8 68 S 12,480.00
Post-Client Presentation and Address Comments 2 8 16 16 8 50 S 8,280.00
Subtotal Deliverables S 51,340.00
Subtotal Midtown Engineers - Preliminary Phase $ 223,220.00
e. GEOTECHNICAL
Planning Provided by subconsultant UES Professional Solutions S 880.00
Field Investigations Provided by subconsultant UES Professional Solutions S 13,495.00
Laboratory Provided by subconsultant UES Professional Solutions S 2,930.00
Boring Log Preparation Provided by subconsultant UES Professional Solutions S 1,610.00
Analysis and Report Provided by subconsultant UES Professional Solutions S 2,520.00
Geotechnical Coordination [ 2 [ 4 [ 4 [ 2 [ 2 14 S 2,810.00
Subtotal Geotechnical S 24,245.00




EXHIBIT B: PROPOSED BUDGET
Fort Bend County Precinct 3
University Blvd. at W. Avalon Dr. and University Blvd. at E. Avalon Dr.

Page 2 of 3

No. Sheets | Hrs/Sheet Principal/ Project Sr. Project Project Sub-total Man-
Group Lead | Manager Engineer Engineer Designer CAD hours Subtotal (Cost $)
Billing Rate per Hour S 280.00|$ 210.00|$ 195.00| S 170.00]| S 145.00 | $ 125.00
f. SURVEYING
Onsite
Control Survey Provided by subconsultant Western Group Consultants S 13,048.00
Existing Right-of-Way Provided by subconsultant Western Group Consultants S 11,480.00
Topographic Survey Provided by subconsultant Western Group Consultants S 23,664.00
Office Services Provided by subconsultant Western Group Consultants S 12,112.00
Surveying Coordination 2 8 16 4 30 S 6,040.00
Subtotal Surveying S 66,344.00
|
g. OPTIONAL ADDITIONAL SERVICES
Geotechnical
Traffic Control for drilling operation Provided by subconsultant UES Professional Solutions S 15,000.00
Utility Locating Provided by subconsultant UES Professional Solutions S 2,000.00
Surveying
Parcel Takings (2 @ $2,752) Provided by subconsultant Western Group Consultants S 5,504.00
Subtotal Optional Additional Services S 22,504.00
TOTAL 1. STUDY PHASE / PRELIMINARY ENGINEERING 64 192 300 350 254 152 S 336,313.00




EXHIBIT B: PROPOSED BUDGET
Fort Bend County Precinct 3
University Blvd. at W. Avalon Dr. and University Blvd. at E. Avalon Dr.

Page 3 of 3

No. Sheets | Hrs/Sheet Principal/ Project Sr. Project Project Sub-total Man-
Group Lead | Manager Engineer Engineer Designer CAD hours Subtotal (Cost $)
Billing Rate per Hour $ 280.00|$ 210.00[S$ 195.00| $ 170.00 | $ 145.00 | $ 125.00
2. DESIGN PHASE Level of Effort
a. PROJECT MANAGEMENT and MEETINGS
Monthly Progress Reports (assume 6 months) 18 18 S 3,780.00
Design Phase Kick-Off 4 4 4 12 S 2,300.00
Milestone Meetings (assume one each at 50% & 90%) 8 8 8 8 32 S 5,760.00
Traffic Control Proof of Concept 4 4 4 4 16 S 2,880.00
Storm Sewer/Drainage Impact Coordination 2 4 12 8 8 34 S 6,260.00
Subtotal - Project Management and Meetings S 20,980.00
b. ROADWAY
Title Sheet 1 8.0 2 2 4 8 S 1,390.00
Index of Sheets 1 16.0 2 2 4 8 16 S 2,490.00
Construction Notes 2 4.5 1 2 2 4 9 S 1,390.00
Project Layout 2 9.5 1 2 2 2 8 4 19 S 3,090.00
Existing Typical Sections 4 8.3 1 4 4 4 8 12 33 S 5,240.00
Proposed Typical Sections 6 8.3 2 4 8 8 16 12 50 S 8,140.00
Plan & Profile 12 15.7 8 16 24 60 60 20 188 S 31,680.00
Storm Sewer Plan/Profile Sheets 8 12.5 4 8 16 24 32 16 100 S 16,640.00
Storm Sewer Laterals 4 6.8 1 2 4 4 8 8 27 S 4,320.00
Roundabout Intersection Details/Layouts 2 25.0 2 4 16 16 8 4 50 S 8,900.00
Driveway Details/Summary 2 9.0 2 4 8 4 18 S 3,140.00
Demolition Plans 2 11.0 2 4 4 4 8 22 S 3,460.00
Overall Drainage Area Map 2 13.5 1 2 4 8 8 4 27 S 4,500.00
Drainage Area Map of Storm Sewer 6 8.7 4 4 8 16 12 8 52 S 8,980.00
Drainage Calculations 4 8 24 24 8 4 72 S 13,220.00
Intersection Visibility Triangles 2 9.0 2 4 4 8 18 S 3,040.00
Project Standards/Details 12 1.8 2 4 8 8 22 S 3,560.00
Project Sign Detail 1 7.0 1 2 4 7 S 1,050.00
Cross Sections 6 13.7 2 4 16 16 24 20 82 S 13,220.00
Earthwork Summaries 1 48.0 2 2 12 16 8 8 48 S 8,200.00
Subtotal - Roadway S 145,650.00
c. TRAFFIC CONTROL PLAN
TCP Notes 1 15 1 2 4 8 15 3 2,280.00
TCP Overview 2 11 2 4 8 8 22 S 3,560.00
TCP Phasing Layout 2 21 2 4 4 8 16 8 42 S 6,860.00
Detailed Traffic Control Sheets by Phase Inc. Steps as Needed 12 10 4 4 16 40 32 24 120 S 19,520.00
Subtotal Traffic Control Plan S 32,220.00
d. SIGNING AND PAVEMENT MARKINGS
Signing and Pavement Marking Layouts 6 9 8 12 16 16 56 S 8,760.00
Signing and Pavement Marking Details 4 5 1 2 4 12 19 S 2,780.00
Subtotal - Signing and Pavement Markings S 11,540.00
e. SWPPP
Delineate SWPPP on Separate Sheets 11 1 2 8 16 8 43 S 6,940.00
SWPPP Details 1 6 1 1 2 2 6 S 1,035.00
Subtotal - SWPPP S 7,975.00




EXHIBIT B: PROPOSED BUDGET
Fort Bend County Precinct 3
University Blvd. at W. Avalon Dr. and University Blvd. at E. Avalon Dr.

Page 4 of 3

No. Sheets | Hrs/Sheet Principal/ Project Sr. Project Project Sub-total Man-
Group Lead | Manager Engineer Engineer Designer CAD hours Subtotal (Cost $)
Billing Rate per Hour S 280.00|$ 210.00|$ 195.00| S 170.00]| S 145.00 | $ 125.00
f. UTILITY COORDINATION
Update Utility Contact and Conflict Table 8 4 16 8 36 S 6,340.00
Continued Notification of Known Conflicts 4 8 8 20 S 3,760.00
Resolving Conflicts S -
Subtotal - Utility Coordination S 10,100.00
g. SUMMARY OF QUANTITIES
Summarize Quantities - 70% Submittal 2 4 16 24 16 62 S 10,920.00
Summarize Quantities - 95% Submittal 2 4 8 16 8 38 S 6,840.00
Summarize Quantities - 100% Submittal 2 2 8 8 4 24 S 4,480.00
Subtotal - Summary of Quantities S 22,240.00
h. BID PHASE ATTACHMENTS AND REPORT FILE
Prepare Project Manual 2 8 12 16 8 46 S 8,460.00
Subtotal - Project Manual S 8,460.00
i. DELIVERABLES
Assemble and Submit PS&E - 70% Submittal 4 8 12 4 28 S 4,640.00
Assemble and Submit PS&E - 95% Submittal 2 8 8 4 22 S 3,640.00
Assemble and Submit PS&E -100% Submittal 2 4 8 4 18 S 2,860.00
Subtotal - Deliverables 3 11,140.00
TOTAL 2. DESIGN PHASE 49 169 309 426 396 248 I S 270,305.00

3. BID AND CONSTRUCTION PHASE

Level of Effort

a. BIDDING AND CONSTRUCTION PHASE SERVICES

Bid and Construction Phase Services $ 40,000.00
Control Restaking Provided by subconsultant Western Group Consultants S 8,200.00
Subtotal Bidding Services | [ | [ | S 48,200.00

TOTAL 3. BID PHASE $ 48,200.00

TOTAL PHASE 1, 2 AND 3 SERVICES

113

361

609

776

650

400

S 654,818.00




Prime Consultant: Midtown Engineers Exhibit C
Project Schedule
University Boulevard Duration | Task Start | Task End MONTH
at East Avalon and West Avalon 1] 2]3]4]s]e]l7]8]of1o]1r]12]13]1a]15]16]17] 18] 19]20]21]22]23]24
Preliminary Phase

Notice to Proceed - Preliminary Phase Kick Off Meeting Milestone 11/1/2025] 11/1/2025] X
Surveying 60 Days 11/1/2025]12/31/2025

Topographic and cross section Survey 60 Days 11/1/2025| 12/31/2025

Utility Investigation 30 Days 11/1/2025] 12/31/2025

Survey Field Walk Milestone | 12/15/2025] 12/15/2025

Existing ROW Maps 30 Days 12/1/2025] 12/31/2025
Drainage Study 180 Days 11/1/2025

Existing Drainage Evaluation 90 Days 11/1/2025

Detention Alternative Analysis/Determination 60 Days 1/1/2026| 2/28/2026

Drainage Options Meeting Milestone 2/28/2026| 2/28/2026

Analysis of Selected Alternative 90 Days 2/1/2026] 4/30/2026

Prepare Drainage Impact Analysis Report 60 Days 3/1/2026| 5/31/2026

Submit Drainage Report Milestone 5/31/2026| 5/31/2026
Geotechnical Evaluation 90 Days 11/1/2025| 1/31/2026

Geotechincal Field Work 30 Days 11/1/2025] 11/30/2025

Geotechnical Laboratory Testing and Report Preparation 60 Days 11/1/2025| 12/31/2025

Review and Re-Submit Final Geotechnical Report 30 Days 1/1/2026] 1/31/2026

Submit Final Geotechnical Report Milestone 1/31/2026] 1/31/2026
Roadway Design 240 Days 1/1/2026| 8/31/2026

Schematic Design for Proposed Roadway 120 Days 1/1/2026] 4/30/2026

Utility Conflict List 30 Days 1/1/2026| 1/31/2026

Sight Distance Evaluations 45 Days 3/15/2026| 7/31/2026

Alignment Meeting - Includes Horizontal Alignment Milestone 4/30/2026| 4/30/2026

Preparation of Client Presentation and Study Report 45 Days 4/1/2026| 6/15/2026

Client Presentation Milestone 6/30/2026| 6/30/2026
Commissioner Court Approval Milestone 7/31/2026| 7/31/2026

Design Phase
Notice to Proceed - Design Phase Kick Off Meeting Milestone 10/1/2026| 10/1/2026 X
Plan Preparation Prior to First Submittal 90 Days 10/1/2026| 12/31/2026
Drainage Design and Final Report 60 Days 10/1/2026| 11/30/2026 [
First Submittal Milestone |12/31/2026| 8/31/2026 X
County Review of Plans 15 Days 1/1/2027| 1/15/2027 ||
Plan Preparation Prior to Second Submittal / Addressing Comments 45 Days 1/15/2027] 2/28/2027
Second Submittal Milestone 2/28/2027| 2/28/2027 X
Joint Field Walk Milestone 2/1/2027) 2/1/2027 X
County Review of Plans 15 Days 2/1/2027| 2/15/2027 ||
Final Plan Preparation 45 Days 2/15/2027| 6/30/2027
Third and Final Plan Submittal Milestone 4/30/2027| 4/30/2027 X
Utility Signatures, Permitting, etc. 30 Days 5/1/2027] 5/31/2027
Advertise For Construction 30 Days 6/1/2027| 6/30/2027
Bid Phase

Notice to Proceed - Bid Phase Milestone 7/1/2027| 11/1/2027 X
Utility Relocation Period 6Months | 1/1/2027] 7/1/2027 w
Prepare addendum(s) 30 Days 7/1/2027] 6/30/2027
Prepare bid tab, review the apparent low bidder’s contract documents 30 Days 7/1/2027) 7/31/2027
Project Award Milestone 10/1/2027] 10/1/2027
Pre Construction Meeting Milestone 11/1/2027| 11/1/2027




