STATE OF TEXAS

[Vop Vo pNVep]

COUNTY OF FORT BEND

FIRST AMENDMENT TO INTERLOCAL AGREEMENT

This First Amendment to Interlocal Agreement (“First Amendment”), is made and
entered by and between the Fort Bend County, Texas (“County”), a body corporate and politic,
acting by and through the Fort Bend County Commissioners Court, and the Willow Fork
Drainage District, of Fort Bend and Harris Counties (“Willow Fork™), a body corporate and
politic, acting by and through its Board of Directors, each of whom is a Party hereto and who
are collectively referred to herein as the Parties.

WHEREAS, on or about January 14, 2025, the Parties entered into an Interlocal
Agreement (“Agreement”) for the construction of a hike and bike trail, and associated
improvements, within the Barker Reservoir property, for which County is the Lessee under
an outgrant from the United States Army Corps of Engineers (“USACE”) for “Public Park
and Recreational Purposes;” and

WHEREAS, subsequent to the Parties execution of the Agreement, USACE provided
County with a license (“License”) for the construction of said hike and bike trails along the
high bank of Buffalo Bayou and Willow Fork Drainage District Channel, as well as within a
Fort Bend County Park area known as Camp Cinco, over, across, in, and upon the lands of the
United States; and

WHEREAS, the Parties now desire to amend the Agreement to acknowledge the
License and incorporate its terms and conditions into the Agreement, and to otherwise ratify
and confirm all the terms and conditions set forth therein.

NOW, THEREFORE, in consideration of the foregoing, the Parties do mutually agree
that the Agreement is hereby amended as follows:

1. Section 3, Effective Date, is amended and replaced in its entirety as follows:

This Agreement shall become effective upon the date executed by the last Party hereto
(“Effective Date”). Notwithstanding the foregoing, Willow Fork shall not commence
any construction, installation, operation, or maintenance of the Trail unless and until
the County has obtained a valid and fully executed license or other written
authorization from USACE authorizing the work contemplated herein (the “License”).
All work performed under this Agreement shall be subject to and conditioned upon
the terms of the License and the Outgrant.
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2. Section 4, Construction and Maintenance of the Trail, is amended to add the
following subsections.

4.7  The Parties acknowledge that the Property is owned by the United States and
is subject to that certain Outgrant and the License issued to County. The
License, as it may be amended from time to time, is hereby incorporated into
this Agreement by reference for all purposes as if fully set forth herein.

4.8  Willow Fork agrees that all activities conducted pursuant to this Agreement
shall strictly comply with the terms and conditions of the Outgrant and the
License. Willow Fork shall act solely as an authorized representative of the
County in performing the work contemplated herein. Willow Fork shall be
responsible for any violation of the Outgrant or the License resulting from its
acts or omissions. To the extent permitted by applicable law, Willow Fork
shall indemnify, defend, and hold harmless County, its officers, officials,
agents, and employees from and against any claims, demands, notices of
violation, enforcement actions, administrative proceedings, penalties, fines,
costs, or corrective action requirements asserted or imposed by USACE or the
United States arising out of or related to Willow Fork’s work within the
Property or its failure to comply with the Outgrant or the License.

4.9  Willow Fork shall be responsible for monitoring the term of the License and,
if necessary, seeking directly from USACE any renewal or extension required
to complete construction of the Trail. Willow Fork shall promptly notify the
County in writing if it becomes aware that the License will expire or cannot be
renewed in a timely manner such that Willow Fork would be unable to
complete construction within the term of the License. Upon request by Willow
Fork, the County shall reasonably assist and coordinate with Willow Fork in
connection with seeking any such renewal or extension from USACE
including  providing necessary documentation, authorizations, or
communication with USACE.

3. Recitals. The recitals set forth above are incorporated herein by reference and made
a part of this First Amendment.

4. Modifications and Conflict. Except as modified herein, the Agreement shall remain
in full force and effect and has not been otherwise modified or amended. If there is a
conflict among documents that make up the Agreement, this First Amendment shall
prevail with regard to the conflict.

{Execution Page Follows}
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No. DACW64-3-26-0006

DEPARTMENT OF THE ARMY LICENSE

BUFFALO BAYOU AND TRIBUTARIES FLOOD CONTROL PROJECT
BARKER DAM
FORT BEND COUNTY, TEXAS

THE SECRETARY OF THE ARMY, hereinafter referred to as the Secretary,
under his/her general administrative authority, hereby grants to Fort Bend County, a
political sub-division of the State of Texas hereinafter referred to as the grantee, a
license for the construct a recreational trail along the high bank of Buffalo Bayou and
Willow Fork Drainage District Channel and along a Fort Bend County Park area (Camp
Cinco) over, across, in and upon lands of the United States, (Tracts BR-27 & BR-32) as
identified in Exhibits A and B , attached hereto and made a part hereof, hereinafter
referred to as the premises.

THIS LICENSE is granted subject to the following conditions.
1. TERM

This license is granted for a term of two (2) years beginning on the date this license
is fully executed, but revocable at will by the Secretary.

2. CONSIDERATION

The consideration for this license shall be the operation and maintenance of the
premises by the grantee for the benefit of the public in accordance with the conditions
herein set forth.

3. NOTICES

All notices and correspondence to be given pursuant to this license shall be
addressed, if to the grantee, to KP George, Fort Bend County Judge, Fort Bend
County, 301 Jackson Street, Richmond, TX 77469; and if to the United States, to the
District Engineer, Attention: Chief, Management and Disposal Branch, Real Estate
Division, 2000 Fort Point Road, Galveston, Texas 77550; or as may from time to time
otherwise be directed by the parties. Notice shall be deemed to have been duly given if
and when enclosed in a properly sealed envelope addressed as aforesaid, and
deposited, postage prepaid, in a post office regularly maintained by the United States
Postal Service.

4. AUTHORIZED REPRESENTATIVES

Except as otherwise specifically provided, any reference herein to “Secretary”, “Real
Estate Contracting Officer”, or “said officer” shall include their duly authorized
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representatives. Any reference to “grantee” shall include any duly authorized
representatives.

5. SUPERVISION BY THE REAL ESTATE CONTRACTING OFFICER

The use and occupation of the premises shall be subject to the general supervision
and approval of the Real Estate Contracting Officer, USACE, Galveston District,
hereinafter referred to as said officer, and to such rules and regulations as may be
prescribed from time to time by said officer.

6. APPLICABLE LAWS AND REGULATIONS

The grantee shall comply with all applicable Federal, state, county and municipal
laws, ordinances and regulations wherein the premises are located.

7. CONDITIONAL USE BY GRANTEE
The exercise of the privileges herein granted shall be:

a. without cost or expense to the United States;

b. subject to the right of the United States to improve, use or maintain the
premises.

c. subject to other outgrants of the United States on the premises.

d. personal to the grantee, and this license, or any interest therein, may not be
transferred or assigned.

e. subject to the right of the United States to collect amounts necessary to cover
administrative expenses associated with the processing, issuance, and
management of this license under the authority of 10 U.S.C. 2695.

8. CONDITION OF PREMISES

The grantee acknowledges that it has inspected the premises, knows its condition,
and understands that the same is granted without any representations or warranties
whatsoever and without any obligation on the part of the United States.

9. COST OF UTILITIES (Not Applicable)

The grantee shall pay the cost, as determined by the officer having immediate
supervision over the premises, of producing and/or supplying any utilities and other
services furnished by the Government or through Government-owned facilities for the
use of the grantee, including the grantee’s proportionate share of the cost of operation
and maintenance of the Government-owned facilities by which such utilities or services
are produced or supplied. The Government shall be under no obligation to furnish
utilities or services. Payment shall be made in the manner prescribed by the officer
having such jurisdiction.
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10.PROTECTION OF PROPERTY

The grantee shall keep the premises in good order and in a clean, safe condition by
and at the expense of the grantee. The grantee shall be responsible for any damage
that may be caused to property of the United States by the activities of the grantee
under this license and shall exercise due diligence in the protection of all property
located on the premises against fire or damage from any and all other causes. Any
property of the United States damaged or destroyed by the grantee incident to the
exercise of the privileges herein granted shall be promptly repaired or replaced by the
grantee to a condition satisfactory to said officer, or at the election of said officer,
reimbursement made therefor by the grantee in an amount necessary to restore or
replace the property to a condition satisfactory to said officer.

11.INDEMNITY

The United States shall not be responsible for damages to property or injuries to
persons which may arise from or be incident to the exercise of the privileges herein
granted, or for
damages to the property of the grantee, or for damages to the property or injuries to the
person of the grantee’s officers, agents, or employees or others who may be on the
premises at their invitation or the invitation of any one of them, and the grantee shall
hold the United States harmless from any and all such claims not including damages
due to the fault or negligence of the United States or its contractors.

12.RESTORATION

On or before the expiration of this license or its termination by the grantee, the
grantee shall vacate the premises, remove the property of the grantee, and restore the
premises to a condition satisfactory to said officer. If, however, this license is revoked,
the grantee shall vacate the premises, remove said property and restore the premises
to the aforesaid condition within such time as the Real Estate Contracting Officer may
designate. In either event, if the grantee shall fail or neglect to remove said property
and restore the premises, then, at the option of said officer, the property shall either
become the property of the United States without compensation therefor, or said officer
may cause the property to be removed and no claim for damages against the United
States or its officers or agents shall be created by or made on account of such removal
and restoration work. The grantee shall also pay the United States on demand any sum
which may be expended by the United States after the expiration, revocation, or
termination of this license in restoring the premises.

13.NON-DISCRIMINATION

The Grantee shall not discriminate against any person or persons or exclude them
from participation in the grantee’s operations, programs or activities because of race,
color, religion, sex, age, handicap or national origin in the conduct of operations on the
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premises. The grantee will comply with the Americans with Disabilities Act and
attendant Americans with Disabilities Act Accessibility Guidelines (ADAAG) published
by the Architectural and Transportation Barriers Compliance Board.

14. TERMINATION

This license may be terminated by the Grantee at any time by giving the Real Estate
Contracting Officer at least thirty (30) day notice in writing to the fore mentioned
address.

15.ENVIRONMENTAL PROTECTION

a.  Within the limits of their respective legal powers, the parties to this license
shall protect the premises against pollution of its air, ground and water. The grantee
shall comply with any laws, regulations, conditions, or instructions affecting the activity
hereby authorized if and when issued by the Environmental Protection Agency, or any
Federal, state, interstate or local governmental agency having jurisdiction to abate or
prevent pollution. The disposal of any toxic or hazardous materials within the premises
is specifically prohibited. Such regulations, conditions, or instructions in effect or
prescribed by said Environmental Protection Agency, or any Federal, state, interstate or
local governmental agency are hereby made a condition of this license. The grantee
shall not discharge waste or effluent from the premises in such a manner that the
discharge will contaminate streams or other bodies of water or otherwise become a
public nuisance.

b. The grantee will use all reasonable means available to protect the environment
and natural resources, and where damage nonetheless occurs from the grantee’s
activities, the grantee shall be liable to restore the damaged resources.

C. The grantee must obtain approval in writing from said officer before any
pesticides or herbicides are applied to the premises.

16.HISTORIC PRESERVATION

The grantee shall not remove or disturb, or cause or permit to be removed or disturb,
any historical, archeological, architectural or other cultural artifacts, relics, remains or
objects of antiquity. In the event such items are discovered on the premises, the
grantee shall immediately notify said officer and protect the site and the material from
further disturbance until said officer gives clearance to proceed.

17.DISCLAIMER

This license is effective only insofar as the rights of the United States in the
premises are concerned; and the grantee shall obtain any permit or license which may
be required by Federal, state, or local statute in connection with the use of the
premises. It is understood that the granting of this license does not preclude the
necessity of obtaining a Department of the Army permit for activities which involve the
discharge of dredge or fill material or the placement of fixed structures in the waters of
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the United States, pursuant to the provisions of Section 10 of the Rivers and Harbors
Act of 3 March 1899 (33 USC 403), and Section 404 of the Clean Waters Act (33 USC
1344).

18.EXECUTIVE ORDER 13658

Any reference in this section to “prime contractor” or “contractor” shall mean the
License and any reference to “contract” shall refer to the License.

a. The parties expressly stipulate this contract is subject to Executive Order 13658,
the regulations issued by the Secretary of Labor in 29 CFR part 10 pursuant to the
Executive Order, and the following provisions.

b. Minimum Wages.

(1) Each worker (as defined in 29 CFR 10.2) engaged in the performance of this
contract by the prime contractor or any subcontractor, regardless of any contractual
relationship which may be alleged to exist between the contractor and worker, shall be
paid not less than the applicable minimum wage under Executive Order 13658.

(2) The minimum wage required to be paid to each worker performing work on or in
connection with this contract between January 1, 2025, and December 31, 2025, shall
be $13.30 per hour. The minimum wage shall be adjusted each time the Secretary of
Labor's annual determination of the applicable minimum wage under section 2(a)(ii) of
Executive Order 13658 results in a higher minimum wage. Adjustments to the Executive
Order minimum wage under section 2(a) (ii) of Executive Order 13658 will be effective
for all workers subject to the Executive Order beginning January 1 of the following year.
If appropriate, the contracting officer or other agency official overseeing this contract
shall ensure the contractor is compensated only for the increase in labor costs resulting
from the annual inflation increases in Executive Order 13658 minimum wage beginning
on January 1, 2025. The Secretary of Labor will publish annual determinations in the
Federal Register no later than 90 days before such new wage is to take effect. The
Secretary will also publish the applicable minimum wage on www.wdol.gov (or any
successor Web site). The applicable published minimum wage is incorporated by
reference into this contract.

(3) The contractor shall pay unconditionally to each worker all wages due free and
clear and without subsequent deduction (except as otherwise provided by 29 CFR
10.23), rebate, or kickback on any account. Such payments shall be made no later than
one pay period following the end of the regular pay period in which such wages were
earned or accrued. A pay period under this Executive Order may not be of any duration
longer than semi-monthly.

(4) The prime contractor and any upper-tier subcontractor shall be responsible for
compliance by any subcontractor or lower-tier subcontractor with the Executive Order
minimum wage requirements. In the event of any violation of the minimum wage
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obligation of this clause, the contractor and any subcontractor(s) responsible, therefore,
shall be liable for the unpaid wages.

(5) If the commensurate wage rate paid to a worker on a covered contract whose
wages are calculated pursuant to a special certificate issued under 29 U.S.C. 214(c),
whether hourly or piece rate, is less than the Executive Order minimum wage, the
contractor must pay the Executive Order minimum wage rate to achieve compliance
with the Order. If the commensurate wage due under the certificate is greater than the
Executive Order minimum wage, the contractor must pay the 14(c) worker the greater
commensurate wage.

c. Withholding. The agency head shall, upon its own action or upon written request
of an authorized representative of the Department of Labor, withhold or cause to be
withheld from the prime contractor under this or any other Federal contract with the
same prime contractor so much of the accrued payments or advances as may be
considered necessary to pay workers the full amount of wages required by Executive
Order 13658.

d. Contract Suspension/Contract Termination/Contractor Debarment. In the event of
a failure to pay any worker all or part of the wages due under Executive Order 13658 or
29 CFR part 10, or a failure to comply with any other term or condition of Executive
Order 13658 or 29 CFR part 10, the contracting agency may on its own action or after
authorization or by direction of the Department of Labor and written notification to the
contractor, take action to cause suspension of any further payment, advance or
guarantee of funds until such violations have ceased. Additionally, any failure to comply
with the requirements of this clause may be grounds for termination of the right to
proceed with the contract work. In such an event, the Government may enter into other
contracts or arrangements for the completion of the work, charging the contractor in
default with any additional cost. A breach of the contract clause may be grounds for
debarment as a contractor and subcontractor, as provided in 29 CFR 10.52.

e. The contractor may not discharge any part of its minimum wage obligation under
Executive Order 13658 by furnishing fringe benefits or, with respect to workers whose
wages are governed by the Service Contract Act, the cash equivalent thereof.

f.  Nothing herein shall relieve the contractor of any other obligation under Federal,
State, or local law or under contract for the payment of a higher wage to any worker, nor
shall a lower prevailing wage under any such Federal, State, or local law, or under
contract, entitle a contractor to pay less than $13.30 (or the minimum wage as
established each January thereafter) to any worker.

g. Payroll Records.

(1) The contractor shall make and maintain for three years records containing the
information specified in paragraphs (g)(1)(i) through (vi) of this section for each worker
and shall make the records available for inspection and transcription by authorized
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representatives of the Wage and Hour Division of the U.S. Department of Labor:

i) Name, address, and social security number.
ii) The worker's occupation(s) or classification(s)

(
(
(iii) The rate or rates of wages paid.
(iv) The number of daily and weekly hours worked by each worker.
(v) Any deductions made; and
(vi) Total wages paid.

(2) The contractor shall also make available a copy of the contract, as applicable, for
inspection or transcription by authorized representatives of the Wage and Hour Division.

(3) Failure to make and maintain or to make available such records for inspection
and transcription shall be a violation of 29 CFR part 10 and this contract, and in the
case of failure to produce such records, the contracting officer, upon the direction of an
authorized representative of the Department of Labor, or under its own action, shall take
such action as may be necessary to cause suspension of any further payment or
advance of funds until such time as the violations are discontinued.

(4) The contractor shall permit authorized representatives of the Wage and Hour
Division to conduct investigations, including interviewing workers at the worksite during
normal working hours.

(5) Nothing in this clause limits or otherwise modifies the contractor's payroll and
recordkeeping obligations, if any, under the Davis-Bacon Act, as amended, and its
implementing regulations; the Service Contract Act, as amended, and its implementing
regulations; the Fair Labor Standards Act, as amended, and its implementing
regulations; or any other applicable law.

h. The contractor (as defined in 29 CFR 10.2) shall insert this clause in all of its
covered subcontracts and shall require its subcontractors to include this clause in any
covered lower-tier subcontracts. The prime contractor and any upper-tier subcontractor
shall be responsible for compliance by any subcontractor or lower-tier subcontractor
with this contract clause.

i.  Certification of Eligibility.

(1) By entering into this contract, the contractor (and officials thereof) certifies that
neither it (nor he or she) nor any person or firm who has an interest in the contractor's
firm is a person or firm ineligible to be awarded Government contracts by virtue of the
sanctions imposed pursuant to section 5 of the Service Contract Act, section 3(a) of the
Davis-Bacon Act, or 29 CFR 5.12(a) (1).

(2) No part of this contract shall be subcontracted to any person or firm whose name
appears on the list of persons or firms ineligible to receive Federal contracts.
7
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(3) The penalty for making false statements is prescribed in the U.S. Criminal Code,
18 U.S.C. 1001.

j-  Tipped employees. In paying wages to a tipped employee as defined in section
3(t) of the Fair Labor Standards Act, 29 U.S.C. 203(t), the contractor may take a partial
credit against the wage payment obligation (tip credit) to the extent permitted under
section 3(a) of Executive Order 13658. In order to take such a tip credit, the employee
must receive an amount of tips at least equal to the amount of the credit taken; where
the tipped employee does not receive sufficient tips to equal the amount of the tip credit,
the contractor must increase the cash wage paid for the workweek so that the amount
of cash wage paid and the tips received by the employee equal the applicable minimum
wage under Executive Order 13658. To utilize this provision:

(1) The employer must inform the tipped employee in advance of the use of the tip
credit;

(2) The employer must inform the tipped employee of the amount of cash wage that
will be paid and the additional amount by which the employee's wages will be
considered increased on account of the tip credit;

(3) The employees must be allowed to retain all tips (individually or through a pooling
arrangement and regardless of whether the employer elects to take credit for tips
received); and

(4) The employer must be able to show by records that the tipped employee receives
at least the applicable Executive Order minimum wage through the combination of direct
wages and tip credit.

K. Antiretaliation. It shall be unlawful for any person to discharge or in any other
manner discriminate against any worker because the such worker has filed any
complaint or instituted or caused to be instituted any proceeding under or related to
Executive Order 13658 or 29 CFR part 10 or has testified or is about to testify in any
such proceeding.

|.  Disputes concerning labor standards. Disputes related to the application of
Executive Order 13658 to this contract shall not be subject to the general disputes
clause of the contract. Such disputes shall be resolved in accordance with the
procedures of the Department of Labor set forth in 29 CFR part 10. Disputes within the
meaning of this contract clause include disputes between the contractor (or any of its
subcontractors) and the contracting agency, the U.S. Department of Labor, or the
workers or their representatives.

m. Notice. The contractor must notify all workers performing work on or in
connection with a covered contract of the applicable minimum wage rate under the
Executive Order. With respect to service employees on contracts covered by the
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Service Contract Act and laborers and mechanics on contracts covered by the Davis-
Bacon Act, the contractor may meet this requirement by posting, in a prominent and
accessible place at the worksite, the applicable wage determination under those
statutes. With respect to workers performing work on or in connection with a covered
contract whose wages are governed by the FLSA, the contractor must post a notice
provided by the Department of Labor in a prominent and accessible place at the
worksite so it may be readily seen by workers. Contractors that customarily post notices
to workers electronically may post the notice electronically, provided such electronic
posting is displayed prominently on any Web site that is maintained by the contractor,
whether external or internal and customarily used for notices to workers about terms
and conditions of employment.

n. If a duly authorized representative of the United States discovers or determines,
whether before or subsequent to executing this contract, that an erroneous
determination regarding the applicability of Executive Order 13658 was made, the
contractor, to the extent permitted by law, agrees to indemnify and hold harmless the
United States, its officers, agents, and employees, for and from any and all liabilities,
losses, claims, expenses, suits, fines, penalties, judgments, demands or actions, costs,
fees, and damages directly or indirectly arising out of, caused by, related to, resulting
from or in any way predicated upon, in whole or in part, the erroneous Executive Order
13658 determination. This includes the contractor releasing any claim or entitlement it
would otherwise have to an equitable adjustment to the contract and indemnifying and
holding harmless the United States from the claims of subcontractors and contractors.

19.EXECUTIVE ORDER 13706

Any reference in this section to “prime contractor” or “contractor” shall mean the
License and any reference to “contract” shall refer to the License.

a. Executive Order 13706. This contract is subject to Executive Order 13706, the
regulations issued by the Secretary of Labor in 29 CFR part 13 pursuant to the
Executive Order, and the following provisions.

b. Paid Sick Leave.

(1) The contractor shall permit each employee (as defined in 29 CFR 13.2)
engaged in the performance of this contract by the prime contractor or any
subcontractor, regardless of any contractual relationship that may be alleged to exist
between the contractor and employee, to earn not less than 1 hour of paid sick leave for
every 30 hours worked. The contractor shall additionally allow accrual and use of paid
sick leave as required by Executive Order 13706 and 29 CFR part 13. The contractor
shall in particular comply with the accrual, use, and other requirements set forth in 29
CFR 13.5 and 13.6, which are incorporated by reference in this contract.

(2) The contractor shall provide paid sick leave to all employees when due free
and clear and without subsequent deduction (except as otherwise provided by 29 CFR
9



No. DACW64-3-26-0006

13.24), rebate, or kickback on any account. The contractor shall provide pay and
benefits for paid sick leave used no later than one pay period following the end of the
regular pay period in which the paid sick leave was taken.

(3) The prime contractor and any upper-tier subcontractor shall be responsible
for the compliance by any subcontractor or lower-tier subcontractor with the
requirements of Executive Oder 13706, 29 CFR part 13, and this clause.

c. Withholding. The contracting officer shall, upon its own action or upon written
request of an authorized representative of the Department of Labor, withhold or cause
to be withheld from the prime contractor under this or any other Federal contract with
the same prime contractor, so much of the accrued payments or advances as may be
considered necessary to pay employees the full amount owed to compensate for any
violation of the requirements of Executive Order 13706, 29 CFR part 13, or this clause,
including any and/or benefits denied or lost be reason of the violation; other actual
monetary losses sustained as a direct result of the violation, and liquidated damages.

d. Contract Suspension/Contract Termination/Contractor Debarment. In the event of
a failure to comply with Executive Order 13706, 29 CFR part 13, or this clause, the
contracting agency may on its own action or after authorization or by direction of the
Department of Labor and written notification to the contractor, take action to cause
suspension of any further payment, advance, or guarantee of funds until such violations
have ceased. Additionally, any failure to comply with the requirements of this clause
may be grounds for termination of the right to proceed with the contract work. In such
event, the Government may enter into other contracts or arrangements for completion of
the work, charging the contractor in default with any additional cost. A breach of the
contract clause may be grounds for debarment as a contractor and subcontractor as
provided in 29 CFR 13.52.

e. The paid sick leave required by Executive Order 13706, 29 CFR part 13, and this
clause is in addition to a contractor’s obligations under the Service Contract Act and
Davis-Bacon Act, and a contractor may not receive credit toward its prevailing wages or
fringe benefit obligations under those Acts for any paid sick leave provided in
satisfaction of the requirements of Executive Order 13706 and 29 CFR part 13.

f. Nothing in Executive Order 13706 or 29 CFR part 13 shall excuse noncompliance
with or supersede any applicable Federal or State law, any applicable law or municipal
ordinance, or a collective bargaining agreement requiring greater paid sick leave or
leave rights than those established under Executive Order 13706 and 29 CFR part 13.

g. Recordkeeping.

(1) Any contractor performing work subject to Executive Order 13706 and 29
CFR part 13 must make and maintain, for no less than three (3) years from the
completion of the work on the contract, records containing the information specified in
paragraphs (i) through (xv) of this section for each employee and shall make them
10
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available for inspection, copying, and transcription by authorized representatives of the
Wage and Hour Division of the U.S. Department of Labor:

(i) Name, address, and Social Security number of each employee;

(i) The employee’s occupation(s) or classifications(s);

(iii) The rate or rates of wages paid (including all pay and benefits provided);
(iv) The number of daily and weekly hours worked;

(v) Any deductions made;

(vi) The total wages paid (including all pay and benefits provided) each pay
period;

(vii) A copy of notifications to employees of the amount of paid sick leave the
employee has accrued, as required under 29 CFR 13.5(a)(2);

(viii) A copy of employees’ requests to use paid sick leave, if in writing, or, if not
in writing, any other records reflecting such employee requests;

(ix) Dates and amounts of paid sick leave taken by employees (unless a
contractor’s paid time off policy satisfies the requirements of Executive Order 13706 and
29 CFR part 13 as described in §13.5(f)(5), leave must be designated in records as paid
sick leave pursuant to Executive Order 13706);

(x) A copy of any written responses to employees’ requests to use paid sick
leave, including explanations for any denials of such requests, as required under 29
CFR 13.5(d)(3);

(xi) Any records reflecting the certification and documentation a contractor may
require an employee to provide under 29 CFR 13.5(e), including copies of any
certification or documentation provided by an employee;

(xii) Any other records showing any tracking of or calculations related to an
employee’s accrual or use of paid sick leave;

(xiii) The relevant covered contract;

(xiv) The regular pay and benefits provided to an employee for each use of paid
sick leave; and

(xv) Any financial payment made for unused paid sick leave upon a separation
from employment intended, pursuant to 29 CFR 13.5(b)(5), to relieve a contractor from

the obligation to reinstate such paid sick leave as otherwise required by 29 CFR
11
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13.5(b)(4).

(2)(i) If a contractor wishes to distinguish between an employee’s covered and
non-covered work, the contractor must keep records or other proof reflecting such
distinctions. Only if the contractor adequately segregates the employee’s time will time
spent on non-covered work be excluded from hours worked counted toward the accrual
of paid sick leave. Similarly, only if that contractor adequately segregates the
employee’s time may a contractor properly refuse an employee’s request to use paid
sick leave on the ground that the employee was scheduled to perform non-covered
work during the time they asked to use paid sick leave.

(i) If a contractor estimates covered hours worked by an employee who performs
work in connection with covered contracts pursuant to 29 CFR 13.5(a)(i) or (iii), the
contractor must keep records or other proof of the verifiable information on which such
estimates are reasonably based. Only if the contractor relies on an estimate that is
reasonable and based on verifiable information will an employee’s time spent in
connection with non-covered work be excluded from hours worked counted toward the
accrual of paid sick leave. If a contractor estimates the amount of time an employee
spends performing in connection with covered contracts, the contractor must permit the
employee to use their paid sick leave during any work time for the contractor.

(3) In the event a contractor is not obligated by the Service Contract Act, the
Davis-Bacon Act, or the Fair Labor Standards Act to keep records of an employee’s
hours worked, such as because the employee is exempt from the FLSA’s minimum
wage and overtime requirement, and the contractor chooses to use the assumption
permitted by 29 CFR 13.5(a)(1)(iii), the contractor is excused from the requirement in
paragraph (1)(d) of this section to keep records of the employee’s number of daily and
weekly hours worked.

(4)(i) Records relating to medical histories or domestic violence, sexual assault,
or stalking, created for purposes of Executive Order 13706, whether of an employee or
an employee’s child, parent, spouse, domestic partner, or other individual related by
blood or affinity whose close association with the employee is the equivalent of a family
relationship, shall be maintained as confidential records in separate files/records from
the usual personnel files.

(i) If the confidentiality requirements of the Genetic Information
Nondiscrimination Act of 2008 (GINA), section 503 of the Rehabilitation Act of 1973,
and/or the Americans with Disabilities Act (ADA) apply to records or documents created
to comply with the recordkeeping requirements in this contract clause, the records and
documents must also be maintained in compliance with the confidentiality requirement
of the GINA, section 503 of the Rehabilitation Act of 1973, and/or ADA as described in
29 CFR 1635.9, 41 CFR 60-741.23(d), and 29 CFR 1630.14(c)(1), respectively.

(iii) The contractor shall not disclose any documentation used to verify the need

to use 3 or more consecutive days of paid sick leave for the purposes listed in 29 CFR
12
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13.5(c)(1)(iv) (as described in 29 CFR 13.5(e)(1)(ii)) and shall maintain confidentiality
about any domestic abuse, sexual assault, or stalking, unless the employee consents or
when disclosure is required by law.

(5) The contractor shall permit authorized representative of the Wage and Hour
Division to conduct interviews with employees at the worksite during normal working
hours.

(6) Nothing in this contract clause limits or otherwise modifies the contractor’s
recordkeeping obligations, if any, under the Davis-Bacon Act, the Service Contract Act,
the Fair Labor Standards Act, the Family and Medical Leave Act, Executive Order
13658, their respective implementing regulations, or any other applicable law.

h. The contractor (as defined in 29 CFR 13.2) shall insert this clause in all of its
covered subcontracts and shall require its subcontractors to include this clause in any
covered lower-tier subcontracts.

i. Certification of Eligibility.

(1) By entering into this contract, the contractor (an officials thereof) certifies that
neither it (nor he or she) nor any person of firm who has an interest in the contractor’s
firm is a person of firm ineligible to be awarded Government contracts by virtue of the
sanctions imposed pursuant to section 5 of the Service Contract Act, section 3(a) of the
Davis-Bacon Act, or 29 CFR 5.12(a)(1).

(2) No part of this contract shall be subcontracted to any person or firm whose
name appears on the list of persons or firms ineligible to received Federal contracts
currently maintained on the System for Award Management Web site,
http://www.SAM.gov.

(3) The penalty for making false statements is prescribed in the U.S. Criminal
Code, 18 U.S.C. 1001.

j- Interference/Discrimination.

(1) A contractor may not in any manner interfere with an employee’s accrual or
use of paid sick leave as required by Executive Order 13706 or 29 CFR part 13.
Interference includes, but is not limited to, miscalculating the amount of paid sick leave
an employee has accrued, denying or unreasonably delaying a response to a proper
request to use paid sick leave, discouraging an employee from using paid sick leave,
reducing an employee’s accrued paid sick leave by more than the amount of such leave
used, transferring an employee to work on non-covered contracts to prevent the accrual
or use of paid sick leave, disclosing confidential information contained in certification of
other documentation provide to verify the need to use paid sick leave, or making the use
of paid sick leave contingent on the employee’s finding a replacement worker or the
fulfillment of the contractor’s operational needs.

13
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(2) A contractor may not discharge or in any other manner discriminate against
any employee for:

(i) Using, or attempting to use, paid sick leave as provided for under Executive
Order 13706 and 29 CFR part 13;

(i) Filing any complaint, initiating any proceeding, or otherwise asserting any
right or claim under Executive Order 13706 and 29 CFR part 13;

(iii) Cooperating in any investigation or testifying in any proceeding under
Executive Order 13706 and 29 CFR part 13;

(iv) Informing any other person about his or her rights under Executive Order
13706 and 29 CFR part 13.

k. Waiver. Employees cannot waive, nor may contractors induce employees to
waive, their rights under Executive Order 13706, 29 CFR part 13, or this clause.

I. Notice. The contractor must notify all employees performing work on or in
connection with a covered contract of the paid sick leave requirements of Executive
Order 13706, 29 CFR part 13, and this clause by posting a notice provided by the
Department of Labor in a prominent and accessible place at the worksite so it may be
readily seen by employees. Contractors that customarily post notices to employees
electronically may post the notice electronically, provided such electronic posting is
displayed prominently on any Web site that is maintained by the contractor, whether
external or internal, and customarily used for notices to employees about terms and
conditions of employment.

m. Disputes concerning labor standards. Disputes related to the application of
Executive Order 13706 to this contract shall not be subject to the general disputes
clause of the contract. Such disputes shall be resolved in accordance with the
procedures of the Department of Labor set forth in 29 CFR part 13. Disputes within the
meaning of this contract clause include disputes between the contractor (or any of its
subcontractors) and the contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

20.SITE SPECIFIC CONDITIONS

The following are included as conditions to make the proposed use compatible with
the operation of the project:

a. Any United States Army Corps of Engineers (USACE) work or maintenance work
will take precedence over the private activities authorized herein. Local operation of
Barker Dam and Reservoir is managed out of the Addicks Field Office (AFO) of the

14
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Houston Project Office. The Addicks Field Office may be reached by phone at 281-752-
2600.

b. Grantee understands and agrees that, if future operations by the United States
require the removal, relocation, or other alteration, of the work or privileges herein
authorized, or if, in the opinion of the Secretary of the Army or his authorized
representative, said structure or work shall cause unreasonable impacts to Corps Real
Estate interests, the grantee will be required, upon due notice from the Corps of
Engineers, to remove, relocate, or alter the structural work or obstructions caused
thereby, without expense to the United States. No claim shall be made against the
United States on account of any such removal or alteration.

c. Throughout these site-specific conditions, the term site manager is used to
identify the Corps’ on-site individual that has the responsibility for the day-to-day
operations and/or management of the project, or his authorized representative.

d. The site manager may inspect the outgrant and the facilities associated with the
outgrant from time to time. The grantee shall provide the site manager with access
across the grantee’s adjacent property when requested to facilitate the inspection.
Should the site manager determine that the outgrant and/or the associated
infrastructure need maintenance and/or repair the grantee shall take immediate steps to
repair the infrastructure to the satisfaction of the site manager.

e. With the exception of routine maintenance activities, any maintenance and/or
modifications to the outgrant and/or associated infrastructure must be approved by the
site manager in advance of the proposed maintenance and/or modifications

1) When possible, the grantee shall provide written notification to the site manager
90 days in advance of the proposed maintenance and/or modifications in order to
provide the site manager sufficient time to evaluate the activity and obtain any
additional reviews and/or authorization that may be required.

2) The notification shall contain sufficient information to fully evaluate and justify the
proposed work. The information shall include, but may not be limited to, maps
showing the location of the activity, drawings detailing the activity, routes of
ingress and/or egress, a timeline for the activity, information on possible
environmental impacts, and a restoration plan for the proposed activity.

3) Should the grantee not be able to provide the written notification 90 days in
advance of the needed repairs and/or maintenance, and/or the grantee has
determined that the needed repairs and/or maintenance is an emergency, the
grantee shall justify the need for a rapid review of the proposed activities in the
written notification.

f. The grantee shall host a pre and a post construction meeting. The grantee (or a
representative of the grantee), a representative of the contractor performing the work
15
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and a representative of the site manager shall attend both meetings. The purpose of
the pre-construction meeting is to ensure that all parties involved have a clear
understanding of the work to be performed and the expectations of the Corps as it
relates to the protection of Corps property and the restoration of any impacted sites
following the work. The purpose of the post-constructions meeting is to ensure that all
impacted Corps property has been restored and/or repaired to the satisfaction of the
site manager.

g. The grantee shall be responsible for ensuring that all access points associated
with this outgrant remain secured to the satisfaction of the site manager throughout the
duration of the outgrant so as to deter inappropriate vehicle access to Corps property.

h. The grantee shall be responsible for the protection of Corps property throughout
the duration of this outgrant. Any damage to Corps property resulting from this outgrant
shall be restored to the satisfaction of the site manager. Regardless of who performs
the work or who causes any impacts or damages, the grantee shall ultimately be
responsible for ensuring that all impacts or damages are restored to the satisfaction of
the site manager.

i. Grantee shall notify the USACE fourteen (14) days in advance and coordinate
with the rights granted herein with Thomas West, Operations Manager, (409-766-3851);
(832-361-1336)); Aron Edwards, Operations Acting Land Use Coordinator (409-766-
3028); and Vinh Nguyen, Realty Specialist (409-766-3813), prior to commencement of
any on-site activities. Coordination to include, but is not limited to, scheduling onsite
activities or inspections.

j- Grantee must submit to the Corps for its review and approval as-built drawings of
the 8-foot-wide recreational trail along the high bank of Buffalo Bayou and Willow Fork
Drainage District Channel and along a Fort Bend County Park area (Camp Cinco) within
the Barker Reservoir site, in Tracts No: BR-27 and BR-32.

1) All GIS data submissions should be provided to USACE as a compressed (.zip)
file containing a geodatabase (.gdb) and/or shapefile (.shp) components.

» Dataset must be a 3D line feature(s) and include z-values, or heights, to
correctly locate themselves in 3D space. These objects must be modeled as 3D
line features.

» Dataset must have a horizontal projection in the coordinate system of
NAD1983 State Plane Texas South Central.

Dataset must have a defined vertical coordinate system for the feature class's z-
values on the containing feature dataset provided in Mean Lower Low Water
(MLLW).
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2) The design data should consist of simple lines and polygons indicating the limits
of the completed construction only. The coordinate system and datum that the
drawing is currently in must be clearly shown.

3) The design data should consist of simple lines and polygons indicating the limits
of the completed construction only. The coordinate system and datum that the
drawing is currently in must be clearly shown.

4) For CADD drawings, please ensure that all layers are properly named to
describe that specific feature. If the layers are named using acronyms, we need a
legend or shoe boxes with leader lines, identifying each feature class within the
drawing. All areas must be created in real-world (model space) with an assigned
coordinate system. Please do not send drawings with XREFs or reference files,
insert all needed files or feature layers into one design file. Cut-sheet or plate
layouts in CADD are not needed however, PDFs of proposed project plans
and/or as-built are required for further review.

5) For GIS drawings, assign a proper name sequence to describe that specific
feature or it can also be defined in the spatial data within the shape file.

6) To help keep file sizes to the minimum, imagery and USGS Quads do not need
to be provided.

7) The projected coordinate system is:
(i) Datum: North American 1983 (Survey Feet)
(i) Projection: State Plane
(iii) Zone: Texas South Central

THIS LICENSE is not subject to Title 10, United States Code, Section 2662, as
amended.

IN WITNESS WHEREOF, | have hereunto set my hand by authority of the Secretary
of the Army, this day of , 2026.

Robert J. Buchalski
Chief, Management and Disposal Branch
Real Estate Contracting Officer
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THIS LICENSE is also executed by the grantee this __ day of , 2026.

KP George
Fort Bend County Judge
Fort Bend County

CERTIFICATE OF AUTHORITY

, , do hereby certify that | am

for Fort Bend County a political sub-division of

the State of Texas (the “Grantee”), named as Grantee herein; and that Honorable KP
George, who signed this license on behalf of the Grantee, was then County Judge for
Fort Bend County. | further certify that the said officer was acting within the scope of
powers delegated to this officer by the governing body of Fort Bend County in executing

said instrument.

Date Signature

SEAL
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GENERAL NOTES:

1.) THERE WILL BE NO SEPARATE PAYMENT FOR WORK SHOWN ON THESE PLANS, UNLESS
SPECIFICALLY ESTABLISHED IN THE BID SECTION OF THE CONTRACT DOCUMENTS. INCLUDE COST
OF THIS WORK IN THE CONTRACT UNIT PRICE FOR ITEMS OF WHICH THIS WORK IS A
COMPONENT OF INCIDENTAL.

2.) CONTRACTOR SHALL BE FAMILIAR WITH EXISTING SITE CONDITIONS AND UNDERGROUND
UTILITIES, PIPES AND STRUCTURES. CONTRACTOR SHALL TAKE SOLE RESPONSIBILITY OF ANY
COST INCURRED DUE TO BODILY INJURY AND/OR DAMAGE OF OANER'S PROPERTY OR SAID
UTILITIES. CONTRACTOR IS RESPONSIBLE FOR CONTACTING THE FOLLOWING AGENCIES 48
HOURS PRIOR TO EXCAVATING NEAR EXISTING FACILITIES:

A.) TEXAS ONE CALL SYSTEM 1-800-245-4545

B.) LONE STAR NOTIFICATION CENTER 713-223-4567

C.) TEXAS EXCAVATION SAFETY SYSTEM INC 1-800-344-8377

D.) DISTRICT OPERATOR - SEVERN TRENT SERVICES 281-578-4242

3.) ANY CONFLICTING INFORMATION SHALL BE BROUGHT TO THE ATTENTION OF THE
LANDSCAPE ARCHITECT OR THE LANDSCAPE ARCHITECT AND OWNER SHALL ASSUME THE
CONTRACTOR HAS INCORPORATED THE COSTLIEST ITEM.

4.) DO NOT WILLFULLY PROCEED WITH CONSTRUCTION AS DESIGNED WHEN UNKNOWN
OBSTRUCTIONS AND /OR GRADE DIFFERENCES EXIST THAT MAY HAVE NOT BEEN KNOAWN DURING
DESIGN. SUCH CONDITIONS SHALL BE IMMEDIATELY BROUGHT TO THE ATTENTION OF THE
LANDSCAPE ARCHITECT. THE CONTRACTOR SHALL ASSUME FULL RESPONSIBILITY FOR ALL
NECESSARY REVISIONS DUE TO FAILURE TO GIVE SUCH NOTIFICATION.

B.) CONTRACTOR SHALL BE RESPONSIBLE FOR ALL COORDINATION WITH HIS
SUBCONTRACTORS TO ACCOMPLISH HIS SCOPE OF WORK. CONTRACTOR SHALL COORDINATE
CONSTRUCTION WITH OTHER TRADES WORKING ON THE SITE SIMULTANEOUSLY.

6.) CONTRACTOR IS RESPONSIBLE FOR LOCATING AND PROTECTING THE FOLLOWING, BUT NOT
LIMITED TO: EXISTING IRRIGATION, SITE IMPROVEMENTS AND LANDSCAPE ON SITE AND OFF,
FROM ANY DAMAGE. CONTRACTOR SHALL NOTIFY LANDSCAPE ARCHITECT OF ANY CONFLICTS
IMMEDIATELY. CONTRACTOR TO MAKE ANY REPAIRS TO SAID ITEMS TO THE SATISFACTION OF
THE OWNER.

7.) CONTRACTOR SHALL NOTIFY OANER AND LANDSCAPE ARCHITECT 48 HOURS PRIOR TO
COMMENCEMENT OF WORK TO COORDINATE PROJECT INSPECTION SCHEDULES.

8.) THE CONTRACTOR SHALL BE RESPONSIBLE FOR FIELD VERIFICATION OF EXISTING
CONDITIONS, AND SHALL PERFORM FIELD MEASUREMENTS PRIOR TO FABRICATION AND/OR
PURCHASE OF ANY MATERIAL AND SHALL CONTACT THE LANDSCAPE ARCHITECT SHOULD
EXISTING CONDITIONS BE DIFFERENT FROM THE DESIGN DRAWINGS FOR THIS PROJECT.
CONFLICTS ARISING DUE TO LACK OF COORDINATION SHALL BE THE RESPONSIBILITY AND THE
EXPENSE OF THE CONTRACTOR.

9.) ANY REQUIRED CHANGES TO THE DRAWINGS RESULTING FROM THE ACCEPTANCE OF
CONTRACTOR'S ALTERNATES AND/OR SUBSTITUTIONS ARE THE RESPONSIBILITY OF THE
CONTRACTOR AND SHALL BE SUBMITTED TO THE LANDSCAPE ARCHITECT AND THE OWNER FOR
APPROVAL.

10.) THE CONTRACTOR SHALL COORDINATE STORING OF MATERIALS, PARKING OF VEHICLES
AND RESTRICTIONS OF WORK WITH THE OWNER. UNDER NO CIRCUMSTANCES SHALL ANY
CONTRACTOR STORE MATERIALS OR PARK VEHICLES UNDER THE CANOPY OF EXISTING TREES.

11.) CONTRACTOR SHALL COMPLY WITH ALL APPLICABLE ORDINANCES AND LOCAL CODES.
REQUIRED PERMITS SHALL BE OBTAINED BY THE CONTRACTOR.

12.) CONTRACTOR SHALL PROVIDE UNIT PRICES BASED ON QUANTITIES ON DOCUMENTS. FIELD
CONDITIONS MAY REVISE ACTUAL LOCATION, INCREASING OR DECREASING THE EXTENT OF WORK
BID. CHANGES TO THE EXTENT OF WORK RESULTING IN AN INCREASE WILL BE BASED ON UNIT
PRICES AND PERFORMED SUBJECT TO APPROVAL OF THE LANDSCAPE ARCHITECT AND THE
OWNER IN THE FORM OF A CHANGE ORDER.

13.) ALL CONSTRUCTION COVERED BY THESE CONTRACT DOCUMENTS SHALL BE IN
CONFORMANCE WITH THE LATEST EDITION OF ALL APPLICABLE LOCAL AND OSHA CODES AND
STANDARDS.

14.) CONTRACTOR IS RESPONSIBLE FOR ALL ASPECTS OF MAINTAINING A SAFE WORK SITE
INCLUDING, BUT NOT LIMITED TO PROVIDING FOR TRAFFIC CONTROL, INSTALLATION AND
PLACEMENT OF FENCING AND BARRICADES, EXCAVATION AND TRENCH PROTECTION, AND
COMPLIANCE TO ALL.

16.) THE CONTRACTOR SHALL PROVIDE ALL LABOR, MATERIALS AND SUPERVISION NECESSARY
TO ACCOMPLISH THE WORK AS SHOAWN AND NOTED ON THE DRAWINGS UNLESS OTHERWISE
SPECIFIED.

16.) CONTRACTOR IS RESPONSIBLE FOR PROVIDING AND SERVICING TEMPORARY TOILET
FACILITIES.

17.) CONTRACTORS AND SUBCONTRACTORS ARE RESPONSIBLE FOR (OFF-SITE) REMOVAL OF
TRASH AND REPAIR OF HAZARDOUS CONDITIONS (TOOL, OPEN HOLES, ETC.) ON A DAILY BASIS
BY END OF WORK DAY. REMOVE ALL EXCESSIVE DIRT BUILD UP ON HAUL ROUTE AS REQUIRED
DAILY AND BY NOON EVERY FRIDAY.

18.) ALL WORK SHALL BE GUARANTEED BY THE CONTRACTOR AGAINST MATERIAL DEFECTS
AND WORKMANSHIP FOR A PERIOD OF TWO (2) YEARS.

19.) UPON COMPLETION OF CONSTRUCTION AND PRIOR TO FINAL APPROVAL, CONTRACTOR
SHALL THOROUGHLY CLEAN UP THE PROJECT SITE OF ALL TRASH, SCRAP, BRICK PIECES,
MORTAR AND LITTER, ETC. REPAIR ALL DAMAGE TO FINISH GRADE INCLUDING TAILINGS FROM
EXCAVATIONS, WHEEL RUTS, ETC., CAUSED BY CONSTRUCTION.

CONCRETE CONSTRUCTION NOTES:

1.) THE CONTRACTOR IS RESPONSIBLE FOR ALL CUTTING AND PATCHING WORK AS REQUIRED
TO INSTALL THE ITEMS AS SHOWN ON THE DRAWINGS.

2.) THE CONTRACTOR SHALL NOT FABRICATE OR INSTALL MEMBERS AS SHOWN ON THE
DRAWINGS IF THERE ARE DISCREPANCIES OR CONFLICTS BETWEEN THE EXISTING CONDITIONS
AND THE INFORMATION SHOAN ON THE DRAWINGS UNTIL THE DISCREPANCIES HAVE BEEN
RESOLVED. PRIOR TO FABRICATION OR INSTALLATION, THE CONTRACTOR SHALL IMMEDIATELY
CALL SUCH DISCREPANCIES OR CONFLICTS TO THE ATTENTION OF THE LANDSCAPE ARCHITECT
IMMEDIATELY AND BEFORE PROCEEDING WITH THE WORK.

3.) THE CONTRACTOR SHALL NOTIFY THE LANDSCAPE ARCHITECT, OWNER AND OWNER'S
GEOTECHNICAL TESTING LAB 98 HOURS PRIOR TO POURING CONCRETE.

4.) HEAVY CONSTRUCTION EQUIPMENT SHALL NOT OPERATE WITHIN 3' OF ANY STRUCTURES.
5.) THE OANER RESERVES THE RIGHT TO SECURE THE SERVICES OF A COMMERCIAL

TESTING LABORATORY TO PERFORM ALL REQUIRED MATERIALS TESTS AND INSPECTIONS.
CONTRACTOR SHALL COOPERATE AND COORDINATE FULLY WITH THE TESTING LABORATORY.

STORM WATER POLLUTION PREVENTION NOTES:

1.) PRIOR TO START OF CONSTRUCTION CONTRACTOR SHALL SUBMIT POLLUTION
PREVENTION PLANS FOR LANDSCAPE ARCHITECT APPROVAL. SWPP PLANS SHALL
COMPLY WITH ALL TCEQ STANDARDS AND REQUIREMENTS. UPON APPROVAL,
CONTRACTOR SHALL INSTALL POLLUTION PREVENTION MEASURES ACCORDING TO THE
PLANS.

2.) IF POLLUTION PREVENTION SYSTEMS ARE EXISTING FROM PRIOR CONTRACTS,
OWNER AND/OR OWNER'S REPRESENTATIVE WITH THE CONTRACTOR SHALL EXAMINE
THE EXISTING POLLUTION PREVENTION SYSTEMS FOR DAMAGE PRIOR TO
CONTRACTOR STARTING CONSTRUCTION OF THE CONTRACT. ANY DAMAGE NOTED AT
THIS TIME SHALL BE REPAIRED AT OWNER'S EXPENSE.

3.) CONTRACTOR SHALL INSPECT ALL POLLUTION PREVENTION SYSTEMS SPECIFIED
HEREIN, AS REQUIRED IN THE PERMIT.

4.) CONTRACTOR SHALL MAINTAIN, REPAIR AND/OR REPLACE DAMAGED EROSION
AND SEDIMENTATION CONTROL SYSTEMS THROUGHOUT THE DURATION OF THE
CONTRACT.

5.) CONTRACTOR SHALL PROVIDE PROTECTED STORAGE AREAS FOR CHEMICALS,
PAINTS, SOLVENTS, FERTILIZERS, AND OTHER POTENTIALLY TOXIC MATERIALS.

6.) CONTRACTOR SHALL LOCATE FUEL/MATERIAL STORAGE AREAS AWAY FROM
STORM WATER CONVEYANCE SYSTEMS. CONTRACTOR SHALL USE A LINER UNDER
ABOVE GROUND STORAGE TANKS. CONTRACTOR SHALL USE FILTER FABRIC FENCING,
HAY BALES, OR BERMS AROUND FUEL STORAGE AREAS.

7.) CONTRACTOR SHALL ADVISE OWNER IMMEDIATELY, VERBALLY AND IN WRITING,
OF ANY FUEL OR TOXIC MATERIAL SPILLS ONTO THE PROJECT/CONSTRUCTION AREA
AND THE ACTIONS TAKEN TO REMEDY THE PROBLEM.

8.) CONTRACTOR IS RESPONSIBLE FOR DISPOSING OF HIS FUELS, MATERIALS, AND
CONTAMINATED EXCAVATIONS IN A LEGALLY APPROVED MANNER.

9.) CONTRACTOR IS RESPONSIBLE FOR COMPLYING WITH ALL APPLICABLE
ENVIRONMENTAL LAWS.

10.) CONTRACTOR |S RESPONSIBLE FOR PROVIDING ADEQUATELY MAINTAINED
SANITARY FACILITIES.

11.) CONTRACTOR SHALL BE RESPONSIBLE FOR STREET CLEANING, ON A DAILY
BASIS, ALL MUD AND DIRT DEPOSITED ON THE EXISTING PAVEMENT DUE TO HIS
CONSTRUCTION ACTIVITY.

12.) CONTRACTOR SHALL PROVIDE A STABILIZED CONSTRUCTION EXIT IN EACH
PROJECT AREA, WHERE NEEDED.

13.) SEDIMENT WILL BE REMOVED FROM BEHIND THE FILTER FABRIC FENCE WHEN IT
BECOMES APPROXIMATELY ONE-THIRD THE HEIGHT OF THE FENCE.

14.) WHEN ALL CONSTRUCTION ACTIVITY IS COMPLETE AND THE SITE HAS BEEN
ESTABLISHED, STRUCTURAL CONTROLS WILL BE REMOVED AND DISTURBED AREAS
WILL BE RESTABILIZED.

15.) AT COMPLETION OF THE CONTRACT, OWNER AND/OR OWNER'S REPRESENTATIVE
AND THE CONTRACTOR SHALL EXAMINE THE POLLUTION PREVENTION SYSTEM
BEFORE RELIEVING CONTRACTOR OF HIS MAINTENANCE RESPONSIBILITIES.

16.) CONTRACTOR IS RESPONSIBLE FOR FILING CONTRACTOR'S NOI AND NOT,
WEEKLY INSPECTIONS AND NOTIFICATIONS, INSPECTIONS AFTER 0.5-INCHES OF
RAINFALL, THE LANDSCAPE ARCHITECT OR OWNER IS TO BE NOTIFIED OF ANY
INADEQUACIES OR FAILURES IN THE STORM WATER POLLUTION PREVENTION PLAN.

17.) CONTRACTOR SHALL SUBMIT A COPY OF REQUIRED STORM WATER POLLUTION
PREVENTION PLAN INSPECTION REPORTS WITH EACH PAYMENT REQUEST. FAILURE TO
DO SO MAY RESULT IN A DELAY OF PAYMENT.

TRAFFIC CONTROL NOTES:

1.) CONTRACTOR RESPONSIBLE FOR ALL TRAFFIC CONTROL MEASURES TO COMPLY
WITH TxDOT, COUNTY, OR LOCAL REQ.

2.) CONTRACTOR RESPONSIBLE FOR SUBMITTING PLANS AND OBTAINING PERMITS
AS REQ.
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MATERIALS SCHEDULE

PAVING/FINISHES

ALL PAVING / FINISHES TO MATCH EXISTING WILLOW FORK DRAINAGE DISTRICT TRAIL SYSTEMS. CONTRACTOR TO PREPARE 4'X4' MOCK-UPS, AS NECESSARY, FOR
REVIEW AND APPROVAL BY THE LANDSCAPE ARCHITECT. IN-PLACE MOCK-UPS ARE ACCEPTABLE. UNAPPROVED MOCK-UPS SHALL BE REMOVED AT CONTRACTOR'S

EXPENSE.
KEY DESCRIPTION /MODEL NUMBER | COLOR FINISH CONTACT REMARKS
CONCRETE STD. GRAY MEDIUM BROOM LOCAL SOURCE
@ FINISH-
PERPENDICULAR TO
DIRECTION OF WALK

1.) DRAWINGS ARE BASED ON BEST AVAILABLE INFORMATION. THESE PLANS INDICATE THE
APPROX. LOCATION OF ALL TRAILS. CONTRACTOR SHALL STAKE TRAIL LAYOUT FOR APPROVAL
BY LANDSCAPE ARCHITECT PRIOR TO BEGINNING CONSTRUCTION. SET ELEVATION OF WALKS
FOR POSITIVE DRAINAGE TO DITCH. OWNER AND LANDSCAPE ARCHITECT SHALL MAKE FINAL
APPROVAL OF FINISHED ELEVATION AND LAYOUT IN THE FIELD PRIOR TO CONSTRUCTION.

2.) LOCATIONS OF ALL UTILITIES SHOWN ON PLANS ARE APPROX. AND SHALL BE VERIFIED

IN FIELD.

3.) CONTRACTOR IS RESPONSIBLE FOR PROTECTING WORK FROM VANDALISM OR GRAFFIT
PRIOR TO CURING. CONTRACTOR SHALL REPLACE AS NECESSARY, ANY SECTIONS OF DAMAGED
WALK AT NO ADDITIONAL COST TO THE OWNER.

4.) CONTRACTOR SHALL INSURE POSITIVE DRAINAGE OF ALL AREAS AND MAKE NECESSARY
ADJUST TO INSURE DRAINAGE.

5.) EDGE OF WALK TO BE MIN. 5' FROM TOP OF BANK.

6.) RE-ESTABLISH TURF GRASS ON ALL DISTURBED AREAS.
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CONCRETE CONSTRUCTION NOTES: 1.)   THE CONTRACTOR IS RESPONSIBLE FOR ALL CUTTING AND PATCHING WORK AS REQUIRED   THE CONTRACTOR IS RESPONSIBLE FOR ALL CUTTING AND PATCHING WORK AS REQUIRED TO INSTALL THE ITEMS AS SHOWN ON THE DRAWINGS. 2.)   THE CONTRACTOR SHALL NOT FABRICATE OR INSTALL MEMBERS AS SHOWN ON THE    THE CONTRACTOR SHALL NOT FABRICATE OR INSTALL MEMBERS AS SHOWN ON THE DRAWINGS IF THERE ARE DISCREPANCIES OR CONFLICTS BETWEEN THE EXISTING CONDITIONS AND THE INFORMATION SHOWN ON THE DRAWINGS UNTIL THE DISCREPANCIES HAVE BEEN RESOLVED.  PRIOR TO FABRICATION OR INSTALLATION, THE CONTRACTOR SHALL IMMEDIATELY CALL SUCH DISCREPANCIES OR CONFLICTS TO THE ATTENTION OF THE LANDSCAPE ARCHITECT IMMEDIATELY AND BEFORE PROCEEDING WITH THE WORK. 3.)   THE CONTRACTOR SHALL NOTIFY THE LANDSCAPE ARCHITECT, OWNER AND OWNER'S    THE CONTRACTOR SHALL NOTIFY THE LANDSCAPE ARCHITECT, OWNER AND OWNER'S GEOTECHNICAL TESTING LAB 98 HOURS PRIOR TO POURING CONCRETE. 4.)   HEAVY CONSTRUCTION EQUIPMENT SHALL NOT OPERATE WITHIN 3' OF ANY STRUCTURES.    HEAVY CONSTRUCTION EQUIPMENT SHALL NOT OPERATE WITHIN 3' OF ANY STRUCTURES. 5.)   THE OWNER RESERVES THE RIGHT TO SECURE THE SERVICES OF A COMMERCIAL    THE OWNER RESERVES THE RIGHT TO SECURE THE SERVICES OF A COMMERCIAL TESTING LABORATORY TO PERFORM ALL REQUIRED MATERIALS TESTS AND INSPECTIONS.  CONTRACTOR SHALL COOPERATE AND COORDINATE FULLY WITH THE TESTING LABORATORY.
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STORM WATER POLLUTION PREVENTION NOTES: 1.)   PRIOR TO START OF CONSTRUCTION CONTRACTOR SHALL SUBMIT  POLLUTION    PRIOR TO START OF CONSTRUCTION CONTRACTOR SHALL SUBMIT  POLLUTION POLLUTION PREVENTION PLANS FOR LANDSCAPE ARCHITECT APPROVAL. SWPP PLANS SHALL COMPLY WITH ALL TCEQ STANDARDS AND REQUIREMENTS. UPON APPROVAL, CONTRACTOR SHALL INSTALL POLLUTION PREVENTION MEASURES ACCORDING TO THE PLANS. 2.)   IF POLLUTION PREVENTION SYSTEMS ARE EXISTING FROM PRIOR CONTRACTS,    IF POLLUTION PREVENTION SYSTEMS ARE EXISTING FROM PRIOR CONTRACTS, OWNER AND/OR OWNER'S REPRESENTATIVE WITH THE CONTRACTOR SHALL EXAMINE THE EXISTING POLLUTION PREVENTION SYSTEMS FOR DAMAGE PRIOR TO CONTRACTOR STARTING CONSTRUCTION OF THE CONTRACT. ANY DAMAGE NOTED AT THIS TIME SHALL BE REPAIRED AT OWNER'S EXPENSE. 3.)  CONTRACTOR SHALL INSPECT ALL POLLUTION PREVENTION SYSTEMS SPECIFIED   CONTRACTOR SHALL INSPECT ALL POLLUTION PREVENTION SYSTEMS SPECIFIED HEREIN, AS REQUIRED IN THE PERMIT. 4.) CONTRACTOR SHALL MAINTAIN, REPAIR AND/OR REPLACE DAMAGED EROSION  CONTRACTOR SHALL MAINTAIN, REPAIR AND/OR REPLACE DAMAGED EROSION AND SEDIMENTATION CONTROL SYSTEMS THROUGHOUT THE DURATION OF THE CONTRACT. 5.) CONTRACTOR SHALL PROVIDE PROTECTED STORAGE AREAS FOR CHEMICALS,  CONTRACTOR SHALL PROVIDE PROTECTED STORAGE AREAS FOR CHEMICALS, PAINTS, SOLVENTS, FERTILIZERS, AND OTHER POTENTIALLY TOXIC MATERIALS. 6.) CONTRACTOR SHALL LOCATE FUEL/MATERIAL STORAGE AREAS AWAY FROM  CONTRACTOR SHALL LOCATE FUEL/MATERIAL STORAGE AREAS AWAY FROM STORM WATER CONVEYANCE SYSTEMS. CONTRACTOR SHALL USE A LINER UNDER ABOVE GROUND STORAGE TANKS. CONTRACTOR SHALL USE FILTER FABRIC FENCING, HAY BALES, OR BERMS AROUND FUEL STORAGE AREAS. 7.) CONTRACTOR SHALL ADVISE OWNER IMMEDIATELY, VERBALLY AND IN WRITING,  CONTRACTOR SHALL ADVISE OWNER IMMEDIATELY, VERBALLY AND IN WRITING, OF ANY FUEL OR TOXIC MATERIAL SPILLS ONTO THE PROJECT/CONSTRUCTION AREA AND THE ACTIONS TAKEN TO REMEDY THE PROBLEM. 8.) CONTRACTOR IS RESPONSIBLE FOR DISPOSING OF HIS FUELS, MATERIALS, AND  CONTRACTOR IS RESPONSIBLE FOR DISPOSING OF HIS FUELS, MATERIALS, AND CONTAMINATED EXCAVATIONS IN A LEGALLY APPROVED MANNER. 9.) CONTRACTOR IS RESPONSIBLE FOR COMPLYING WITH ALL APPLICABLE  CONTRACTOR IS RESPONSIBLE FOR COMPLYING WITH ALL APPLICABLE ENVIRONMENTAL LAWS. 10.) CONTRACTOR IS RESPONSIBLE FOR PROVIDING ADEQUATELY MAINTAINED  CONTRACTOR IS RESPONSIBLE FOR PROVIDING ADEQUATELY MAINTAINED SANITARY FACILITIES. 11.) CONTRACTOR SHALL BE RESPONSIBLE FOR STREET CLEANING, ON A DAILY  CONTRACTOR SHALL BE RESPONSIBLE FOR STREET CLEANING, ON A DAILY BASIS, ALL MUD AND DIRT DEPOSITED ON THE EXISTING PAVEMENT DUE TO HIS CONSTRUCTION ACTIVITY. 12.) CONTRACTOR SHALL PROVIDE A STABILIZED CONSTRUCTION EXIT IN EACH  CONTRACTOR SHALL PROVIDE A STABILIZED CONSTRUCTION EXIT IN EACH CONTRACTOR SHALL PROVIDE A STABILIZED CONSTRUCTION EXIT IN EACH  SHALL PROVIDE A STABILIZED CONSTRUCTION EXIT IN EACH SHALL PROVIDE A STABILIZED CONSTRUCTION EXIT IN EACH  PROVIDE A STABILIZED CONSTRUCTION EXIT IN EACH PROVIDE A STABILIZED CONSTRUCTION EXIT IN EACH  A STABILIZED CONSTRUCTION EXIT IN EACH A STABILIZED CONSTRUCTION EXIT IN EACH  STABILIZED CONSTRUCTION EXIT IN EACH STABILIZED CONSTRUCTION EXIT IN EACH  CONSTRUCTION EXIT IN EACH CONSTRUCTION EXIT IN EACH  EXIT IN EACH EXIT IN EACH  IN EACH IN EACH  EACH EACH PROJECT AREA, WHERE NEEDED. 13.) SEDIMENT WILL BE REMOVED FROM BEHIND THE FILTER FABRIC FENCE WHEN IT  SEDIMENT WILL BE REMOVED FROM BEHIND THE FILTER FABRIC FENCE WHEN IT BECOMES APPROXIMATELY ONE-THIRD THE HEIGHT OF THE FENCE. 14.) WHEN ALL CONSTRUCTION ACTIVITY IS COMPLETE AND THE SITE HAS BEEN  WHEN ALL CONSTRUCTION ACTIVITY IS COMPLETE AND THE SITE HAS BEEN ESTABLISHED, STRUCTURAL CONTROLS WILL BE REMOVED AND DISTURBED AREAS WILL BE RESTABILIZED. 15.) AT COMPLETION OF THE CONTRACT, OWNER AND/OR OWNER'S REPRESENTATIVE  AT COMPLETION OF THE CONTRACT, OWNER AND/OR OWNER'S REPRESENTATIVE AND THE CONTRACTOR SHALL EXAMINE THE POLLUTION PREVENTION SYSTEM BEFORE RELIEVING CONTRACTOR OF HIS MAINTENANCE RESPONSIBILITIES. 16.) CONTRACTOR IS RESPONSIBLE FOR FILING CONTRACTOR'S NOI AND NOT,  CONTRACTOR IS RESPONSIBLE FOR FILING CONTRACTOR'S NOI AND NOT, WEEKLY INSPECTIONS AND NOTIFICATIONS, INSPECTIONS AFTER 0.5-INCHES OF RAINFALL, THE LANDSCAPE ARCHITECT OR OWNER IS TO BE NOTIFIED OF ANY INADEQUACIES OR FAILURES IN THE STORM WATER POLLUTION PREVENTION PLAN. 17.) CONTRACTOR SHALL SUBMIT A COPY OF REQUIRED STORM WATER POLLUTION  CONTRACTOR SHALL SUBMIT A COPY OF REQUIRED STORM WATER POLLUTION PREVENTION PLAN INSPECTION REPORTS WITH EACH PAYMENT REQUEST. FAILURE TO DO SO MAY RESULT IN A DELAY OF PAYMENT.
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