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STATE OF TEXAS §

§
COUNTY OF FORT BEND §

PROFESSIONAL ENGINEERING SERVICES AGREEMENT

SIGNALIZATION TRAMMEL FRESNO AT WINFIELD LAKES

TRAIL/LIBERTY SQUARE TRAIL

THIS AGREEMENT is made and entered into by and between FORT BEND COUNTY,

TEXAS, a public body corporate and politic of the State of Texas acting by and through the Fort Bend

County Commissioners Court (hereinafter referred to as "County") and Amani Engineering, Inc.,

(hereinafter referred to as "Engineer,") authorized to conduct business in the State of Texas.

WITNESSETH

WHEREAS, County proposes to install a traffic signal at the intersection of Trammel Fresno at

Winfield Lakes Trail/Liberty Square Trail, located in Fort Bend County, Texas, hereinafter referred to as

the "Project;" and,

WHEREAS, County desires to enter into this Agreement for the performance by Engineer of

professional services related to the Project; and,

WHEREAS, County has determined that this Agreement is for personal or professional services

and therefore exempt from competitive bidding under Chapter 262, Texas Local Government Code;

and

WHEREAS, County has determined that this Agreement serves a public purpose.

NOW THEREFORE, in consideration of the mutual covenants and conditions set forth below,

the parties agree as follows:

AGREEMENT

SECTION I

SCOPE OF AGREEMENT

1.01 Engineer shall render professional services to County related to the Project as described in

Attachment A-l Scope of Work and Basic Fee Calculations for Traffic Signal Design.

1.02 A Work Authorization; a sample is attached as Attachment B-l, will be issued for each

authorized phase as detailed in Section XIV Work Authorizations.

1.03 Engineer shall use all best efforts to perform all professional services agreed hereunder in a

manner satisfactory and acceptable to County, in keeping with the highest professional standard

of care provided by engineers in similar projects. Engineer shall use its best efforts to ensure that

all services provided hereunder shall be suitable for their intended use.

1.04 Engineer shall use all best efforts and measures to implement its responsibilities under this

Agreement to safeguard County against defects and deficiencies in the completed services
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provided under this Agreement. However, Engineer will promptly inform County whenever

defects and deficiencies in the completed service are observed, or when any observed actions or

omissions are undertaken which are not in the best interest of County and the Project.

1.05 At the request of County, Engineer shall provide appropriate personnel for conferences at its

offices, or attend conferences at the various offices of County, or at the site of the Project, and

shall permit inspections of its offices by County, or others when requested by County.

1.06 If requested by County, or on its behalf, Engineer shall prepare such engineering exhibits and

plans as may be requested for all hearings related to the Project, and, further, it shall prepare for

and appear at conferences at the office of the County Engineer, hereinafter referred to as "County

Project Manager," and shall furnish competent expert engineering witnesses to provide such oral

testimony and to introduce such demonstrative evidence as may be needed throughout all trials

and hearings with reference to any litigation relating to the Project.

SECTION II

THE ENGINEER'S COMPENSATION

2.01 For and in consideration of the services rendered by Engineer, and subject to the limit of

appropriation under Section XVI, County shall pay to Engineer an amount not to exceed

$33,792.00, including all reimbursable expenses.

2.02 Progress payments for authorized work detailed in Work Authorizations will be made when

Engineer has attained a level of completion equal to or greater than agreed upon milestones of

completion, as determined solely by County.

2.03 Engineer shall not provide any services under this Agreement until authorized by County in

writing.

2.04 Engineer shall submit invoices to County as detailed in Section 2.05 below and County shall pay

each invoice within thirty (30) days after the County Project Manager's written approval

provided however, that the approval or payment of any invoice shall not be considered to be

conclusive evidence of performance by the Engineer to the point indicated by such invoice or of

receipt or acceptance by the County of the services covered by such invoice.

2.05 Engineer shall submit to County two (2) copies of invoices detailing the amounts due for

services performed during the previous month, set forth separately for work under this

Agreement, and accompanied by a progress report indicating the percent complete for the

Schedule of Values describing the tasks performed in all applicable Work Authorizations in a

form acceptable to County. County shall reserve the right to withhold any payment pending

verification of satisfactory work performed. County shall process all uncontested invoices within

thirty (30) calendar days.

SECTION III

TIME OF PERFORMANCE

3.01 This Agreement shall become effective upon execution of the last party and shall terminate on

final acceptance of construction.

3.02 Services described under written Work Authorizations shall be completed in accordance with the

schedules provided in said Work Authorizations or within such additional time as may be

extended in writing by the County.

3.03 Any services provided by Engineer or any costs incurred by Engineer before issuance of a Work

Authorization or after the expiration of a Work Authorization shall be ineligible for payment or

reimbursement.
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SECTION IV

TERMINATION

4.01 County may terminate this Agreement at any time by providing thirty (30) days written notice to

Engineer.

4.02 Upon receipt of such termination notice, Engineer shall discontinue all services in connection

with the performance of this Agreement and shall proceed to cancel promptly all existing orders

and contracts insofar as such orders or contracts are chargeable to this Agreement.

4.03 Within thirty (30) days after receipt of notice of termination, Engineer shall submit a statement,

describing in detail the services performed under this Agreement to the date of termination.

4.04 County shall then pay Engineer that proportion of the services actually performed under this

Agreement bear to the total services called for under this Agreement, less such payments on

account of charges as have been previously made.

4.05 Copies of all completed or partially completed designs, drawings, electronic data files and

specifications and reports of any kind prepared under this Agreement shall be delivered to the

County when and if this Agreement is terminated in the manner and for the purposes provided in

this Agreement.

SECTION V

INSPECTIONS OF ENGINEER'S BOOKS AND RECORDS

Engineer shall permit County, or any duly authorized agent of the County, to inspect and examine all

books and records of the Engineer for the purpose of verifying the amount of work performed on the

Project by Engineer. County's right to inspect survives the termination of this Agreement for a period of

four (4) years.

SECTION VI

OWNERSHIP AND REUSE OF DOCUMENTS

6.01 All documents, including original drawings, electronic files, correspondence, estimates,

specifications, field notes, and data created, produced, developed or prepared by Engineer or its

approved outside advisory or support consultants (collectively, the "Documents") shall be the

property of County.

6.02 County shall not be entitled to any Documents not deemed "final" by the Engineer until

termination of this Agreement.

6.03 Engineer shall deliver all Documents to County within thirty (30) days of the termination of this

Agreement and may retain a set of reproducible record copies of the documents, provided that

Engineer has received full compensation due pursuant to the terms of this Agreement. County

shall use the Documents solely in connection with the Project and for no other purposes, except

with the express written consent of Engineer, which consent will not be unreasonably withheld.

Any use of the Documents without the express written consent of the Engineer will be at the

County's sole risk and without liability or legal exposure to Engineer.

6.04 County shall also be the owner of all intellectual property rights of the services rendered

hereunder, including all rights of copyright therein. County and Engineer agree that the services

provided are a "work for hire" as the term is used in the federal Copyright Act. Moreover,
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Engineer's worldwide right, title and interest in and to such work product and all rights of

copyright therein.

6.05 Any trademarks, trade names, service marks, logos, or copyrighted materials of County are

permit only for use in connection with the services and shall not be used without County's

consent and shall remain in the sole and exclusive properties of County.

SECTION VII

PERSONNEL, EQUIPMENT, AND MATERIAL

7.01 Engineer represents that it presently has, or is able to obtain, adequate qualified personnel in its

employment for the timely performance of the professional services required under this

Agreement. Engineer shall furnish and maintain, at it's own expense, adequate and sufficient

personnel and equipment to perform the professional services when and as required and without

delays.

7.02 County will approve assignment and release of all key Engineer personnel and that the Engineer

shall submit written notification of all key Engineer personnel changes for the County's approval

prior to the implementation of such changes. Services described in this Agreement shall be

performed under the direction of an engineer licensed to practice professional engineering in the

State of Texas.

7.03 All employees of Engineer shall have such knowledge and experience as will enable them to

perform the duties assigned to them to the standard stated in this Agreement. Any employee of

the Engineer who, in the opinion of the County, is incompetent or by his conduct becomes

detrimental to the Project shall, upon request of the County, immediately be removed from

association with the Project.

7.04 Except as otherwise specified herein, Engineer shall furnish all equipment, transportation,

supplies, and materials required to provide all services subject to this Agreement.

SECTION VIII

ITEMS TO BE FURNISHED TO ENGINEER BY THE COUNTY

County shall provide to Engineer copies of preliminary studies, assistance in the coordination with all

utility companies and assistance in coordination with all public and governmental entities.

SECTION IX

ENGINEER'S INSURANCE REQUIREMENTS

9.01 Engineer shall furnish certificates of insurance to County evidencing compliance with the

insurance requirements hereof. Certificates shall indicate name of Engineer, name of insurance

company, policy number, term of coverage and limits of coverage. Engineer shall cause its

insurance companies to provide County with at least 30 days prior written notice of any

reduction in the limit of liability by endorsement of the policy, cancellation or non-renewal of the

insurance coverage required under this Agreement. Engineer shall obtain such insurance from

such companies having Bests rating of A/VII or better, licensed or approved to transact business

in the State of Texas, and shall obtain such insurance of the following types and minimum limits:
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A. Workers' Compensation insurance in accordance with the laws of the State of Texas, or

state or hire/location of Services, and Employers' Liability coverage with a limit of not

less than $1,000,000 each employee for Occupational Disease, $1,000,000 policy limit

for Occupational Disease; and Employer's Liability of $1,000,000 each accident.

B. Commercial General Liability insurance including coverage for Products/Completed

Operations, Blanket Contractual, Contractors' Protective Liability Broad Form Property

Damage, Personal Injury/Advertising Liability, and Bodily Injury and Property Damage

with limits of not less than:

$2,000,000 general aggregate limit

$1,000,000 each occurrence

$1,000,000 aggregate Products, combined single limit

$ 1,000,000 aggregate Personal Injury/Advertising Liability

$ 100,000 Fire Legal Liability

C. Business Automobile Liability coverage applying to owned, non-owned and hired

automobiles with limits not less than $1,000,000 each occurrence combined single limit

for Bodily Injury and Property Damage combined.

D. Professional Liability insurance with limits not less than $1,000,000 each claim/annual

aggregate.

E. If coverage required is written on a claims-made basis, the Engineer warrants that any

retroactive date applicable to coverage under the policy precedes the effective date of this

contract; and that continuous coverage will be maintained or an extended discovery

period will be exercised for a period of 2 years beginning from the time that work under

this contract is completed.

9.02 County and the County Commissioners shall be named as additional insureds to all coverages

required above, except for Section 9.01 (A). All policies written on behalf of Engineer shall

contain a waiver of subrogation in favor of County and County Commissioners.

SECTION X

INDEMNIFICATION

10.01 Engineer shall indemnify, defend and hold county harmless from each and every claim, demand,

suit, action, proceeding, lien or judgment caused by or arising out of, directly or indirectly, or in

connection with the acts and omissions of Engineer pursuant to this agreement.

10.02 Engineer shall timely report all such matters to County and shall, upon the receipt of any such

claim, demand, suit, action, proceeding, lien or judgment, not later than the fifteenth day of each

month, provide County with a written report on each such matter covered by this paragraph and

by Section 10.03 below, setting forth the status of each matter, the schedule or planned

proceedings with respect to each matter and the cooperation or assistance, if any, of County

required by Engineer in the defense of each matter.

10.03 County shall timely forward to Engineer copies of any and all claims, demands, suits, actions,

proceedings or judgments which it may receive and which it may contend is covered by this
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section. Thereafter, County shall fully cooperate with Engineer in its defense of each such

matter.

10.04 Engineer's duty to defend indemnify and hold county harmless shall be absolute. It shall not

abate or end by reason of the expiration or termination of this agreement unless otherwise agreed

by county in writing. The provisions of this section shall survive the termination of the

agreement and shall remain in full force and effect with respect to all such matters no matter

when they arise.

10.05 In the event of any dispute between the parties as to whether a claim, demand, suit, action,

proceeding, lien or judgment appears to have been caused by or appears to have arisen out of or

in connection with acts or omissions of Engineer, Engineer shall never-the-less fully defend such

claim, demand, suit, action, proceeding, lien or judgment until and unless there is a

determination by a court of competent jurisdiction that the acts and omissions of Engineer are

not at issue in the matter. In such event, County shall promptly reimburse Engineer for its costs

of defense.

10.06 In the event that any such matter being so defended by Engineer also involves any claim of

negligence or wrongful action by County, County shall have the obligation to participate in the

defense of the matter through separate counsel.

10.07 Engineer shall have full authority to resolve all matters being defended by it providing such

settlement(s) shall not involve any findings adverse to County and shall not involve or require

any payments or contributions by County.

10.08 In the event of any final judicial determination or award of any matter covered by this section,

County shall be responsible to third parties, pro rata, for any negligence determined to have been

caused by County.

10.09 Engineer's indemnification shall cover, and Engineer shall indemnify County, in the manner

provided for and to the extent described above, in the event County is found to have been

negligent for having selected Engineer to perform the work described in this Agreement.

10.10 The provision by Engineer of insurance shall not limit the liability of Engineer under this

Agreement.

10.11 Engineer shall cause all contractors and consultants who may have a contract to perform

construction or installation work in the area where work will be performed under this

Agreement, to agree to indemnify County and to hold County harmless from all claims for bodily

injury and property damage that may arise from said contractor or consultant's operations. Such

provisions shall be in form satisfactory to County.

10.12 County shall be exempt from, and in no way liable, for, any sums of money which may represent

a deductible in any insurance policy. The payment of deductibles shall be the sole responsibility

of Engineer providing such insurance.

SECTION XI

DISPUTE RESOLUTION

11.01 In the event of a dispute related to the breach of this Agreement that cannot be settled through

negotiation, County and Engineer agree to submit the dispute to mediation.

11.02 In the event County or Engineer desire to mediate any dispute, that party shall notify the other

party in writing of the dispute desired to be mediated. If the parties are unable to resolve their

differences within 10 days of the receipt of such notice, such dispute shall be submitted for

mediation.
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11.03 All expenses associated with mediation shall be shared 50 percent (50%) by each party.

11.04 The requirement to seek mediation shall be a condition required before filing an action at law or

in equity.

XII

NOTICE

12.01 Any notice required to be given under the provisions of this Agreement shall be in writing and

shall be duly served when it shall have been deposited, enclosed in a wrapper with the proper

postage prepaid thereon, and duly registered or certified, return receipt requested, in a United

States Post Office, addressed to County or Engineer at the addresses set forth below.

12.02 If mailed, any notice or communication shall be deemed to be received three days after the date

of deposit in the United States Mail.

12.03 Unless otherwise provided in this Agreement, all notices shall be delivered to the following

addresses:

A. If to Engineer:

H. Prasad Kolluru, P. E.,

Amani Engineering, Inc.

8313 Southwest Freeway, Suite 350

Houston, Texas 77074

B. If to County notice must be sent to the County Project Manager:

D. Jesse Hegemier

County Engineer

1124 Blume Road

P.O. Box 1449

Rosenberg, Texas 77471

12.04 Either party may designate a different address by giving the other party ten (10) days written

notice.

SECTION XIII

REPORTS OF ACCIDENTS

13.01 Within 24 hours after the occurrence of any accident or other event which results in, or might

result in, injury to the person or property of any third person (other than an employee of

Engineer), Engineer shall send a written report of such accident or other event or County, setting

forth a full and concise statement of the facts pertaining thereto.

13.02 Engineer shall also immediately send County a copy of any summons, subpoena, notice, other

documents served upon Engineer, its agents, employees, or representatives, or received by it or

them, in connection with any matter before any court arising in any manner from Engineer's

performance ofwork under this Agreement.
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SECTION XIV

WORK AUTHORIZATIONS

14.01 County will issue Work Authorizations using the form included in Attachment B-l to authorize

all work provided by Engineer under this agreement. Engineer must sign and return a work

authorization to County within seven (7) working days after receipt. Refusal of Engineer to

accept a Work Authorization shall be grounds for termination of this Agreement by County.

14.02 This Agreement authorizes County Project Manager to execute and approve all Work

Authorizations on behalf of County.

14.03 Engineer shall not begin any work until County Project Manager and Engineer have executed a

Work Authorization. Costs incurred by Engineer before a Work Authorization is fully executed

or after the completion date specified in the Work Authorization shall not be subject to payment

or reimbursement.

14.04 All services provided by Engineer must be completed on or before the completion date specified

in the Work Authorization, and no Work Authorization completion date shall extend beyond the

contract period set forth in Section III of this Agreement.

14.05 The maximum time is the time needed to complete all Work Authorizations that will be issued.

14.06 Each Work Authorization shall specify the types of services to be performed and will include:

(A) a period of performance with a beginning and ending date; (B) a full description of the work

to be performed; (C) a work schedule with milestones; (D) a cost not to exceed amount; (E) the

basis of payment (i.e. cost plus fixed fee, unit cost, lump sum, or specified rate; and (F) a Work

Authorization budget calculated using rates set forth in Attachment A-l, Scope of Work and

Basic Fee Calculations for Traffic Signal Design.

14.07 Engineer shall not include additional terms and conditions in the Work Authorization. In the

event of any conflicting terms and conditions between the Work Authorization and this

Agreement, the terms and conditions of this Agreement shall prevail and govern the work and

costs incurred.

14.08 A Work Authorization budget shall set forth in detail (A) the computations of the estimated cost

of the work as described in the work authorization; (B) the estimated time (hours) required to

complete the work at the hourly rates established in Attachment A-l, Scope of Work and Basic

Fee Calculations for Traffic Signal Design; (C) a work plan that includes a list of the work to be

performed; (D) a stated maximum number of calendar days to complete the work; and (E) a cost-

not-to-exceed-amount or unit or lump sum cost and the total cost or price of the Work

Authorization.

14.09 County will not pay any items of cost that are not included in an executed Work Authorization.

14.10 Work Authorizations are issued at the discretion of County. While it is County's intent to issue

Work Authorizations hereunder, Engineer shall have no cause of action conditioned upon the

lack or number of Work Authorizations issued.

14.11 Each work authorization shall be signed by all parties and shall become a part of this Agreement.

No work authorizations will waive County or Engineer's responsibilities and obligations

established in this Agreement. Engineer shall promptly notify County of any event that will

affect completion of the Work Authorization.

14.12 Before additional work may be performed or additional costs incurred, a change in a Work

Authorization shall be enacted by a written Supplemental Work Authorization, attached hereto as

Attachment B-2. All parties must execute a Supplemental Work Authorization within the period
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of performance specified in the Work Authorization. County shall not be responsible for actions

by Engineer or any costs incurred by Engineer relating to additional work not directly associated

with the performance or prior to the execution of the Work Authorization. Engineer shall allow

adequate time for review and approval of the Supplemental Work Authorization by County prior

to expiration of the Work Authorization. Under no circumstances shall a Work Authorization be

allowed to extend beyond this Agreement's expiration date as detailed in Section III, nor will the

total amount of funds exceed the not-to-exceed amount set forth in Section II of this Agreement.

14.13 In the event Engineer determines or reasonably anticipates that the work authorized in a Work

Authorization cannot be completed before the specified completion date, Engineer shall

promptly notify County and County may, at its sole discretion, extend the Work Authorization

period by execution of Supplemental Authorization, a sample of which is attached as Attachment

B-2.

14.14 Any changes that may modify the scope of services authorized in a Work Authorization must be

enacted by a written Supplemental Work Authorization. Engineer shall allow adequate time for

County to review and approve any request for a time extension prior to expiration of the Work

Authorization. If the change in scope affects the amount payable under the Work Authorization,

Engineer shall prepare a revised work authorization budget for County's consideration.

14.15 In the event Engineer does not complete the services authorized in a Work Authorization before

the specified completion date and has not requested a Supplemental Work Authorization, the

Work Authorization shall terminate on the completion date. At the sole discretion of County,

County may issue a new Work Authorization to Engineer for the incomplete work using the

unexpended balance of the preceding Work Authorization for the project. If approved by County,

Engineer may calculate any additional cost for the incomplete work using the rates set forth

Attachment A-1.

14.16 County, at its sole discretion, may accept Engineer's signature on a faxed copy of the work

authorization as satisfying the requirements for executing the Work Authorization, provided that

the signed original is received by County within five business days from the date on the faxed

copy. Any payments owed to Engineer by County shall not be processed until the requirements

of this Section have been fulfilled by Engineer.

14.17 Upon satisfactory completion of the Work Authorization as determined by County, Engineer

shall submit the deliverables as specified in the executed Work Authorization to County for

review and acceptance.

SECTION XV

LIMITATIONS

Notwithstanding anything herein to the contrary, all covenants and obligations of County under this

Agreement shall be deemed to be valid covenants and obligations only to extent authorized by the Act

creating County and permitted by the laws and the Constitution of the State of Texas. This Agreement

shall be governed by the laws of the State of Texas, and no officer, director, or employee of County shall

have any personal obligation hereunder.

SECTION XVI

LIMIT OF APPROPRIATION

16.01 Prior to the execution of this Agreement, Engineer has been advised by County, and Engineer

clearly understands and agrees, such understanding and agreement being of the absolute essence
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to this Agreement, that County shall have available the total maximum sum of $33,792.00,

including reimbursable expenses, if any, specifically allocated to fully discharge any and all
liabilities which may be incurred by County.

16.02 Engineer does further understand and agree, said understanding and agreement also being of the

absolute essence of this Agreement, that the total maximum compensation that Engineer may

become entitled to hereunder and the total maximum sum that County shall become liable to pay

to Engineer hereunder shall not under any conditions, circumstances or interpretations thereof

exceed the sum of $33,792.00 for described scope of services in all executed Work

Authorizations.

SECTION XVII

SUCCESSORS AND ASSIGNS

17.01 County and Engineer bind themselves and their successors, executors, administrators and assigns

to the other party of this Agreement and to the successors, executors, administrators and assigns

of such other party, in respect to all covenants of this Agreement.

17.02 Neither County nor Engineer shall assign, sublet or transfer its interest in this Agreement without

the prior written consent of the other.

SECTION XVIII

PUBLIC CONTACT

18.01 Contact with any media, citizens of Fort Bend County or governmental agencies shall be the sole

responsibility of County.

18.02 Under no circumstances, whatsoever, shall Engineer release any material or information

developed or received from County in the performance of its services hereunder without the

express written permission of County, except where required to do so by law.

SECTION XIX

MODIFICATIONS

This instrument contains the entire Agreement between the parties relating to the rights herein granted

and obligations herein assumed. Any oral or written representations or modifications concerning this

instrument shall be of no force and effect excepting a subsequent written modification signed by both

parties hereto.

SECTION XX

MISCELLANEOUS

20.01 By entering into this Agreement, the parties do not intend to create any obligations, express or

implied, other than those specifically set out in this Agreement.

20.02 Nothing contained in this Agreement shall create any rights or obligations in any party who is

not a signatory to this Agreement.

20.03 Engineer agrees and understands that: by law, the Fort Bend County Attorney's Office may only

advise or approve contracts or legal documents on behalf of its clients; the Fort Bend County

Attorney's Office may not advise or approve a contract or other legal document on behalf of any

other party not its client; the Fort Bend County Attorney's Offices has reviewed this document

solely from the legal perspective of its client; the approval of this document by the Fort Bend

County Attorneys Office was offered solely to benefit its client; Engineer and other parties
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should not rely on this approval and should seek review and approval by their own respective

legal counsel.

20.04 The captions of subtitle of the several sections and divisions of this Agreement constitute no part

of the content hereof, but are only labels to assist in locating and reading the provisions hereof.

20.05 This Agreement shall be governed and construed in accordance with the laws of the State of

Texas. The parties hereto acknowledge that venue is proper in Fort Bend County, Texas, for all

disputes arising hereunder and waive the right to sue or be sued elsewhere.

20.06 Engineer shall comply with all federal, state, and local laws, statutes, ordinances, rules and

regulations, and the orders and decrees of any courts or administrative bodies or tribunals in any

matter affecting the performance if this Agreement, including, without limitation, Worker's

Compensation laws, minimum and maximum salary and wage statutes and regulations, licensing

laws and regulations. When required, Engineer shall furnish the County with certification of

compliance with said laws, statutes, ordinances, rules, regulations, orders, and decrees above

specified.

SECTION XXI

APPENDICES

The Appendices attached to this Agreement, which consists of the following and are incorporated herein

by reference as if set forth verbatim:

Attachment A-l Scope of Work and Basic Fee Calculations for Traffic Signal Design

Attachment B-l Sample Work Authorizations

Attachment B-2 Supplemental Work Authorizations

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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SECTION XXII

EXECUTION

This Agreement shall not become effective until executed by all parties hereto.

FORT BEND COUNTY:

5-11 -
Robert E. Hebert, County Judge Date

Attest:

Dianne Wilson, County Clerk

Approved: COUNTY PROJECT MANAGER

County Engineer

ENGINEER: Amani Engineering, Inc.

Attest:

Date

AUDITOR'S CERTIFICATE

I hereby certify that funds are available in the amount of $33,792.00 to accomplish and pay the

obligation of the Fort Bend County under this contract.

Ed Sturdivant, Fort Bend County Auditor
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ATTACHMENT A-l

SCOPE OF WORK AND BASIC FEE CALCULATIONS

FOR

TRAFFIC SIGNAL DESIGN

Intersection of Trammel Fresno at Winfield Lakes Trail/Liberty Square Trail

Precinct No.: 1 & 2

Project Location:

Intersection of: Trammel Fresno at Winfield Lakes Trail/Liberty Square Trail

Traffic Signal Design Engineer herein called Consultant: Fort Bend County Engineering Department

herein called (FBCED).

PROJECT DESCRIPTION:

Traffic Signal Design for the above mentioned intersection(s) shall consist of:

The design for traffic signal equipment including but not limited to traffic signal controllers ("Naztec"

type controllers), traffic and pedestrian heads, pedestrian push button actuated (if necessary), embedded

loop and/or camera design, road name signs, span wire, signal support poles and supporting structures (if

necessary). Radio Interconnect Design (if necessary), compatable with Naztec type controllers, utilizing

TxDot Standards & Specifications.

Roadway Design shall include: A minimum of geometric design including but not limited to signage

and striping as required to create a functional signalized intersection for the interim period until major

improvements are completed under the FBC Mobility Plan. Also, include plan layout and details for

wheelchair ramps, pedestrian sidewalks in accordance with ADA requirements and TxDot Standards.

PROJECT MANAGER:

FORT BEND COUNTY ENGINEERING

Nathan D. Hatcher

Assistant to County Engineer

P. O. Box 1449

1124 Blume Road

Rosenberg, Texas 77471

Phone 281-633«7515 Fax281»342»7366

E-mail: ndh@co.fort-bend.tx.us

Web site: www.fortbendcountygov.com

-or-

FORT BEND COUNTY ENGINEERING

Louis E. Hood, P. E.

First Assistant County Engineer

P. O. Box 1449

1124 Blume Road

Rosenberg, Texas 77471

Phone 281»633»7510 Fax 281 •342*7366

E-mail: leh@co.fort-bend.tx.us
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Design and develop traffic signal contract plans, proposal package, engineering documents, and related

work necessary for new installation of electronic traffic signal control devices to be accomplished by

contract bid letting. New traffic signal work typically includes installation of: signal support poles

and/or pedestals, span wire, traffic and pedestrian signals, and traffic signal controller. If it is determined

during construction, the design is not constructible due to consultant design error; the signal design

consultant will be responsible for correcting the design at no additional cost to County. If the

constructability is based on changes made by the County, the consultant will be compensated.

The name and qualifications of the proposed Project Manager and Design Engineer must be submitted

with the traffic signal design proposal.

CONSULTANT PAYMENT -Fixed Fee

Compensation for the Basic Services for this project shall be on a fixed fee basis. The proposal shall

typically include an estimate of labor hours by classification or employee, hourly labor rates, applied

overhead, other direct costs, subconsultant costs, and applied fixed fee for each task listed.

All payment for services will be paid monthly based on the percentage of completion of each task.

Payment to the Consultant for services rendered shall not exceed the maximum amount unless an

increase is approved in accordance with the contract with the Consultant. Typically, billings must be

submitted within 30 days after the completion of services for the current billing. The final billing must

be received within 60 days of the completion of services. Refer to specific contract terms for payment

will be contained in the Professional Services Agreement.

Only direct expenses listed, will be paid. All other expenses are considered part of the base fixed fee.

Supporting documentation must be submitted with the billing for all eligible expenses on the project.

Charges for this contract are those that are directly attributable to the activities of this project.

CONSULTANT RESPONSIBILITIES

A) Specific Responsibilities;

1) The Design Consultant shall arrange for a design kick-off meeting with, Fort Bend County

Engineering & Road & Bridge to review the proposed signal design plans.

B) General Responsibilities:

1) Proposed plan views must have a l"=30' scale when plotted to H"xl7".

2) Perform design service including the design and preparation of base plans, preliminary (75%)

plans, final plans, specifications, wiring diagrams, interconnect drawings, bills of materials,

measurement and payment items, and cost estimates for all construction work for this project,

including necessary alterations to power, lighting, and interconnect facilities. Traffic signal work

may include installation of: signal support poles and/or pedestals, span wire, traffic and
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pedestrian signals, and traffic signal controller, traffic loops, handholes, wireless interconnect,

and video detection.

3) Utility coordination for this project will be done by the Traffic Signal Design Engineer with

assistance from the Fort Bend County Engineering Department. The consultant must incorporate

both private and public utility information into the design plans (both existing and proposed

plans). The consultant should anticipate attending utility coordination meetings as required

(including on-site field meetings with the utility engineer and the affected utility companies in

the area), and a plan review meeting. The consultant will provide meeting minutes of all

meetings for matters pertaining to traffic signal design.

4) Perform Design Service for drilled shaft foundations, as required, including soil boring

information, identification of any suspected contamination of the boring site, and preliminary

foundation investigation. The following information must be provided for proper analysis of

strain or cantilever pole foundations:

a) Accurate pole location information

b) Soil classification

c) Standard penetration values every 2.5 feet (750 mm) extending 20 feet (6.1 m) below the

ground surface elevation (blows/foot in accordance with ASTM D1586).

d) Unconfined compressive shearing resistance (PSF, for cohesive soils)

e) Ground water table elevation

5) Perform strain pole or cantilever foundation design as required. A special foundation design may

be necessary depending on site specific soil properties and proposed signal layout and geometry.

6) The Consultant shall contact the Fort Bend County Engineering Department before proceeding

with any geotechnical work.

7) In the performance of design service, govern all project design and plan work by the applicable

codes, standards, and practices of the Texas Department of Transportation, or other approved

standards hereinafter referred to as the department, and the current Texas Manual of Uniform

Traffic Control Devices.

8) All documents prepared by the Consultant, including, drawings, estimates, specifications, field

notes, investigation studies, etc., are the property of the County.

9) All plan sheets shall be developed using computer-aided drafting technology. The system shall

be AutoCad version 2004 or higher, or one that processes data exactly as AutoCad, no

translations or system revisions being necessary by the FBCED.

10) Perform any design/coordination tasks with any railroad company involved within the project

limits, including (but not limited to): (if applicable).

a) Determine railroad contact person(s)

b) Complete any applications required by the railroad company to perform the proposed

traffic signal work.
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c) Include related notes and special provisions as required in the proposal.

11) Any existing or proposed pedestrian pushbuttons and ramps must be accessible per ADA

guidelines and TxDOT design practices including:

a) Pushbutton must be within 24" from edge of sidewalk

b) The pushbutton must be located in the middle of a 4' pushbutton landing (maximum

slope of 2%).

c) ADA ramps are required at every crosswalk controlled by a pedestrian signal head.

d) A sidewalk is required to connect ADA ramps on a each quadrant.

12) Perform sidewalk and ramp survey and design if not included in scope of road project on an as

needed basis to comply with TxDOT design practices and ADA requirements. For all stop and

go traffic signals, all ADA ramps will be replaced unless the existing ramps are compliant with

the County's design practices and ADA guidelines. For flashing signals, pedestrian ramps will

not be replaced unless they are disturbed. (Refer to Surveying Scope of Work).

13) The ADA ramp survey data must be sufficient for ramp and pushbutton design including (but not

limited to):

a) Relative elevations, including at least two horizontal and vertical control points for future

layout control for construction staking

b) Curb (top back of curb) & gutter (at flow line and at edge) is to be collected through the

curves with observations every 3 feet along the arc near existing or proposed ADA

ramps. Outside existing or proposed ADA ramp areas, curb and gutter observations may

be every 5 feet.

c) Drainage structures (and any other public and/or private utility located in or adjacent to

the curb and gutter) near existing or proposed ADA ramps must be located because they

can affect ADA ramp design.

d) If an ADA ramp exists, enough information must be collected to properly define the

existing conditions.

e) Both ends of existing sidewalk joints must be mapped to determine limits of sidewalk

replacement during ADA ramp design.

Task 1: Base Plan Preparation

1) Design and develop contract base plans necessary for new installation or modernization of

electronic traffic signal control devices to be accomplished by contract bid letting. Base plans

include (but are not limited to):

a) Existing road rights-of-way (ROW)

b) Field measured/surveyed road and lane geometry and posted speed limits

c) Field measured/surveyed locations of any visible utilities

d) Proposed types and locations of poles and controller

e) Proposed traffic and pedestrian signal head types and locations

f) Proposed pushbuttons, traffic loops, and antennas

g) Proposed traffic signal removal (if required) and installation plan(s)

h) Proposed phasing (as required)
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i) Point of Contact Height (POCH) diagram for proposed attachments to wood poles (not

required for steel pole attachments)

2) Where applicable, the intersection and ADA ramp survey will be used to develop base plans.

3) If existing or proposed pole locations appear to be outside existing right-of-way, contact Nathan

D. Hatcher (281-633-7515), Fort Bend County Engineering.

Task 1: Deliverables (Base Plans)

1) All traffic signal plan and interconnect sheets (no details required) in the following formats:

a) Five 11 x17 paper copy

b) One llxl7 pdf file

c) Distribute as follows:

• FBC Engineering - Three (3) 11x17 paper copy and pdf file

• FBC Road & Bridge - Two (2) 11x17 paper copy

Task 2: Utility Documentation

1) Show existing utility information (as provided by utility companies) on both removal and

proposed signal plans.

2) Identify and inform the Fort Bend County Engineering Department of any utilities for which

insufficient information was provided, and identify any utilities that may conflict with the

proposed construction.

3) Attend utility coordination meeting(s) as required and document any additional utility

information.

Task 3: Preliminary (75%) Plan Preparation

1) Design and develop preliminary (75%) contract plans necessary for new installation or

modernization of electronic traffic control devices to be accomplished by contract bid letting.

Preliminary (75%) plans include (in addition to base plan information):

(a) Location and types of utilities as provided by the utility companies and resulting from

utility coordination meeting(s) as required.

(b) Separate Interconnect plan sheet (if the scope requires "Radio Interconnect Design")

(c) List of Materials and Quantities.

A minimum of at lease (2) vendors with appropriate contact information is required if

possible).

(d) Wiring diagram

(e) ADA ramp and pushbutton design (including existing and proposed elevations)

(f) Point of Contact Height (POCH) diagram(s)

(g) Appropriate note blocks for contact persons, etc.

(h) Proper file names, levels, and text sizes

(i) Any additional right-of-way required for existing and proposed traffic signal

appurtenances

(j) Soil boring information including depths, soil description, water level, and depth of

foundation (if required)
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2) Attend plan review meeting at the Fort Bend County Engineering Department office.

Task 3: Deliverables Preliminary (75%) Plans

1) All traffic signal plan and interconnect sheets including details.

2) All required special provisions, notices to bidders, and specifications in a format including a

draft progress clause, a draft coordination clause, and a draft special provision for maintaining

traffic.

3) Checklist of "typical" signal details to be used

4) Format of Task 3 Deliverables

a) Five (5) 11x17 paper copies

b) One electronic Ilxl7pdffile

c) One electronic bid quantities proposal form pdf file

5) Distribute Task 3 Deliverables as follows:

• FBC Engineering - Three (3) 11x17 paper copy and pdf file

• FBC Road & Bridge - Two (2) 1 lxl 7 paper copy

• TxDot - One (1)11x17 paper copy (if required)

Task 4: Utility Coordination

1) Actively work with FBCED personnel until utility conflicts are resolved. This includes, but is not

limited to:

a) Staking proposed foundation locations in the field prior to the utility coordination field

review

b) Documenting additional utility information on the plans

c) Revising plans to avoid utility conflicts

Task 5: Final Plan and Proposal Preparation

1) Incorporate the department's comments, (with returned check of list from 75% Preliminary

Review Plans), of the plans and prepare complete detailed construction final plans, supplemental

specifications, special provisions, measurement and payment items, estimates of quantities, span

calculations, and engineer's final estimates of cost for all necessary construction and related work

included in this project.

2) During preparation of the final plans, make such alterations, corrections, and revisions to said

plans and supporting materials as are deemed necessary and desirable by the department to

insure conformance of plans to good design and standard practices and to have said plans and

other material in proper form for receiving bids.

3) During preparation of the proposal, work with the FDCED personnel to obtain final bid proposal

documents including progress clause, coordination clause, special provision for maintaining

traffic, and utility relocation status (form 2286).

4) Attend and provide electronic plans for any meetings. Make any final changes necessary.

Professional Engineering Services Agreement

Trammel Fresno at Winfield Lakes Trail/Liberty Square Trail

Amani Engineering, Inc.

Page 18 of27

I:\WPDATA\LETTERS\ENG\Signal_TramelFresno_Winfield_EhgServicesAgree_059.doc



Task 5: Deliverables (Final Plans)

1) Upon completion of design services for this project and final approval thereof by the department,

deliver to the department final plans, proposal and supporting documents. All CAD files must be

AutoCad 2004 or higher, and all PDF files must be Adobe Acrobat version 6.

Format of Task 5 Deliverables (Final Plans)

1) Five H"xl7" paper copies of the full plan set. The title sheets must have original stamps and

signatures and include a map of the area with work locations identified, a list of locations, and

other items as determined by FBCED.

2) Electronic files of all signal plans

3) Electronic (pdf) 11 "xl7" plan file (filename: Job#PLANHALF.pdf)

4) Electronic (pdf) proposal file (filename: Job#PROPOSAL.pdf)

5) Electronic (pdf) files of all required supporting documents

6) Editable electronic files of all supporting documents and of all files inserted into proposal

document. For example, submit the progress clause as a word document in addition to the

progress clause (pdf) which will also be inserted in the proposal pdf.

7) One set of estimates of cost of construction (8-1/2" x 11" paper copy).

8) One copy of all design computations as required for use by the Engineering Department.

9) Upon request by the department, make available thereto all notes utilized in preparation of the

plans, supplemental specifications, and cost estimates.

10) Checklist of "typical" signal details to be used

Distribute Task 5 Deliverables

• FBC Engineering - Three (3) 11x17 paper copy and pdf file

• FBC Road & Bridge - Two (2) 1 lxl 7 paper copy

Task 6: Contract Phase

1) Assist the County in obtaining bids.

2) Attend pre-bid conferences and prepare addendum's, if needed.

3) Assist in the tabulation and analysis of bids and furnish recommendations on the award of the

construction contract.

Task 7: Construction Phase

1) Attend and assist County in pre-construction conferences.

2) Make periodic visits to determine, in general, if the work is proceeding in accordance with the

contract documents.

3) Review shop and working drawings, furnished by contractors, for compliance with design

concepts and specifications and with the information given in the contract documents.

4) Review monthly and final estimates on forms provided by the County, for payments to the

Contractor.

5) Assist in reviewing change order pricing and quantities.
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COMPENSATION FOR THE BASIC SERVICES:

WORK TASK

BASIC SERVICES

TASK 1 - Base Plan Preparation & Deliverables

TASK 2 - Utility Documentation

TASK 3 - Preliminary (75%) Plan Preparation & Deliverables

TASK 4 - Utility Coordination

TASK 5 - Final Plan and Proposal Preparation & Deliverables

TASK 6 - Contract Phase

TASK 6 - Construction Phase

TOTAL

Reimbursables & Expenses

TOTAL REIMBURSABLES & EXPENSES

TASK

COST

$6,510.00

$930.00

$3,720.00

$930.00

$2,790.00

$930.00

$2,790.00

$18,600.00

$740.00

$740.00

TOTAL ENGINEERING FEE $19,340.00

Percentage

35.00%

5.00%

I 20.00%

5.00%

15.00%

5.00%

15.00%

100.00%

ADDITIONAL SCOPE OF SERVICES

FOR BASIC SERVICES

Additional Services

The traffic signal design Engineer, upon prior written authorization from the County Engineer, shall

furnish the following additional services, and the County shall compensate the Engineer therefore as set

forth below:

1. Traffic Control Drawings for paving within each intersection.

2. Changes in the drawings and specifications requested by the County, which are outside

the scope of the project.

3. Signal Timing Adjustments subsequent to initial timing.

4. A set of 3 mil mylar reproducible record drawings prepared and delivered to the County

showing those changes made during the construction period based on change orders,

marked up prints, drawings, and other data furnished by the Contractor to the Engineer,

and which the Engineer considers significant. The Engineer will also furnish the County a

copy of AutoCAD format graphic files of the record drawings when prepared through

computer aided drafting and a laminated 11" x 17" sheet showing the "signal layout" as

constructed. Also, one set of all drawings in AutoCAD Release 2004 (or higher) DWG or

DXF format, CD-ROM media.
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COMPENSATION FOR ADDITIONAL SERVICES:

WORK TASK

ADDITIONAL SERVICES

TASK 1 - Traffic Control

TASK 2 - Changes to Drawings and/or Specifications

TASK 3 - Signal Timing Adjustments subsequent to initial timing

TOTAL HOURS -

TASK

COST

$2,500.00

$1,000.00

$1,000.00

$4,500.00

Reimbursables & Expenses

TOTAL REIMBURSABLES & EXPENSES

TOTAL ENGINEERING FEE

$160.00

$160.00

$4,660.00

Percentage

55.56%

22.22%

22.22%

100.00%

Any additional services, if required, will be compensated at the following rates:

Classification

Principal

QC Consultant

Project Manager

RPLS

Graduate Engineer

Designer

Survey Tech

Secretarial

Base Rate

$ 50.00

$ 50.00

$ 36.00

$ 36.00

$ 29.33

$ 28.37

$ 17.87

$ 19.95

Multiplier

3

3

3

3

3

3

3

3

Billing Hourly Rate

$ 150.00

$ 150.00

$ 108.00

$ 108.00

$ 88.00

$ 85.00

$ 54.00

$ 60.00

Any additional Reimbursable Expenses:

Mileage @ .55 per mile

Printing 8.5 x 11 @ .10 sheet

Printing 11 x 17 @ .20 sheet

TRAFFIC SIGNAL BASIC SURVEYING SCOPE OF SERVICES

The Design Consultant and its designated surveying consultant will perform the surveying services at

the following intersections in Fort Bend County, Texas. Fort Bend County approval is required for any

outside consultant.

The scope of services will be as outlined in the following items:

1. Surveyor will perform a topographic survey of the intersections listed above. The survey limits

will be within the right-of-way at 200 feet North, South, East and West from the intersection of

the right-of-ways. The topographic survey will include the following items:

• The Surveyor will locate right-of-way based on found monuments and record information.

• The Surveyor will stake a baseline at 100-foot intervals.

• The Surveyor will locate paving, pavement markings, traffic signals, visible utilities and

record utilities, pipelines, fences, and signs indicating type and size.

• Provide elevations based on an assumed benchmark along curb returns and sidewalks at

quadrants of the intersection. Provide elevations along medians located at the intersection.
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• The Surveyor will provide black line copies of plan view drawings at a scale of one inch to

twenty feet on a 24 by 36-inch sheet size, half scale drawings on an 11 by 17 inch sheet size

and a digital data file in AutoCAD 2004 or higher.

2) Perform sidewalk and ramp survey and design if not included in scope of road project on an as

needed basis to comply with TxDOT design practices and ADA requirements. For all stop and

go traffic signals, all ADA ramps will be replaced unless the existing ramps are compliant with

the County's design practices and ADA guidelines. For flashing signals, pedestrian ramps will

not be replaced unless they are disturbed. (Refer to Surveying Scope of Work).

3) The ADA ramp survey data must be sufficient for ramp and pushbutton design including (but not

limited to):

a) Relative elevations, including at least two horizontal and vertical control points for future

layout control for construction staking

b) Curb (top back of curb) & gutter (at flow line and at edge) is to be collected through the

curves with observations every 3 feet along the arc near existing or proposed ADA

ramps. Outside existing or proposed ADA ramp areas, curb and gutter observations may

be every 5 feet.

c) Drainage structures (and any other utility located in or adjacent to the curb and gutter)

near existing or proposed ADA ramps must be located because they can affect ADA

ramp design.

d) If an ADA ramp exists, enough information must be collected to properly define the

existing conditions.

e) Both ends of existing sidewalk joints must be mapped to determine limits of sidewalk

replacement during ADA ramp design.

COMPENSATION FOR BASIC SURVEYING SERVICES:

WORK TASK

TASK 1 - Establish GPS Horiz.& Vert.Control

TASK 2 - Utility Research

TASK 3 - Determine Street ROW Lines

TASK 4 - Locate Improvements, Utilities, trees, etc

TASK 5- Obtain Street Crossections

TASK 6 - Prepare As-Built Conditions Map (1" = 20')

TOTAL HOURS -

Reimbursables & Expenses

TOTAL REIMBURSABLES & EXPENSES

TOTAL SURVEY FEE

TASK

COST

$2,400.00

$800.00

$800.00

$1,200.00

$1,200.00

$1,600.00

$8,000.00

$320.00

$320.00

$8,320.00

Percentage

30.00%

10.00%

10.00%

15.00%

15.00%

20.00%

100.00%
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ADDITIONAL SURVEYING SERVICES

Additional services, if needed, will be considered outside the scope of the lump sum fee. The following

items are considered additional services and are not part of the basic scope of services.

1. Surveyor will provide construction staking of the following items:

• Control points.

• Location of signal poles.

• Wheelchair ramp locations at intersection.

2. The Surveyor will provide abstracting of ownership of property contiguous to the Project area.

• Abstracting lump sum per intersection location.

COMPENSATION FOR ADDITIONAL SURVEYING SERVICES:

WORK TASK

TASK 1 - Stakeout Poles,Controller, Ramps & ROW

TASK 2 -Stakeout Contractor Controls

TOTAL

Reimbursables & Expenses

TOTAL REIMBURSABLES & EXPENSES

TOTAL SURVEY FEE

TASK

COST

$1,000.00

$800.00

$1,800.00

$72.00

$72.00

$1,872.00

Percentage

55.00%

45.00%

100.00%

Hourly rates for other additional Surveying services, if required. The following hourly rates will be used

to calculate compensation for additional surveying services.

Classification

RPLS

2-Man Crew

Survey Technician

Base Rate

$ 36.00

$ 43.33

$ 18.00

Multiplier

3

3

3

Billing Hourly Rate

$ 108.00

$ 130.00

$ 54.00
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SUMMARY OF COMPENSATION:

Task Description

Trammel Fresno Traffic Signal Design

Trammel Fresno Survey

TOTAL LABOR COSTS BASIC SERVICES

Trammel Fresno Traffic Signal Design

Trammel Fresno Survey

TOTAL DIRECT EXPENSES BASIC SERVICES

TOTAL BASIC COMPENSATION

Trammel Fresno Traffic Signal Design

Trammel Fresno Survey

TOTAL LABOR COSTS ADDITIONAL SERVICES

Trammel Fresno Traffic Signal Design

Trammel Fresno Survey

TOTAL DIRECT EXPENSES ADDITIONAL SERVICES

TOTAL ADDITIONAL SERVICES

GRAND TOTAL

TOTAL COST

$ 18,600.00

$ 8,000.00

$ 26,600.00

$ 740.00

$ 320.00

$ 1,060.00

$ 27,660.00

$ 4,100.00

$ 1,800.00

$ 5,900.00

$ 160.00

$ 72.00

$ 232.00

$ 6,132.00

$ 33,792.00
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FORT BEND COUNTY ENGINEERING RESPONSIBILITIES

County Review:

The Fort Bend County Engineering Department will review and comment on the base plan, the

preliminary (75%) plan, and the Final (100%) plan submittals. Additional plan review may be required

dependent on completeness and accuracy of the plans submitted. FBCED may also receive comments

from TxDot when applicable.

Information services to be provided by the Fort Bend County are:

• Appropriate Traffic and Safety Notes

• Available plans and/or layout drawings for each location

• Available traffic counts and turning movement counts

• Available soil boring information will be provided

Reference Documents and Standards to be Used:

National Manual of Uniform Traffic Control Devices

Texas Manual of Uniform Traffic Control Devices (TMUTCD)

Texas Vehicle Code

Local and national electrical codes

Texas Department of Transportation "Standard Specifications for Construction and Maintenance of

Highways, Street and Bridges".

PROJECT COORDINATION

Coordinate design service with Fort Bend County Engineering and Fort Bend County Road & Bridge,

overhead and/or underground utility/telephone companies.

PROJECT SCHEDULE

Prepare and submit to the FBCED a schedule for each task and total calendar days for completing the

project. The work shall be completed commencing from the date of work authorization to the

Consultant. The time allocated for any necessary utility coordination meeting, soil boring investigations,

and the department review shall be shown in the Consultant's work schedule.
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ATTACHMENT B-l

WORK AUTHORIZATION NO.

AGREEMENT FOR ENGINEERING SERVICES

THIS WORK AUTHORIZATION is made pursuant to the terms and conditions of Section XIV of

Professional Engineering Services Agreement entered into by and between Fort Bend County, and

Amani Engineering, Inc. (the Engineer), on the day of , .

PART I. The Engineer will perform engineering services generally described as

in accordance with the project description attached hereto and made a part of this Work

Authorization. The Engineer's Scope of Work, Labor Estimate, and Schedule are further detailed in

Exhibits A, and B, respectively, which are attached hereto and made a part of the Work Authorization.

PART II. The maximum amount payable under this Work Authorization is $ . This

amount is based upon fees set forth in Attachment A-l, Scope of Work and Basic Fee Calculations for

Traffic Signal Design, of the Agreement and the Engineer's estimated Work Authorization costs

included in Exhibit B, Labor Estimate, which is attached and made a part of this Work Authorization.

PART III. Payment to the Engineer for the services established under this Work Authorization shall be

made in accordance with Section II of the Agreement.

PART IV. This Work Authorization shall become effective on the date of final acceptance of the

parties hereto and shall terminate on , unless extended by a supplemental Work

Authorization as provided in the Agreement.

PART V. This Work Authorization does not waive the parties' responsibilities and obligations

provided under the Agreement.

IN WITNESS WHEREOF, this Work Authorization is executed in duplicate counterparts and hereby

accepted and acknowledged below.

THE ENGINEER FORXtfEND COUNTY, TEXAS

( (Signature) n

-y PrjA^a'p k&UJUfi 0, r€
(Signature)

Robert Hebert

(Printed Name) (Printed Name)

E^-i X>£E~&n County Judge

itleJl (Title)

gf7 ^ m 12 20
JfTitleJ

0 <| ogf
(Date) (Date)
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ATTACHMENT B-2

SUPPLEMENTAL WORK AUTHORIZATION NO.

AGREEMENT FOR ENGINEERING SERVICES

THIS SUPPLEMENTAL WORK AUTHORIZATION is made pursuant to the terms and

conditions of hereinafter identified as the "Agreement," entered into by and between Fort Bend

County, and Amani Engineering, Inc. (the Engineer).

The following terms and conditions of Work Authorization No. are hereby amended as

follows:

This Supplemental Work Authorization shall become effective on the date of final execution of

the parties hereto. All other terms and conditions of Work Authorization No. not hereby

amended are to remain in full force and effect.

IN WITNESS WHEREOF, this Supplemental Work Authorization is executed in duplicate

counterparts and hereby accepted and acknowledged below.

THE ENGINEER FORT/BEND COUNTY, TEXAS

(Signature)

Robert Hebert

^(Printed Name) ^ (Printed Name)

County Judge

(Title) t (Title)

J # ~' ~ May 12, 2009
(Date) (Date)
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