
MEMORANDUM

TO: Judge Robert Hebert

County Judge

FROM: Debbie Kaminski

Assistant Purchasing Agent

SUBJECT: Please sign the attached contract(s) approved in Commissioners Court

on January 5, 2010. Thank you.

DATE: January 6, 2010

RETURN TO: Purchasing Department

Rosenberg Annex

4520 Reading Road, Suite A

Rosenberg

AGu^DA i i

^



Fort Bend County, Texas

Invitation for Bid

Improvements to Katy Gaston Roadfrom F.M. 1093 to Cinco Ranch Boulevard

for Fort Bend County

BID 10-041

SUBMIT Bros TO:

Fort Bend County

Purchasing Department

Rosenberg Annex

4520 Reading Road, Suite A

Rosenberg, TX 77471

**NOTE:

All correspondence must include the term

"Purchasing Department" in address to assist in

proper delivery

SUBMIT NO LATER THAN:

Thursday, December 17, 2009

1:30 PM (Central)

I MARK ENVELOPE:

Bid 10-041

Katy Gaston Road

ALL BIDS MUST BE RECEIVED IN COUNTY PURCHASING OFFICE

BEFORE RECEIVING DATE AND TIME SPECIFIED.

BIDS RECE1\ ED WILL THEN BE OPENED AND PUBLICL Y READ.

BIDS RECEIVED AFTER THE SPECIFIED TIME WILL BE RETURNED

UNOPENED.

Results will not be given by phone.

Results will be provided to bidders in writing

after Commissioners Court award.

Fort Bend County is always conscious

and extremely appreciative of your effort

in the preparation of this bid. Requests for

information must be in writing and directed

to:

Debbie Kaminski, CPPB

Assistant County Purchasing Agent

kaminskd@co. fort-bend, tx, us or

Fax:281-341-8645

Prepared: 11/16/09

Issued: 11/25/09
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Vendor Information

Alleood Construction Company., Inc

Legal Name of Contracting Company

Federal ID Number (Company or Corporation) or Social Security Number (Individual)

281-499-9621

Telephone Number

2647 Joann Street

Complete Mailing Address (for Correspondence)

Stafford, Texas 77477

City, State and Zip Code

Complete Remittance Address (if different from above)

City, State and Zip Code

Roy Rodriguez/ Vice President

Authorized Representative and Title (printed)

roy@allgoodconst.com

Authorized Representative's Email Address

281-261-5565

Facsimile Number

Signature of AuthorizedyRepresentative
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1.0 GENERAL REQUIREMENTS:

1.1 Read this entire document carefully. Follow all instructions. You are responsible

for fulfilling all requirements and specifications. Be sure you understand them.

1.2 General Requirements apply to all advertised bids; however, these may be

superseded, whole or in part, by the scope, special requirements, specifications,

special specifications or other data contained herein.

1.3 Governing Law: Bidder is advised that these requirements shall be fully governed

by the laws of the State of Texas and that Fort Bend County may request and rely

on advice, decisions and opinions of the Attorney General of Texas and the

County Attorney concerning any portion of these requirements.

1.4 Bid Form Completion: Fill out, sign, and return to the Fort Bend County

Purchasing Department one (1) complete bid form. An authorized representative

of the bidder must sign the Contract Sheet. The Contract will be binding only

when signed by the County Judge, Fort Bend County and a purchase order

authorizing the item(s) desired has been issued. The use of liquid paper is not

acceptable and may result in the disqualification of bid. If an error is made,

vendor must draw a line through error and initial each change.

1.5 Bid Returns: Bidders must return all completed bids to the Fort Bend County

Purchasing Department at 4520 Reading Road, Suite A, Rosenberg, Texas no

later than 1:30 P.M. on the date specified. Late bids will not be accepted. Bids

must be submitted in a sealed envelope, addressed as follows: Fort Bend County

Purchasing Agent, Rosenberg Annex, 4520 Reading Road, Suite A, Rosenberg,

Texas 77471.

1.6 Addendums: No interpretation of the meaning of the drawings, specifications or

other bid documents will be made to any bidder orally. All requests for such

interpretations must be made in writing addressed to Ms Debbie Kaminski,

County Assistant Purchasing Agent, 4520 Reading Road, Suite A, Rosenberg,

Texas 77471, phone number (281) 341-8643, fax number (281) 341-8645, e-mail:

kaminskd@co.fort-bend.tx.us. Any and all interpretations and any supplemental

instructions will be in the form of written addenda to the contract documents

which will be mailed by certified mail, return receipt requested, to all prospective

bidders. Addenda will ONLY be issued by the Fort Bend County Purchasing

Agent. It is the sole responsibility of each bidder to insure receipt of any and all

addenda. All addendum issued will become part of the contract documents.

Bidders must sign and include it in the returned bid package.

1.7 References: All bidders must submit, WITH BID, at least three (3) references

from clients for whom a project similar to that specified herein has been

successfully accomplished. References must include clients name, contact person

and telephone number.
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1.8 Bid Bond: All bidders must submit, WITH BID, a cashier's check or certified

check for at least five percent (5%) of the total bid price, payable to the order of

Fort Bend County, or a Bid Bond in the same amount issued by a surety,

acceptable to Fort Bend County, authorized to do business in the State of Texas,

as a guarantee that the Bidder will do the work described herein at the rates stated

herein. Unsuccessful bidder's Cashier's Check or Certified Check will be

returned only after a written request to do so has been received in the Office of the

Fort Bend County Purchasing Agent.

1.9 Material Safety Data Sheets: Under the "Hazardous Communication Act",

commonly known as the "Texas Right To Know Act", a bidder must provide to

Fort Bend County and using departments, with each delivery, material safety data

sheets, which are, applicable to hazardous substances defined in the Act. Bidders

are obligated to maintain a current, updated file in the Fort Bend County

Purchasing Department. Failure of the bidder to maintain such a file will be cause

to reject any bid applying thereto.

1.10 Pricing: Prices for all goods and/or services shall be firm for the duration of this

Contract and shall be stated on the bid sheet. Prices shall be all inclusive. No

price changes, additions, or subsequent qualifications will be honored during the

course of the Contract. All prices must be written in ink or typewritten. If there

are any additional charges of any kind, other than those mentioned above,

specified or unspecified, bidder MUST indicate the items required and attendant

costs or forfeit the right to payment for such items.

1.11 Term Contracts: If the Contract is intended to cover a specific time period, said

time will be given in the specifications under scope.

1.12 Recycled Materials: Fort Bend County encourages the use of products made of

recycled materials and shall give preference in purchasing to products made of

recycled materials if the products meet applicable specifications as to quantity and

quality. Fort Bend County will be the sole judge in determining product

preference application.

1.13 Evaluation: Evaluation shall be used as a determinant as to which bid items or

services are the most efficient and/or most economical for Fort Bend County. It

shall be based on all factors, which have a bearing on price and performance of

the items in the user environment. All bids are subject to tabulation by the Fort

Bend County Purchasing Department and recommendation to Fort Bend County

Commissioners Court. Compliance with all bid requirements, delivery and needs

of the using department are considerations in evaluating bids. Pricing is NOT the

only criteria for making a recommendation. The Fort Bend County Purchasing

Department reserves the right to contact any bidder, at any time, to clarify, verify

or request information with regard to any bid.
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1.14 Disqualification of Bidder: Upon signing this bid document, a bidder offering to

sell supplies, materials, services, or equipment to Fort Bend County certifies that

the bidder has not violated the antitrust laws of this state codified in section 15.01,

et seq., Business & Commerce Code, or the federal antitrust laws, and has not

communicated directly or indirectly the bid made to any competitor or any other

person engaged in such line of business. Any or all bids may be rejected if Fort

Bend County believes that collusion exists among the bidders. Bids in which the

prices are obviously unbalanced may be rejected. If multiple bids are submitted

by a bidder and after the bids are opened, one of the bids is withdrawn, the result

will be that all of the bids submitted by that bidder will be withdrawn; however,

nothing herein prohibits a vendor from submitting multiple bids for different

products or services.

1.15 Awards: Fort Bend County reserves the right to award this Contract on the basis

of lowest and best bid in accordance with the laws of the State of Texas, to waive

any formality or irregularity, to make awards to more than one bidder, to reject

any or all bids. In the event the lowest dollar bidder meeting specifications is not

awarded a contract, the bidder may appear before the Commissioners Court and

present evidence concerning its responsibility.

1.16 Contract Obligation: Fort Bend County Commissioners Court must award the

Contract and the County Judge or other person authorized by the Fort Bend

County Commissioners Court must sign the Contract before it becomes binding

on Fort Bend County or the bidders. Department heads are not authorized to sign

agreements for Fort Bend County. Binding agreements shall remain in effect

until all products and/or services covered by this purchase have been satisfactorily

delivered and accepted.

2.0 SCOPE:

It is the intent of Fort Bend County to contract with one (1) vendor for all materials, supplies,

equipment, tools, services, labor and supervision necessary to complete improvements to Katy

Gaston Road from F.M. 1093 to Cinco Ranch Boulevard, hereinafter referred to as the "Project,"

as specified herein.

3.0 PRE-BID CONFERENCE:

A pre-bid conference will be conducted on Thursday, December 3, 2009 at 9:00AM (CST). The

pre-bid conference will be held at the Fort Bend County Purchasing Department located in the

Rosenberg Annex at 4520 Reading Road, Rosenberg Texas 77471. All bidders are encouraged

to attend.

4.0 LIQUIDATED DAMAGES:

If the Project is not substantially complete within the contract time as adjusted by extension of

time approved by Commissioner Court, Fort Bend County will deduct (from the final payment,

as liquidated damages), the sum of Three Hundred Dollars ($300.00) per calendar day that the
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Project remains not substantially complete, such sum is agreed upon as a reasonable and proper

measure of damages which Fort Bend County will sustain per day by failure of Contractor to

substantially complete work within the contract time. It is understood that said sum shall be

considered as liquidated damages and shall in no sense be considered as a penalty against the

Contractor.

5.0 COMPLETION TIME AND PAYMENT:

5.1 Fort Bend County shall pay the Contractor in current funds for the Contractor's

performance of the Contract the contract sum, as stated herein, after receipt of

notice to proceed and a purchase order issued by the Fort Bend County

Purchasing Agent.

5.2 Based upon Applications for payment submitted to the Engineering Department,

Fort Bend County shall make progress payments on account of the contract sum

to the Contractor as provided below and elsewhere in the contract documents.

5.2.1 The period covered by each application for payment shall be one calendar

month ending on the last day of the month.

5.2.2 Provided an application for payment is received by the Engineering

Department not later than the 15th day of a month, Fort Bend County shall

make payment to the Contractor not later than the 15th day of the next

month. If an application for payment is received by the Engineering

Department after the application deadline fixed above, payment shall be

made by Fort Bend County not later than 30 days after the Engineering

Department receives the application for payment.

5.2.3 Application for payment shall indicate the percentage of completion of

each portion of the Project as of the end of the period covered by the

application for payment.

5.2.4 Subject to the provisions ofthe contract documents, the amount of each

progress payment shall be computed as follows:

5.2.4.1 Take that portion of the contract sum properly allocable to

completed Project less retainage often percent (10%).

5.2.4.2 Add that portion of the contract sum properly allocable to materials

and equipment delivered and suitably stored at the site for

subsequent incorporation in the completed construction (or, if

approved by Fort Bend County, suitably stored off the site at a

location agreed upon in writing), less retainage of ten percent

(10%).
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5.2.4.3 Subtract the aggregate of previous payments made by Fort Bend

County.

5.2.4.4 The progress payment amount as determined in above shall be

further modified under the following circumstances:

Add, upon substantial completion of the Project, a sum sufficient

to increase the total payments to one hundred percent (100%) of

the contract sum, less such amounts as Fort Bend County shall

determine for incomplete work and unsettled claims.

5.2.4.5 Final payment, constituting the entire unpaid balance of the

contract sum, shall be made by Fort Bend County to the Contractor

when the Contract has been fully performed by the Contractor.

5.3 Before the first application for payment, the Contractor shall submit to the

Engineering Department a schedule of values allocated to various portions

of the work, prepared in such form and supported by such data to

substantiate its accuracy as the Engineering Department may require. This

schedule, unless objected to by the Engineering Department shall be used

as a basis for reviewing the Contractor's application for payment.

5.4 Contractor must provide with each application for payment a contractor's

affidavit certifying bills against the Contractor for labor, material and

expendable equipment employed in the performance of Contractor have

been paid in full prior to acceptance of final payment from Fort Bend

County.

5.5 The Contractor will permit Fort Bend County, or any duly authorized

agent of Fort Bend County, to inspect and examine the books and records

of the Contractor for the purpose of verifying the amount of work

performed under the Contract. Fort Bend County's right to inspect

survives the termination of the Contract for a period of five years.

6.0 LIMIT OF APPROPRIATION:

Prior to the execution of this Contract, Contractor has been advised by County, and Contractor

clearly understands and agrees, such understanding and agreement being of the absolute essence

to this Contract, that County shall have available only those funds specifically allocated in this

Contract to fully discharge any and all liabilities which may be incurred by County in bringing

this Project to an absolute conclusion, resulting in a complete, fully furnished, fully equipped and

fully usable facility, and that the total of any and all basic construction costs, costs of providing

the required furnishing and equipment, all fees and compensation of any sort to the Contractor,

and any and all costs for any and all things or purposes enuring under or out of this Contract,

irrespective of the nature thereof, shall not exceed said specifically allocated sum,

notwithstanding any word, statement or thing contained in or inferred from the preceding

provision of this Contract which might in any light by any person be interpreted to the contrary.
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7.0 RIGHT TO ASSURANCE:

Whenever Fort Bend County in good faith has reason to question the Contractor's intent to

perform, Fort Bend County may demand that the Contractor give written assurance of its intent

to perform. In the event that a demand is made and no assurance is given within five (5) days,

Fort Bend County may treat this failure as an anticipatory repudiation of the Contract.

8.0 PERFORMANCE AND PAYMENT BONDS:

In the event the total accepted bid price exceeds $25,000 the Contractor must provide to the

Office of the County Purchasing Agent, a performance bond and a payment bond, each in the

amount of 100% of the total contract sum within ten (10) calendar days after receipt of

notification of bid award. Such bonds shall be executed by a corporate surety duly authorized

and admitted to do business in the State of Texas and licensed in the State of Texas to issue

surety bonds with a Best Rating of "A" or better. Fort Bend County reserves the right to accept

or reject any surety company proposed by the Contractor. In the event Fort Bend County rejects

the proposed surety company, the Contractor will be afforded five (5) additional days to submit

the required bonds issued by a surety company acceptable to Fort Bend County.

9.0 POWER OF ATTORNEY:

An attorney-in-fact who signs a bid bond, performance bond or payment bond must file with

each bond a certified and effectively dated copy of his or her power of attorney.

10.0 INSURANCE:

Before commencing work, the Respondent shall be required, at its own expense, to furnish the

Fort Bend County Purchasing Agent with certified copies of all insurance certificate(s) indicating

the coverage to remain in force throughout the term of any agreement. Respondent shall obtain

and keep in full force and effect until throughout the Project the insurance coverages hereinafter

specified; such coverages shall be in primary form as to the liabilities assumed hereunder or

excess form with limits not less than those set out below.

10.1 All respondents must submit, with BID, a certificate of insurance indicating

coverage in the amounts stated below. In lieu of submitting a certificate of

insurance, respondents may submit, with bid, a notarized statement from an

Insurance company, authorized to conduct business in the State of Texas, and

acceptable to Fort Bend County, guaranteeing the issuance of an insurance policy,

with the coverage stated below, to the Respondent named therein, if successful,

upon award of this Contract. Failure to provide insurance certificate or notarized

statement may result in disqualification ofbid.

10.2 Commercial General Liability Insurance. Commercial general liability insurance

or a comparable policy form, naming Respondent as the named insured and Fort

Bend County as additional insured with the following coverages and limits:
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10.2.1 General Aggregate $2,000,000

10.2.2 Products Completed Operation - Aggregate $2,000,000

10.2.3 Personal Advertising Injury Limit $ 1,000,000

10.2.4 Each Occurrence Limit $1,000,000

10.2.5 Fire Damage Limit $50,000

(any one fire)

10.2.6 Medical Expense Limit $5,000

(any one person)

10.3. Such insurance shall contain blanket contractual coverage and shall also provide

the following protection:

10.3.1 premises/operations coverage;

10.3.2 broad form property damage liability coverage

10.3.3 completed operations coverage for a period of 2 years following the date

of substantial completion of the Work;

10.3.4 XCU coverage;

10.3.5 independent contractors and employees as additional insureds;

10.3.6 contractual liability coverage.

10.4 Business Automobile Liability Insurance. Automobile liability and property

damage insurance covering all owned, non-owned and hired vehicles used in

connection with the Work, with Respondent as the named insured and Fort Bend

County as additional insured, insuring against liability for bodily injury and death

and for property damage in an amount not less than $1,000,000 per occurrence.

102.5 Worker's Compensation Insurance. Worker's compensation insurance providing

statutory Texas coverage for all persons or entities employed by Respondent and

all subcontractors in connection with the Project, with employer's liability

insurance of not less than $1,000,000 per occurrence and in the aggregate and a

waiver of subrogation in favor of Fort Bend County.

10.6 Umbrella Liability Insurance. Umbrella liability insurance naming Respondent as

the named insured and Fort Bend County as additional insured, in an amount not

less than $5,000,000 per occurrence and in the aggregate.

10.7 Worker's Compensation Special Requirements. In regard to Worker's

Compensation Insurance the following special requirements shall apply. All

parties working on the Project shall maintain Worker's Compensation as required

by Texas law.

10.8 Builders Risk Insurance. Respondent shall obtain and keep in full force and effect

until the final completion, Builders Risk Insurance, subject to policy terms and

conditions, of direct physical loss or damage to property, materials, equipment and

supplies which are to become an integral part of the Project, whether owned by

Respondent, or subcontractors of every tier, and in which one or more of same has
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an insurable interest, while in transit, while at the construction site awaiting

construction, during construction, and until the final completion date. Such

insurance shall be maintained to cover, as nearly as practicable, the insurable value

of such property, materials, equipment and supplies at risk, and shall contain a

waiver of subrogation in favor of Respondent, architect, subcontractors of anv tier

and Fort Bend County for loss or damage occurring during the Work and shall

name Respondent as the named insured and Fort Bend County as additional

insureds. All Builder's Risk Insurance proceeds shall be paid directly to the

Respondent.

11.0 INDEMNIFICATION:

RESPONDENT SHALL SAVE HARMLESS COUNTY FROM AND

AGAINST ALL CLAIMS, LIABILITY. AND EXPENSES. INCLUDING

REASONABLE ATTORNEYS FEES. ARISING FROM ACTIVITIES OF

RESPONDENT. ITS AGENTS, SERVANTS OR EMPLOYEES,

PERFORMED UNDER THIS AGREEMENT THAT RESULT FROM THE

NEGLIGENT ACT. ERROR. OR OMISSION OF RESPONDENT OR ANY

OF RESPONDENT'S AGENTS. SERVANTS OR EMPLOYEES.

11.1 Respondent shall timely report all such matters to Fort Bend County and shall,

upon the receipt of any such claim, demand, suit, action, proceeding, lien or

judgment, not later than the fifteenth day of each month; provide Fort Bend

County with a written report on each such matter, setting forth the status of each

matter, the schedule or planned proceedings with respect to each matter and the

cooperation or assistance, if any, of Fort Bend County required by Respondent in

the defense of each matter.

11.2 Respondent's duty to defend indemnify and hold Fort Bend County harmless shall

be absolute. It shall not abate or end by reason of the expiration or termination of

any contract unless otherwise agreed by Fort Bend County in writing. The

provisions of this section shall survive the termination of the contract and shall

remain in full force and effect with respect to all such matters no matter when

they arise.

11.3 In the event of any dispute between the parties as to whether a claim, demand,

suit, action, proceeding, lien or judgment appears to have been caused by or

appears to have arisen out of or in connection with acts or omissions of

Respondent, Respondent shall never-the-less fully defend such claim, demand,

suit, action, proceeding, lien or judgment until and unless there is a determination

by a court of competent jurisdiction that the acts and omissions of Respondent are

not at issue in the matter.

11.4 Respondent's indemnification shall cover, and Respondent agrees to indemnify

Fort Bend County, in the event Fort Bend County is found to have been negligent

for having selected Respondent to perform the work described in this request.

10
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11.5 The provision by Respondent of insurance shall not limit the liability of

Respondent under an agreement.

11.6 Respondent shall cause all trade contractors and any other contractor who may

have a contract to perform construction or installation work in the area where

work will be performed under this request, to agree to indemnify Fort Bend

County and to hold it harmless from all claims for bodily injury and property

damage that arise may from said Respondent's operations. Such provisions shall

be in form satisfactory to Fort Bend County.

11.7 Loss Deduction Clause - Fort Bend County shall be exempt from, and in no way

liable for, any sums of money which may represent a deductible in any insurance

policy. The payment of deductibles shall be the sole responsibility of Respondent

and/or trade contractor providing such insurance.

12.0 PREVAILING WAGES:

This project is subject to the prevailing wage rate requirements of Chapter 2258 of the

Government Code. The Contractor shall pay Fort Bend County sixty dollars ($60.00) for each

worker employed by the Contractor for the provision of services described herein for each

calendar day or part of the day that the worker is paid less than the below stated rates.

Contractors may also visit www.wdol.gov/dba.aspx.

meral Decision Number: TX080046 02/08/2008 TX46

-,aperseded General Decision Number: TX20070048

State: Texas

Construction Types: Highway

Counties: Brazoria, Chambers, Fort Bend, Galveston, Hardin, Harris, Jefferson, Liberty,

Montgomery, Orange and Waller Counties in Texas.

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building structures in rest area

projects, and railroad construction; bascule, suspension & spandrel arch bridges; bridges

designed for commercial navigation; bridges involving marine construction; other major

bridges).

Modification Number: 0 Publication Date: 02/08/2008

SUTX2005-005 11/09/2004

Rates Fringes

Asphalt Distributor Operator

Asphalt paving machine operator

Asphalt Raker

Asphalt Shoveler

Broom or Sweeper Operator

Bulldozer operator

$ 10.94

$ 12.01

$11.13

$ 9.14

$ 11.19

$11.81

0.00

0.00

0.00

0.00

0.00

0.00

11
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Carpenter, Rough

Concrete Finisher, Paving

Concrete Finisher, Structures

Concrete Paving Curbing Machine Operator

Concrete Paving Finishing Machine Operator

Concrete Paving Joint Sealer Operator

Concrete Paving Saw Operator

Concrete Paving Spreader Operator

Concrete Rubber

Crane, Clamshell, Backhoe, Derrick, Dragline,

Shovel Operator

Crusher and Screed Plant

Operator

Electrician

Flagger

Form Builder/Setter, Structures

Form Liner, Paving & Curb

Form Setter, Paving & Curb

Foundation Drill Operator, Crawler Mounted

Foundation Drill Operator, Truck Mounted

Front End Loader Operator

Laborer, common

Laborer, Utility

Manhole Builder

Mechanic

Milling Machine Operator, Fine Grade

Mixer operator

Motor Grader Operator, Rough

Motor Grader Operator

Oiler

Painter, Structures

Pavement Marking Machine Operator

Piledriverman

Pipelayer

Reinforcing Steel Setter, Paving

Reinforcing Steel Setter, Structure

Roller Operator, Pneumatic, Self-Propelled

Roller Operator, Steel Wheel, Flat Wheel/Tamping

Roller Operator, Steel Wheel, Plant Mix Pavement

Scraper Operator

Servicer

Sign Installer (PGM)

Slip Form Machine Operator

Spreader Box operator

Structural Steel Worker

Tractor operator, Crawler Type

12

$ 12.49

$11.38

$ 10.80

$ 10.00

$ 13.07

$11.00

$ 12.75

$10.44

$ 9.00

$ 12.71

$ 11.29

$21.79

$ 9.42

$ 10.50

$11.75

$ 10.51

$ 15.00

$ 12.73

$ 10.65

$ 9.15

$ 9.81

$ 9.00

$ 13.72

$13.17

$ 10.33

$13.13

$11.67

$ 12.12

$ 15.54

$ 8.18

$ 12.22

$ 9.49

$15.14

$ 13.87

$ 9.91

$ 10.43

$11.07

$ 9.92

$ 10.96

$ 8.54

$ 11.07

$11.12

$12.13

$ 13.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00
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Tractor operator, Pneumatic

Traveling Mixer Operator

Truck driver, lowboy-Float

Truck driver, Single Axle, Heavy

Truck driver, Single Axle, Light

Truck Driver, Tandem Axle, Semi-Trailer

Work Zone Barricade Servicer

WELDERS - Receive rate prescribed for craft performing operation to which welding is

incidental.

Unlisted classifications needed for work not included within the scope of the classifications

listed may be added after award only as provided in the labor standards contract clauses (29CFR

$ 10.07

$ 11.00

$ 13.16

$ 10.65

$ 10.07

$ 10.25

$ 9.94

0.00

0.00

0.00

0.00

0.00

0.00

0.00

In the listing above, the "SU" designation means that rates listed under the identifier do not

reflect collectively bargained wage and fringe benefit rates. Other designations indicate unions

whose rates have been determined to be prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be

with the Wage and Hour Regional Office for the area in which the survey was conducted because

those Regional Offices have responsibility for the Davis-Bacon survey program. If the response

from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be

followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact

should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations

Wage and Hour Division

U.S. Department ofLabor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the

action) can request review and reconsideration from the Wage and Hour Administrator (See 29

CFR Part 1.8 and 29 CFR Part 7). Write to:

13
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Wage and Hour Administrator

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

The request should be accompanied by a full statement of the interested party's position and by

any information (wage payment data, project description, area practice material, etc.) that the

requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to

the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

13.0 PERMITS:

It shall be the sole responsibility of the successful bidder to obtain all required permits in the

name of Fort Bend County.

14.0 CONTRACTOR'S RESPONSIBILITY FOR WORK:

14.1 Preconstruction Work. Contractor shall do (or cause to be done) the following as

preconstruction work:

14.1.1 On an as needed basis as determined by Fort Bend County, cause the

Contractor's personnel to meet with Fort Bend County and the Engineer to

discuss the status of the Project.

14.1.2 Review drawings and specifications with the Engineer to permit the

Contractor and the Engineer to determine the compliance of the proposed

facility with applicable building codes.

14.2 Construction Work. Contractor shall do (or cause to be done) the following as

construction work:

14.2.1 Perform (or cause to be performed) all preparatory work at the

construction site required herein, including (without limitation) soil and

concrete testing and demolition of improvements existing at the

construction site and all actions necessary for compliance with all laws

and regulations as to actions to be taken by owners or contractors before
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construction begins, including without limitation those in regard to

archaeological and environmental requirements.

14.2.2 Construct and install (or cause to be constructed and installed) the Project

on the construction site in accordance with this Contract and the drawings

and specifications approved by Fort Bend County.

14.2.3 Furnish (or cause to be furnished) all materials, supplies, equipment, tools,

labor, supervision, utilities, transportation, and other materials and

services necessary to complete the Project described herein.

14.2.4 Materials testing necessary for the Project and required by laws and

regulations, construction industry standards as approved by Fort Bend

County and this Contract; the frequency of testing shall be approved by

Fort Bend County.

14.3 Standards for Review and Approval.

14.3.1 Fort Bend County acknowledges that in order to meet the deadlines for the

completion of the Project, and in order to accomplish the efficient

completion of the Project, the Contractor may submit matters to Fort Bend

County in stages for approval or consent. Upon receipt of any matter

submitted by the Contractor for review and approval, Fort Bend County

shall review the same and shall diligently and promptly (but in any event

within 14 calendar days for any such matter, other than a proposed change

order, and within 28 calendar days for a proposed change order) give the

Contractor notice of Fort Bend County's approval or disapproval, setting

forth in detail all reasons for any disapproval. Fort Bend County's right to

disapprove any such matter submitted (other than a proposed change

order) shall be limited to the elements thereof (a) which do not conform

substantially to matters previously approved, (b) which are new elements

not previously presented and approved and the Contractor is unable to

demonstrate that such new element is reasonably necessary for completion

of the Project, or (c) which depict matters that are violations of this

Contract or applicable laws and regulations.

14.3.2 If Fort Bend County disapproves of a particular matter or Proposed

Change Order, the Contractor shall have the right to resubmit such matter

or Proposed Change Order to Fort Bend County, altered to satisfy Fort

Bend County's basis for disapproval. Any resubmission shall be subject to

review and approval by Fort Bend County.

14.3.3 Fort Bend County and the Contractor shall attempt in good faith to resolve

any disputes concerning the approval of any aspect of the Project

expeditiously, so as not to delay the completion of the Project in

accordance with this Contract.

15



Fort Bend County Bid 10-041

14.3.5 Expedited Approvals. Fort Bend County recognizes the importance of

expeditious action upon all matters submitted to Fort Bend County for

review and approval and of expeditious response to those aspects of the

Project requiring approval by governmental authorities having jurisdiction

thereover. Fort Bend County agrees to exercise its rights of review and

approval hereunder with due diligence, reasonableness, and good faith.

Fort Bend County shall use its reasonable efforts to expedite any required

review of the Project or other matters by any governmental authority.

14.4 Changes.

14.4.1 General. Fort Bend County may make changes to the Project by altering,

adding to, or deducting from the Project. All changes in the Project which

(a) require an adjustment in the contract sum or an adjustment in the final

completion date or (b) involve a material change in the overall scope or

function of the Project shall be requested and authorized before

commencing such changes by use of written change order notices,

Proposed Change Orders and Change Orders, which change order

procedure shall be the exclusive means to effect such changes in the

Project.

14.4.2 Change Order Procedure. If at any time Fort Bend County desires to make

any change in the Project requiring the issuance of a Change Order, Fort

Bend County shall so advise the Contractor in writing by delivery to the

Contractor of a written notice describing the change. Upon receipt of such

notice initiated by Fort Bend County, the Contractor shall within a

reasonable period of time advise Fort Bend County of the Contractor's

proposal for the adjustments, if any, in the contract sum, the schedule of

values, and the final completion date attributable to such change by

delivering a written notice thereof (the "Proposed Change Order") to Fort

Bend County. Such Proposed Change Order shall contain a description of

the proposed change and shall set forth the Contractor's estimate of the

increase or decrease, if any, in the contract sum and the change, if any, in

the schedule of values and the final completion date attributable to such

change. If the Contractor desires to make a change in the Project requiring

the issuance of a change order, the Contractor shall deliver to Fort Bend

County a Proposed Change Order. Upon execution by Fort Bend County,

a Proposed Change Order shall constitute (and be defined herein as) a

"Change Order" for purposes of this Contract. The Contractor shall

forthwith perform the work as changed in accordance with such Change

Order. All work performed pursuant to a Change Order shall be performed

in accordance with the terms of this Contract. All Proposed Change Orders

shall be submitted for approval by Fort Bend County. No action,

acquiescence or inaction by Fort Bend County or any representative of

Fort Bend County shall be construed to be a waiver of requirements set

forth in this Contract in regard to Change Orders or ratification of a
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violation of such requirements, and all acts in violation of this provision

shall be considered void.

14.4.3 Change Order Authorization. Each Change Order shall be signed by Fort

Bend County and an authorized representative of the Contractor.

14.4.4 Contract Sum Adjustments. The contract sum and the schedule of values

shall be adjusted only as a result of a Change Order requiring such

adjustment. Any extra work performed without a proper Change Order

shall be considered voluntary and not subject to additional compensation.

The Contractor shall not be entitled to an adjustment in the contract sum

(or a Change Order permitting such adjustment) or to damages as a result

of any delays in the Project caused by the acts or omissions of Fort Bend

County, provided that this sentence is not applicable to delays that

constitute more than 90 days in any 365-day period or cause the Project to

be interrupted for a continuous period of 45 days through no fault of the

Contractor.

14.4.5 When Fort Bend County and the Contractor agree upon the adjustments in

the contract sum, the schedule of values, and the final completion date

attributable to such adjustment, such agreement will be documented by

preparation and if approved by the Fort Bend County Commissioners

Court, execution of an appropriate Change Order.

14.5 Site Access. Prior to the transfer date, Fort Bend County and the Contractor shall

have uninterrupted access to the construction site. Subsequent to the transfer date,

Fort Bend County will permit the Contractor, the Engineer, and their

representatives and subcontractors to enter upon the Project at times reasonably

necessary to complete the punch list items.

14.6 Applicable Laws and Regulations. Contractor shall in its performance of the

Project comply with all applicable laws and regulations. Any delays in the

prosecution of the Project caused by any changes in the laws and regulations or

the application or enforcement of the laws and regulations may entitle the

Contractor to an extension of time.

14.7 Familiarity with Project. The Contractor represents and accepts that it has: (a)

visited the property(ies), (b) taken such other steps as may be necessary to

ascertain the nature and location of the Project and the general and local

conditions which affect the Project or the cost thereof, (c) investigated the labor

situation as regards to the Project, (d) examined the property(ies), the obstacles

which may be encountered and all other observable conditions having a bearing

upon the performance of the Project, the superintendence of the Project, the time

of completion and all other relevant matters, and (e) reported to Fort Bend County

the results of all of the foregoing. The Contractor represents that it is familiar

with all phases of the Project and the matters that may affect the Project or its
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prosecution under this Contract.

14.8 Standard of Performance. The Contractor shall prosecute (or cause to be

prosecuted) the Project in accordance with the best efforts for the construction and

development of projects similar to the Project in the State of Texas, using

qualified, careful, and efficient contractors and workers and in conformity with

the provisions of this Contract. The Contractor shall perform the work in a good

and workmanlike manner.

14.9 Warranty of Contractor. The Contractor warrants to Fort Bend County that: (i)

the Contractor possesses the skill and knowledge ordinarily possessed by well-

informed members of its trade or profession and the Contractor will use its best

efforts to ensure that the services provided under this Contract will be performed,

delivered, and conducted in accordance with the best professional standards and

in accordance with industry standards, and (ii) the Contractor is fully experienced

and properly qualified to perform the class ofwork provided for herein, and that it

is properly equipped, organized and financed to perform such work, and (iii)

following the date of acceptance of this Contract, the services provided by the

Contractor to Fort Bend County will conform to the representations contained in

this Contract, including all attachments, schedules and exhibits. All warranties

provided by the Contractor in this Contract shall be cumulative, shall be deemed

consistent and not in conflict, are intended to be given full force and effect and to

be interpreted expansively to give the broadest warranty protection to Fort Bend

County.

14.10 Contractor's Personnel. Contractor shall employ only competent, skilled personnel

for the Project. Prior to the final completion date, the Contractor shall maintain a

superintendent who shall be authorized to act on behalf of the Contractor and with

whom Fort Bend County may consult at all reasonable times. The superintendent

shall not be transferred from the Project without Fort Bend County's consent

(which shall not be unreasonably withheld or delayed); provided, however, the

superintendent shall not be assigned solely to the Project and shall be entitled to

spend reasonable time working on matters unrelated to the Project so long as such

work on other matters does not render the superintendent unavailable to the

Project or unavailable to Fort Bend County. However, such obligation to furnish

the superintendent and such staff personnel shall not be construed (a) to preclude

the promotion within the Contractor's organization of any person assigned to the

Project or (b) to give rise to any liability of the Contractor if any person assigned

to the Project (including, without limitation, the superintendent) leaves the

Contractor's employment. If the superintendent is transferred from the Project,

Fort Bend County shall have the right to approve the replacement superintendent

(which approval will not be unreasonably withheld or delayed). The Contractor,

the Architect, and the other subcontractors shall comply with all applicable health,

safety, and loss prevention rules of applicable governmental authorities. The

Contractor shall, at its own expense, remove from the Project any person who

fails to comply with such rules and instructions. The Contractor shall at all times
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enforce strict discipline and good order among its employees and shall not employ

on the Project any unfit person or anyone not skilled in the work assigned to him.

Fort Bend County may, upon written notice to the Contractor, require the

Contractor to remove an individual immediately from providing services for the

following reasons: violation of the terms and conditions of this Contract; violation

of Fort Bend County's or the Contractor's work rules and regulations; criminal

activity; or violation of state, federal, or municipal statutes. Fort Bend County

may, upon thirty (30) days written notice to the Contractor, require the removal of

any individual from providing services without cause.

14.11 Inspection. The Project and all parts thereof shall be subject to inspection from

time to time by inspectors designated by Fort Bend County. No such inspections

shall relieve The Contractor of any of its obligations hereunder. Neither failure to

inspect nor failure to discover or reject any of the work as not in accordance with

the drawings and specifications or any provision of this Contract shall be

construed to imply an acceptance of such work or to relieve the Contractor of any

of its obligations hereunder. Fort Bend County agrees that its right of inspection

shall be used reasonably and in a timely manner so as not to delay orderly

completion of the Project.

14.12 Protection Against Risks. The Contractor shall take all precautions which are

necessary and adequate, against conditions created during the progress of the

Project which involve a risk of bodily harm to persons or a risk of damage or loss

to any property. The Contractor shall regularly inspect all work, materials and

equipment to discover and determine any such conditions and shall be responsible

for discovery, determination, and correction of any such conditions. The

Contractor shall comply with all federal, state, and local occupational hazard and

safety standards, codes and regulations applicable in the jurisdiction where the

Project is being performed. The Contractor shall include the substance of this

clause in its entirety in all subcontracts for any work to be performed at the

construction site.

14.13 Equipment. Except as expressly provided herein to the contrary, the Contractor

shall furnish (or cause to be furnished) all construction, transportation,

installation, tools, and other equipment and facilities required for the performance

of the Project within the times specified herein. Such equipment and facilities

shall be serviceable and kept fit for the uses intended. Defective items shall be

removed from the construction site promptly and at the Contractor's cost. The

Contractor shall schedule (or cause to be scheduled) its other operations so as to

not interfere with its duty to timely furnish the necessary equipment and facilities

and personnel to operate the same at the times necessary for the orderly

completion of the Project.
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14.14 Materials. Except as may be specifically provided otherwise in the Contract or

approved in advance by Fort Bend County, the Contractor shall provide Fort Bend

County with copies of material testing reports and to cause all materials,

equipment, and fabricated items incorporated in the Project to be new and of a

suitable grade of their respective kinds for their intended use.

15.0 TERMINATION:

15.1 Fort Bend County may terminate the Contract if the Contractor:

15.1.1 Persistently or repeatedly refuses or fails to supply enough properly skilled

workers or proper materials.

15.1.2 Fails to make payment to Subcontractors for materials or labor in

accordance with the respective agreements between the Contractor and the

Subcontractor.

15.1.3 Persistently disregards laws, ordinances, or rules, regulations or orders of

a public authority having jurisdiction.

15.1.4 Otherwise is guilty of substantial breach of a provision of the Contract

Documents.

15.2 When any of the above reasons exists, Fort Bend County may, without prejudice

to any other rights or remedies of Fort Bend County and after giving the

Contractor and the Contractor's surety, if any, seven days' written notice,

terminate employment of the Contractor and may, subject to any prior rights of

the surety:

15.2.1 Take possession of the site and of all materials, equipment, tools, and

construction equipment and machinery thereon owned by the Contractor.

15.2.2 Finish the Project by whatever reasonable method Fort Bend County may

deem expedient.

15.3 Either party may terminate this Contract at any time by providing thirty (30) days

written notice.

15.4 When Fort Bend County terminates the Contract for one of the reasons stated in

this section, the Contractor shall not be entitled to receive further payment until

the Project is finished. Therefore, the Contractor shall be promptly paid for all

work actually and satisfactorily completed.
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16.0 COMPLETION, TRANSFER, AND ACCEPTANCE:

16.1 Final Completion. Upon the occurrence of the final completion date, the punch

list items shall be promptly commenced and thereafter completed within thirty

(30) days after final completion.

16.2 Transfer and Acceptance. Upon the occurrence of final completion, care, custody

and control of the Project shall pass to Fort Bend County. As referenced herein,

the "Transfer Date" shall mean the date on which the care, custody and control of

the Project passes to Fort Bend County. Subsequent to the Transfer Date all risk

of loss with respect to the Project shall be by Fort Bend County and the

Contractor shall be thereafter obligated to cover the Project with their Insurance.

17.0 SUSPENSION BY FORT BEND COUNTY FOR CONVENIENCE:

17.1 Fort Bend County may, without cause, order the Contractor in writing to suspend,

delay or interrupt the Project in whole or in part for such period of time as Fort

Bend County may determine.

17.2 An adjustment shall be made for increase in the cost of performance, caused by

suspension, delay or interruption. No adjustment shall be made to the extent:

17.2.1 That performance is, was or would have been so suspended, delayed or

interrupted by another cause for which the Contractor is responsible.

17.2.2 That an equitable adjustment is made or denied under another provision of

this Contract.

17.3 Adjustments made in the cost of performance may have a mutually agreed fixed

or percentage fee.

18.0 INDEPENDENT CONTRACTOR:

The Contractor shall be an independent contractor and any provisions of this Contract that may

appear to give Fort Bend County the right to direct the Contractor as to the details of the manner

of doing the Project shall be deemed to mean that the Contractor shall follow the desires of Fort

Bend County in the results of the Project only and not in the means whereby the Project is to be

accomplished. The Contractor shall be responsible as to the details of completing the Project.

Neither the agents, representatives, nor employees of the Contractor, shall be deemed to be the

agents, representatives, or employees of Fort Bend County. The Contractor further represents

that it accepts a fiduciary role and responsibility with respect to Fort Bend County and will, to its

best abilities, act in the best interests of Fort Bend County and the timely completion of the

Project. The Contractor agrees and understands that neither it nor any of its agents or employees

may act in the name of Fort Bend County except and unless specifically authorized in writing by

Fort Bend County to do so. The Contractor shall furnish construction administration and

management services and use the Contractor's best efforts to complete the Project in an
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expeditious and economical manner consistent with the interests of Fort Bend County.

19.0 NOTICE

19.1 All written notices, demands, and other papers or documents to be delivered to

Fort Bend County under this Contract shall be delivered to the Parks Department,

301 Jackson, Richmond, Texas 77469, or at such other place or places as Fort

Bend County may from time to time designate by written notice delivered to the

Contractor. For purposes of notice under this Contract, a copy of any notice or

communication hereunder shall also be forwarded to the following address: Fort

Bend County, 301 Jackson Street, Suite 719, Richmond, Texas 77469, Attention:

County Judge.

19.2 All written notices, demands, and other papers or documents to be delivered to the

Contractor under this Contract shall be delivered to the Authorized Representative

identified in the Contract documents or such other place or places as the

Contractor may designate by written notice delivered to Fort Bend County.

20.0 RECORDS:

20.1 Fort Bend County shall be the absolute and unqualified owner of all drawings,

preliminary layouts, record drawings, sketches and other documents prepared

pursuant to the Contract by Contractor.

20.2 The Contractor agrees to maintain and preserve for a period of at least five years

after the earlier of the expiration of the defects period or termination of this

Contract, accurate and complete records relating to the performance of the

Project. The Contractor agrees to, upon request, provide Fort Bend County with

such records.

21.0 SUCCESSORS AND ASSIGNS:

21.1 Fort Bend County and the Contractor bind themselves and their successors,

executors, administrators and assigns to the other party of this Contract and to the

successors, executors, administrators and assigns of such other party, in respect to

all covenants of this Contract.

21.2 Neither Fort Bend County nor the Contractor shall assign, sublet or transfer its

interest in this Contract without the prior written consent of the other.

21.3 Nothing herein shall be construed as creating any personal liability on the part of

any officer or agent of any public and/or governmental body that may be a party

hereto.
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22.0 PUBLIC CONTACT:

Contact with the news media, citizens of Fort Bend County or governmental agencies shall be

the sole responsibility of Fort Bend County. Under no circumstances, whatsoever, shall

Contractor release any material or information developed in the performance of its services

hereunder without the express written permission of Fort Bend County, except where required to

do so by law.

23.0 MODIFICATIONS:

This instrument contains the entire Contract between the parties relating to the rights herein

granted and obligations herein assumed. Any oral or written representations or modifications

concerning this instrument shall be of no force and effect excepting a subsequent written

modification signed by both parties hereto.

24.0 SILENCE OF SPECIFICATIONS:

The apparent silence of specifications as to any detail, or the apparent omission from it of a

detailed description concerning any point, shall be regarded as meaning that only the best

commercial practice is to prevail and that only material and workmanship of the finest quality

are to be used. All interpretations of specifications shall be made on the basis of this statement.

The items furnished under this contract shall be new, unused of the latest product in production

to commercial trade and shall be of the highest quality as to materials used and workmanship.

iVlanufacturer furnishing these items shall be experienced in design and construction of such

items and shall be an established supplier of the item bid.

25.0 SEVERABILITY:

hi the event one or more of the provisions contained in these requirements or the specifications

shall for any reason be held to be invalid, illegal or unenforceable in any respect, such invalidity,

illegality, or unenforceability shall not affect any other provision hereof and these requirements

or the specifications shall be construed as if such invalid, illegal, or unenforceable provision had

never been contained herein.

26.0 GOVERNING FORMS:

In the event of any conflict between the terms and provisions of these requirements and the

specifications, the specifications shall govern. In the event of any conflict of interpretation of

any part of this overall document, Fort Bend County's interpretation shall govern.

27.0 TAX EXEMPT:

Fort Bend County is exempt from state and local sales and use taxes under Section 151.309 of

the Texas Tax Code. This Contract is deemed to be a separate contract for Texas tax purposes,

and as such, Fort Bend County hereby issues its Texas Exemption for the purchase of any items

qualifying for exemption under this Contract. Contractor is to issue its Texas Resale Certificate
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■> vendors and subcontractors for such items qualifying for this exemption, and further,

,ontractor should state these items at cost.

28.0 ENTIRE AGREEMENT:

The Parties agree that this Contract contains all of the terms and conditions of the understanding

of the parties relating to the subject matter hereof. All prior negotiations, discussions,

correspondence and preliminary understandings between the parties and others relating hereto

are superseded by this Contract. By entering into this Contract, the parties do not intend to

create any obligations, express or implied, other than those specifically set out in this Contract.

29.0 APPLICABLE LAW AND VENUE

This Contract shall be construed under and in accord with the laws of the State of Texas, and all

obligations of the parties created hereunder are performable in Fort Bend County, Texas, and that

venue for any litigation arising out of or related to this Contract shall lie solely in the court of

appropriate jurisdiction located in Fort Bend County, Texas.

30.0 ENCLOSURE:

The following being incorporated herein by reference for all purposes as though fully set forth

herein word for word.

nclosure #1 - Specifications and Plans

31.0 PRICING: Complete unit pricing form.

32.0 PROJECT DURATION:

Bidder agrees, if awarded the contract, to complete all work required by the contract documents

within 300 calendar days (maximum of 480 calendar days) after issuance of a purchase order by

the County Purchasing Agent and notice to proceed by the Engineering Department.
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Improvements to Katy Gaston Road from F.M. 1093 to Cinco Ranch Boulevard

Bid 10-041

Contract Sheet

THE STATE OF TEXAS

COUNTY OF FORT BEND

This memorandum of agreement made and entered into on the day of , 20 ib , by and between Fort

Bend County in the State of Texas (hereinafter designated County), acting herein by County Judge Robert Hebert, by virtue

of an order of Fort Bend County Commissioners Court, and Allgood Construction Company., Inc

(company name)

(hereinafter designated Contractor).

WITNESSETH:

The Contractor and the County agree that the bid and specifications for the Katy Gaston Road from F.M. 1093 to Cinco

Ranch Boulevard which are hereto attached and made a part hereof, together with this instrument and the bond (when

required) shall constitute the full agreement and contract between parties and for furnishing the items set out and described;

die County agrees to pay the prices stipulated in the accepted bid.

It is further agreed that this contract shall not become binding or effective until signed by the parties hereto and a purchase

order authorizing the items desired has been issued.

Executed at Richmond, Texas this 6^ day of 20 \b

By:.

Fort Bend County, Texas

County Judge

Signature of Contractor

By: Roy Rodriguez/ Vice President

Printed Name and Title
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COUNTY PURCHASING AGENT
Fort Bend County, Texas

I.O.I

Gilbert D. Jalomo, Jr., CPPB (281) 341-8640

County Purchasing Agent Fax (281) 341-8645

December 4, 2009

TO: All Prospective Bidders

RE: Addendum No. 1 - Fort Bend County Bid 09-041 - Construction of Missouri City Annex

Please see attached ADDENDUM NO. 1.

PLEASE NOTE: Plans for Addendum No. 1 can be picked up at the Fort Bend County

Purchasing Office located at 4520 Reading Road, Rosenberg, TX 77471.

Immediately upon your receipt of this addendum, please fill out the following information and

fax this page to the Fort Bend County Purchasing Department at (281) 341-8645.

Allgood Construction Company., Inc

Company Name

Date

If you have any questions please contact this office.

Sincerely,

Debbie Kaminski, CPPB

Assistant Purchasing Agent

4520 Reading Road., Suite A • Rosenberg, TX 77471



ALLGOOD CONSTRUCTION COMPANY, INC.

UTILITY & PAVING CONTRACTOR

2647 JOANN STREET STAFFORD, TX 77477

(281) 499-9621 TELEPHONE * (281) 261-5565 FAX

References March 2009

Hillhouse Road Improvements $540,909.15

City of Pearland, Jennifer Phan 281-652-1914

Snowden Engineering - Jim Snowden 281-485-2028

SH 99 @ West Airport Blvd., Roadway Widening & Drainage $622,822.13

Aliana Development Company, Bret Blankenship - 214-778-3888

Brown & Gay Engineers, Inc. - Chris Jacob 281-558-8700

Mason Road, Paving $2,890,248.50

Harris County

LJA Engineering - Neal Dixon 713-450-1300

Vest Airport Blvd., Drainage & Paving $1,632,106.58

Aliana Development Company, Bret Blankenship - 214-778-3888

LJA Engineering - Ben Lun 713-953-5200



Hartford
[■"If IK I ITY » KOM)[\fi

BidE

Surety department

KNOW ALL MEN BY THESE PRESENTS,

Bond No.Bid

That we,

Allgood Construction Company, Inc.

as Principal, hereinafter called the Principal, and the Hartford Fire Insurance Company , a corporation created

and existing under the laws of the State of Connecticut , whose principal office is in Hartford , as Surety,

hereinafter called the Surety, are held and firmly bound unto

Fort Bend County

as Obligee, hereinafter called the Obligee, in the sum of Five Percent Greatest Amount Bid********* Dollars

( $ 5% G.A.B.***** ), for the payment of which sum, well and truly to be made, the said Principal and the said

Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by

these presents.

Whereas, the Principal has submitted a bid for

Improvements to Katy Gaston Road from FM 1093 to Cinco Ranch Boulevard

NOW THEREFORE, if the Obligee shall accept the bid of the Principal and the Principal shall enter into a

conti vith the Obligee in accordance with the terms of such bid, and give such bond or bonds as may be

specified in the biddings or contract documents with good and sufficient surety for the faithful performance of such

contract and for the prompt payment of labor and materials furnished in the prosecution thereof, or in the event of

the failure of the Principal to enter such contract and give such bond or bonds, if the Principal shall pay to the

Obligee the difference not to exceed the penalty hereof between the amount specified in said bid and such larger

amount for which the Obligee may in good faith contract with another party to perform the work covered by said

bid, then this obligation shall be null and void, otherwise to remain in full force and effect.

Signed and sealed this 17th day of December A.D. 20 09

Witness
("•individual)

?- , ' « ■
Allgood Construction Company, Inc.." - .

(Principal) * u \ (SE£L)

By '*
(Title)

Attest
(If Corporation)

J

Attt

Barbara A. Burcham

(Approved by the American Institute of Architects,

A.I.A. Document No. A-310, 1970 Edition)

Form S-3266-4 Printed in U.S.A. 12-70

Kimberly J. Smith, Atta^ey-m^t (Title)

(SEAL)

(SEAL)

Hartford Fire Insurance Company

(S1



POWER OF ATTORNEY

KNOV* ru_L PERSONS BY THESE PRESENTS THAT:

Direct Inquiries/Claims to:

THE HARTFORD
BOND, T-4

P.O. BOX 2103, 690 ASYLUM AVENUE

HARTFORD, CONNECTICUT 06115

call: 888-266-3488 or fax: 860-757-5835

Agency Code: 61-614081

Hartford Fire Insurance Company, a corporation duly organized under the laws of the State of Connecticut

Hartford Casualty Insurance Company, a corporation duly organized under the laws of the State of Indiana

Hartford Accident and Indemnity Company, a corporation duly organized under the laws of the State of Connecticut

Hartford Underwriters Insurance Company, a corporation duly organized under the laws of the State of Connecticut

Twin City Fire Insurance Company, a corporation duly organized under the laws of the State of Indiana

| | Hartford Insurance Company of Illinois, a corporation duly organized under the laws of the State of Illinois

Hartford Insurance Company of the Midwest, a corporation duly organized under the laws of the State of Indiana

Hartford Insurance Company of the Southeast, a corporation duly organized under the laws of the State of Florida

having their home office in Hartford, Connecticut, (hereinafter collectively referred to as the "Companies") do hereby make, constitute and appoint,

up to the amount of unlimited:

KimberlyJ. Smith, Richard D. Bright, Steven W Berry, Nancy T. Berry, Morris D. Plagens, Jr., Barbara A. Burcham

of

Houston, TX

their true and lawful Attomey(s)-in-Fact, each in their separate capacity if more than one is named above, to sign its name as surety(ies) only as

delineated above by E3, and to execute, seal and acknowledge any and all bonds, undertakings, contracts and other written instruments in the

nature thereof, on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and

executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

In Witness Whereof, and as authorized by a Resolution of the Board of Directors of the Companies on January 22, 2004 the Companies

have caused these presents to be signed by its Assistant Vice President and its corporate seals to be hereto affixed, duly attested by its Assistant

Secretary. Further, pursuant to Resolution of the Board of Directors of the Companies, the Companies hereby unambiguously affirm that they are

and will be bound by any mechanically applied signatures applied to this Power of Attorney.

-f«J a.

M. Ross Fisher, Assistant Vice PresidentPaul A. Bergenholtz, Assistant Secretary

STATE OF CONNECTICUT -w

J. ss. Hartford
COUNTY OF HARTFORD }

On this 1st day of February, 2004, before me personally came M. Ross Fisher, to me known, who being by me duly sworn, did depose and
say: that he resides in the County of Hartford, State of Connecticut; that he is the Assistant Vice President of the Companies, the corporations

described in and which executed the above instrument; that he knows the seals of the said corporations; that the seals affixed to the said

instrument are such corporate seals; that they were so affixed by authority of the Boards of Directors of said corporations and that he signed his

name thereto by like authority.

Scott E. Paseka

Notary Public

My Commission Expires October 31. 2012CERTIFICATE

I, the undersigned, Assistant Vice President of the Companies, DO HEREBY CERTIFY that the above and foregoing is a true and correct

copy of the Power of Attorney executed by said CornpanSe?,- which is still in full force effective as of December 17, 2009.

Signed and sealed at the City of Hartford. *: ">\ *sC; v,,,'

Gary W. Stumper, Assistant Vice President



The
Hartford

Claims Inquiries Notice

Hartford Fire Insurance Company Twin City Insurance Company

Hartford Casualty Insurance Company Hartford Insurance Company of Illinois

Hartford Accident and Indemnity Company Hartford Insurance Company of the Midwest

Hartford Underwriters Insurance Company Hartford Insurance Company of the Southwest

Please address inquiries regarding Claims for all surety and fidelity products issued by The

Hartford's underwriting companies to the following:

Phone Number: : 888-266-3488

Fax - Claims : 860-757 -5835 or 860 -547 -8265

E-mail : bond.claims(g>thehartford.com

Mailing Address : The Hartford

BOND, T-4

690 Asylum Avenue

Hartford, CT 06115

Claims Inquiries Notice 2003



1 DRTANT NOTICE

To obtain information or make a complaint:

You may contact your agent.

You may call Hartford Insurance Group at the

toll free telephone number for information or to

make a complaint at:

1-800-392-7805

You may also write to The Hartford:

The Hartford

Hartford Financial Products

2 Park Avenue, 5th Floor
New York, New York 10016

1-212-277-0400

You may contact the Texas Department of

Insurance to obtain information on companies,

coverages, rights or complaints at:

1-o00-252-3439

You may write the Texas Department of

Insurance

AVISO IMPORTANTE

Para obtener informacion o para someter una

queja.

Puede comunicarse con su agente.

Usted puede llamar al numero de telefono

gratis de The Hartford Insurance Group para

indormacion o para someter una queja al

1-800-392-7805

Usted tambien puede escribir a The Hartford.

The Hartford

Hartford Financial Products

2 Park Avenue, 5th Floor
New York, New York 10016

1-212-277-0400

Puede comunicarse con el Departamento de

Seguros de Texas para obtener informacion

acerca de companias, coberturas, derechos o

quejas al:

1-800-252-3439

Puede escribir al Departamento de Seguros de

Texas

P.O. Box 149104

Austin, TX 78714-9104

Fax Number (512) 475-1771

Web: http://www.tdi.state.tx.us

E-mail: ConsumerProtection@tdi.state.tx.us

PREMIUM OR CLAIMS DISPUTES: Should

you have a dispute concerning your

premium or about a claim you should

contact the agent first. If the dispute is not

resolved, you may contact the Texas

Department of Insurance.

ATTACH THIS NOTICE TO YOUR POLICY:

This notice is for your information only and

does not become a part or condition of the

ched document.

P.O. Box 149104

Austin, TX 78714-9104

Fax Number (512) 475-1771

Web: http://www.tdi.state.tx.us

E-mail: ConsumerProtection@tdi.state.tx.us

DISPUTAS SOBRE PRIMAS O RECLAMOS:

Si tiene una disputa concerniente a su

prima o a un reclamo, debe comunicarse

con su agente primero. Si no se resuelve la

disputa, puede entonces comunicarse con

el departamento (TDI).

UNA ESTE AVISO A SU POLIZA: Este aviso

es solo para proposito de informacion y no

se convierte en parte o condicion del

documento adjunto.

F-4275-1, ./TX4275-1

HR 42 H006 00 0807



ACORD^ CERTIFICATE OF LIABILITY INSURANCE
produce*. (800)627-6474 FAX: (866)652-9382

Guar. Insurance Services, Inc.

13111 northwest Freeway

Suite 420

Houston TX 77040

INSURED

Allgood Construction Company, Inc.

2647 Joann Street

Stafford TX 77477

DATE (MM/DD/YYYY)

12/14/2009

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION

ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE

HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR

ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.

INSURERS AFFORDING COVERAGE

insurer A: Bituminous Casualty Corp.

insurer B: Texas Mutual Ins. Co.

insurerC:Hanover Ins. Co.

INSURER D:

INSURER E:

NAIC#

20095

22945

22292

COVERAGES

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY

REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN,

THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES.

AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR
LTR

A

A

A

B

C

ADD'L

INSRD

X

X

TYPE OF INSURANCE

GENERAL LIABILITY

X

X

COMMERCIAL GENERAL LIABILITY

1 CLAIMS MADE | X | OCCUR

Blkt. Contractual

GEN'L AGGREGATE LIMIT APPLIES PER:

~X~] POLICY Hxl JECT 1 1 LOC
ain

X

rOMOBILE LIABILITY

ANY AUTO

ALL OWNED AUTOS

SCHEDULED AUTOS

HIRED AUTOS

NON-OWNED AUTOS

GARAGE LIABILITY

ANY AUTO

EXCESS/UMBRELLA LIABILITY

X | OCCUR | | CLAIMS MADE

X

DEDUCTIBLE

RETENTION $10,000

WORKERS COMPENSATION AND

EMPLOYERS' LIABILITY

ANY PROPRIETOR/PARTNER/EXECUTIVE

OFFICER/MEMBER EXCLUDED?

If yes, describe under

SPECIAL PROVISIONS below

OTHER CONTRACTORS EQPT

POLICY NUMBER

CLP3267698

CAP3533225

CUP2585589

TSF0001118762

IHD647582700

POLICY EFFECTIVE
DATE (MM/DD/YY)

9/30/2009

9/30/2009

9/30/2009

9/30/2009

9/30/2009

POLICY EXPIRATION
DATE (MM/DD(YY)

9/30/2010

9/30/2010

9/30/2010

9/30/2010

9/30/2010

LIMITS

EACH OCCURRENCE

DAMAGE TO RENTED
PREMISES (Ea occurrence)

MED EXP (Anv one person)

PERSONAL & ADV INJURY

GENERAL AGGREGATE

PRODUCTS - COMP/OP AGG

COMBINED SINGLE LIMIT

(Ea accident)

BODILY INJURY

(Per person)

BODILY INJURY

(Per accident)

PROPERTY DAMAGE

(Per accident)

AUTO ONLY - EA ACCIDENT

OTh

AU1

■IFRTHAN EAACC

r00NLY: AGG

EACH OCCURRENCE

AGGREGATE

X
WCSTATU- I
TORY 1 IMITS 1

OTH
ER

EL. EACH ACCIDENT

EL. DISEASE - EA EMPLOYEE

EL DISEASE - POLICY LIMIT

$ 1,000,000

$ 100,000

$ 5,000

$ 1,000,000

$ 2,000,000

$ 2,000,000

$ 1,000,000

$

$

$

$

$

$

$ 2,000,000

$ 2,000,000

$

$

$

$ 1,000,000

$ 1,000,000

$ 1,000,000

LEASED / RENTED

ANY ONE ITEM 300,000

MAXIMtJM 500,000

DESCRIPTION OF OPERATIONS/LOCATIONS/VEHICLES/EXCLUSIONS ADDED BY ENDORSEMENT/SPECIAL PROVISIONS

FOR BID PURPOSES ONLY Re: Improvements to Katy Gaston Road from FM 1093 to Cinco Ranch Blvd. Additional Insured in

favor of Owner and Engineer and Developer as respects to General and Automobile Liability when required by written

contract. Waiver of Subrogation in favor of Owner and Engineer and Developer as respects to General and Automobile

Liability, Workers Compensation when required by written contract. Umbrella is follow form. Liability is primary where

required by written contract.

CERTIFICATE HOLDER CANCELLATION

rt Bend County

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE

EXPIRATION DATE THEREOF, THE ISSUING INSURER WILL ENDEAVOR TO MAIL

30 DAYS WRITTEN NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT, BUT

FAILURE TO DO SO SHALL IMPOSE NO OBLIGATION OR LIABILITY OF ANY KIND UPON THE

INSURER, ITS AGENTS OR REPRESENTATIVES.

AUTHORIZED REPRESENTATIVE

Dick Bright/VPEARC

ACORD 25 (2001/08)

INS025 (0108).08a

©ACORD CORPORATION 1988

Page 1 of 2



IMPORTANT

If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. A statement on this

certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an

endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such

endorsement(s).

DISCLAIMER

The Certificate of Insurance on the reverse side of this form does not constitute a contract between the issuing

insurers), authorized representative or producer, and the certificate holder, nor does it affirmatively or negatively

amend, extend or alter the coverage afforded by the policies listed thereon.

ACORD 25 (2001/08)
...,.»»*. Page 2 of 2
INS025 (0108).08a


