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MEMORANDUM
TO: Judge Robert Hebert
County Judge
FROM: Debbie Kaminski

Assistant Purchasing Agent

SUBJECT: ease sign the ayached contract(s) approved in Commissioners Court

on July 27, 20}/0. Thank you.
DATE: July 29, 2010

RETURN TO: Purchasing Department
Rosenberg Annex
4520 Reading Road, Suite A
Rosenberg

™ COUNTY JUDGE
RECEIVED

UL 29 2010
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Fort Bend County, Texas
Invitation for Bid

Construction of East End Annex Addition

Jfor Fort Bend County
BID 10-107
SUBMIT BIDS TO: SUBMIT NO LATER THAN:
Fort Bend County Thursday, July 15,2010
Purchasing Department 1:30 PM (Central)
Rosenberg Annex
4520 Reading Road, Suite A

Rosenberg, TX 77471

**NOTE:
All correspondence must include the term

“Purchasing Department” in address to assist in

proper delivery

MARK ENVELOPE:

Bid 10-107
East End Annex Addition

UNOPENED.

ALL BIDS MUST BE RECEIVED IN COUNTY PURCHASING OFFICE
BEFORE RECEIVING DATE AND TIME SPECIFIED.

BIDS RECEIVED WILL THEN BE OPENED AND PUBLICLY READ.
BIDS RECEIVED AFTER THE SPECIFIED TIME WILL BE RETURNED

Results will not be given by phone.
Results will be provided to bidders in writing
after Commissioners Court award.

Prepared: 06/15/10
Issued: 06/23/10

Fort Bend County is always conscious

and extremely appreciative of your effort
in the preparation of this bid. Requests for
information must be in writing and directed
to:

Debbie Kaminski, CPPB

Assistant County Purchasing Agent
kaminskd@co.fort- .tx.us or
Fax:281-341-8645




Fort Bend County Bid 10-107

Vendor Information

Burton Construction Co.

Legal Name of Contracting Company

rederal ID Number (Company or Corporation) or Social Security Number (Individual)

281-313-5055 281-313-1986
Telephone Number Facsimile Number

4660 Sweetwater Blvd., Ste 200
Complete Mailing Address (for Correspondence)

Sugar Land, TX 77479
City, State and Zip Code

Complete Remittance Address (if different from above)

City, State and Zip Code

Brad Burton, President
Authorized Representative and Title (printed)

n@burtﬂ)nco.nstruct ion.com
Repgesentative’s Email Address

Signature of Authorized Representative

Initials of Bidder:
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1.0

GENERAL REQUIREMENTS:

I.1

1.2

1.3

14

1.5

1.6

1.7

Read this entire document carefully. Follow all instructions. You are responsible
for fulfilling all requirements and specifications. Be sure you understand them.

General Requirements apply to all advertised bids; however, these may be
superseded, whole or in part, by the scope, special requirements, specifications,
special specifications or other data contained herein.

Governing Law: Bidder is advised that these requirements shall be fully governed
by the laws of the State of Texas and that Fort Bend County may request and rely
on advice, decisions and opinions of the Attorney General of Texas and the County
Attorney concerning any portion of these requirements.

Bid Form Completion: Fill out, sign, and return to the Fort Bend County
Purchasing Department one (1) complete bid form. An authorized representative
of the bidder must sign the Contract Sheet. The Contract will be binding only when
signed by the County Judge, Fort Bend County and a purchase order authorizing
the item(s) desired has been issued. The use of liquid paper is not acceptable and
may result in the disqualification of bid. If an error is made, vendor must draw a
line through error and initial each change.

Bid Returns: Bidders must return all completed bids to the Fort Bend County
Purchasing Department at 4520 Reading Road, Suite A, Rosenberg, Texas no later
than 1:30 P.M. on the date specified. Late bids will not be accepted. Bids must be
submitted in a sealed envelope, addressed as follows: Fort Bend County Purchasing
Agent, Rosenberg Annex, 4520 Reading Road, Suite A, Rosenberg, Texas 77471.

Addendums: No interpretation of the meaning of the drawings, specifications or
other bid documents will be made to any bidder orally. All requests for such
interpretations must be made in writing addressed to Ms Debbie Kaminski, County
Assistant Purchasing Agent, kaminskd@co.fort-bend.tx.us. Any and all
interpretations and any supplemental instructions will be in the form of written
addenda to the contract documents which will be mailed by certified mail, return
receipt requested, to all prospective bidders. Addenda will ONLY be issued by the
Fort Bend County Purchasing Agent. It is the sole responsibility of each bidder to
insure receipt of any and all addenda. All addendum issued will become part of the
contract documents. Bidders must sign and include it in the returned bid package.
Deadline for submission of questions and/or clarification is Friday, July 9, 2010 at
5:00 p.m. (CST). Requests received after the deadline will not be responded to due
to the time constraints of this Proposal process.

References: All bidders must submit, WITH BID, at least three (3) referejces

Initials of Bidder:
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1.8

1.9

1.10

1.11

1.12

1.13

from clients for whom a project similar to that specified herein has been
successfully accomplished. References must include clients name, contact person
and telephone number.

Bid Bond: All bidders must submit, WITH BID, a cashier's check or certified
check for at least five percent (5%) of the total bid price, payable to the order of
Fort Bend County, or a Bid Bond in the same amount issued by a surety, acceptable
to Fort Bend County, authorized to do business in the State of Texas, as a guarantee
that the Bidder will do the work described herein at the rates stated herein.
Unsuccessful bidder’s Cashier's Check or Certified Check will be returned only
after a written request to do so has been received in the Office of the Fort Bend
County Purchasing Agent.

Material Safety Data Sheets: Under the "Hazardous Communication Act",

commonly known as the "Texas Right To Know Act", a bidder must provide to Fort

Bend County and using departments, with each delivery, material safety data sheets,
which are, applicable to hazardous substances defined in the Act. Bidders are

obligated to maintain a current, updated file in the Fort Bend County Purchasing

Department. Failure of the bidder to maintain such a file will be cause to reject any

bid applying thereto.

Pricing: Prices for all goods and/or services shall be firm for the duration of this
Contract and shall be stated on the bid sheet. Prices shall be all inclusive. No price
changes, additions, or subsequent qualifications will be honored during the course
of the Contract. All prices must be written in ink or typewritten. If there are any
additional charges of any kind, other than those mentioned above, specified or
unspecified, bidder MUST indicate the items required and attendant costs or forfeit
the right to payment for such items.

Term Contracts: If the Contract is intended to cover a specific time period, said
time will be given in the specifications under scope.

Recycled Materials: Fort Bend County encourages the use of products made of
recycled materials and shall give preference in purchasing to products made of
recycled materials if the products meet applicable specifications as to quantity and
quality. Fort Bend County will be the sole judge in determining product preference
application.

Evaluation: Evaluation shall be used as a determinant as to which bid items or
services are the most efficient and/or most economical for Fort Bend County. It
shall be based on all factors, which have a bearing on price and performance of the
jtems in the user environment. All bids are subject to tabulation by the Fort Bend
County Purchasing Department and recommendation to Fort Bend County
Commissioners Court. Compliance with all bid requirements, delivery and needs
of the using department are considerations in evaluating bids. Pricing is NOT the
only criteria for making a recommendation. The Fort Bend County Purchgsing

Initials of Bidder:
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Department reserves the right to contact any bidder, at any time, to clarify, verify or
request information with regard to any bid.

1.14  Disqualification of Bidder: Upon signing this bid document, a bidder offering to
sell supplies, materials, services, or equipment to Fort Bend County certifies that
the bidder has not violated the antitrust laws of this state codified in section 15.01,
et seq., Business & Commerce Code, or the federal antitrust laws, and has not
communicated directly or indirectly the bid made to any competitor or any other
person engaged in such line of business. Any or all bids may be rejected if Fort
Bend County believes that collusion exists among the bidders. Bids in which the
prices are obviously unbalanced may be rejected. If multiple bids are submitted by
a bidder and after the bids are opened, one of the bids is withdrawn, the result will
be that all of the bids submitted by that bidder will be withdrawn; however, nothing
herein prohibits a vendor from submitting multiple bids for different products or
services.

1.15 Awards: Fort Bend County reserves the right to award this Contract on the basis of
lowest and best bid in accordance with the laws of the State of Texas, to waive any
formality or irregularity, to make awards to more than one bidder, to reject any or
all bids. In the event the lowest dollar bidder meeting specifications is not awarded
a contract, the bidder may appear before the Commissioners Court and present
evidence concemning its responsibility.

1.16 Contract Obligation: Fort Bend County Commissioners Court must award the
Contract and the County Judge or other person authorized by the Fort Bend County
Commissioners Court must sign the Contract before it becomes binding on Fort
Bend County or the bidders. Department heads are not authorized to sign
agreements for Fort Bend County. Binding agreements shall remain in effect until
all products and/or services covered by this purchase have been satisfactorily
delivered and accepted.

20 SCOPE:
It is the intent of Fort Bend County to contract with one (1) vendor for all materials, supplies,

equipment, tools, services, labor and supervision necessary to complete construction of the East
End Annex addition, hereinafter referred to as the “Project,” as specified herein.

3.0 PRE-BID CONFERENCE:

A pre-bid conference will be conducted on Thursday, July 1, 2010 at 10:00AM (CST). The
pre-bid conference will be held at the Fort Bend County Purchasing Department located in the
Rosenberg Annex at 4520 Reading Road, Rosenberg Texas 77471. All bidders are encouraged to
attend.

40 LIQUIDATED DAMAGES:

Initials of Bidder:
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If the Project is not substantially complete within the contract time as adjusted by extension of time
approved by Commissioner Court, Fort Bend County will deduct (from the final payment, as
liquidated damages), the sum of five hundred dollars ($500.00) per calendar day that the Project
remains not substantially complete, such sum is agreed upon as a reasonable and proper measure
of damages which Fort Bend County will sustain per day by failure of Contractor to substantially
complete work within the contract time. It is understood that said sum shall be considered as
liquidated damages and shall in no sense be considered as a penalty against the Contractor.

50 COMPLETION TIME AND PAYMENT:

5.1

5.2

Fort Bend County shall pay the Contractor in current funds for the Contractor’s
performance of the Contract the contract sum, as stated herein, after receipt of
notice to proceed and a purchase order issued by the Fort Bend County Purchasing

Agent.

Based upon Applications for payment submitted to the Facilities Department, Fort
Bend County shall make progress payments on account of the contract sum to the
Contractor as provided below and elsewhere in the contract documents.

52.1

522

523

524

The period covered by each application for payment shall be one calendar
month ending on the last day of the month.

Provided an application for payment is received by the Facilities
Department not later than the 15th day of a month, Fort Bend County shall
make payment to the Contractor not later than the 15th day of the next
month. If an application for payment is received by the Facilities
Department after the application deadline fixed above, payment shall be
made by Fort Bend County not later than 30 days after the Facilities
Department receives the application for payment.

Application for payment shall indicate the percentage of completion of each
portion of the Project as of the end of the period covered by the application
for payment.

Subject to the provisions of the contract documents, the amount of each
progress payment shall be computed as follows:

5.2.4.1 Take that portion of the contract sum properly allocable to
completed Project less retainage of ten percent (10%).

5.2.4.2 Add that portion of the contract sum propetly allocable to materials
and equipment delivered and suitably stored at the site for
subsequent incorporation in the completed construction (or, if
approved by Fort Bend County, suitably stored off the site at a

Initials of Bidder:
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5.3

5.4

5.5

6.0

location agreed upon in writing), less retainage of ten percent
(10%).

5.2.4.3 Subtract the aggregate of previous payments made by Fort Bend
County.

5.2.4.4 The progress payment amount as determined in above shall be
further modified under the following circumstances:

Add, upon substantial completion of the Project, a sum sufficient to
increase the total payments to one hundred percent (100%) of the
contract sum, less such amounts as Fort Bend County shall
determine for incomplete work and unsettied claims.

5.2.4.5 Final payment, constituting the entire unpaid balance of the contract
sum, shall be made by Fort Bend County to the Contractor when the
Contract has been fully performed by the Contractor.

Before the first application for payment, the Contractor shall submit to the
Facilities Department a schedule of values allocated to various portions of
the work, prepared in such form and supported by such data to substantiate
its accuracy as the Facilities Department may require. This schedule, unless
objected to by the Facilities Department shall be used as a basis for
reviewing the Contractor’s application for payment.

Contractor must provide with each application for payment a contractor’s
affidavit certifying bills against the Contractor for labor, material and
expendable equipment employed in the performance of Contractor have
been paid in full prior to acceptance of final payment from Fort Bend
County.

The Contractor will permit Fort Bend County, or any duly authorized agent
of Fort Bend County, to inspect and examine the books and records of the
Contractor for the purpose of verifying the amount of work performed
under the Contract. Fort Bend County’s right to inspect survives the
termination of the Contract for a period of five years.

LIMIT OF APPROPRIATION:

Prior to the execution of this Contract, Contractor has been advised by County, and Contractor
clearly understands and agrees, such understanding and agreement being of the absolute essence to
this Contract, that County shall have available only those funds specificaily allocated in this
Contract to fully discharge any and all liabilities which may be incurred by County in bringing this
Project to an absolute conclusion, resulting in a complete, fully furnished, fully equipped and fully
usable facility, and that the total of any and all basic construction costs, costs of providing the
required furnishing and equipment, all fees and compensation of any sort to the Contractor, and
any and all costs for any and all things or purposes enuring under or out of this Contyact,
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irrespective of the nature thereof, shall not exceed said specifically allocated sum, notwithstanding
any word, statement or thing contained in or inferred from the preceding provision of this Contract
which might in any light by any person be interpreted to the contrary.

7.0 RIGHT TO ASSURANCE:

Whenever Fort Bend County in good faith has reason to question the Contractor's intent to.perform,
Fort Bend County may demand that the Contractor give written assurance of its intent to perform.
In the event that a demand is made and no assurance is given within five (5) days, Fort Bend
County may treat this failure as an anticipatory repudiation of the Contract.

8.0 PERFORMANCE AND PAYMENT BONDS:

In the event the total accepted bid price exceeds $25,000 the Contractor must provide to the Office
of the County Purchasing Agent, a performance bond and a payment bond, each in the amount of
100% of the total contract sum within ten (10) calendar days after receipt of notification of bid
award. Such bonds shall be executed by a corporate surety duly authorized and admitted to do
business in the State of Texas and licensed in the State of Texas to issue surety bonds with a Best
Rating of "A" or better. Fort Bend County reserves the right to accept or reject any surety
company proposed by the Contractor. In the event Fort Bend County rejects the proposed surety
company, the Contractor will be afforded five (5) additional days to submit the required bonds
issued by a surety company acceptable to Fort Bend County.

9.0 POWEROF ATTORNEY:

An attorney-in-fact who signs a bid bond, performance bond or payment bond must file with each
bond a certified and effectively dated copy of his or her power of attorney.

10.0 INSURANCE:

Before commencing work, the Respondent shall be required, at its own expense, to furnish the Fort
Bend County Purchasing Agent with certified copies of all insurance certificate(s) indicating the
coverage to remain in force throughout the term of any agreement. Respondent shall obtain and
keep in full force and effect until throughout the Project the insurance coverages hereinafter
specified; such coverages shall be in primary form as to the liabilities assumed hereunder or excess
form with limits not less than those set out below.

10.1  All respondents must submit, with BID, a certificate of insurance indicating
coverage in the amounts stated below. In lieu of submitting a certificate of
insurance, respondents may submit, with bid, a notarized statement from an
Insurance company, authorized to conduct business in the State of Texas, and
acceptable to Fort Bend County, guarantecing the issuance of an insurance policy,
with the coverage stated below, to the Respondent named therein, if successful,
upon award of this Contract. Failure to provide insurance certificate or notarized
statement may result in disqualification of bid.

102 Co cial iabilit . Commercial general liability insur or

Initials of Bidder:



Fort Bend County Bid 10-107

10.3.

10.4

102.5

10.6

10.7

a comparable policy form, naming Respondent as the pamed insured and Fort Bend
County as additional insured with the following coverages and limits:

10.2.1 General Aggregate $2,000,000

10.2.2 Products Completed Operation — Aggregate $2,000,000

10.2.3 Personal Advertising Injury Limit $1,000,000

10.2.4 Each Occurrence Limit $1,000,000

10.2.5 Fire Damage Limit $50,000
(any one fire)

10.2.6 Medical Expense Limit $5,000
(any one person)

Such insurance shall contain blanket contractual coverage and shall also provide
the following protection:

10.3.1 premises/operations coverage;

10.3.2 broad form property damage liability coverage

10.3.3 completed operations coverage for a period of 2 years following the date of
substantial  completion of the Work;

10.3.4 XCU coverage;

10.3.5 independent contractors and employees as additional insureds;

10.3.6 contractual liability coverage.

Business Automobile Liability Insurance. Automobile liability and property

damage insurance covering all owned, non-owned and hired vehicles used in
connection with the Work, with Respondent as the named insured and Fort Bend
County as additional insured, insuring against liability for bodily injury and death
and for property damage in an amount not less than $1,000,000 per occurrence.

Worker's Compensation Insurance. Worker's compensation insurance providing
statutory Texas coverage for all persons or entities employed by Respondent and all
subcontractors in connection with the Project, with employer’s liability insurance of
not less than $1,000,000 per occurrence and in the aggregate and a waiver of
subrogation in favor of Fort Bend County.

Umbrella Liability Insurance. Umbrella liability insurance naming Respondent as
the named insured and Fort Bend County as additional insured, in an amount not

less than $5,000,000 per occurrence and in the aggregate.

Worker's Compensation ial Requirements. In regard to Worker's
Compensanon Insurance the followmg spemal requlrements shall apply A&Dﬂﬁé

10.8 Builders Risk Insurance. Respondent shall obtain and keep in full force and gffect

Initials of Bidder:
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until the final completion, Builders Risk Insurance, subject to policy terms and
conditions, of direct physical loss or damage to property, materials, equipment and
supplies which are to become an integral part of the Project, whether owned by
Respondent, or subcontractors of every tier, and in which one or more of same has an
insurable interest, while in transit, while at the construction site awaiting
construction, during construction, and until the final completion date. Such
insurance shall be maintained to cover, as nearly as practicable, the insurable value
of such property, materials, equipment and supphes at nsk and shall contam a
waiver of subrogation in favor of Respondent, arc : :
and Fort Bend County for loss or damage occurnng durmg the Work and shall name
Respondent as the named insured and Fort Bend County as additional insureds. All
Builder's Risk Insurance proceeds shall be paid directly to the Respondent.

11.0 INDEMNIFICATION:

11.1

11.2

11.3

11.4

SAV CO
LIABIL ES., INC
REASONAB YS FE 1ES O
RESPONDEN]] 1 AGENTS, SERVANTS _OR _EMPLOYEES
PERFORMED UNDER THIS AGREEMI [HAT RESULT FROM THE
NEGLIG OR OMIS N OF POND
OF RESPONDENT’S AGENTS, SERVANT S.

Respondent shall timely report all such matters to Fort Bend County and shall,
upon the receipt of any such claim, demand, suit, action, proceeding, lien or
judgment, not later than the fifteenth day of each month; provide Fort Bend County
with a written report on each such matter, sefting forth the status of each matter, the
schedule or planned proceedings with respect to each matter and the cooperation or
assistance, if any, of Fort Bend County required by Respondent in the defense of
each matter.

Respondent's duty to defend indemnify and hold Fort Bend County harmless shall
be absolute. It shall not abate or end by reason of the expiration or termination of
any contract unless otherwise agreed by Fort Bend County in writing. The
provisions of this section shall survive the termination of the contract and shall
remain in full force and effect with respect to all such matters no matter when they
arise.

In the event of any dispute between the parties as to whether a claim, demand, suit,
action, proceeding, lien or judgment appears to have been caused by or appears to
have arisen out of or in connection with acts or omissions of Respondent,
Respondent shall never-the-less fully defend such claim, demand, suit, action,
proceeding, lien or judgment until and unless there is a determination by a court of
competent jurisdiction that the acts and omissions of Respondent are not at issue in
the matter.

Respondent's indemnification shall cover, and Respondent agrees to indefpnify

Initials of Bidder:
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115

11.6

11.7

Fort Bend County, in the event Fort Bend County is found to have been negligent
for having selected Respondent to perform the work described in this request.

The provision by Respondent of insurance shall not limit the liability of
Respondent under an agreement.

Respondent shall cause all trade contractors and any other contractor who may
have a contract to perform construction or installation work in the area where work
will be performed under this request, to agree to indemnify Fort Bend County and
to hold it harmless from all claims for bodily injury and property damage that arise
may from said Respondent's operations. Such provisions shall be in form
satisfactory to Fort Bend County.

Loss Deduction Clause - Fort Bend County shall be exempt from, and in no way
liable for, any sums of money which may represent a deductible in any insurance
policy. The payment of deductibles shall be the sole responsibility of Respondent
and/or trade contractor providing such insurance.

12.0 PREVAILING WAGES:

This project is subject to the prevailing wage rate requirements of Chapter 2258 of the
Government Code. The Contractor shall pay Fort Bend County sixty dollars ($60.00) for each
worker employed by the Contractor for the provision of services described herein for each
calendar day or part of the day that the worker is paid less than the below stated rates. Contractors

may also visit www.wdol.gov/dba.aspx.

General Decision Number: TX100115 06/04/2010 TX115

Superseded General Decision Number: TX20080115

State: Texas

Construction Type: Building
County: Fort Bend County in Texas.

BUILDING CONSTRUCTION PROJECTS (does not include residential construction consisting
of single family homes and apartments up to and including 4 stories)

Modification Number Publication Date
0 03/12/2010
1 04/02/2010
2 06/04/2010
Rates Fringes
ASBE0022-002 06/01/2009
Initials of Bidder: \
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ASBESTOS WORKER/INSULATOR
(Including application of all insulating materials,
protective coverings, coatings and finishing to all

type of mechanical systems) $ 20.63
BOIL0074-002 08/08/2009
BOILERMAKER $24.70

CARP0551-003 04/01/2008

Carpenter (Acoustical Ceiling Work Only) $21.00
* ELEC0716-004 12/28/2009

ELECTRICIAN (Including Pulling Wire, and Low

Voltage Wiring and Installation of Fire Alarms,

Security Systems, Telephones, and Computers) $25.70
ELEV0031-001 01/01/2010

ELEVATOR MECHANIC $ 34.955

8.30

16.88

6.43

6.62

20.235

FOOTNOTES: a.- Employer contributes 8% of basic hourly rate for over 5 years' service and 6%
of basic hourly rate for 6 months to 5 years' service as Vacation Pay Credit. Paid
Holidays: New Year's Day; Memorial Day; Independence Day; Labor Day; Thanksgiving Day;

Friday after Thanksgiving Day; Christmas Day
PLAS0681-002 04/01/2005

PLASTERER
Galveston County $20.15

PLUMO0068-005 10/01/2009
Plumbers (Excluding HVAC Pipe) $ 28.54
PLUMO0211-007 04/01/2010

Pipefitters (Excluding HVAC Pipe) $ 28.07

Rates

13

3.20

8.78

9.97

Fringes
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SFTX0669-001 01/01/2010
SPRINKLER FITTER (Fire Sprinklers)
SHEE0054-005 07/01/2009

Sheet Metal Worker (Includes HVAC System
Installation and Excludes HVAC Duct)

SUTX2005-014 04/28/2005

Asbestos Abatement Worker (Ceilings, Floors,
& Walls)

BRICKLAYER
Carpenter (excluding Acoustical Ceiling Work)
CEMENT MASON/CONCRETE FINISHER
DRYWALL FINISHER/TAPER
Drywall Hanger (Including Metal Stud Install)
Formbuilder/Formsetter
GLAZIER
INSULATOR -BATT AND FOAM
IRONWORKER, REINFORCING
IRONWORKER, STRUCTURAL
Laborers:

Common

Mason Tender (Brick)

Mason Tender (Cement)

Pipelayer

Plaster Tender

LATHER

14

$25.90

$25.74

$ 14.00
$18.00
$1594
$12.75
$1221
$12.49
$11.03
$ 14.01
$11.00
$12.01
$ 16.15
$ 9.60
$10.27
$ 9.88
$12.34
$12.90

$16.90

Rates

15.35

10.17

0.00
0.00
0.00
0.00
0.92
1.38
0.00
2.72
0.00
0.00
0.00
0.00

0.00
0.00

0.00
2.51

3.61

Fringes

Initials of Bidder:



Fort Bend County Bid 10-107

Painter - Brush, Roller & Spray $11.14 0.00
Pipefitter (HVAC Pipe Only) $18.11 4.65
POWER EQUIPMENT OPERATOR:
Asphalt Paver $13.50 0.25
Backhoe $12.48 0.00
Crane $18.75 3.07
Forklift $14.53 0.00
Slab & Wall Saw $1554 3.83
ROOFER $11.38 0.00
Sheetmetal Worker (HVAC Duct Only) $15.68 1.73
TILE FINISHER $11.86 0.53
TILE SETTER $15.71 1.01
TRUCK DRIVER $10.75 1.47

WELDERS - Receive rate prescribed for craft performing operation to which welding is
incidental. ;

Unlisted classifications needed for work not included within the scope of the classifications listed
may be added after award only as provided in the labor standards contract clauses (29CFR 5.5 (a)

(D) ().

In the listing above, the "SU" designation means that rates listed under the identifier do not reflect
collectively bargained wage and fringe benefit rates. Other designations indicate unions whose
rates have been determined to be prevailing.

WAGE DETERMINATION APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be
with the Wage and Hour Regional Office for the area in which the survey was conducted because

Initials of Biddcr:‘u
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those Regional Offices have responsibility for the Davis-Bacon survey program. If the response
from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be
followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact
should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action)
can request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part
1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.-W.
Washington, DC 20210

The request should be accompanied by a full statement of the interested party's position and by any
information (wage payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to
the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210
4.) All decisions by the Administrative Review Board are final.
13.0 PERMITS:

It shall be the sole responsibility of the successful bidder to obtain all required permits in the name
of Fort Bend County.

140 CONTRACTOR'S RESPONSIBILITY FOR WORK:

Initials of Bidder;
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14.1

Preconstruction Work. Contractor shall do (or cause to be done) the following as
preconstruction work:

14.1.1 On an as needed basis as determined by Fort Bend County, cause the

Contractor’s personnel to meet with Fort Bend County and the Engineer to
discuss the status of the Project.

14.1.2 Review drawings and specifications with the Engineer to permit the

Contractor and the Engineer to determine the compliance of the proposed
facility with applicable building codes.

14.2 Construction Work. Contractor shall do (or cause to be done) the following as

construction work:

14.2.1 Perform (or cause to be performed) all preparatory work at the construction

site required herein, including (without limitation) soil and concrete testing
and demolition of improvements existing at the construction site and all
actions necessary for compliance with all laws and regulations as to actions
to be taken by owners or contractors before construction begins, including
without limitation those in regard to archaeological and environmental
requirements.

14.2.2 Construct and install (or cause to be constructed and installed) the Project

on the construction site in accordance with this Contract and the drawings
and specifications approved by Fort Bend County.

14.2.3 Furnish (or cause to be furnished) all materials, supplies, equipment, tools,

labor, supervision, utilities, transportation, and other materials and services
necessary to complete the Project described herein.

14.2.4 Materials testing necessary for the Project and required by laws and

regulations, construction industry standards as approved by Fort Bend
County and this Contract; the frequency of testing shall be approved by Fort
Bend County.

14.3 Standards for Review and Approval.

14.3.1 Fort Bend County acknowledges that in order to meet the deadlines for the

completion of the Project, and in order to accomplish the efficient
completion of the Project, the Contractor may submit matters to Fort Bend
County in stages for approval or consent. Upon receipt of any matter
submitted by the Contractor for review and approval, Fort Bend County
shall review the same and shall diligently and promptly (but in any event
within 14 calendar days for any such matter, other than a proposed change
order, and within 28 calendar days for a proposed change order) give the
Contractor notice of Fort Bend County's approval or disapproval, setting
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14.3.2

14.3.3

143.5

forth in detail all reasons for any disapproval. Fort Bend County's right to
disapprove any such matter submitted (other than a proposed change order)
shall be limited to the elements thereof (a) which do not conform
substantially to matters previously approved, (b) which are new elements
not previously presented and approved and the Contractor is unable to
demonstrate that such new element is reasonably necessary for completion
of the Project, or (¢) which depict matters that are violations of this Contract
or applicable laws and regulations.

If Fort Bend County disapproves of a particular matter or Proposed Change
Order, the Contractor shall have the right to resubmit such matter or
Proposed Change Order to Fort Bend County, altered to satisfy Fort Bend
County's basis for disapproval. Any resubmission shall be subject to review
and approval by Fort Bend County.

Fort Bend County and the Contractor shall attempt in good faith to resolve
any disputes concerning the approval of any aspect of the Project
expeditiously, so as not to delay the completion of the Project in accordance
with this Contract.

Expedited Approvals. Fort Bend County recognizes the importance of
expeditious action upon all matters submitted to Fort Bend County for

review and approval and of expeditious response to those aspects of the
Project requiring approval by governmental authorities having jurisdiction
thereover. Fort Bend County agrees to exercise its rights of review and
approval hereunder with due diligence, reasonableness, and good faith.
Fort Bend County shall use its reasonable efforts to expedite any required
review of the Project or other matters by any governmental authority.

14.4 Changes.

14.4.1

14.4.2

General. Fort Bend County may make changes to the Project by altering,

adding to, or deducting from the Project. All changes in the Project which (a)
require an adjustment in the contract sum or an adjustment in the final

completion date or (b) involve a material change in the overall scope or

function of the Project shall be requested and authorized before

commencing such changes by use of written change order notices, Proposed

Change Orders and Change Orders, which change order procedure shall be

the exclusive means to effect such changes in the Project.

Change Order Procedure. If at any time Fort Bend County desires to make
any change in the Project requiring the issuance of a Change Order, Fort

Bend County shall so advise the Contractor in writing by delivery to the
Contractor of a written notice describing the change. Upon receipt of such
notice initiated by Fort Bend County, the Contractor shall within a
reasonable period of time advise Fort Bend County of the Contractor's
proposal for the adjustments, if any, in the contract sum, the sched‘le of
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14.5

14.43 Ch

values, and the final completion date attributable to such change by
delivering a written notice thereof (the "Proposed Change Qrder") to Fort
Bend County. Such Proposed Change Order shall contain a description of
the proposed change and shall set forth the Contractor's estimate of the
increase or decrease, if any, in the contract sum and the change, if any, in
the schedule of values and the final completion date attributable to such
change. If the Contractor desires to make a change in the Project requiring
the issuance of a change order, the Contractor shall deliver to Fort Bend
County a Proposed Change Order. Upon execution by Fort Bend County, a
Proposed Change Order shall constitute (and be defined herein as) a
"Change Order" for purposes of this Contract. The Contractor shall
forthwith perform the work as changed in accordance with such Change
Order. All work performed pursuant to a Change Order shall be performed
in accordance with the terms of this Contract. All Proposed Change Orders
shall be submitted for approval by Fort Bend County. No action,
acquiescence or inaction by Fort Bend County or any representative of Fort
Bend County shall be construed to be a waiver of requirements set forth in
this Contract in regard to Change Orders or ratification of a violation of
such requirements, and all acts in violation of this provision shall be
considered void.

n. Each Change Order shall be signed by Fort
Bend County and an authorized representative of the Contractor.

14.4.4 Contract Sum Adjustments. The contract sum and the schedule of values

14.4.5

shall be adjusted only as a result of a Change Order requiring such
adjustment. Any extra work performed without a proper Change Order shall
be considered voluntary and not subject to additional compensation. The
Contractor shall not be entitled to an adjustment in the contract sum (or a
Change Order permitting such adjustment) or to damages as a result of any
delays in the Project caused by the acts or omissions of Fort Bend County,
provided that this sentence is not applicable to delays that constitute more
than 90 days in any 365-day period or cause the Project to be interrupted for
a continuous period of 45 days through no fault of the Contractor.

When Fort Bend County and the Contractor agree upon the adjustments in
the contract sum, the schedule of values, and the final completion date
attributable to such adjustment, such agreement will be documented by
preparation and if approved by the Fort Bend County Commissioners Court,
execution of an appropriate Change Order.

Site Access. Prior to the transfer date, Fort Bend County and the Contractor shall

have uninterrupted access to the construction site. Subsequent to the transfer date,
Fort Bend County will permit the Contractor, the Engineer, and their
representatives and subcontractors to enter upon the Project at times reasonably
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14.6

14.7

14.8

14.9

14.10

necessary to complete the punch list items.

Applicable Laws and Re ions. Contractor shall in its performance of the
Project comply with all applicable laws and regulations. Any delays in the
prosecution of the Project caused by any changes in the laws and regulations or the
application or enforcement of the laws and regulations may entitle the Contractor to
an extension of time.

Familiarity with Project. The Contractor represents and accepts that it has: (a)
visited the property(ies), (b) taken such other steps as may be necessary to ascertain
the nature and location of the Project and the general and local conditions which
affect the Project or the cost thereof, (c) investigated the labor situation as regards
to the Project, (d) examined the property(ies), the obstacles which may be
encountered and all other observable conditions having a bearing upon the
performance of the Project, the superintendence of the Project, the time of
completion and all other relevant matters, and (€) reported to Fort Bend County the
results of all of the foregoing. The Contractor represents that it is familiar with all
phases of the Project and the matters that may affect the Project or its prosecution
under this Contract.

Standard of Performance. The Contractor shall prosecute (or cause to be
prosecuted) the Project in accordance with the best efforts for the construction and
development of projects similar to the Project in the State of Texas, using qualified,
careful, and efficient contractors and workers and in conformity with the provisions
of this Contract. The Contractor shall perform the work in a good and workmanlike
manner.

Warranty of Contractor. The Contractor warrants to Fort Bend County that: (i) the
Contractor possesses the skill and knowledge ordinarily possessed by
well-informed members of its trade or profession and the Contractor will use its
best efforts to ensure that the services provided under this Contract will be
performed, delivered, and conducted in accordance with the best professional
standards and in accordance with industry standards, and (ii) the Contractor is fully
experienced and properly qualified to perform the class of work provided for herein,
and that it is properly equipped, organized and financed to perform such work, and
(iii) following the date of acceptance of this Contract, the services provided by the
Contractor to Fort Bend County will conform to the representations contained in
this Contract, including all attachments, schedules and exhibits. All warranties
provided by the Contractor in this Contract shall be cumulative, shall be deemed
consistent and not in conflict, are intended to be given full force and effect and to be
interpreted expansively to give the broadest warranty protection to Fort Bend
County.

Contractor's Personnel. Contractor shall employ only competent, skilled personnel
for the Project. Prior to the final completion date, the Contractor shall maintain a
superintendent who shall be authorized to act on behalf of the Contractor and with
whom Fort Bend County may consult at all reasonable times. The superintendent
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14.11

14.12

shall not be transferred from the Project without Fort Bend County's consent
(which shall not be unreasonably withheld or delayed); provided, however, the
superintendent shall not be assigned solely to the Project and shall be entitled to
spend reasonable time working on matters unrelated to the Project so long as such
work on other matters does not render the superintendent unavailable to the Project
or unavailable to Fort Bend County. However, such obligation to furnish the
superintendent and such staff personnel shall not be construed (a) to preclude the
promotion within the Contractor's organization of any person assigned to the
Project or (b) to give rise to any liability of the Contractor if any person assigned to
the Project (including, without limitation, the superintendent) leaves the
Contractor's employment. If the superintendent is transferred from the Project, Fort
Bend County shall have the right to approve the replacement superintendent (which
approval will not be unreasonably withheld or delayed). The Contractor, the
Architect, and the other subcontractors shall comply with all applicable health,
safety, and loss prevention rules of applicable governmental authorities. The
Contractor shall, at its own expense, remove from the Project any person who fails
to comply with such rules and instructions. The Contractor shall at all times enforce
strict discipline and good order among its employees and shall not employ on the
Project any unfit person or anyone not skilled in the work assigned to him. Fort
Bend County may, upon written notice to the Contractor, require the Contractor to
remove an individual immediately from providing services for the following
reasons: violation of the terms and conditions of this Contract; violation of Fort
Bend County’s or the Contractor’s work rules and regulations; criminal activity; or
violation of state, federal, or municipal statutes. Fort Bend County may, upon
thirty (30) days written notice to the Contractor, require the removal of any
individual from providing services without cause.

Inspection. The Project and all parts thereof shall be subject to inspection from
time to time by inspectors designated by Fort Bend County. No such inspections
shall relieve The Contractor of any of its obligations hereunder. Neither failure to
inspect nor failure to discover or reject any of the work as not in accordance with
the drawings and specifications or any provision of this Contract shall be construed
to imply an acceptance of such work or to relieve the Contractor of any of its
obligations hereunder. Fort Bend County agrees that its right of inspection shall be
used reasonably and in a timely manner so as not to delay orderly completion of the
Project.

Protection Against Risks. The Contractor shall take all precautions which are
necessary and adequate, against conditions created during the progress of the
Project which involve a risk of bodily harm to persons or a risk of damage or loss to
any property. The Contractor shall regularly inspect all work, materials and
equipment to discover and determine any such conditions and shall be responsible
for discovery, determination, and correction of any such conditions. The Contractor
shall comply with all federal, state, and local occupational hazard and safety
standards, codes and regulations applicable in the jurisdiction where the Project is
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.. 1413

14.14

being performed. The Contractor shall include the substance of this clause in its
entirety in all subcontracts for any work to be performed at the construction site.

Equipment. . Except as expressly provided herein to the contrary, the Contractor ...

shall furnish (or cause to be furnished) all construction, transportation, installation,
tools, and other equipment and facilities required for the performance of the Project
within the times specified herein. Such equipment and facilities shall be serviceable
and kept fit for the uses intended. Defective items shall be removed from the
construction site promptly and at the Contractor's cost. The Contractor shall
schedule (or cause to be scheduled) its other operations so as to not interfere with
its duty to timely furnish the necessary equipment and facilities and personnel to
operate the same at the times necessary for the orderly completion of the Project.

Materials. Except as may be specifically provided otherwise in the Contract or
approved in advance by Fort Bend County, the Contractor shall provide Fort Bend
County with copies of material testing reports and to cause all materials, equipment,
and fabricated items incorporated in the Project to be new and of a suitable grade of
their respective kinds for their intended use.

150 TERMINATION:

15.1

15.2

Fort Bend County may terminate the Contract if the Contractor:

15.1.1 Persistently or repeatedly refuses or fails to supply enough properly skilled
workers or proper materials.

15.1.2 Fails to make payment to Subcontractors for materials or labor in
accordance with the respective agreements between the Contractor and the
Subcontractor.

15.1.3 Persistently disregards laws, ordinances, or rules, regulations or orders of a
public authority having jurisdiction.

15.1.4 Otherwise is guilty of substantial breach of a provision of the Contract
Documents.

When any of the above reasons exists, Fort Bend County may, without prejudice to
any other rights or remedies of Fort Bend County and after giving the Contractor
and the Contractor's surety, if any, seven days' written notice, terminate
employment of the Contractor and may, subject to any prior rights of the surety:
15.2.1 Take possession of the site and of all materials, equipment, tools, and
construction equipment and machinery thereon owned by the Contractor.

15.2.2 Finish the Project by whatever reasonable method Fort Bend County may

deem expedient.
Initials of Bidder: b
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16.0

17.0

15.3

15.4

Either party may terminate this Contract at any time by providing thirty (30) days
written notice.

When Fort Bend County terminates the Contract for one of the reasons stated inthis .. ... . .

section, the Contractor shall not be entitled to receive further payment until the
Project is finished. Therefore, the Contractor shall be promptly paid for all work
actually and satisfactorily completed.

COMPLETION, TRANSFER, AND ACCEPTANCE:

16.1

16.2

Final Completion. Upon the occurrence of the final completion date, the punch list
items shall be promptly commenced and thereafter completed within thirty (30)
days after final completion.

Transfer and Acceptance. Upon the occurrence of final completion, care, custody
and control of the Project shall pass to Fort Bend County. As referenced herein, the
"Transfer Date” shall mean the date on which the care, custody and control of the
Project passes to Fort Bend County. Subsequent to the Transfer Date all risk of loss
with respect to the Project shall be by Fort Bend County and the Contractor shall be
thereafter obligated to cover the Project with their Insurance.

SUSPENSION BY FORT BEND COUNTY FOR CONVENIENCE:

17.1

17.2

17.3

Fort Bend County may, without cause, order the Contractor in writing to suspend,
delay or interrupt the Project in whole or in part for such period of time as Fort
Bend County may determine.

An adjustment shall be made for increase in the cost of performance, caused by
suspension, delay or interruption. No adjustment shall be made to the extent:

17.2.1 That performance is, was or would have been so suspended, delayed or
interrupted by another cause for which the Contractor is responsible.

17.2.2 That an equitable adjustment is made or denied under another provision of
this Contract.

Adjustments made in the cost of performance may have a mutually agreed fixed or
percentage fee.

18.0 INDEPENDENT CONTRACTOR:

The Contractor shall be an independent contractor and any provisions of this Contract that may
appear to give Fort Bend County the right to direct the Contractor as to the details of the manner of
doing the Project shall be deemed to mean that the Contractor shall follow the desires of Fort Bend
County in the results of the Project only and not in the means whereby the Project is tp be
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accomplished. The Contractor shall be responsible as to the details of completing the Project.
Neither the agents, representatives, nor employees of the Contractor, shall be deemed to be the
agents, representatives, or employees of Fort Bend County. The Contractor further represents that
it accepts a fiduciary role and responsibility with respect to Fort Bend County and will, to its best
abilities, act in the best interests of Fort Bend County and the timely completion of the Project.
The Contractor agrees and understands that neither it nor any of its agents or employees may act in
the name of Fort Bend County except and unless specifically authorized in writing by Fort Bend
County to do so. The Contractor shall furnish construction administration and management
services and use the Contractor’s best efforts to complete the Project in an expeditious and
economical manner consistent with the interests of Fort Bend County.

19.0

20.0

21.0

NOTICE

19.1

19.2

All written notices, demands, and other papers or documents to be delivered to Fort
Bend County under this Contract shall be delivered to the Facilities Department,
301 Jackson, Richmond, Texas 77469, or at such other place or places as Fort Bend
County may from time to time designate by written notice delivered to the
Contractor. For purposes of notice under this Contract, a copy of any notice or
communication hereunder shall also be forwarded to the following address: Fort
Bend County, 301 Jackson Street, Suite 719, Richmond, Texas 77469, Attention:
County Judge.

All written notices, demands, and other papers or documents to be delivered to the
Contractor under this Contract shall be delivered to the Authorized Representative
identified in the Contract documents or such other place or places as the Contractor
may designate by written notice delivered to Fort Bend County.

RECORDS:

20.1

20.2

Fort Bend County shall be the absolute and unqualified owner of all drawings,
preliminary layouts, record drawings, sketches and other documents prepared
pursuant to the Contract by Contractor.

The Contractor agrees to maintain and preserve for a period of at least five years
after the earlier of the expiration of the defects period or termination of this
Contract, accurate and complete records relating to the performance of the Project.
The Contractor agrees to, upon request, provide Fort Bend County with such
records.

SUCCESSORS AND ASSIGNS:

21.1

Fort Bend County and the Contractor bind themselves and their successors,
executors, administrators and assigns to the other party of this Contract and to the
successors, executors, administrators and assigns of such other party, in respect to

all covenants of this Contract.
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21.2  Neither Fort Bend County nor the Contractor shall assign, sublet or transfer its
interest in this Contract without the prior written consent of the other.

21.3  Nothing herein shall be construed as creating any personal liability on the part of
any officer or agent of any public and/or governmental body that may be a party
hereto.

22.0 PUBLIC CONTACT:

Contact with the news media, citizens of Fort Bend County or governmental agencies shall be the
sole responsibility of Fort Bend County. Under no circumstances, whatsoever, shall Contractor
release any material or information developed in the performance of its services hereunder without
the express written permission of Fort Bend County, except where required to do so by law.

23.0 MODIFICATIONS:

This instrument contains the entire Contract between the parties relating to the rights herein
granted and obligations herein assumed. Any oral or written representations or modifications
concerning this instrument shall be of no force and effect excepting a subsequent written
modification signed by both parties hereto.

24.0 SILENCE OF SPECIFICATIONS:

The apparent silence of specifications as to any detail, or the apparent omission from it of a
detailed description concerning any point, shall be regarded as meaning that only the best
commercial practice is to prevail and that only material and workmanship of the finest quality are
to be used. All interpretations of specifications shall be made on the basis of this statement. The
items furnished under this contract shall be new, unused of the latest product in production to
commercial trade and shall be of the highest quality as to materials used and workmanship.
Manufacturer furnishing these items shall be experienced in design and construction of such items
and shall be an established supplier of the item bid.

25.0 SEVERABILITY:

In the event one or more of the provisions contained in these requirements or the specifications
shall for any reason be held to be invalid, illegal or unenforceable in any respect, such invalidity,
illegality, or unenforceability shall not affect any other provision hereof and these requirements or
the specifications shall be construed as if such invalid, illegal, or unenforceable provision had
never been contained herein.

26.0 GOVERNING FORMS:

In the event of any conflict between the terms and provisions of these requirements and the

specifications, the specifications shall govern. In the event of any conflict of interpretation of any
part of this overall document, Fort Bend County's interpretation shall govern.

270 TAXEXEMPT:
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Fort Bend County is exempt from state and local sales and use taxes under Section 151.309 of the
Texas Tax Code. This Contract is deemed to be a separate contract for Texas tax purposes, and as
such, Fort Bend County hereby issues its Texas Exemption for the purchase of any items
qualifying for exemption under this Contract. Contractor is to issue its Texas Resale Certificate to
vendors and subcontractors for such items qualifying for this exemption, and further, contractor
should state these items at cost.

28.0 ENTIRE AGREEMENT:

The Parties agree that this Contract contains all of the terms and conditions of the understanding of
the parties relating to the subject matter hereof. All prior negotiations, discussions,
correspondence and preliminary understandings between the parties and others relating hereto are
superseded by this Contract. By entering into this Contract, the parties do not intend to create any
obligations, express or implied, other than those specifically set out in this Contract.

29.0 APPLICABLE LAW AND VENUE

This Contract shall be construed under and in accord with the laws of the State of Texas, and all
obligations of the parties created hereunder are performable in Fort Bend County, Texas, and that
venue for any litigation arising out of or related to this Contract shall lie solely in the court of
appropriate jurisdiction located in Fort Bend County, Texas.

30.0 DRAWINGS AND PLANS:

CDs with drawings and specifications are available for general contractors only (no subcontractors)
at Fort Bend County Purchasing, Rosenberg Annex, 4520 Reading Road, Rosenberg, Texas.

There is no cost for the CD. Subcontractors may view this project at a number of plans rooms.

Listing of such may be found on our website at www.co.fort-bend.tx,us. At the “how do I?” drop

down menu go to “find bid opportunities”. In addition, listing of potential contractors may also be

found on our website.

31.0 ENCLOSURE:

The following being incorporated herein by reference for all purposes as though fully set forth
herein word for word.

Enclosure #1 — Specifications and Plans
32.0 PRICING:

Total bid price includes all materials, supplies, equipment, tools, services, labor and supervision
necessary to complete construction of East End Annex Addition, as described above:

s 43|, L97.00

33.00 PROJECT DURATION:
Initials of Biddcr:ﬁ

26




Fort Bend County Bid 10-107

Bidder agrees, if awarded the contract, to complete all work required by the contract documents
within calendar days (maximum of 180 calendar days) after issuance of a purchase order by the
County Purchasing Agent and  notice to . proceed by the Facilities Department.

Contract Sheet
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THE STATE OF TEXAS
COUNTY OF FORT BEND
; €
21"
This memorandum of agreement made and entered into on the )@ day of July , 2010 by and between Fort

Bend County in the State of Texas (hereinafter designated County), acting herein by County Judge Robert Hebert, by virtue

of an order of Fort Bend County Commissioners Court, and Burton Construction Co.

(company name)
(hereinafter designated Contractor).
WITNESSETH:
The Contractor and the County agree that the bid and specifications for the Construction of East End Annex Addition
which are hereto attached and made a part hereof, together with this instrument and the bond (when required) shall constitute
the full agreement and contract between parties and for furnishing the items set out and described; the County agrees to pay

the prices stipulated in the accepted bid.

It is further agreed that this contract shall not become binding or effective until signed by the parties hereto and a purchase

order authorizing the items desired has been issued.

0¥
Executed at Richmond, Texas this ﬁ day of July 20 10

By:
\A } County Judge
By: /

Signature of Contractor

By: Brad Burton, President
Printed Name and Title

28



BID BOND

Conforms with The American Institute of
Architects, A.lLA. Document No. A-310

KNOW ALL BY THESE PRESENTS, That we, Burton Construction Co.

4660 Sweetwater Blvd, #200

Sugar Land, TX 77479 as Principal, hereinafter called the Principal,
and the Safeco Insurance Company of America ,
of Safeco Plaza, Seattle, WA 98185 , a corporation duly organized under
the laws of the State of Washington , as Surety, hereinafter called the Surety, are held and firmly bound unto

Fort Bend County

4520 Reading Road, Suite A, Rosenberg, TX 77471 as Obligee, hereinafter called the Obligee,

in the sum of 5% GAB

Dollars ($ 57 GAB ) , for the payment of which sum well and truly to be made, the said Principal and the said

Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has submitted abid for 10-107 - East End Annex Addition

NOW, THEREFORE, if the Obligee shall accept the bid of the Principal and the Principal shall enter into a Contract with the Obligee in
accordance with the terms of such bid, and give such bond or bonds as may be specified in the bidding or Contract Documents with
good and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material furnished in
the prosecution thereof, or in the event of the failure of the Principal to enter such Contract and give such bond or bonds, if the Principal
shall pay to the Obligee the difference not to exceed the penalty hereof between the amount specified in said bid and such larger amount
for which the Obligee may in good faith contract with another party to perform the Work coyered by said bid, then this obligation shall
be null and void, otherwise to remain in full force and effect. YK

Signed and sealed this 15th day of July / 2010

u ~ .. B ' 7U m (Seal)
/ { Principal

0 Witness Brad Burton, President
Title

Safeco Insurance Company of America

—év/j/ 2Z ‘57?%:\‘ Witness { By C/Lwﬂm“

a D. MacWilliam Attorney-in-Fact -

S-0054/SA 12/00
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Safeco Insurance Company of America
General Insurance Company of America

‘\\ﬁ Ll bCI POWER ;OQt‘I ?%Qvenue
ulie
f [\hltual OF ATTORNEY Seattle, WA 98154

No. 13257

KNOW ALL BY THESE PRESENTS:
That SAFECO INSURANCE COMPANY OF AMERICA and GENERAL INSURANCE COMPANY OF AMERICA, each a

Washington corporation, does each hereby appoint

e TR WILLIAM BAYCROFT; WILLIAM DAVID DEROODE; KATHY DOOLEY-DALBY; CAROL A. KING;
MELISSA KIRSHY; GARY LAFOUR; JAMES D. MACWILLIAM; HEATHER ROCHOW; Nacogdoches, Texas*r+*#sxwws«

its true and lawful attorney(s)-in-fact, with full authority to execule on its behalf fidelity and surety bonds or undertakings and other
documents of a similar character issued in the course of its business, and to bind the respective company thereby.

IN WITNESS WHEREOF, SAFECO INSURANCE COMPANY OF AMERICA and GENERAL INSURANCE COMPANY OF
AMERICA have each executed and attested these presents

217st March , 2009
day of R

this

— ~
Timothy A. Mikolajewski, Vice President

CERTIFICATE

Extract from the By-Laws of SAFECO INSURANCE COMPANY OF AMERICA
and of GENERAL INSURANCE COMPANY OF AMERICA:

"Atticle V, Section 13. - FIDELITY AND SURETY BONDS ... the President, any Vice President, the Secretary, and any Assistant Vice
President appoinied for that purpose by the officer in charge of surety operations, shall each have authority to appoint individuals as
atlorneys-in-fact or under other appropriate tities with authority to execute on behalf of the company fidelity and surety bonds and
other documents of similar character issued by the company in the course of its business... On any instrument making or evidencing
such appoiniment, the signatures may be affixed by facsimile. On any instrument conferring such authority or on any bond or
underiaking of the company, the seal, or a facsimile thereof, may be impressed or affixed or in any other manner reproduced;
provided, however, that the seal shall not be necessary to the validity of any such instrument or undertaking.”

Extract from a Resolution of the Board of Directors of SAFECO INSURANCE COMPANY OF AMERICA
and of GENERAL INSURANCE COMPANY OF AMERICA adopted July 28, 1870.

Dexter R. Legq, Secretary

"On any certificate execuled by the Secretary or an assistant secretary of the Company setting out,

() The provisions of Article V, Section 13 of the By-Laws, and

(i) A copy of the power-of-attorney appointment, executed pursuant thereto, and

(iii) Certifying that said power-of-atiorney appointment is in full force and effect,
the signature of the certifying officer may be by facsimile, and the seal of the Company may be a facsimile thereof."
| Dexter R.Legg , Secretary of SAFECO INSURANCE COMPANY OF AMERICA and of GENERAL INSURANCE COMPANY
OF AMERICA, do hereby certify that the foregoing extracts of the By-Laws and of a Resolution of the Board of Directors of these
corporations, and of a Power of Atiorney issued pursuant thereto, are true and correct, and that both the By-Laws, the Resolution and the
Power of Attorney are still in full force and effect.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the facsimile seal of said corporation

day of Sk)l‘v\ ' 2010
)

Dot ﬂ}aj?

Dexter R. Legg, Secretary

S-0874/DS 3/09 WEB PDF
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State of Texas Surety Bond Claim Notice

!

In accordance with Section 2253.021(f) of ths Texas Government Code and
Sectlon 53.202(6) of the Texas Property Code, any notice of claim to the named
surety under this bond(s) should be sent to: ‘

SAFECO Surety
Adams Building
4634 154th PL NE
Redmond, WA 88052

Mailing Address:
SAFECO Sursty
PO Box 34754
Seaftle, WA 08124

Phone: (425) 378-6535
Fax: (425) 376-6533
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ACCORD CERTIFICATE OF LIABILITY INSURANCE ot
" °RODUCER (713) 961-2848 THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION

,ancorpSouth Insurance Services, Inc.
1800 St. James Place, Suite 650

ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE
HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR
ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.

Houston, TX 77056-4109
INSURERS AFFORDING COVERAGE NAIC #
INSURED Burton Construction Co. INSURER A: Continental Insurance Company 135289
4660 Sweetwater Blvd #200 INSURER B: Transportation Insurance Company 20494
Sugar Land, TX 77479 INsURer c: United States Fire Insurance Company 21113
iNsUReR D: Valley Forge Insurance Company 20508
| insUrer E: Columbia Casualty Company 31127
COVERAGES

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING
ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR
MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH
POLICIES. AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

TNSR Eom. YPEOF1 . POLICY NUMBER POLICY EFFECTIVE | POLICY EXPIRATION T
| GENERAL LIABILITY EACH OCCURRENCE s 1,000,000;
A X | coMMERCIAL GENERAL LiaBILITY | 2095274888 12/31/2009 | 12/31/2010 | PRESES jon oomronce) | $ 300,000
‘ CLAIMS MADE OCCUR MED EXP (Any one person) | § 5,000
L PERSONAL & ADV INJURY | § 1,000,000}
S GENERAL AGGREGATE $ 2,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMP/OP AGG | § 2,000,000
| Jeoucy [ X] PR [ ]ioc
| AUTOMOBILE LIABILITY COMBINED SINGLELIMIT | ¢ 1,000,000
B X | ANY AUTO 2095274874 12/31/2009 12/31/2010 | (Ea accident)
|| ALLOWNED AUTOS BODILY INJURY .
SCHEDULED AUTOS (Per person)
HIRED AUTOS BODILY INJURY s
NON-OWNED AUTOS (Per accident)
— PROPERTY DAMAGE s
(Per accident)
| GARAGE LIABILITY AUTO ONLY - EA ACCIDENT | §
ANY AUTO OTHER THAN EAACC | §
AUTO ONLY: AGG | §
EXCESS / UMBRELLA LIABILITY EACH OCCURRENCE $ 25,000,000,
c | XJoccur [ ] clamsmace (5530929543 12/31/2009 | 12/31/2010 | accrecATE $ 50,000,000
$
DEDUCTIBLE $
RETENTION __§ $
WORKERS COMPENSATION WC STATU- o
AND EMPLOYERS' LIABILITY YIN x l TORY LIMITS 1 ER
D | ANY PROPRIETOR/PARTNER/EXECUTIVE 2095274860 12/31/2009 12/31/2010 | E.L. EACH ACCIDENT $ 1000000.00
OFFICER/MEMBER EXCLUDED? D 1000000.00
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE § :
IR ROVISIONS below E.L. DISEASE - POLICY LIMIT | § 1000000.00
OTHER
E |Professional Liability CPB288299456 2/9/2010 12/31/2010 |See Page3

RE: R10-102 - Fort Bend County University Branch Library

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES / EXCLUSIONS ADDED BY ENDORSEMENT / SPECIAL PROVISIONS

Fort Bend County is named additional insured with regards to General Liability, Auto Liability and Umbrella Liability as required by written
contract. A Waiver of Subrogation is included in favor of Fort Bend County as required by written contract.

CERTIFICATE HOLDER

CANCELLATION

Fort Bend County
Purchasing Department
4520 Reading Road, Suite A
Rosenberg, TX 77471-

|

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION
DATE THEREOF, THE ISSUING INSURER WILL ENDEAVOR TO MAIL 30 DAYS WRITTEN
NOTICE TO THE CERTIFICATE HOLDER NAMED TOQ THE LEFT, BUT FAILURE TO DO SO SHALL
IMPOSE NO OBLIGATION OR LIABILITY OF ANY KIND UPON THE INSURER, ITS AGENTS OR
REPRESENTATIVES.

AUTHORIZED REPRESENTATIVE

\mm

ACORD 25 (2009/01)

© 1988-2009 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD




BURTCON-01 KERA

IMPORTANT

If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. A statement
on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may
require an endorsement. A statement on this certificate does not confer rights to the certificate
holder in lieu of such endorsement(s).

DISCLAIMER

This Certificate of Insurance does not constitute a contract between the issuing insurer(s), authorized
representative or producer, and the certificate holder, nor does it affirmatively or negatively amend,
extend or alter the coverage afforded by the policies listed thereon.

ACORD 25 (2009/01)




REMARKS BURTCON-01 KERA PAGE1 OF 1

Full Named Insured:
Jurton Construction Co.
durton Construction Co. Southwest

Professional Liability: Policy #CPB288299456
Eff 2/9/10 Exp 12/31/10

Aggregate: $2,000,000

Each Occurrence: $1,000,000

Deductible: $25,000




KERA

ACORD, EVIDENCE OF PROPERTY INSURANCE

DATE (MM/DD/YY)
7/14/2010

RIGHTS AND PRIVILEGES AFFORDED UNDER THE POLICY.

THIS IS EVIDENCE THAT INSURANCE AS IDENTIFIED BELOW HAS BEEN ISSUED, IS IN FORCE, AND CONVEYS ALL THE

PRODUCER | PHONE - (713) 961-2848

BancorpSouth Insurance Services, Inc.
1800 St. James Place, Suite 650
Houston, TX 77056-4109

cooE: 1603181 J SUB CODE:

AGENCY
| CUSTOMER

COMPANY
Hanover Insurance Company
440 Lincoln Street
Worcester, MA 01653

INSURED

|

0 : BURTCON-01
LOAN NUMBER POLICY NUMBER
Burton Construction Co. 1HD681521900
4660 Sweetwater Bivd #200 EFFECTIVE DATE EXPIRATION DATE CONTINUED UNTIL
Sugar Land, TX 77479 12/31/2009 12/31/2010 TERMINATED IF CHECKED

THIS REPLACES PRIOR EVIDENCE DATED:

PROPERTY INFORMATION

LOCATION/DESCRIPTION

COVERAGE INFORMATION

AMOUNT OF INSURANCE DEDUCTIBLE

COVERAGE/PERILS/FORMS
Max Any One Building or Structure 15,000,000
Earthquake 5,000,000 25,000
Flood 5,000,000 25,000
Soft Cost 250,000 72 hours|

REMARKS (Including Special Conditions)

See attached remarks page.

See attached page.

CANCELLATION

THE POLICY IS SUBJECT TO THE PREMIUMS, FORMS, AND RULES IN EFFECT FOR EACH POLICY PERIOD. SHOULD THE
POLICY BE TERMINATED, THE COMPANY WILL GIVE THE ADDITIONAL INTEREST IDENTIFIED BELOW _30
WRITTEN NOTICE, AND WILL SEND NOTIFICATION OF ANY CHANGES TO THE POLICY THAT WOULD AFFECT THAT

INTEREST, IN ACCORDANCE WITH THE POLICY PROVISIONS OR AS REQUIRED BY LAW.

DAYS

ADDITIONAL INTEREST

NAME AND ADDRESS
Fort Bend County
Purhcasing Department
4520 Reading Road, Suite A
Rosenberg, TX 77471-

|

MORTGAGEE X | ADDITIONAL INSURED

LOSS PAYEE

LOAN #

AUTHORIZED REPRESENTATIVE

\m—‘-—-‘(‘t‘

ACORD 27 (3/93)

© ACORD CORPORATION 1993



BURTCON-01 KERA PAGE1 OF 1

SPECIAL CONDITIONS -

' Burton Construction Co. Fort Bend County
4660 Sweetwater Blvd #200 Purhcasing Department
Sugar Land, TX 77479 4520 Reading Road, Suite A

Rosenberg, TX 77471-

RE: East End Annex Expansion

Fort Bend County is named additional insured as required by written contract. A Waiver of Subrogation is included in favor of
Fort Bend County, architect and subcontractors of any tier as required by written contract.




REMARKS BURTCON-01 KERA PAGE 1 OF 1

Full Named Insured:
urton Construction Co.
Aurton Construction Co. Southwest

Continued Builders Risk Coverages:

$2,000,000 - Any One Frame or Joisted Masonry Building or Structure

$50,000,000 - Catastrophe (No more than $2,000,000 to be comprised of frame or joisted masonry)
$100,000 - Pollutant Cleanup & Recovery

$250,000 - Ordinance or Law (Increase Cost)

Covered - Ordinance or Law (Undamaged Parts)

$10,000,000 - Testing

$250,000 - Storage Location

$2,500 - Builder's Risk Deductible Per Occurrence

Contractors Equipment:

Owned Equipment - $100,000

Leased or Rented from Others - $1,000,000 per item / $3,000,000 Catastrophe
Deductible - $5,000 - Cranes / $1,000 - Other




REFERENCES

BURTON

. b
B N B
WS IS CNIMEE S

Pinecroft building 2 (top), Cabot Oil & Gas
conference room (middle), and construction
drawing review.

Owners and Developers

Midway Companies

Mr. Brad Freels

800 W. Sam Houston Pkwy. N.
Suite 210

Houston, TX 77024

Tel: (713) 629-5200

Duke Construction

Mr. William Flores

One Riverway, Suite 1350
Houston, TX 77056

Tel: (713) 353-3200

Simpkins Group

Mr. Rob Bryant

520 Post Oak Bivd., Suite 320
Houston, TX 77027

Tel: (713) 963-0885

Qil States Industries, Inc.
Mr. Mike Kief

7701 South Cooper Street
Arlington, TX 76001

Tel: (817) 548-4200

Architects

Powers Brown Architects
Mr. Joe Powers

1314 Texas Avenue

Suite 401

Houston, TX 77002

Tel: (713) 224-0456

Kirksey Architects
Mr. Scott Wilkinson
6909 Portwest Drive
Houston, TX 77024
Tel: (713) 850-9600

Munson Kennedy Partnership
Mr. Terry Kennedy

7026 Old Katy Road

Suite 257

Houston, TX 77024

Tel: (713) 869-4242

* Some project images represent individual experience prior to employment with Burton.

National Property Holdings
Mr. Russell Plank

3330 S. Sam Houston Pkwy. E.
Houston, TX 77047

Tel: (713) 578-1234

Northcross Partners, Ltd.
Mr. John Meador

5535 Brystone

Houston, TX 77041

Tel: (713) 975-1819

Arena Ventures

Mr. Julian (Kiki) DeAyala
6700 Arena Blvd.
Laredo, TX 78041

Tel: (713) 203-9211

Gensler & Associates
Mr. David Caulkins
700 Milam, Suite 400
Houston, TX 77002
Tel: (713) 228-8050

Browne Penland McGregor
Stephens Architects, Inc.
Mr. Jim McGregor

520 Post Oak Blvd.

Suite 880

Houston, TX 77027

Tel: (713) 850-1733

Ziegler Cooper Architects
Mr. Kurt Hull

600 Travis, Suite 1200
Houston, TX 77002

Tel: (713) 374-0000



BURTON

Kings Harbor building six construction
(top), Jacobs Engineering (middie), and
Sugar Creek Center.

REFERENCES

Architects (cont)

(cont.)

Morris Architects
Mr. Micky Sheppard

3355 West Alabama, Suite 200

Houston, TX 77098
Tel: (713) 622-1180

Subcontractors

HOK

Mr. Tom Robson

2800 Post Oak Blvd., Suite 3700
Houston, TX 77056

Tel: (713) 407-7700

Big Four Steel

Mr. Henry Hoke

18501 Aldine Westfield
Houston, TX 77073
Tel: (281) 443-2088

E 3 Electric

Mr. Steve Jackson
510 Bering Drive
Suite 455

Houston, TX 77057
Tel: (713) 622-1222

Marek Brothers

Mr. Mike Holland

3539 Oak Forest Drive
Houston, TX 77018
Tel: (713) 681-2626

Structural Engineers

Bihner Chen Engineering
Mr. Brad Bihner

8308 W. Little York
Houston, TX 77587

Tel: (713) 690-1555

Cpntractors

D.E. Harvey Builders
Mr. David Harvey
3630 Westchase
Houston, TX 77042
Tel: (713) 783-8710

* Some project images represent individual experience prior to employment with Burton.

Melton Electric
Mr. Charles Melton
2309 Karbach
Houston, TX 77092
Tel: (713) 680-0011

The MLN Companies
Mr. Murry Neal

3931 Ann Arbor
Houston, TX 77236
Tel: (713) 784-7353

Ranger Glass

Mr. Robert Malone
19031 Aldine Westfield
Houston, TX 77073
Tel: (281) 821-3777

Haynes Whaley Associates
Mr. Larry Whaley

2800 W. Sam Houston Pkwy S.
Suite 1800

Houston, TX 77042

Tel: (713) 868-1591

E. E. Reed Construction
Mr. Terry Early

333 Commerce Green
Sugar Land, TX 77479
Tel: (281) 933-4000



