

**AMENDED* Schedule F
Payment Schedule**

<u>System Costs</u>	<u>Purchase Price</u>
Database Services (Schedule B)	\$58,200
Polaris ILS Software Licenses (Schedule C)	\$366,700
Services (Schedule D)	\$64,800
- Implementation	\$6,550
- Installation	\$2,000
- Database Synchronization Service	
Sub-Total	\$498,250
Less Discount	(\$129,545)
Total: System Cost	\$368,705

1. Payment on Delivery
 - 1.1 Services (Schedule E) \$73,350
2. Payment for Database Services
 - 2.1 Total Cost (Schedule B) \$58,200

Payment for this cost to be made as follows:

50% upon completion of test load	\$29,100
50% upon completion of final load	\$29,100
3. Payment for Software
 - 3.1 Sub-Total Costs (Schedule C) \$366,700

Less Discount (\$129,545)

Total \$237,155

Payment for these costs to be made as follows:-

25% upon signing the Agreement	\$59,288.75
60% upon completion of Hardware/Software delivery	\$142,293.00
15% upon Live Date	\$35,573.25
4. Annual Payments to Commence One (1) Year from the Live Date
 - 4.1. Software Maintenance and System Support (Schedule G) \$67,096
 - 4.2. Enhanced Data Content for PAC Subscription (Schedule E) \$10,720


Approved:

Fort Bend County:

Robert E. Hebert, County Judge

Attest:

Dianne Wilson, County Clerk



Date: 3-22-2011

Approved:

Clara Russell, Library Director

*This Amended Schedule F replaces Schedule F of the Polaris Integrated Library Agreement executed by Fort Bend County on February 22, 2011; Page 22 of 34.