
STATE OF TEXAS §

§

COUNTY OF FORT BEND §

AGREEMENT FOR FOUNDATION REPAIRS

RFP 14-021

THIS AGREEMENT is made and entered into by and between Fort Bend County,

(hereinafter "County"), a body corporate and politic under the laws of the State of Texas, and

Atlas Foundation Repair (hereinafter "Contractor"), a company authorized to conduct business

in the State of Texas.

WITNESSETH

^^S, County desires that Contractor provide foundation repair services at the Bud

O'StrteWs Community Center and the Extension Office (hereinafter "Services") pursuant to RFP

14-021; and

WHEREAS, County has determined that this Agreement is for personal or professional

services and therefore exempt from competitive bidding under Chapter 262 of the Texas Local

Government Code; and

WHEREAS, Contractor represents that it is qualified and desires to perform such

services.

NOW, THEREFORE, in consideration of the mutual covenants and conditions set forth

below, the parties agree as follows:

AGREEMENT

Article I. Scope of Services

1.1 Contractor shall render Services to County as defined in the Scope of Services

(attached hereto as Exhibit A).

1.2 In accordance with Chapter 2258 of the Texas Government Code, all persons

employed by Contractor shall be compensated at not less than the rates shown in the attached

Exhibit B. Contractor shall keep detailed records of each of its workers and said records shall be

made available to County for inspection at all reasonable times.

Article II. Personnel

2.1 Contractor represents that it presently has, or is able to obtain, adequate

qualified personnel in its employment for the timely performance of the Scope of Services

required under this Agreement and that Contractor shall furnish and maintain, at its own
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expense, adequate and sufficient personnel, in the opinion of County, to perform the Scope of

Services when and as required and without delays.

2.2 All employees of Contractor shall have such knowledge and experience as will

enable them to perform the duties assigned to them. Any employee of Contractor who, in the

opinion of County, is incompetent or by his conduct becomes detrimental to the project shall,

upon request of County, immediately be removed from association with the project.

Article III. Compensation and Payment

3.1 Contractor's fees shall be calculated at the rates set forth in the attached Exhibit A.

The Maximum Compensation for the performance of Services within the Scope of Services

described in Exhibit A is one hundred and thirty-nine thousand and four hundred dollars and

no/100 ($139,400). In no case shall the amount paid by County under this Agreement exceed

the Maximum Compensation without an approved change order.

3.2 All performance of the Scope of Services by Contractor including any changes in

the Scope of Services and revision of work satisfactorily performed will be performed only

when approved in advance and authorized by County.

3.3 County will pay Contractor based on the following procedures: Upon completion

of the tasks identified in the Scope of Services, Contractor shall submit to County two (2)

original copies of invoices showing the amounts due for services performed in a form

acceptable to County. County shall review such invoices and approve them within 30 calendar

days with such modifications as are consistent with this Agreement and forward same to the

Auditor for processing. County shall pay each such approved invoice within thirty (30) calendar

days. County reserves the right to withhold payment pending verification of satisfactory work

performed.

Article IV. Limit of Appropriation

4.1 Contractor clearly understands and agrees, such understanding and agreement

being of the absolute essence of this Agreement, that County shall have available the total

maximum sum of one hundred and thirty-nine thousand and four hundred dollars and no/100

($139,400), specifically allocated to fully discharge any and all liabilities County may incur.

4.2 Contractor does further understand and agree, said understanding and

agreement also being of the absolute essence of this Agreement, that the total maximum

compensation that Contractor may become entitled to and the total maximum sum that County

may become liable to pay to Contractor shall not under any conditions, circumstances, or

interpretations thereof exceed one hundred and thirty-nine thousand and four hundred dollars

and no/100 ($139,400).



Article V. Time of Performance

The time for performance of the Scope of Services by Contractor shall begin with receipt

of the Notice to Proceed from County and end no later than one hundred and twenty (120)

days thereafter. Contractor shall complete the tasks described in the Scope of Services within

this time or within such additional time as may be extended by the County.

Article VI. Modifications and Waivers

6.1 The parties may not amend or waive this Agreement, except by a written

agreement executed by both parties.

6.2 No failure or delay in exercising any right or remedy or requiring the satisfaction

of any condition under this Agreement, and no course of dealing between the parties, operates

as a waiver or estoppel of any right, remedy, or condition.

6.3 The rights and remedies of the parties set forth in this Agreement are not

exclusive of, but are cumulative to, any rights or remedies now or subsequently existing at law,

in equity, or by statute.

Article VII. Termination

7.1 Termination for Convenience

7.1.1 County may terminate this Agreement at any time upon thirty (30) days

written notice.

7.2 Termination for Default

7.2.1 County may terminate the whole or any part of this Agreement for cause

in the following circumstances:

7.2.1.1 If Contractor fails to perform services within the time specified in

the Scope of Services or any extension thereof granted by the County in writing;

7.2.1.2 If Contractor materially breaches any of the covenants or terms

and conditions set forth in this Agreement or fails to perform any of the other provisions of this

Agreement or so fails to make progress as to endanger performance of this Agreement in

accordance with its terms, and in any of these circumstances does not cure such breach or

failure to County's reasonable satisfaction within a period of ten (10) calendar days after

receipt of notice from County specifying such breach or failure.

7.2.2 If, after termination, it is determined for any reason whatsoever that

Contractor was not in default, or that the default was excusable, the rights and obligations of

the parties shall be the same as if the termination had been issued for the convenience of the

County in accordance with Section 7.1 above.



7.3 Upon termination of this Agreement, County shall compensate Contractor in

accordance with Section 3, above, for those services which were provided under this

Agreement prior to its termination and which have not been previously invoiced to County.

Contractor's final invoice for said services will be presented to and paid by County in the same

manner set forth in Section 3 above.

7.4 If County terminates this Agreement as provided in this Section, no fees of any

type, other than fees due and payable at the Termination Date, shall thereafter be paid to

Contractor.

Article VIM. Ownership and Reuse of Documents

All documents, data, reports, research, graphic presentation materials, etc., developed

by Contractor as a part of its work under this Agreement, shall become the property of County

upon completion of this Agreement, or in the event of termination or cancellation thereof, at

the time of payment under Section 3 for work performed. Contractor shall promptly furnish all

such data and material to County on request.

Article IX. Inspection of Books and Records

Contractor will permit County, or any duly authorized agent of County, to inspect and

examine the books and records of Contractor for the purpose of verifying the amount of work

performed under the Scope of Services. County's right to inspect survives the termination of

this Agreement for a period of four years.

Article X. Insurance

10.1 Prior to commencement of the Services, Contractor shall furnish County with

properly executed certificates of insurance which shall evidence all insurance required and

provide that such insurance shall not be canceled, except on 30 days' prior written notice to

County. Contractor shall provide certified copies of insurance endorsements and/or policies if

requested by County. Contractor shall maintain such insurance coverage from the time Services

commence until Services are completed and provide replacement certificates, policies and/or

endorsements for any such insurance expiring prior to completion of Services. Contractor shall

obtain such insurance written on an Occurrence form from such companies having Bests rating

of A/VII or better, licensed or approved to transact business in the State of Texas, and shall

obtain such insurance of the following types and minimum limits:

10.1.1 Workers' Compensation insurance in accordance with the laws of the

State of Texas. Substitutes to genuine Workers' Compensation Insurance will not be allowed.

Employers' Liability insurance with limits of not less than $1,000,000 per injury by accident,

$1,000,000 per injury by disease, and $1,000,000 per bodily injury by disease.

10.1.2 Commercial general liability insurance with a limit of not less than

$1,000,000 each occurrence and $2,000,000 in the annual aggregate. Policy shall cover liability



for bodily injury, personal injury, and property damage and products/completed operations

arising out of the business operations of the policyholder.

10.1.3 Business Automobile Liability insurance with a combined Bodily

Injury/Property Damage limit of not less than $1,000,000 each accident. The policy shall cover

liability arising from the operation of licensed vehicles by policyholder.

10.1.4 Professional Liability insurance with limits not less than $1,000,000.

10.2 County and the members of Commissioners Court shall be named as additional

insured to all required coverage except for Workers' Compensation. All Liability policies

including Workers' Compensation written on behalf of Contractor shall contain a waiver of

subrogation in favor of County and members of Commissioners Court.

10.3 If required coverage is written on a claims-made basis, Contractor warrants that

any retroactive date applicable to coverage under the policy precedes the effective date of the

contract; and that continuous coverage will be maintained or an extended discovery period will

be exercised for a period of 2 years beginning from the time that work under the Agreement is

completed.

Article XI. Performance and Payment Bond

Contractor shall post with County, not later than ten (10) days of the execution of this

Agreement, a performance and payment bond in the amount of one hundred percent (100%) of

the total lump sum price in such form as is satisfactory to County. The bond shall be executed

by a corporate surety company duly authorized and admitted to do business in the State of

Texas and licensed to issue such a bond in the State of Texas.

Article XII. Indemnity

CONTRACTOR SHALL INDEMNIFY AND DEFEND COUNTY AGAINST ALL LOSSES.

LIABILITIES. CLAIMS. CAUSES OF ACTION. AND OTHER EXPENSES. INCLUDING REASONABLE

ATTORNEYS FEES. ARISING FROM ACTIVITIES OF CONTRACTOR. ITS AGENTS. SERVANTS OR

EMPLOYEES. PERFORMED UNDER THIS AGREEMENT THAT RESULT FROM THE NEGLIGENT

ACT. ERROR. OR OMISSION OF CONTRACTOR OR ANY OF CONTRACTOR'S AGENTS. SERVANTS

OR EMPLOYEES.

Article XIII. Confidential and Proprietary Information

13.1 Contractor acknowledges that it and its employees or agents may, in the

course of performing their responsibilities under this Agreement, be exposed to or acquire

information that is confidential to County. Any and all information of any form obtained by

Contractor or its employees or agents from County in the performance of this Agreement

shall be deemed to be confidential information of County ("Confidential Information"). Any

reports or other documents or items (including software) that result from the use of the



Confidential Information by Contractor shall be treated with respect to confidentiality in the

same manner as the Confidential Information. Confidential Information shall be deemed not

to include information that (a) is or becomes (other than by disclosure by Contractor)

publicly known or is contained in a publicly available document; (b) is rightfully in

Contractor's possession without the obligation of nondisclosure prior to the time of its

disclosure under this Agreement; or (c) is independently developed by employees or agents

of Contractor who can be shown to have had no access to the Confidential Information.

13.2 Contractor agrees to hold Confidential Information in strict confidence, using

at least the same degree of care that Contractor uses in maintaining the confidentiality of

its own confidential information, and not to copy, reproduce, sell, assign, license, market,

transfer or otherwise dispose of, give, or disclose Confidential Information to third parties

or use Confidential Information for any purposes whatsoever other than the provision of

Services to County hereunder, and to advise each of its employees and agents of their

obligations to keep Confidential Information confidential. Contractor shall use its best

efforts to assist County in identifying and preventing any unauthorized use or disclosure of

any Confidential Information. Without limitation of the foregoing, Contractor shall advise

County immediately in the event Contractor learns or has reason to believe that any person

who has had access to Confidential Information has violated or intends to violate the terms

of this Agreement and Contractor will at its expense cooperate with County in seeking

injunctive or other equitable relief in the name of County or Contractor against any such

person. Contractor agrees that, except as directed by County, Contractor will not at any

time during or after the term of this Agreement disclose, directly or indirectly, any

Confidential Information to any person, and that upon termination of this Agreement or at

County's request, Contractor will promptly turn over to County all documents, papers, and

other matter in Contractor's possession which embody Confidential Information.

13.3 Contractor acknowledges that a breach of this Section, including disclosure of

any Confidential Information, or disclosure of other information that, at law or in equity,

ought to remain confidential, will give rise to irreparable injury to County that is

inadequately compensable in damages. Accordingly, County may seek and obtain injunctive

relief against the breach or threatened breach of the foregoing undertakings, in addition to

any other legal remedies that may be available. Contractor acknowledges and agrees that

the covenants contained herein are necessary for the protection of the legitimate business

interest of County and are reasonable in scope and content.

13.4 Contractor in providing all services hereunder agrees to abide by the provisions

of any applicable Federal or State Data Privacy Act.

13.5 Contractor expressly acknowledges that County is subject to the Texas Public

Information Act, TEX. GOV'T CODE ANN. §§ 552.001 et seq., as amended, and notwithstanding

any provision in the Agreement to the contrary, County will make any information related to

the Agreement, or otherwise, available to third parties in accordance with the Texas Public

Information Act. Any proprietary or confidential information marked as such provided to



County by Consultant shall not be disclosed to any third party, except as directed by the Texas

Attorney General in response to a request for such under the Texas Public Information Act,

which provides for notice to the owner of such marked information and the opportunity for the

owner of such information to notify the Attorney General of the reasons why such information

should not be disclosed.

Article XIV. Independent Contractor

14.1 In the performance of work or services hereunder, Contractor shall be deemed

an independent contractor, and any of its agents, employees, officers, or volunteers performing

work required hereunder shall be deemed solely as employees of contractor or, where

permitted, of its subcontractors.

14.2 Contractor and its agents, employees, officers, or volunteers shall not, by

performing work pursuant to this Agreement, be deemed to be employees, agents, or servants

of County and shall not be entitled to any of the privileges or benefits of County employment.

Article XV. Notices

15.1 Each party giving any notice or making any request, demand, or other

communication (each, a "Notice") pursuant to this Agreement shall do so in writing and shall

use one of the following methods of delivery, each of which, for purposes of this Agreement, is

a writing: personal delivery, registered or certified mail (in each case, return receipt requested

and postage prepaid), or nationally recognized overnight courier (with all fees prepaid).

15.2 Each party giving a Notice shall address the Notice to the receiving party at the

address listed below or to another address designated by a party in a Notice pursuant to this

Section:

County: Facilities Management and Planning

301 Jackson Street

Richmond, Texas 77469

With a copy to: Fort Bend County

Attn: County Judge

301 Jackson Street, Suite 719

Richmond, Texas 77469

Contractor: Atlas Foundation Repair

8495 Solon Road

Houston, Texas 77064

15.3 A Notice is effective only if the party giving or making the Notice has complied

with subsections 14.1 and 14.2 and if the addressee has received the Notice. A Notice is

deemed received as follows:



15.3.1 If the Notice is delivered in person, or sent by registered or certified mail

or a nationally recognized overnight courier, upon receipt as indicated by the date on the

signed receipt.

15.3.2 If the addressee rejects or otherwise refuses to accept the Notice, or if

the Notice cannot be delivered because of a change in address for which no Notice was given,

then upon the rejection, refusal, or inability to deliver.

Article XVI. Compliance with Laws

Contractor shall comply with all federal, state, and local laws, statutes, ordinances, rules

and regulations, and the orders and decrees of any courts or administrative bodies or tribunals

in any matter affecting the performance of this Agreement, including, without limitation,

Worker's Compensation laws, minimum and maximum salary and wage statutes and

regulations, licensing laws and regulations. When required by County, Contractor shall furnish

County with certification of compliance with said laws, statutes, ordinances, rules, regulations,

orders, and decrees above specified.

Article XVII. Performance Warranty

17.1 Contractor warrants to County that Contractor has the skill and knowledge

ordinarily possessed by well-informed members of its trade or profession practicing in the

greater Houston metropolitan area and Contractor will apply that skill and knowledge with care

and diligence to ensure that the Services provided hereunder will be performed and delivered

in accordance with the highest professional standards.

17.2 Contractor warrants to County that the Services will be free from material errors

and will materially conform to all requirements and specifications contained in the attached

Exhibit A.

Article XVIII. Assignment and Delegation

18.1 Neither party may assign any of its rights under this Agreement, except with the

prior written consent of the other party. That party shall not unreasonably withhold its

consent. All assignments of rights are prohibited under this subsection, whether they are

voluntarily or involuntarily, by merger, consolidation, dissolution, operation of law, or any other

manner.

18.2 Neither party may delegate any performance under this Agreement.

18.3 Any purported assignment of rights or delegation of performance in violation of

this Section is void.





(obert E. Hebe/t, County Judge

ATTEST:

Dianne Wilson, County Clerk

ATL

Authorized Agent- Signature

Authoriz^d Agent- Printed Name

Title

Date/



AUDITOR'S CERTIFICATE

I hereby certify that funds are available in the amount of S / J (; 'jOO-^accomplish
and pay the obligation of Fort Bend County under this contract.

Robert Edward Sturdivant, County Auditor



EXHIBIT A



ACOREf CERTIFICATE OF LIABILITY INSURANCE
DATE (MM/DD/YYYY)

9/23/2013

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RiGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES

BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on tttis certificate does not confer rights to the

certificate holder in lieu of such endorsement(s).

PRODUCER

Hotchkiss Insurance Agency, LLC - Houston
13105 NW Freeway, Suite 850

Houston TX 77040-6312

INSURED ATLAS-2

Atlas - Gulf Coast, Inc.
dba Atlas Foundation Repair Co.

8945 Solon Rd
Houston TX 77064

name: Certificates Houston

|-n F»nJ13-956-9800

INSURERIS) AFFORDING COyjgAjfE_

insurer a UNITED SPECIALTY INS CQ

insurer b Association Casualty Ins

insurer c ^Service Lloyds Insurance Co

INSURER D :

..42531

433.8S.

INSURER F :

COVERAGES CERTIFICATE NUMBER: 903292416 REVISION NUMBER:

THio iS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED NOTWITHSTANDING ANY REQUIREMENT TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS.

EXCLUSIONS AND CONDITIONS OF SUCH POLICIES LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. __
ADDLlSXIBRl ■™~~~**T~POIJCYT=FF I POLICY 6XP j . .

TYPE OF INSURANCE INSrIwVP POLICY NUMBER I jMMfflDfYYYY) | WM/DPJYYYY1 ! LIMITSINSR
TR

GENERAL LIABILITY

* i COMMERCIAL GENERAL LIABILITY

j_ J CLAIMS-MADE |* j OCCUR

IBTO131634? 8/2S/2013 0/29/2014 | EACHOCCU«a6NC6

ViAGE TO RENTED
I PREMSSES <6a occurrence)

S1000000

I MfeO EXP (Any one person} j 3 Excluded

j PERSONAL &ADV INJURY j $1000000

S 50000

i GENERAL AGGREGATE I $2000000

GEN'L AGGREGATE LIMIT APPUKS •»(?«•

ri
AUTOMOBILE LIABILITY CAPTX00002023B2

IX | ANY AUTO

ALL OWNED

AUTOS

HIRED AUTOS

SCIICDULED

AUTOS
NON-OWN6O
AUTOS

jJil9fi92S!L
JBOOILY INJURY (Per psr-son) | S

UMBRELLA LIAB

EXCESS LIAB

OCCUR

CLAiMS-MADE

OED RETENTION $

IBUO1312471 !/2 9/2013 B/29/2014

WORKERS COMPENSATION

AND EMPLOYERS' LIABILITY Y

Mf PROPRIETOR/PARTNER/EXECUTIVE

OFFiCEWMEVSBER EXCLUDED?
(Mandatory in NH)

!f yos describe ijnder

DESCRATION Of OPERATIONS SeSPW

SRZE2288913 29/2013 B/29/2014 X I TORY UMiTS i I^ER j
6.1 6ACH ACCIDENT ! $1000000

I E L DISEASE - £A EMPLOYEE

! EL DISEASE-POLICY LIMIT

S1000O00

S1000O00

DESCRIPTION OF OPERATIONS / LOCATIONS I VEHICLES (Attach ACORD 101, Additional RemarHs Schedule, If more space is required)

The qeneral liability (CG2026 0704 and CG2037 0704) and auto policy includes a blanket additional insured endorsement that provides
additional insured status when required by written contract. The general liability, auto and workers compensation policies includes a blanket
waiver of subroqation endorsement when required by written contract. The general liability policy includes a special endorsement with
Primary and Noncontributory wording, (USIC VEN 10402 11/07) when required by written contract.

CERTIFICATE HOLDER CANCELLATION

Fort Bend County
Purchasing Department

301 Jackson Street, Ste 201
Richmond TX 77469

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE

THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN

ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

ACORD 25 (2010/05)

© 1988-2010 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD



Response for RFP 14-021

Foundation Repairs for

Bud O'SfrteWs Community Center

and Extension Office

for Fort Bend County

Response submitted by:

Atlas
FOUNDATION REPAIR
FIX IT WITH ATLAS. FIX IT FOR GOOD.

8945 Solon Road

Houston, TX 77064

Telephone-713.641.4844

Facsimile-713.928.5221



Response to RFP 14-021 - Foundation Repairs for Bud O*Shtekte

Community Center and Extension Office for Fort Bend County

EXECUTIVE SUMMARY

Since 1977, Atlas Foundation Repair ("Atlas") has been in the business of repairing commercial

and residential foundations in Southeast Texas. For thirty six years, Atlas takes pride in its

service to its customer, the commitment of its long term employees and it warranty.

Company Information

Name Atlas- Gulf Coast, Inc. dba Atlas Foundation Repair

Address 8945 Solon Road

Houston, TX 77064

Office Telephone 713.641.4844

Office Facsimile 713.928.5221

Main Contact for Project

General Manager Phil Pieri

Email - ppieri@atlasfoundation.net

Cell Phone-281.543.3361

Alternate Contact for Project

Project Manager Ken Edwards

Email - kedwards@atlasfoundation.net

Cell Phone -713.366.2899

Office Manager Kristin Sorenson

Email - ksorenson@atlasfoundation.net

Cell Phone-832.655.4432

Atlas Foundation Repair November 21, 2013

Page 2 of 10



Response to RFP 14-021 - Foundation Repairs for Bud O'Shieldsvj?

Community Center and Extension Office for Fort Bend County

TABLE OF CONTENTS

1. Cost

2. Understanding Scope of Work

3. Company Experience

4. Company's Management System

5. Copy of Original RFP 14-021 (including addendums - N/A)

6. Atlas Foundation Repair Certificate of Insurance showing Fort Bend

County as Named Insured

7. Drawing Outlining Repair Plan for Each Structure

8. SAMPLE of Lifetime Warranty for Foundation Plus Piling System

9. Completed Vendor Form

10. Completed W-9

11. Completed Tax Form/Debt/Residence Certification

Atlas Foundation Repair November 21, 2013

Page 3 of 10



Response to RFP 14-021 - Foundation Repairs for Bud O'Shtekfc

Community Center and Extension Office for Fort Bend County

1. COST

The Total Lump Sum Price Necessary to complete Project, as described herein:

Extension Building $ 92,200

Bud O'Shiefete Commgpity Center $ 47,200

Total Lump Sum Price $139.400

One Hundred Thirty Nine Thousand Four Hundred Dollars - Amount written in

words governs

For Administrative Purposes, the above stated price is separated into the following

components:

Materials: $ 15.071.80

Labor: $ 124,328.20

Atlas Foundation Repair November 21, 2013

Page 4 of 10



Response to RFP 14-021 - Foundation Repairs for Bud O

Community Center and Extension Office for Fort Bend County

2. UNDERSTANDING SCOPE OF WORK

As described in the enclosed Fort Bend County RFP 14-021 for the repair of

Foundations located at the Fort Bend County Bud O'Shlolds Corqfjjfcinity Center,

located at 1330 Band Road, Rosenberg, Texas and the Extension Office, located at

1402 Band Road, Rosenberg, Texas, it is our understanding that foundation repair,

leveling and raising out of the expansive soil is required. Atlas acknowledges the

scope of work as described in RFP 14-021 section entitled 28.0 SCOPE OF WORK as

follows:

1. Atlas Foundation Repair will provide all labor and materials to install perimeter

and interior pilings as needed to correctly repair, level and raise the building out

of the expansive soil; yielding a void between the foundation and the ground.

Perimeter piling spacing will not exceed more than 7' on center.

2. Atlas Foundation Repair has included, with its response, drawing detailing the

proposed repair plan. These drawing do not include the current slab elevation.

Fort Bend County will receive pre-lift measurements upon job commencement at

the current readings may or may not reflect the actual readings on the date work

is to begin. It is not possible for Atlas Foundation Repair, any engineer or any

other foundation professional to provide a proposed new elevation. As any

professional in this industry can assert, there are many factors to be considered

in repairing or leveling foundations. Atlas will attempt to raise the structure to

the highest existing measurement but must consider the structural integrity of

the building.

3. If necessary, the Builders Piers (installed/poured during the original construction

of the above mentioned structures) will be broken away from the existing slab to

both structures for the repair and leveling.

4. Atlas will patch any flatwork, holes in slab in the industry standard manner.

Atlas will repair damage to electrical, gas or telephone/cable lines that are

marked by the Texas OneCall service. Should any other lines require marking, it

is Atlas' request that a Fort Bend County representative mark such lines should

Atlas Foundation Repair November 21, 2013

Page 5 of 10



Response to RFP 14-021 - Foundation Repairs for Bud O'Shtef.

Community Center and Extension Office for Fort Bend County

they be located within 6 feet of the perimeter of these structures. Repairs to any

lines not marked will not be the responsibility of Atlas.

Under-slab plumbing lines (sewer) lines are not included in this scope of work

and are not the responsibility of Atlas Foundation Repair.

If necessary, existing landscaping will be removed and original landscaping will

be placed back into the area from which it was originally removed. Atlas will

take care to protect the landscaping but cannot guarantee the life of the plants

5. Fort Bend County will be responsible for repairs to all interior finishes.

6. Atlas will clean the site daily. In some cases, debris is left in one area during the

project period and at the completion of the project is removed from the site.

7. Atlas will obtain all required permits for this project. A permit will be pulled for

each location.

8. Atlas will provide a lifetime transferrable warranty.

9. Atlas has reviewed the soil report and the foundation plans for this project.

10. Atlas will coordinate with the Facilities Management & Planning Department

prior to commencing on afterhours and weekend work should it be required.

Atlas agrees, if awarded the contract for RFP14-021, to complete all work required

by the contract documents with 53 calendar days (excluding weekends) after

issuance of a purchase order by the County Purchasing Agent and notice to proceed

by Facilities Department. It is understood by Atlas that if the project is not

substantially complete within the contract time as adjusted by extension of time

approved by Commissioner Court, Fort Bend County that liquidated damages in the

amount of $250 (two hundred and fifty dollars) per calendar day that the project

remains not substantially complete and that Atlas agrees that that sum is reasonable

and proper measure of damages which Fort Bend County will sustain by failure of

Atlas Foundation Repair November 21,2013

Page 6 of 10



Response to RFP 14-021 - Foundation Repairs for Bud O'Shtejds

Community Center and Extension Office for Fort Bend ^

Atlas to substantially complete work within the contract. It is also understood that

this sum is considered liquidated damages and shall in no sense be considered as a

penalty against Atlas.

Atlas Foundation Repair November 21,2013

Page 7 of 10



Response to RFP 14-021 - Foundation Repairs for Bud O'SWetete

Community Center and Extension Office for Fort Bend County

3. COMPANY EXPERIENCE

As requested, please find details for projects completed for Municipalities,

Governmental Agencies and a General Contractor. Projects and information are as

follows:

Project 1

Name

Project Location

Completion Date

Final Cost

Client

Contact Person

Contact Person Telephone

Long Drive Apartments

6767 Long Drive, Houston, TX 77087

2011

$45,000

Houston Housing Authority

James Cremona

713.260.0377

Project 2

Name

Project Location

Completion Date

Final Cost

Client

Contact Person

Contact Person Telephone

Fort Bend Appraisal District

2801B. F. Terry Boulevard, Rosenburg, TX 77471

2013

$21,600

Fort Bend County

Scott Hagan

281.238.3064

Project 3

Name

Project Location

Completion Date

Final Cost

Client

Contact Person

Contact Person Telephone

Houston Fire Fighters Credit Union

4200 Kolb Street

2011

$18,000

Houston Firefighters Credit Union

Tom Rowlands

713.293.6615

Atlas Foundation Repair November 21, 2013
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Response to RFP 14-021 - Foundation Repairs for Bud O'ShreWs

Community Center and Extension Office for Fort Bend County

4. COMPANY MANAGEMENT SYSTEM

CRITICAL PATH METHOD (CPM) SCHEDULING

Atlas applies a basic schedule under ideal conditions as follows:

Crew = One (1) Crew Supervisor and five (5) crew members

Daily Maximum Installation Rate = Ten (10) Exterior Pilings or Five (5) interior Pilings

including Area Preparation and Breakout of Concrete

Atlas anticipates utilizing three (3) crews to complete this project. The CPM

Scheduling Spreadsheet follows in this section.

COMPUTERIZED CONSTRUCTION MANAGEMENT SYSTEMS

For our Construction Management, we utilize a tried and true experience/expense

application. It is a manual calculation which provides us with the following:

Total

Number

of

Pilings

358

Expected

Depth Pe>

Piling,

-

15

Cost Per

Cylinder

$1.28

Cost for

Cap per

Piling

$2.90

Steel

Cost Per

Piling

$20

Material

Cost Per

Piling

$42.10

Material

. Cost for

Installation

of

358 Pilings

$15,071.80

SAFETY

Worker's Compensation Experience Modification Rating (EMR)

Atlas Foundation Repair has an Experience Modification Rating (EMR) of for

the policy period 2012 - 2013. Atlas experienced no losses in the policy period 2012

- 2013.

Atlas Foundation Repair November 21, 2013
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Response to RFP 14-021 - Foundation Repairs for Bud OSMe

Community Center and Extension Office for Fort Bend County

OSHA Citations Received over the last Three (3) Years

Atlas Foundation Repair has not received any citations from OSHA over the last

three (3) years.

Document Management

Documentation for job and work papers are kept for a lifetime. All paperwork and

working paperwork is found within the job folder for each specific project.

Construction Quality Control

Construction Quality Control is overseen by the Crew Supervisors with 15 plus years

of experience working with Atlas Foundation Repair, Production Supervisors with 20

plus years of experience with Atlas Foundation Repair and the General Manager

with 20 plus years of experience with Atlas Foundation Repair.

Cost Management

Costs are strictly managed by the General Manager, Production Coordinator and

Crew Supervisor and are provided to Fort Bend County in the above mentioned table

Atlas Foundation Repair November 21, 2013
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iEPORT

Report Number: 92131460.0001

Service Date: 10/28/13

Report Date: 10/28/13

11555 Clay Road Suite 100

Houston, TX 77043

713-690-8989 RegNo:F-3272

Client

Atlas Foundation Repair

Attn: Johnny Green

8945 Solon Rd

Houston, TX 77064

Project

Atlas Foundation Repair

Various Locations

Houston, TX

Project Number 92131460

Material Information

Source ofMaterial: Onsite

Proposed Use: **

Soil Description: Gray Fat Clay

Classification:

Sample Information

Sample Location: 1330 Band Road Rosenburg, Texas 77471

Sampled By:

Sample Date:

Client

10/21/13

Laboratory Test Data

Liquid Limit:

Plastic Limit:

Plasticity Index:

In-Place Moist. (%):

Liquid Limit Method:

Sample Preparation:

Result Requirements

53

17

36

16.1

Method A

Wet

8

59

58

57

56

55

54

53

52

51

50

49

10

Liquid Limit Determination

\
\

\
\

100

Number of Blows

Connueuts: * *This information was not provided to Teiracon.

Services: Contractor delivered sample ofproposed select fill to laboratory for Plasticity Index testing.

Terracon Rep.: Client

Reported To:

Contractor:

Report Distribution:

(I) Atlas Foundation Repair,

jgreeniSJallasfoundalion.net

Reviewed By:

Test Methods: ASTM D2216,ASTM D4318

John R. Mills

Project Manager

The tests were performed in general accordance with applicable ASTM, AASHTO, or DOT test methods. This report is exclusively for the use of

the client indicated above and shall not be reproduced except in full v/lthout the written consent of our company. Test results transmitted herein are

only applicable to the actual samples tested at the location(s) referenced and are not necessarily indicative of the properties of other apparently

similar or identical materials.
CR00OI, 8-17.11, Rjv.6 Page I of I
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PLASTICITY TEST IRE

Report Number: 92131460.0001

Service Date: 10/28/13

ReportDaee: 10/28/13

11555 Clay Road Suite 100

Houston, TX 77043

713-690-8989 RegNo:F-3272

Client

Atlas Foundation Repair

Attn: Johnny Green

8945 Solon Rd

Houston, TX 77064

Project

Atlas Foundation Repair

Various Locations

Houston, TX

Project Number 92131460

Material Information

Source ofMaterial: Onsite

Proposed Use: **

Soil Description: Gray Fat Clay

Classification:

Sample Information

Sample Location: 1330 Band Road Rosenburg, Texas 77471

Sampled By:

Sample Date:

Client

10/21/13

Laboratory Test Data

Liquid Limit:

Plastic Limit:

Plasticity Index:

In-Place Moist. (%):

Result Requirements

53

17

36

16.1

Liquid Limit Method: Method A

Sample Preparation: Wet

I

59

58

57

56

55

54

53

52

51

50

49

Liquid Limit Determination

\
\

y

\
iK

10 100

Number of Blows

Comments: **This information was not provided to Tenacon.

Services: Contractor delivered sample ofproposed select fill to laboratory for Plasticity Index testing.

Tenacon Rep.: Client

Reported To:

Contractor:

Report Distribution:

(1) Atlas Foundation Repair, l

jgrcen/Slatlasfoimdation.net " -\ (~\

Reviewed By: (\

John R. Mills

Project Manager

Test Methods: ASTM D2216, ASTM D4318

The tests v/ere performed in general accordance with applicable ASTM, AASHTO, or DOT test methods. This report is exclusively for the use of

the client Indicated above and shall not be reproduced except in full without the written consent of our company. Test results transmitted herein are

only applicable to the actual samples tested at the location(s) referenced and are not necessarily indicative of the properties of other apparently

similar or identical materials.
cr(»h,somi,r<\.s Page I of]



Gilbert D. Jalomo, Jr., CPPB

County Purchasing Agent

COUNTY PURCHASING AGENT

Fort Bend County, Texas

Vendor Information

(281)341-8640

Fax (281) 341-8642 or 341-8645

Federal ID # or

S.S#

Type of Business

Legal Company

Name

Remittance

Address

City/State/Zip

Physical Address

City/State/Zip

County

Phone/Fax

Number

Contact Person

E-mail

Special Notes

The Company listed

above is a (check all

that apply and

attached

certificate).

Company's gross

annual receipts:

NAICs codes

(Please enter all

that apply).

Dun and Bradstreet # noooqcnyo

/ Corporatioii/LLC Sole Proprietor/Individual

Partnership Tax Exempt Organization

Year Business was Established i«7
Atlas-Gulf Coast, Inc. dba Atlas Foundation Repair

8945 Solon Road

Houston, TX 77064

8945 Solon Road

Houston, TX 77064

Fort Bend County Other: Harris County

phone: 713.641.4844 Fax: 713.928.5221

Phil Pieri

ppieri@atlasfoundation.net

DBE-Disadvantaged Business Enterprise

SBE-Small Business Enterprise

HUB-Texas Historically Underutilized Busin

WBE-Women's Business Enterprise

MBE-Minority Business Enterprise

Certification #

Certification #

ess Certification #

Certification #

Certification #

< $500,000 $500,000-$4,999,999 / $5,000,000-$16,999,999

$17,000,000422,399,999 >$22,400,000

238140,238110,238910

PLEASE NOTE: W-9 needs to be attached in order to be entered into our system



EXHIBIT B



PREVAILING WAGES:

This project is subject to the prevailing wage rate requirements of Chapter 2258 of the

Government Code. The Contractor shall pay Fort Bend County sixty dollars ($60.00) for each

worker employed by the Contractor for the provision of services described herein for each

calendar day or part of the day that the worker is paid less than the below stated rates.

Contractors may also visit www.wdol.gov/dba.aspx.

General Decision Number: TX130089 09/20/2013 TX89

Superseded General Decision Number: TX20120089

State: Texas

Construction Type: Building

County: Fort Bend County in Texas.

BUILDING CONSTRUCTION PROJECTS (does not include residential construction consisting of

single family homes and apartments up to and including 4 stories)

Modification Number Publication Date

0 01/04/2013

1 03/29/2013

2 04/12/2013

3 05/17/2013

4 07/26/2013

5 09/20/2013

* ASBE0022-002 06/01/2012

Rates Fringes

ASBESTOS WORKER/INSULATOR

(Including application of all insulating materials,

protective coverings, coatings and finishing to all

type of mechanical systems) $ 20.41 9.55

BOIL0074-002 01/01/2013

BOILERMAKER $ 22.71 20.63

CARP0551-003 04/01/2013

Carpenter (Acoustical Ceiling Work Only) $ 21.23 7.87

ELEC0716-004 08/29/2011

ELECTRICIAN (Including Pulling Wire, and Low Voltage

Wiring and Installation of Fire Alarms, Security Systems,

Telephones, and Computers) $ 27.65 7.70

ELEV0031-001 01/01/2013

ELEVATOR MECHANIC $37,545 25.185



FOOTNOTES: A. 6% under 5 years based on regular hourly rate for all hours worked. 8% over 5

years based on regular hourly rate for all hours worked.

New Year's Day; Memorial Day; Independence Day; Labor Day; Thanksgiving Day; Friday after

Thanksgiving Day; Christmas Day; and Veterans Day.

PLAS0681-002 04/01/2005

PLASTERER

Galveston County $ 20.15 3.20

PLUM0068-005 10/01/2012

Plumbers (Excluding HVAC Pipe) $ 30.29 9.50

PLUM0211-007 10/01/2012

Pipefitters (Excluding HVAC Pipe) $ 29.63 10.16

SFTX0669-00107/01/2013

SPRINKLER FITTER (Fire Sprinklers) $ 26.36 16.62

SHEE0054-005 07/01/2011

Sheet Metal Worker (Includes HVAC System Installation and

Excludes HVAC Duct) $ 25.37 7.99

SUTX2005-014 04/28/2005

Asbestos Abatement Worker (Ceilings, Floors, & Walls)

BRICKLAYER

Carpenter (excluding Acoustical Ceiling Work)

CEMENT MASON/CONCRETE FINISHER

DRYWALL FINISHER/TAPER

Drywall Hanger (Including Metal Stud Install)

Formbuilder/Formsetter

GLAZIER

INSULATOR -BATT AND FOAM

IRONWORKER, REINFORCING

IRONWORKER, STRUCTURAL

LABORERS:

Common

Mason Tender (Brick)

Mason Tender (Cement)

Pipelayer

Plaster Tender

LATHER

Painter - Brush, Roller & Spray

Pipefitter (HVAC Pipe Only)

POWER EQUIPMENT OPERATOR:

Asphalt Paver

Backhoe

Crane

$ 14.00

$ 18.00

$ 15.94

$ 12.75

$ 12.21

$ 12.49

$ 11.03

$ 14.01

$ 11.00

$ 12.01

$ 16.15

$ 9.60

$ 10.27

$ 9.88

$12.34

$ 12.90

$ 16.90

$ 11.14

$ 18.11

$ 13.50

$ 12.48

$ 18.75

0.00

0.00

0.00

0.00

0.92

1.38

0.00

2.72

0.00

0.00

0.00

0.00

0.00

0.00

0.00

2.51

3.61

0.00

4.65

0.25

0.00

3.07
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14.53 15.54 11.38 15.68 11.86 15.71 10.750.00 3.83 0.00 1.73 0.53 1.01 1.47Forklift

Slab & Wall Saw

ROOFER

Sheetmetal Worker (HVAC Duct Only)

TILE FINISHER

TILE SETTER

TRUCK DRIVER

WELDERS - Receive rate prescribed for craft performing operation to which welding is

incidental.

Unlisted classifications needed for work not included within the scope of the classifications

listed may be added after award only as provided in the labor standards contract clauses

(29CFR5.5(a)(l)(ii)).

The body of each wage determination lists the classification and wage rates that have been

found to be prevailing for the cited type(s) of construction in the area covered by the wage

determination. The classifications are listed in alphabetical order of "identifiers" that indicate

whether the particular rate is union or non-union.

Union Identifiers

An identifier enclosed in dotted lines beginning with characters other than "SU" denotes that

the union classification and rate have found to be prevailing for that classification. Example:

PLUM0198-005 07/01/2011. The first four letters , PLUM, indicate the international union and

the four-digit number, 0198, that follows indicates the local union number or district council

number where applicable , i.e., Plumbers Local 0198. The next number, 005 in the example, is

an internal number used in processing the wage determination. The date, 07/01/2011,

following these characters is the effective date of the most current negotiated rate/collective

bargaining agreement which would be July 1, 2011 in the above example.

Union prevailing wage rates will be updated to reflect any changes in the collective bargaining

agreements governing the rates.

0000/9999: weighted union wage rates will be published annually each January.

Non-Union Identifiers

Classifications listed under an "SU" identifier were derived from survey data by computing

average rates and are not union rates; however, the data used in computing these rates may

include both union and non-union data. Example: SULA2004-007 5/13/2010. SU indicates the

rates are not union majority rates, LA indicates the State of Louisiana; 2004 is the year of the

survey; and 007 is an internal number used in producing the wage determination. A 1993 or

later date, 5/13/2010, indicates the classifications and rates under that identifier were issued as

a General Wage Determination on that date.



Survey wage rates will remain in effect and will not change until a new survey is conducted.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should

be with the Wage and Hour Regional Office for the area in which the survey was conducted

because those Regional Offices have responsibility for the Davis-Bacon survey program. If the

response from this initial contact is not satisfactory, then the process described in 2.) and 3.)

should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial

contact should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations

Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the

action) can request review and reconsideration from the Wage and Hour Administrator (See 29

CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

The request should be accompanied by a full statement of the interested party's position and

by any information (wage payment data, project description, area practice material, etc.) that

the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly

to the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.


