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Fort Bend County, Texas
Invitation for Bid

Construction of Brand Lane from Avenue E to U.S. 904

for Fort Bend County
BID 14-040
SUBMIT BIDS TO: SUBMIT NO LATER THAN:
Fort Bend County Thursday, March 20, 2014
Purchasing Department 1:30 PM (Central)
Travis Annex
301 Jackson, Suite 201
Richmond TX 77469
MARK ENVELOPE:
**NOTE: Bid 14-040
All correspondence must include the term Brand Lane
“Purchasing Department” in address to assist in
proper delivery

ALL BIDS MUST BE RECEIVED IN COUNTY PURCHASING OFFICE
BEFORE RECEIVING DATE AND TIME SPECIFIED.

BIDS RECEIVED WILL THEN BE OPENED AND PUBLICLY READ.
BIDS RECEIVED AFTER THE SPECIFIED TIME WILL BE RETURNED

UNOPENED.
Results will not be given by phone. Fort Bend County is always conscious
Results will be provided to bidders in writing and extremely appreciative of your effort
after Commissioners Court award. in the preparation of this bid. Requests for
information must be in writing and directed

to:

Debbie Kaminski, CPPB

Assistant County Purchasing Agent
Debbie. Kaminski@fortbendcountytx.gov

Prepared: 02/18/14
Issued: 02/26/14
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Vendor Information

Allgood Construction Company, Inc.

Legal Name of Contracting Company

Federal ID Number (Company or Corporation) or Social Security Number (Individual)

281-499-9621 281-261-5565

Telephone Number Facsimile Number

2647 Jo Ann Street

Complete Mailing Address (for Correspondence)

Stafford, TX 77477

City, State and Zip Code

Complete Remittance Address (if different from above)

City, State and Zip Code

Roy Rodriguez, Vice President

Authorized Representative and Title (printed)

roy@allgoodconst.com

epresentative’s Email Address

Signa]lure of Authorized Representative
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1.0

GENERAL REQUIREMENTS:

1.1

1.2

1.3

1.4

1.5

1.6

Read this entire document carefully. Follow all instructions. You are responsible
for fulfilling all requirements and specifications. Be sure you understand them.

General Requirements apply to all advertised bids; however, these may be
superseded, whole or in part, by the scope, special requirements, specifications,
special specifications or other data contained herein.

Governing Law: Bidder is advised that these requirements shall be fully governed
by the laws of the State of Texas and that Fort Bend County may request and rely
on advice, decisions and opinions of the Attorney General of Texas and the
County Attorney concerning any portion of these requirements.

Bid Form Completion: Fill out, sign, and return to the Fort Bend County
Purchasing Department one (1) complete bid form. An authorized representative
of the bidder must sign the Contract Sheet. The Contract will be binding only
when signed by the County Judge, Fort Bend County and a purchase order
authorizing the item(s) desired has been issued. The use of liquid paper is not
acceptable and may result in the disqualification of bid. If an error is made,
vendor must draw a line through error and initial each change.

Bid Returns: Bidders must return all completed bids to the Fort Bend County
Purchasing Department at 301 Jackson, Suite 201, Richmond Texas no later than
1:30 P.M. on the date specified. Late bids will not be accepted. Bids must be
submitted in a sealed envelope, addressed as follows: Fort Bend County
Purchasing Agent, Travis Annex, 301 Jackson, Suite 201, Richmond, Texas
77469.

Addendums: No interpretation of the meaning of the drawings, specifications or
other bid documents will be made to any bidder orally. All requests for such
interpretations must be made in writing addressed to Ms Debbie Kaminski,
County Assistant Purchasing Agent, 301 Jackson, Suite 201, Richmond, Texas
77469, phone number (281) 341-8643, e-mail:
Debbie.Kaminski@fortbendcountytx.gov. Any and all interpretations and any
supplemental instructions will be in the form of written addenda to the contract
documents which will be mailed by certified mail, return receipt requested, to all
prospective bidders. Addenda will ONLY be issued by the Fort Bend County
Purchasing Agent. It is the sole responsibility of each bidder to insure receipt of
any and all addenda. All addendum issued will become part of the contract
documents. Bidders must sign and include it in the returned bid package.
Deadline for submission of questions and/or clarification is Thursday, March 13,
2014 at 3:00 p.m. (CST). Requests received after the deadline will not be
responded to due to the time constraints of this bid process.
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1.7

1.8

1.9

1.10

1.12

1.13

References: All bidders must submit, WITH BID, at least three (3) references
from clients for whom a project similar to that specified herein has been
successfully accomplished. References must include clients name, contact person
and telephone number.

Bid Bond: All bidders must submit, WITH BID, a cashier's check or certified
check for at least five percent (5%) of the total bid price, payable to the order of
Fort Bend County, or a Bid Bond in the same amount issued by a surety,
acceptable to Fort Bend County, authorized to do business in the State of Texas,
as a guarantee that the Bidder will do the work described herein at the rates stated
herein. Unsuccessful bidder’s Cashier's Check or Certified Check will be
returned only after a written request to do so has been received in the Office of the
Fort Bend County Purchasing Agent.

Material Safety Data Sheets: Under the "Hazardous Communication Act",
commonly known as the "Texas Right To Know Act", a bidder must provide to
Fort Bend County and using departments, with each delivery, material safety data
sheets, which are, applicable to hazardous substances defined in the Act. Bidders
are obligated to maintain a current, updated file in the Fort Bend County
Purchasing Department. Failure of the bidder to maintain such a file will be cause
to reject any bid applying thereto.

Pricing: Prices for all goods and/or services shall be firm for the duration of this
Contract and shall be stated on the bid sheet. Prices shall be all inclusive. No
price changes, additions, or subsequent qualifications will be honored during the
course of the Contract. All prices must be written in ink or typewritten. If there
are any additional charges of any kind, other than those mentioned above,
specified or unspecified, bidder MUST indicate the items required and attendant
costs or forfeit the right to payment for such items.

Term Contracts: If the Contract is intended to cover a specific time period, said
time will be given in the specifications under scope.

Recycled Materials: Fort Bend County encourages the use of products made of
recycled materials and shall give preference in purchasing to products made of
recycled materials if the products meet applicable specifications as to quantity and
quality. Fort Bend County will be the sole judge in determining product
preference application.

Evaluation: Evaluation shall be used as a determinant as to which bid items or
services are the most efficient and/or most economical for Fort Bend County. It
shall be based on all factors, which have a bearing on price and performance of
the items in the user environment. All bids are subject to tabulation by the Fort
Bend County Purchasing Department and recommendation to Fort Bend County
Commissioners Court. Compliance with all bid requirements, delivery and needs
of the using department are considerations in evaluating bids. Pricing is NOT the
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1.14

1.15

1.16

2.0

only criteria for making a recommendation. The Fort Bend County Purchasing
Department reserves the right to contact any bidder, at any time, to clarify, verify
or request information with regard to any bid.

Disqualification of Bidder: Upon signing this bid document, a bidder offering to
sell supplies, materials, services, or equipment to Fort Bend County certifies that
the bidder has not violated the antitrust laws of this state codified in section 15.01,
et seq., Business & Commerce Code, or the federal antitrust laws, and has not
communicated directly or indirectly the bid made to any competitor or any other
person engaged in such line of business. Any or all bids may be rejected if Fort
Bend County believes that collusion exists among the bidders. Bids in which the
prices are obviously unbalanced may be rejected. If multiple bids are submitted
by a bidder and after the bids are opened, one of the bids is withdrawn, the result
will be that all of the bids submitted by that bidder will be withdrawn; however,
nothing herein prohibits a vendor from submitting multiple bids for different
products or services.

Awards: Fort Bend County reserves the right to award this Contract on the basis
of lowest and best bid in accordance with the laws of the State of Texas, to waive
any formality or irregularity, to make awards to more than one bidder, to reject
any or all bids. In the event the lowest dollar bidder meeting specifications is not
awarded a contract, the bidder may appear before the Commissioners Court and
present evidence concerning its responsibility.

Contract Obligation: Fort Bend County Commissioners Court must award the
Contract and the County Judge or other person authorized by the Fort Bend
County Commissioners Court must sign the Contract before it becomes binding
on Fort Bend County or the bidders. Department heads are not authorized to sign
agreements for Fort Bend County. Binding agreements shall remain in effect
until all products and/or services covered by this purchase have been satisfactorily
delivered and accepted.

SCOPE:

It is the intent of Fort Bend County to contract with one (1) vendor for all materials, supplies,
equipment, tools, services, labor and supervision necessary to complete Brand Lane from
Avenue E to U.S. 90A, hereinafter referred to as the “Project,” as specified herein.

3.0 PRE-BID CONFERENCE:

A pre-bid conference will be conducted on Thursday, March 6, 2014 at 2:00PM (CST). The
pre-bid conference will be held at the Fort Bend County Purchasing Department located in the
Travis Annex at 301 Jackson, Suite 201, Richmond, Texas 77469. All bidders are encouraged to

attend.
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4.0 LIQUIDATED DAMAGES:

If the Project is not substantially complete within the contract time as adjusted by extension of
time approved by Commissioner Court, Fort Bend County will deduct (from the final payment,
as liquidated damages), the sum of five hundred ($500.00) per calendar day that the Project
remains not substantially complete, such sum is agreed upon as a reasonable and proper measure
of damages which Fort Bend County will sustain per day by failure of Contractor to substantially
complete work within the contract time. It is understood that said sum shall be considered as
liquidated damages and shall in no sense be considered as a penalty against the Contractor.

5.0 COMPLETION TIME AND PAYMENT:

5.1

52

Fort Bend County shall pay the Contractor in current funds for the Contractor’s
performance of the Contract the contract sum, as stated herein, after receipt of
notice to proceed and a purchase order issued by the Fort Bend County
Purchasing Agent.

Based upon Applications for payment submitted to the Engineering Department,
Fort Bend County shall make progress payments on account of the contract sum
to the Contractor as provided below and elsewhere in the contract documents.

5.2.1

522

523

524

The period covered by each application for payment shall be one calendar
month ending on the last day of the month.

Provided an application for payment is received by the Engineering
Department not later than the 15th day of a month, Fort Bend County shall
make payment to the Contractor not later than the 15th day of the next
month. If an application for payment is received by the Engineering
Department after the application deadline fixed above, payment shall be
made by Fort Bend County not later than 30 days after the Engineering
Department receives the application for payment.

Application for payment shall indicate the percentage of completion of
each portion of the Project as of the end of the period covered by the
application for payment.

Subject to the provisions of the contract documents, the amount of each
progress payment shall be computed as follows:

5.2.4.1 Take that portion of the contract sum properly allocable to
completed Project less retainage of ten percent (10%).

5.2.4.2 Add that portion of the contract sum properly allocable to materials
and equipment delivered and suitably stored at the site for
subsequent incorporation in the completed construction (or, if
approved by Fort Bend County, suitably stored off the site at a
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53

54

5.5

location agreed upon in writing), less retainage of ten percent
(10%).

5.2.4.3 Subtract the aggregate of previous payments made by Fort Bend
County.

5.2.4.4 The progress payment amount as determined in above shall be
further modified under the following circumstances:

Add, upon substantial completion of the Project, a sum sufficient
to increase the total payments to one hundred percent (100%) of
the contract sum, less such amounts as Fort Bend County shall
determine for incomplete work and unsettled claims.

5.2.4.5 Final payment, constituting the entire unpaid balance of the
contract sum, shall be made by Fort Bend County to the Contractor
when the Contract has been fully performed by the Contractor.

Before the first application for payment, the Contractor shall submit to the
Engineering Department a schedule of values allocated to various portions
of the work, prepared in such form and supported by such data to
substantiate its accuracy as the Engineering Department may require. This
schedule, unless objected to by the Engineering Department shall be used
as a basis for reviewing the Contractor’s application for payment.

Contractor must provide with each application for payment a contractor’s
affidavit certifying bills against the Contractor for labor, material and
expendable equipment employed in the performance of Contractor have
been paid in full prior to acceptance of final payment from Fort Bend
County.

The Contractor will permit Fort Bend County, or any duly authorized
agent of Fort Bend County, to inspect and examine the books and records
of the Contractor for the purpose of verifying the amount of work
performed under the Contract. Fort Bend County’s right to inspect
survives the termination of the Contract for a period of five years.

6.0 LIMIT OF APPROPRIATION:

Prior to the execution of this Contract, Contractor has been advised by County, and Contractor
clearly understands and agrees, such understanding and agreement being of the absolute essence
to this Contract, that County shall have available only those funds specifically allocated in this
Contract to fully discharge any and all liabilities which may be incurred by County in bringing
this Project to an absolute conclusion, resulting in a complete, fully furnished, fully equipped and
fully usable facility, and that the total of any and all basic construction costs, costs of providing
the required furnishing and equipment, all fees and compensation of any sort to the Contractor,
and any and all costs for any and all things or purposes enuring under or out of this Contract,
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irrespective of the nature thereof, shall not exceed said specifically allocated sum,
notwithstanding any word, statement or thing contained in or inferred from the preceding
provision of this Contract which might in any light by any person be interpreted to the contrary.

7.0  RIGHT TO ASSURANCE:

Whenever Fort Bend County in good faith has reason to question the Contractor's intent to
perform, Fort Bend County may demand that the Contractor give written assurance of its intent
to perform. In the event that a demand is made and no assurance is given within five (5) days,
Fort Bend County may treat this failure as an anticipatory repudiation of the Contract.

8.0 PERFORMANCE AND PAYMENT BONDS:

In the event the total accepted bid price exceeds $25,000 the Contractor must provide to the
Office of the County Purchasing Agent, a performance bond and a payment bond, each in the
amount of 100% of the total contract sum within ten (10) calendar days after receipt of
notification of bid award. Such bonds shall be executed by a corporate surety duly authorized
and admitted to do business in the State of Texas and licensed in the State of Texas to issue
surety bonds with a Best Rating of "A" or better. Fort Bend County reserves the right to accept
or reject any surety company proposed by the Contractor. In the event Fort Bend County rejects
the proposed surety company, the Contractor will be afforded five (5) additional days to submit
the required bonds issued by a surety company acceptable to Fort Bend County.

9.0 POWER OF ATTORNEY:

An attorney-in-fact who signs a bid bond, performance bond or payment bond must file with
each bond a certified and effectively dated copy of his or her power of attorney.

10.0 INSURANCE:

10.1 All respondents must submit, with bid, a certificate of insurance indicating
coverage in the amounts stated below. In lieu of submitting a certificate of
insurance, respondents may submit, with bid, a notarized statement from an
Insurance company, authorized to conduct business in the State of Texas, and
acceptable to Fort Bend County, guaranteeing the issuance of an insurance policy,
with the coverage stated below, to the contractor named therein, if successful,
upon award of this Contract. Failure to provide insurance certificate or notarized
statement will result in disqualification of submittal.

10.2 The certificates of insurance to be satisfactory to Fort Bend County, naming the
Contractor and its employees as insured:

10.2.1 Workers Compensation in accordance with the laws of the State of Texas.
Substitutes to genuine Workers’ Compensation Insurance will not be

allowed.

10.2.2 Employers’ Liability insurance with limits of not less than $1,000,000 per
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10.3

10.4

10.5

10.6

10.7

injury by accident, $1,000,000 per injury by disease, and $1,000,000 per
bodily injury by disease.

10.2.3 Commercial general liability insurance with a limit of not less than
$1,000,000 each occurrence and $2,000,000 in the annual aggregate.
Policy shall cover liability for bodily injury, personal injury, and property
damage and products/completed operations arising our of the business
operations of the policyholder.

10.2.4 Business Automobile Liability coverage applying to owned, non-owned
and hired automobiles with limits not less than $1,000,000 each
occurrence combined single limit for Bodily Injury and Property Damage
combined.

County and the members of Commissioners Court shall be named as additional
insured to all required coverage except for Workers’ Compensation and
Professional Liability (if required). All Liability policies written on behalf of
Contractor shall contain a waiver of subrogation in favor of County and members
of Commissioners Court.

If required coverage is written on a claims-made basis, Contractor warrants that
any retroactive date applicable to coverage under the policy precedes the effective
date of the Contract and that continuous coverage will be maintained or an
extended discovery period will be exercised for a period of 2 years beginning
from the time the work under this Contract is completed.

Contractor shall not commence any portion of the work under this Contract until
it has obtained the insurance required herein and certificates of such insurance
have been filed with and approved by Fort Bend County.

No cancellation of or changes to the certificates, or the policies, may be made
without sixty (60) days prior, written notification to Fort Bend County.

Approval of the insurance by Fort Bend County shall not relieve or decrease the
liability of the Contractor.

11.0 INDEMNIFICATION:

RESPONDENT SHALL SAVE HARMLESS COUNTY FROM AND
AGAINST ALL CLAIMS, LIABILITY, AND EXPENSES, INCLUDING
REASONABLE ATTORNEYS FEES., ARISING FROM ACTIVITIES OF
RESPONDENT, ITS AGENTS, SERVANTS OR EMPLOYEES,
PERFORMED UNDER THIS AGREEMENT THAT RESULT FROM THE
NEGLIGENT ACT, ERROR, OR OMISSION OF RESPONDENT OR ANY
OF RESPONDENT’S AGENTS, SERVANTS OR EMPLOYEES.
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11.1

11.2

11.3

11.4

11.5

11.6

11.7

Respondent shall timely report all such matters to Fort Bend County and shall,
upon the receipt of any such claim, demand, suit, action, proceeding, lien or
judgment, not later than the fifteenth day of each month; provide Fort Bend
County with a written report on each such matter, setting forth the status of each
matter, the schedule or planned proceedings with respect to each matter and the
cooperation or assistance, if any, of Fort Bend County required by Respondent in
the defense of each matter.

Respondent's duty to defend indemnify and hold Fort Bend County harmless shall
be absolute. It shall not abate or end by reason of the expiration or termination of
any contract unless otherwise agreed by Fort Bend County in writing. The
provisions of this section shall survive the termination of the contract and shall
remain in full force and effect with respect to all such matters no matter when
they arise.

In the event of any dispute between the parties as to whether a claim, demand,
suit, action, proceeding, lien or judgment appears to have been caused by or
appears to have arisen out of or in connection with acts or omissions of
Respondent, Respondent shall never-the-less fully defend such claim, demand,
suit, action, proceeding, lien or judgment until and unless there is a determination
by a court of competent jurisdiction that the acts and omissions of Respondent are
not at issue in the matter.

Respondent's indemnification shall cover, and Respondent agrees to indemnify
Fort Bend County, in the event Fort Bend County is found to have been negligent
for having selected Respondent to perform the work described in this request.

The provision by Respondent of insurance shall not limit the liability of
Respondent under an agreement.

Respondent shall cause all trade contractors and any other contractor who may
have a contract to perform construction or installation work in the area where
work will be performed under this request, to agree to indemnify Fort Bend
County and to hold it harmless from all claims for bodily injury and property
damage that arise may from said Respondent's operations. Such provisions shall
be in form satisfactory to Fort Bend County.

Loss Deduction Clause - Fort Bend County shall be exempt from, and in no way
liable for, any sums of money which may represent a deductible in any insurance
policy. The payment of deductibles shall be the sole responsibility of Respondent
and/or trade contractor providing such insurance.

12.0 PREVAILING WAGES:

This project is subject to the prevailing wage rate requirements of Chapter 2258 of the
Government Code. The Contractor shall pay Fort Bend County sixty dollars ($60.00) for each

10
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worker employed by the Contractor for the provision of services described herein for each
calendar day or part of the day that the worker is paid less than the below stated rates.
Contractors may also visit www.wdol.gov/dba.aspx.

General Decision Number: TX 140089 01/31/2014 TX89
Superseded General Decision Number: TX20130089

State: Texas
Construction Type: Building

County: Fort Bend County in Texas.

BUILDING CONSTRUCTION PROJECTS (does not include residential construction consisting
of single family homes and apartments up to and including 4 stories)

Modification Number Publication Date
0 01/03/2014
1 01/31/2014

ASBE0022-002 06/01/2012

Rates Fringes
ASBESTOS WORKER/INSULATOR
(Including application of all insulating materials, protective coverings,
coatings and finishing to all type of mechanical systems) $20.41 9.55
BOIL0074-002 01/01/2013
BOILERMAKER $22.71 20.63
CARP0551-003 04/01/2013
Carpenter (Acoustical Ceiling Work Only) $21.23 7.87
ELECO0716-004 08/29/2011
ELECTRICIAN (Including Pulling Wire, and Low Voltage Wiring
And Installation of Fire Alarms, Security Systems, Telephones,
and Computers) $27.65 7.70

ELEV0031-001 01/01/2013

ELEVATOR MECHANIC $37.545 25.185

11
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FOOTNOTES: A. 6% under 5 years based on regular hourly rate for all hours worked. 8% over
5 years based on regular hourly rate for all hours worked.

New Year's Day; Memorial Day; Independence Day; Labor Day; Thanksgiving Day; Friday after
Thanksgiving Day; Christmas Day; and Veterans Day.

PLAS0681-002 04/01/2005

PLASTERER
Galveston County $20.15 3.20

PLUMO0068-005 10/01/2012
Plumbers (Excluding HVAC Pipe) $30.29 9.50

* PLUMO0211-007 10/01/2013
Pipefitters (Excluding HVAC Pipe) $29.39 10.31

SFTX0669-001 07/01/2013
SPRINKLER FITTER (Fire Sprinklers) $26.36 16.62
SHEE0054-005 07/01/2011

Sheet Metal Worker (Includes HVAC System Installation and
Excludes HVAC Duct) $25.37 7.99

SUTX2005-014 04/28/2005

Asbestos Abatement Worker (Ceilings, Floors, & Walls) $ 14.00 0.00
BRICKLAYER $ 18.00 0.00
Carpenter (excluding Acoustical Ceiling Work) $15.94 0.00
CEMENT MASON/CONCRETE FINISHER $12.75 0.00
DRYWALL FINISHER/TAPER $12.21 0.92
Drywall Hanger (Including Metal Stud Install) $12.49 1.38
Formbuilder/Formsetter $11.03 0.00
GLAZIER $ 14.01 2.72

INSULATOR -BATT AND FOAM $11.00 0.00

12
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IRONWORKER, REINFORCING $12.01 0.00
IRONWORKER, STRUCTURAL $16.15 0.00
Laborers:
Common $ 9.60 0.00
Mason Tender (Brick) $10.27 0.00
Mason Tender (Cement) $ 9.88 0.00
Pipelayer $12.34 0.00
Plaster Tender $12.90 2.51
LATHER $16.90 3.61
Painter - Brush, Roller & Spray $11.14 0.00
Pipefitter (HVAC Pipe Only) $18.11 4.65
POWER EQUIPMENT OPERATOR:
Asphalt Paver $13.50 0.25
Backhoe $12.48 0.00
Crane $18.75 3.07
Forklift $14.53 0.00
Slab & Wall Saw $15.54 3.83
ROOFER $11.38 0.00
Sheetmetal Worker (HVAC Duct Only) $15.68 1.73
TILE FINISHER $11.86 0.53
TILE SETTER $15.71 1.01
TRUCK DRIVER $10.75 1.47

WELDERS - Receive rate prescribed for craft performing operation to which welding is
incidental.

Unlisted classifications needed for work not included within the scope of the classifications
listed may be added after award only as provided in the labor standards contract clauses (29CFR

5.5 (a) (1) (ii)).

The body of each wage determination lists the classification and wage rates that have been found
to be prevailing for the cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical order of "identifiers" that indicate
whether the particular rate is union or non-union.

13
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Union Identifiers

An identifier enclosed in dotted lines beginning with characters other than "SU" denotes that the
union classification and rate have found to be prevailing for that classification. Example:
PLUMO0198-005 07/01/2011. The first four letters , PLUM, indicate the international union and
the four-digit number, 0198, that follows indicates the local union number or district council
number where applicable , i.e., Plumbers Local 0198. The next number, 005 in the example, is
an internal number used in processing the wage determination. The date, 07/01/2011, following
these characters is the effective date of the most current negotiated rate/collective bargaining
agreement which would be July 1, 2011 in the above example.

Union prevailing wage rates will be updated to reflect any changes in the collective bargaining
agreements governing the rates.

0000/9999: weighted union wage rates will be published annually each January.
Non-Union Identifiers

Classifications listed under an "SU" identifier were derived from survey data by computing
average rates and are not union rates; however, the data used in computing these rates may
include both union and non-union data. Example: SULA2004-007 5/13/2010. SU indicates the
rates are not union majority rates, LA indicates the State of Louisiana; 2004 is the year of the
survey; and 007 is an internal number used in producing the wage determination. A 1993 or later
date, 5/13/2010, indicates the classifications and rates under that identifier were issued as a
General Wage Determination on that date.

Survey wage rates will remain in effect and will not change until a new survey is conducted.
WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can be:

an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on a wage determination matter
a conformance (additional classification and rate) ruling

* X * ¥

On survey related matters, initial contact, including requests for summaries of surveys, should be
with the Wage and Hour Regional Office for the area in which the survey was conducted because
those Regional Offices have responsibility for the Davis-Bacon survey program. If the response
from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be
followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact
should be with the Branch of Construction Wage Determinations. Write to:

14
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Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the
action) can request review and reconsideration from the Wage and Hour Administrator (See 29
CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the interested party's position and by
any information (wage payment data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to
the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

13.0 PERMITS:

It shall be the sole responsibility of the successful bidder to obtain all required permits in the
name of Fort Bend County.

140 CONTRACTOR'S RESPONSIBILITY FOR WORK:

14.1 Preconstruction Work. Contractor shall do (or cause to be done) the following as
preconstruction work:

14.1.1 On an as needed basis as determined by Fort Bend County, cause the
Contractor’s personnel to meet with Fort Bend County and the Engineer to
discuss the status of the Project.

14.1.2 Review drawings and specifications with the Engineer to permit the

Contractor and the Engineer to determine the compliance of the proposed
facility with applicable building codes.

15
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14.2 Construction Work. Contractor shall do (or cause to be done) the following as

construction work:

14.2.1

14.2.2

14.2.3

14.2.4

Perform (or cause to be performed) all preparatory work at the
construction site required herein, including (without limitation) soil and
concrete testing and demolition of improvements existing at the
construction site and all actions necessary for compliance with all laws
and regulations as to actions to be taken by owners or contractors before
construction begins, including without limitation those in regard to
archaeological and environmental requirements.

Construct and install (or cause to be constructed and installed) the Project
on the construction site in accordance with this Contract and the drawings
and specifications approved by Fort Bend County.

Furnish (or cause to be furnished) all materials, supplies, equipment, tools,
labor, supervision, utilities, transportation, and other materials and
services necessary to complete the Project described herein.

Materials testing necessary for the Project and required by laws and
regulations, construction industry standards as approved by Fort Bend
County and this Contract; the frequency of testing shall be approved by
Fort Bend County. It is the contractor’s responsibility to engage a
material testing laboratory to perform testing on the structural
concrete to be used for foundation work in this project. The cost of
testing shall be incidental to bid item for drill shaft foundation.
Testing of concrete shall comply with current TXDOT criteria.
Contractor has to submit the name of the testing laboratory, intended
to be used by the contractor for this project, for County’s approval.

14.3 Standards for Review and Approval.

14.3.1

Fort Bend County acknowledges that in order to meet the deadlines for the
completion of the Project, and in order to accomplish the efficient
completion of the Project, the Contractor may submit matters to Fort Bend
County in stages for approval or consent. Upon receipt of any matter
submitted by the Contractor for review and approval, Fort Bend County
shall review the same and shall diligently and promptly (but in any event
within 14 calendar days for any such matter, other than a proposed change
order, and within 28 calendar days for a proposed change order) give the
Contractor notice of Fort Bend County's approval or disapproval, setting
forth in detail all reasons for any disapproval. Fort Bend County's right to
disapprove any such matter submitted (other than a proposed change
order) shall be limited to the elements thereof (a) which do not conform
substantially to matters previously approved, (b) which are new elements
not previously presented and approved and the Contractor is unable to
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14.3.2

14.3.3

14.3.4

demonstrate that such new element is reasonably necessary for completion
of the Project, or (c) which depict matters that are violations of this
Contract or applicable laws and regulations.

If Fort Bend County disapproves of a particular matter or Proposed
Change Order, the Contractor shall have the right to resubmit such matter
or Proposed Change Order to Fort Bend County, altered to satisfy Fort
Bend County's basis for disapproval. Any resubmission shall be subject to
review and approval by Fort Bend County.

Fort Bend County and the Contractor shall attempt in good faith to resolve
any disputes concerning the approval of any aspect of the Project
expeditiously, so as not to delay the completion of the Project in
accordance with this Contract.

Expedited Approvals. Fort Bend County recognizes the importance of
expeditious action upon all matters submitted to Fort Bend County for
review and approval and of expeditious response to those aspects of the
Project requiring approval by governmental authorities having jurisdiction
thereover. Fort Bend County agrees to exercise its rights of review and
approval hereunder with due diligence, reasonableness, and good faith.
Fort Bend County shall use its reasonable efforts to expedite any required
review of the Project or other matters by any governmental authority.

14.4 Changes.

14.4.1

14.4.2

General. Fort Bend County may make changes to the Project by altering,
adding to, or deducting from the Project. All changes in the Project which
(a) require an adjustment in the contract sum or an adjustment in the final
completion date or (b) involve a material change in the overall scope or
function of the Project shall be requested and authorized before
commencing such changes by use of written change order notices,
Proposed Change Orders and Change Orders, which change order
procedure shall be the exclusive means to effect such changes in the
Project.

Change Order Procedure. If at any time Fort Bend County desires to make
any change in the Project requiring the issuance of a Change Order, Fort
Bend County shall so advise the Contractor in writing by delivery to the
Contractor of a written notice describing the change. Upon receipt of such
notice initiated by Fort Bend County, the Contractor shall within a
reasonable period of time advise Fort Bend County of the Contractor's
proposal for the adjustments, if any, in the contract sum, the schedule of
values, and the final completion date attributable to such change by
delivering a written notice thereof (the "Proposed Change Order") to Fort
Bend County. Such Proposed Change Order shall contain a description of
the proposed change and shall set forth the Contractor's estimate of the
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14.5

14.6

14.4.3

14.4.4

14.4.5

increase or decrease, if any, in the contract sum and the change, if any, in
the schedule of values and the final completion date attributable to such
change. If the Contractor desires to make a change in the Project requiring
the issuance of a change order, the Contractor shall deliver to Fort Bend
County a Proposed Change Order. Upon execution by Fort Bend County,
a Proposed Change Order shall constitute (and be defined herein as) a
"Change Order" for purposes of this Contract. The Contractor shall
forthwith perform the work as changed in accordance with such Change
Order. All work performed pursuant to a Change Order shall be performed
in accordance with the terms of this Contract. All Proposed Change Orders
shall be submitted for approval by Fort Bend County. No action,
acquiescence or inaction by Fort Bend County or any representative of
Fort Bend County shall be construed to be a waiver of requirements set
forth in this Contract in regard to Change Orders or ratification of a
violation of such requirements, and all acts in violation of this provision
shall be considered void.

Change Order Authorization. Each Change Order shall be signed by Fort
Bend County and an authorized representative of the Contractor.

Contract Sum Adjustments. The contract sum and the schedule of values
shall be adjusted only as a result of a Change Order requiring such
adjustment. Any extra work performed without a proper Change Order
shall be considered voluntary and not subject to additional compensation.
The Contractor shall not be entitled to an adjustment in the contract sum
(or a Change Order permitting such adjustment) or to damages as a result
of any delays in the Project caused by the acts or omissions of Fort Bend
County, provided that this sentence is not applicable to delays that
constitute more than 90 days in any 365-day period or cause the Project to
be interrupted for a continuous period of 45 days through no fault of the
Contractor.

When Fort Bend County and the Contractor agree upon the adjustments in
the contract sum, the schedule of values, and the final completion date
attributable to such adjustment, such agreement will be documented by
preparation and if approved by the Fort Bend County Commissioners
Court, execution of an appropriate Change Order.

Site Access. Prior to the transfer date, Fort Bend County and the Contractor shall

have uninterrupted access to the construction site. Subsequent to the transfer date,
Fort Bend County will permit the Contractor, the Engineer, and their
representatives and subcontractors to enter upon the Project at times reasonably
necessary to complete the punch list items.

Applicable Laws and Regulations. Contractor shall in its performance of the

Project comply with all applicable laws and regulations. Any delays in the
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14.7

14.8

14.9

14.10

prosecution of the Project caused by any changes in the laws and regulations or
the application or enforcement of the laws and regulations may entitle the
Contractor to an extension of time.

Familiarity with Project. The Contractor represents and accepts that it has: (a)
visited the property(ies), (b) taken such other steps as may be necessary to
ascertain the nature and location of the Project and the general and local
conditions which affect the Project or the cost thereof, (¢) investigated the labor
situation as regards to the Project, (d) examined the property(ies), the obstacles
which may be encountered and all other observable conditions having a bearing
upon the performance of the Project, the superintendence of the Project, the time
of completion and all other relevant matters, and (e) reported to Fort Bend County
the results of all of the foregoing. The Contractor represents that it is familiar
with all phases of the Project and the matters that may affect the Project or its
prosecution under this Contract.

Standard of Performance. The Contractor shall prosecute (or cause to be
prosecuted) the Project in accordance with the best efforts for the construction and
development of projects similar to the Project in the State of Texas, using
qualified, careful, and efficient contractors and workers and in conformity with
the provisions of this Contract. The Contractor shall perform the work in a good
and workmanlike manner.

Warranty of Contractor. The Contractor warrants to Fort Bend County that: (i)
the Contractor possesses the skill and knowledge ordinarily possessed by well-
informed members of its trade or profession and the Contractor will use its best
efforts to ensure that the services provided under this Contract will be performed,
delivered, and conducted in accordance with the best professional standards and
in accordance with industry standards, and (ii) the Contractor is fully experienced
and properly qualified to perform the class of work provided for herein, and that it
is properly equipped, organized and financed to perform such work, and (iii)
following the date of acceptance of this Contract, the services provided by the
Contractor to Fort Bend County will conform to the representations contained in
this Contract, including all attachments, schedules and exhibits. All warranties
provided by the Contractor in this Contract shall be cumulative, shall be deemed
consistent and not in conflict, are intended to be given full force and effect and to
be interpreted expansively to give the broadest warranty protection to Fort Bend
County.

Contractor's Personnel. Contractor shall employ only competent, skilled personnel
for the Project. Prior to the final completion date, the Contractor shall maintain a
superintendent who shall be authorized to act on behalf of the Contractor and with
whom Fort Bend County may consult at all reasonable times. The superintendent
shall not be transferred from the Project without Fort Bend County's consent
(which shall not be unreasonably withheld or delayed); provided, however, the
superintendent shall not be assigned solely to the Project and shall be entitled to
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14.11

14.12

spend reasonable time working on matters unrelated to the Project so long as such
work on other matters does not render the superintendent unavailable to the
Project or unavailable to Fort Bend County. However, such obligation to furnish
the superintendent and such staff personnel shall not be construed (a) to preclude
the promotion within the Contractor's organization of any person assigned to the
Project or (b) to give rise to any liability of the Contractor if any person assigned
to the Project (including, without limitation, the superintendent) leaves the
Contractor's employment. If the superintendent is transferred from the Project,
Fort Bend County shall have the right to approve the replacement superintendent
(which approval will not be unreasonably withheld or delayed). The Contractor,
the Architect, and the other subcontractors shall comply with all applicable health,
safety, and loss prevention rules of applicable governmental authorities. The
Contractor shall, at its own expense, remove from the Project any person who
fails to comply with such rules and instructions. The Contractor shall at all times
enforce strict discipline and good order among its employees and shall not employ
on the Project any unfit person or anyone not skilled in the work assigned to him.
Fort Bend County may, upon written notice to the Contractor, require the
Contractor to remove an individual immediately from providing services for the
following reasons: violation of the terms and conditions of this Contract; violation
of Fort Bend County’s or the Contractor’s work rules and regulations; criminal
activity; or violation of state, federal, or municipal statutes. Fort Bend County
may, upon thirty (30) days written notice to the Contractor, require the removal of
any individual from providing services without cause.

Inspection. The Project and all parts thereof shall be subject to inspection from
time to time by inspectors designated by Fort Bend County. No such inspections
shall relieve The Contractor of any of its obligations hereunder. Neither failure to
inspect nor failure to discover or reject any of the work as not in accordance with
the drawings and specifications or any provision of this Contract shall be
construed to imply an acceptance of such work or to relieve the Contractor of any
of its obligations hereunder. Fort Bend County agrees that its right of inspection
shall be used reasonably and in a timely manner so as not to delay orderly
completion of the Project.

Protection Apgainst Risks. The Contractor shall take all precautions which are
necessary and adequate, against conditions created during the progress of the
Project which involve a risk of bodily harm to persons or a risk of damage or loss
to any property. The Contractor shall regularly inspect all work, materials and
equipment to discover and determine any such conditions and shall be responsible
for discovery, determination, and correction of any such conditions. The
Contractor shall comply with all federal, state, and local occupational hazard and
safety standards, codes and regulations applicable in the jurisdiction where the
Project is being performed. The Contractor shall include the substance of this
clause in its entirety in all subcontracts for any work to be performed at the
construction site.
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14.13 Equipment. Except as expressly provided herein to the contrary, the Contractor

14.14

shall furnish (or cause to be furnished) all construction, transportation,
installation, tools, and other equipment and facilities required for the performance
of the Project within the times specified herein. Such equipment and facilities
shall be serviceable and kept fit for the uses intended. Defective items shall be
removed from the construction site promptly and at the Contractor's cost. The
Contractor shall schedule (or cause to be scheduled) its other operations so as to
not interfere with its duty to timely furnish the necessary equipment and facilities
and personnel to operate the same at the times necessary for the orderly
completion of the Project.

Materials. Except as may be specifically provided otherwise in the Contract or
approved in advance by Fort Bend County, the Contractor shall provide Fort Bend
County with copies of material testing reports and to cause all materials,
equipment, and fabricated items incorporated in the Project to be new and of a
suitable grade of their respective kinds for their intended use.

15.0 TERMINATION:

15.1

15.2

Fort Bend County may terminate the Contract if the Contractor:

15.1.1 Persistently or repeatedly refuses or fails to supply enough properly skilled
workers or proper materials.

15.1.2 Fails to make payment to Subcontractors for materials or labor in
accordance with the respective agreements between the Contractor and the
Subcontractor.

15.1.3 Persistently disregards laws, ordinances, or rules, regulations or orders of
a public authority having jurisdiction.

15.1.4 Otherwise is guilty of substantial breach of a provision of the Contract
Documents.

When any of the above reasons exists, Fort Bend County may, without prejudice
to any other rights or remedies of Fort Bend County and after giving the
Contractor and the Contractor's surety, if any, seven days' written notice,
terminate employment of the Contractor and may, subject to any prior rights of
the surety:

15.2.1 Take possession of the site and of all materials, equipment, tools, and
construction equipment and machinery thereon owned by the Contractor.

15.2.2 Finish the Project by whatever reasonable method Fort Bend County may
deem expedient.

21



Fort Bend County Bid 14-040

16.0

17.0

18.0

15.3

15.4

Either party may terminate this Contract at any time by providing thirty (30) days
written notice.

When Fort Bend County terminates the Contract for one of the reasons stated in
this section, the Contractor shall not be entitled to receive further payment until
the Project is finished. Therefore, the Contractor shall be promptly paid for all
work actually and satisfactorily completed.

COMPLETION, TRANSFER, AND ACCEPTANCE:

16.1

16.2

Final Completion. Upon the occurrence of the final completion date, the punch

list items shall be promptly commenced and thereafter completed within thirty
(30) days after final completion.

Transfer and Acceptance. Upon the occurrence of final completion, care, custody
and control of the Project shall pass to Fort Bend County. As referenced herein,
the "Transfer Date" shall mean the date on which the care, custody and control of
the Project passes to Fort Bend County. Subsequent to the Transfer Date all risk
of loss with respect to the Project shall be by Fort Bend County and the
Contractor shall be thereafter obligated to cover the Project with their Insurance.

SUSPENSION BY FORT BEND COUNTY FOR CONVENIENCE:

17.1

17.2

17.3

Fort Bend County may, without cause, order the Contractor in writing to suspend,
delay or interrupt the Project in whole or in part for such period of time as Fort
Bend County may determine.

An adjustment shall be made for increase in the cost of performance, caused by
suspension, delay or interruption. No adjustment shall be made to the extent:

17.2.1 That performance is, was or would have been so suspended, delayed or
interrupted by another cause for which the Contractor is responsible.

17.2.2 That an equitable adjustment is made or denied under another provision of
this Contract.

Adjustments made in the cost of performance may have a mutually agreed fixed
or percentage fee.

INDEPENDENT CONTRACTOR:

The Contractor shall be an independent contractor and any provisions of this Contract that may
appear to give Fort Bend County the right to direct the Contractor as to the details of the manner
of doing the Project shall be deemed to mean that the Contractor shall follow the desires of Fort
Bend County in the results of the Project only and not in the means whereby the Project is to be
accomplished. The Contractor shall be responsible as to the details of completing the Project.
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Neither the agents, representatives, nor employees of the Contractor, shall be deemed to be the
agents, representatives, or employees of Fort Bend County. The Contractor further represents
that it accepts a fiduciary role and responsibility with respect to Fort Bend County and will, to its
best abilities, act in the best interests of Fort Bend County and the timely completion of the
Project. The Contractor agrees and understands that neither it nor any of its agents or employees
may act in the name of Fort Bend County except and unless specifically authorized in writing by
Fort Bend County to do so. The Contractor shall furnish construction administration and
management services and use the Contractor’s best efforts to complete the Project in an
expeditious and economical manner consistent with the interests of Fort Bend County.

19.0 NOTICE

19.1  All written notices, demands, and other papers or documents to be delivered to
Fort Bend County under this Contract shall be delivered to the Engineering
Department, 301 Jackson, Richmond, Texas 77469, or at such other place or
places as Fort Bend County may from time to time designate by written notice
delivered to the Contractor. For purposes of notice under this Contract, a copy of
any notice or communication hereunder shall also be forwarded to the following
address: Fort Bend County, 301 Jackson Street, Suite 719, Richmond, Texas
77469, Attention: County Judge.

19.2  All written notices, demands, and other papers or documents to be delivered to the
Contractor under this Contract shall be delivered to the Authorized Representative
identified in the Contract documents or such other place or places as the
Contractor may designate by written notice delivered to Fort Bend County.

20.0 RECORDS:

20.1 Fort Bend County shall be the absolute and unqualified owner of all drawings,
preliminary layouts, record drawings, sketches and other documents prepared
pursuant to the Contract by Contractor.

20.2 The Contractor agrees to maintain and preserve for a period of at least five years
after the earlier of the expiration of the defects period or termination of this
Contract, accurate and complete records relating to the performance of the
Project. The Contractor agrees to, upon request, provide Fort Bend County with
such records.

21.0 SUCCESSORS AND ASSIGNS:

21.1 Fort Bend County and the Contractor bind themselves and their successors,
executors, administrators and assigns to the other party of this Contract and to the
successors, executors, administrators and assigns of such other party, in respect to
all covenants of this Contract.

21.2  Neither Fort Bend County nor the Contractor shall assign, sublet or transfer its
interest in this Contract without the prior written consent of the other.
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21.3  Nothing herein shall be construed as creating any personal liability on the part of
any officer or agent of any public and/or governmental body that may be a party
hereto.

22.0 PUBLIC CONTACT:

Contact with the news media, citizens of Fort Bend County or governmental agencies shall be
the sole responsibility of Fort Bend County. Under no circumstances, whatsoever, shall
Contractor release any material or information developed in the performance of its services
hereunder without the express written permission of Fort Bend County, except where required to
do so by law.

23.0 MODIFICATIONS:

This instrument contains the entire Contract between the parties relating to the rights herein
granted and obligations herein assumed. Any oral or written representations or modifications
concerning this instrument shall be of no force and effect excepting a subsequent written
modification signed by both parties hereto.

24.0 SILENCE OF SPECIFICATIONS:

The apparent silence of specifications as to any detail, or the apparent omission from it of a
detailed description concerning any point, shall be regarded as meaning that only the best
commercial practice is to prevail and that only material and workmanship of the finest quality
are to be used. All interpretations of specifications shall be made on the basis of this statement.
The items furnished under this contract shall be new, unused of the latest product in production
to commercial trade and shall be of the highest quality as to materials used and workmanship.
Manufacturer furnishing these items shall be experienced in design and construction of such
items and shall be an established supplier of the item bid.

25.0 SEVERABILITY:

In the event one or more of the provisions contained in these requirements or the specifications
shall for any reason be held to be invalid, illegal or unenforceable in any respect, such invalidity,
illegality, or unenforceability shall not affect any other provision hereof and these requirements

or the specifications shall be construed as if such invalid, illegal, or unenforceable provision had
never been contained herein.

26.0 GOVERNING FORMS:
In the event of any conflict between the terms and provisions of these requirements and the
specifications, the specifications shall govern. In the event of any conflict of interpretation of

any part of this overall document, Fort Bend County's interpretation shall govern.

27.0 TAXEXEMPT:

Fort Bend County is exempt from state and local sales and use taxes under Section 151.309 of
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the Texas Tax Code. This Contract is deemed to be a separate contract for Texas tax purposes,
and as such, Fort Bend County hereby issues its Texas Exemption for the purchase of any items
qualifying for exemption under this Contract. Contractor is to issue its Texas Resale Certificate
to vendors and subcontractors for such items qualifying for this exemption, and further,
contractor should state these items at cost.

28.0 ENTIRE AGREEMENT:

The Parties agree that this Contract contains all of the terms and conditions of the understanding
of the parties relating to the subject matter hereof. All prior negotiations, discussions,
correspondence and preliminary understandings between the parties and others relating hereto
are superseded by this Contract. By entering into this Contract, the parties do not intend to
create any obligations, express or implied, other than those specifically set out in this Contract.

29.0 APPLICABLE LAW AND VENUE

This Contract shall be construed under and in accord with the laws of the State of Texas, and all
obligations of the parties created hereunder are performable in Fort Bend County, Texas, and that
venue for any litigation arising out of or related to this Contract shall lie solely in the court of
appropriate jurisdiction located in Fort Bend County, Texas.

30.0 ENCLOSURE:

The following being incorporated herein by reference for all purposes as though fully set forth
herein word for word.

Enclosure #1 — Specifications and Plans

31.0 PRICING: Complete unit pricing form.

32.0 PROJECT DURATION:

Bidder agrees, if awarded the contract, to complete all work required by the contract documents
within 450  calendar days (maximum of 450 calendar days) after issuance of a purchase
order by the County Purchasing Agent and notice to proceed by the Engineering Department.
33.0 AWARD:

This contract will be awarded to the lowest and best bid.

340 W9 FORM:

All vendors submitting are required to complete the attached W9 form and return with
submission
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350 TAXFORM/DEBT/RESIDENCE CERTIFICATION:

All vendors submitted are required to complete the attached tax form/debt/residence certification and
return with submission.
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Contract Sheet
Bid 14-040

THE STATE OF TEXAS
COUNTY OF FORT BEND

D Nyor Sy 20 14
This memorandum of agreement made and entered into on the ¢ dayof ) U\-w , 20 , by and between Fort
|

Bend County in the State of Texas (hereinafter designated County), acting herein by County Judge Robert Hebert, by virtue

Al i .
of an order of Fort Bend County Commissioners Court, and IgOOd Construction Company, Inc

(company name)
(hereinafier designated Contractor).

WITNESSETH:

The Contractor and the County agree that the bid and specifications for the Brand Lane from Avenue E to U.S. 90A which
are hereto attached and made a part hereof, together with this instrument and the bond (when required) shall constitute the
full agreement and contract between parties and for furnishing the items set out and described; the County agrees to pay the
prices stipulated in the accepted bid.

It is further agreed that this contract shall not become binding or effective until signed by the parties hereto and a purchase

order authorizing the items desired has been issued.

— i & .
Executed at Richmond, Texas this ))l s day of \ \AU, 20 } q‘ }

County, Texas

County Judge

A
C/

. Roy Rodriguez, Vice President
Printed Name and Title

Signature of Contractor

By
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COUNTY PURCHASING AGENT
Fort Bend County, Texas

Gilbert D. Jalomo, Jr., CPPB (281) 341-8640
County Purchasing Agent Fax (281) 341-8642 or 341-8645

Federal ID # or
S.S#

Vendor Information

Dun and Bradstreet # 137374179

Type of Business

_ ¥ Corporation/LLC ___ Sole Proprietor/Individual
Partnership _ Tax Exempt Organization

Legal Company
Name

. Year Business was Established March 1985
Allgood Construction Company, Inc. —

Remittance

Address 2647 Jo Ann Street
City/State/Zip Stafford, TX 77477

Physical Address | 5647 Jo Ann Street
City/State/Zip Stafford, TX 77477

County v’ Fort Bend County Other:
Phone/Fax Phone: Fax:
Phone/? 281-499-9621 281-261-5565
Contact Person Roy Rodriguez

E-mail roy@allgoodconst.com

Special Notes

The Company listed

. DBE-Disadvantaged Business Enterprise Certification #

above is a (check all | —
that apply and ___ SBE-Small Business Enterprise Certification #
attached ___ HUB-Texas Historically Underutilized Business Certification #
certificate). . .

____ WBE-Women’s Business Enterprise Certification #

____ MBE-Minority Business Enterprise Certification #
Company’s gross | __ <$500,000 __ $500,000-$4,999,999 __ $5,000,000-$16,999,999

annual receipts:

___$17,000,000-$22,399,999 ¥ >$22,400,000

NAICs codes
(Please enter all
that apply).
1611, 1623
PLEASE NOTE: W-9 needs to be attached in order to be entered into our system




W-9
Form

{Rev. October 2007)

Department of the Treasury
Internal Revenue Service

Request for Taxpayer
Identification Number and Certification

Give form to the
requester. Do not
send to the IRS.

Name (as shown on your income tax retum)
Allgood Construction Company, Inc.

Business name, if different from above

2647 Jo Ann Street, Stafford, TX 77477

Check appropriate box: [:] Individual/Sole proprietor

D Other (see instructions) »

ZI Corporation
D Limited fiability company. Enter the tax classification (D=disregarded entity, C=corporation, P=partnership) » .. __... payee

D Partnership
Exempt
il P

Address (number, street, and apt. or suite no.)

2647 Jo Ann Street

Requester's name and address (optional)

City, state, and ZIP code
Stafford, TX 77477

List account number(s) here (optional)

Print or type
See Specific Instructions on page 2.

Taxpayer ldentification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on Line 1 to avoid
backup withholding. For individuals, this is your social security number (SSN). However, for a resident ' :
alien, sole proprietor, or disregarded entity, see the Part | instructions on page 3. For other entities, it is
your employer identification number (EIN). If you do not have a number, see How to get a TIN on page 3. or

Note. If the account is in more than one name, see the chart on page 4 for guidelines on whose

number to enter.

Social security number
.

Employer identification number

A Certification

Under penalties of perjury, | certify that:

1. The number shown on this form is my correct taxpayer identification number (or | am waiting for a number to be issued to me), and

2. | am not subject to backup withholding because: (a) | am exempt from backup withholding, or (b} | have not been notified by the Internal
Revenue Service (IRS) that | am subject to backup withholding as a resuit of a failure to report all interest or dividends, or (c) the IRS has

notified me that | am no longer subject to backup withholding, and

3. | am a U.S. citizen or other U.S. person (defined below).

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup
withholding because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply.
For mortgage interest paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement

arrangement (IRA), and generally, payments other than interest and dividends, you are not required to sign the Certification, but you must
provide your correct Msﬁﬁ)o\s on page 4.

t
Sign Signature of \ / ,/(
Here U.gsr.‘p:::o: > < z/

,» March 20, 2014

Date

General Instruction's 5%

Section references are to the Internal Revenue Code unless
otherwise noted.

Purpose of Form

A person who is required to file an information retum with the
IRS must obtain your correct taxpayer identification number (TIN)
to report, for example, income paid to you, real estate
transactions, mortgage interest you paid, acquisition or
abandonment of secured property, cancellation of debt, or
contributions you made to an IRA.

Use Form W-9 only if you are a U.S. person (including a
resident alien), to provide your correct TIN to the person
requesting it (the requester) and, when applicable, to:

1. Certify that the TIN you are giving is correct (or you are
waiting for a number to be issued),

2. Certify that you are not subject to backup withholding, or

3. Claim exemption from backup withholding if you are a U.S.
exempt payee. If applicable, you are also certifying that as a
U.S. person, your allocable share of any partnership income from
a U.S. trade or business is not subject to the withholding tax on
foreign partners’ share of effectively connected income.

Note. If a requester gives you a form other than Form W-9 to
request your TIN, you must use the requester’s form if it is
substantially similar to this Form W-9.

Definition of a U.S. person. For federal tax purposes, you are
considered a U.S. person if you are:

® An individual who is a U.S. citizen or U.S. resident alien,

® A partnership, corporation, company, or association created or
organized in the United States or under the laws of the United
States,

® An estate (other than a foreign estate), or

® A domestic trust (as defined in Regulations section
301.7701-7).

Special rules for partnerships. Partnerships that conduct a
trade or business in the United States are generally required to
pay a withholding tax on any foreign partners’ share of income
from such business. Further, in certain cases where a Form W-9
has not been received, a partnership is required to presume that
a partner is a foreign person, and pay the withholding tax.
Therefore, if you are a U.S. person that is a partner in a
partnership conducting a trade or business in the United States,
provide Form W-9 to the partnership to establish your U.S.
status and avoid withholding on your share of partnership
income.

The person who gives Form W-9 to the partnership for
purposes of establishing its U.S. status and avoiding withholding
on its allocable share of net income from the partnership
conducting a trade or business in the United States is in the
following cases:

® The U.S. owner of a disregarded entity and not the entity,

Cat. No. 10231X

Form W-9 (Rev. 10-2007)



Job No.: 14-040

TAX FORM/DEBT/ RESIDENCE CERTIFICATION
(for Advertised Projects)

Taxpayer Identification Number (T.I.

Company Name submitting Bid/Proposal: Allgood Construction Company, Inc.

Mailing Address: 2647 Jo Ann Street, Stafford, TX 77477

Are you registered to do business in the State of Texas? [ Yes[ ] No

If you are an individual, list the names and addresses of any partnership of which you are a general partner or any
assumed name(s) under which you operate your business

I. Property: List all taxable property in Fort Bend County owned by you or above partnerships as well as any d/b/a
names. Include real and personal property as well as mineral interest accounts. (Use a second sheet of paper if
necessary.)

Fort Bend County Tax Acct. No.* Property address or location**

9960010920015907 2647 Jo Ann Street, Stafford, TX 77477

9410060060210901 33007 Welney Court, Fulshear, TX 77441

9410060060230901 5006 Westerdale Drive, Fulshear, TX 77441

0003000000577901 1702 Settegast Ranch Road, Richmond, TX 77406

* This is the property account identification number assigned by the Fort Bend County Appraisal District.

** For real property, specify the property address or legal description. For business personal property, specify the
address where the property is located. For example, office equipment will normally be at your office, but inventory
may be stored at a warehouse or other location.

IL Fort Bend County Debt - Do you owe any debts to Fort Bend County (taxes on properties listed in I above,
tickets, fines, tolls, court judgments, etc.)?

] Yes[® No If yes, attach a separate page explaining the debt.

111, Residence Certification - Pursuant to Texas Government Code §2252.001 et seq., as amended, Fort Bend County
requests Residence Certification. §2252.001 er seq. of the Government Code provides some restrictions on the
awarding of governmental contracts; pertinent provisions of §2252.001 are stated below:

(3) "Nonresident bidder" refers to a person who is not a resident.
(4) "Resident bidder" refers to a person whose principal place of business is in this state, including a
contractor whose ultimate parent company or majority owner has its principal place of business in

this state.

is a Resident Bidder of Texas as defined in Government Code

] 1 certify that Allgood Construction Co., Inc.

[Company Name]
§2252.001.

[]  Icertify that is a Nonresident Bidder as defined in Government Code
[Company Name]
§2252.001 and our principal place of business is

[City and State]
Created 05/12



THE AMERICAN INSTITUTE OF ARCHITECTS

AlA Document A310

Bid Bond

KNOW ALL MEN BY THESE PRESENTS, that we Allgood Construction Co., Inc. as Principal, hereinafter called
the Principal, and Travelers Casualty and Surety Company of America a corporation duly organized under the
laws of the State of Connecticut as Surety, hereinafter called the Surety, are held and firmly bound unto

Fort Bend County
as Obligee, hereinafter called the Obligee, in the sum of Five Percent of the Greatest Amount Bid

Dollars ($ 5% of G.A.B. ),
for the payment of which sum well and truly to be made, the said Principal and the said Surety, bind ourselves, our
heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has submitted a bid for
Construction of Brand Lane from Avenue E to U.S. 90A for Fort Bend County - Bid 14-040

NOW, THEREFORE, if the Obligee shall accept the bid of the Principal and the Principal shall enter into a Contract
with the Obligee in accordance with the terms of such bid, and give such bond or bonds as may be specified in the
bidding or Contract Documents with good and sufficient surety for the faithful performance of such Contract and for
the prompt payment of labor and material furnished in the prosecution thereof, or in the event of the failure of the
Principal to enter such Contract and give such bond or bonds, if the Principal shall pay to the Obligee the difference
not to exceed the penalty hereof between the amount specified in said bid and such larger amount for which the
Obligee may in good faith contract with another party to perform the Work covered by said bid, then this obligation
shall be null and void, otherwise to remain in full force and effect.

Signed and sealed this 20th day of March, 2014. - H R

7~ (Principal e (Seal).

- P01 R0

7 ﬂ (Title)
e,

Travelers Casualty and Surety Company of
America '

(Surety) (Seal)-
L e
(THle) Attomey-In-Fact -

Jean Myers vﬁotne’ss)

Kelly J. Brooks

AIA DOCUMENT A310 « BID BOND » AIA ® » FEBRUARY 1970 ED « THE AMERICAN ) L
INSTITUTE OF ARCHITECTS, 1735 N.Y. AVE., NW., WASHINGTON, D.C. 20006 1



WARNING: THIS POWER OF ATTORNEY IS INVALID WITHOUT THE RED BORDER

. - ,
. 9 POWER OF ATTORNEY
TR AVE LE RS J Farmington Casualty Company St. Paul Mercury Insurance Company
Fidelity and Guaranty Insurance Company Travelers Casualty and Surety Company
Fidelity and Guaranty Insurance Underwriters, Inc. Travelers Casualty and Surety Company of America
St. Paul Fire and Marine Insurance Company United States Fidelity and Guaranty Company

St. Paul Guardian Insurance Company

ceriticateNo. 005694083

Attorney-In Fact No. 215018

KNOW ALL MEN BY THESE PRESENTS: That Farmington Casualty Company, St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance
Company. St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelers Casualty and Surety Company of America, and United States
Fidelity and Guaranty Company are corporations duly organized under the laws of the State of Connecticut, that Fidelity and Guaranty Insurance Company is a
corporation duly organized under the laws of the State of lowa, and that Fidelity and Guaranty Insurance Underwriters, Inc., is a corporation duly organized under the
laws of the State of Wisconsin (herein collectively called the “Companies”), and that the Companies do hereby make, constitute and appoint

C. A. McClure, Kelly J. Brooks, Kenneth L. Meyer, and Michelle Ulery

of the City of Houston , State of Texas , their true and lawful Attorney(s)-in-Fact,
each in their separate capacity if more than one is named above, to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertakings and
other writings obligatory in the nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of
contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

IN WITNESS WHEREOF, the Companies have caused this instrument to be signed and their corporate seals to be hereto affixed, this Sth
day of November . 2013
Farmington Casualty Company St. Paul Mercury Insurance Company
Fidelity and Guaranty Insurance Company Travelers Casualty and Surety Company
Fidelity and Guaranty Insurance Underwriters, Inc. Travelers Casualty and Surety Company of America
St. Paul Fire and Marine Insurance Company United States Fidelity and Guaranty Company

St. Paul Guardian Insurance Company

im
SRE
o> &
Al £

5 A%
¥
g{.”
SR A

TS

State of Connecticut By: j/

City of Hartford ss. Robert L. Raney, ggnior Vice President
On this the Sth day of November 2013 , before me personally appeared Robert L. Raney, who acknowledged himself to

be the Senior Vice President of Farmington Casualty Company, Fidelity and Guaranty Insurance Company, Fidelity and Guaranty Insurance Underwriters, Inc., St. Paul
Fire and Marine Insurance Company, St. Paul Guardian Insurance Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company. Travelers
Casualty and Surety Company of America, and United States Fidelity and Guaranty Company, and that he, as such, being authorized so to do, executed the foregoing
instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

ch:\M

Mane C. Tetreault, Notary Public

In Witness Whereof, | hereunto set my hand and official seal.
My Commission expires the 30th day of June, 2016.

58440-8-12 Printed in U.S.A.

WARNING: THIS POWER OF ATTORNEY IS INVALID WITHOUT THE RED BORDER



WARNING: THIS POWER OF ATTORNEY IS INVALID WITHOUT THE RED BORDER

. L - . )
This Power of Attorney is granted under and by the authority of the following resolutions adopted by the Boards of Directors of Farmington Casuaity Company, Fidelity

and Guaranty Insurance Company, Fidelity and Guaranty Insurance Underwriters, Inc., St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance

Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelers Casualty and Surety Company of America, and United States
Fidelity and Guaranty Company, which resolutions are now in full force and effect, reading as follows:

RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President, any Vice President, any Second Vice
President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint Attorneys-in-Fact and Agents to act for and on behalf
of the Company and may give such appointee such authority as his or her certificate of authority may prescribe to sign with the Company’s name and seal with the
Company’s seal bonds, recognizances, contracts of indemnity, and other writings obligatory in the nature of a bond, recognizance, or conditional undertaking, and any
of said officers or the Board of Directors at any time may remove any such appointee and revoke the power given him or her; and it is

FURTHER RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President may

delegate all or any part of the foregoing authority to one or more officers or employees of this Company, provided that each such delegation is in writing and a copy
thereof is filed in the office of the Secretary; and it is

FURTHER RESOLVED, that any bond, recognizance, contract of indemnity, or writing obligatory in the nature of a bond, recognizance, or conditional undertaking
shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice
President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary and duly attested and sealed with the
Company’s seal by a Secretary or Assistant Secretary; or (b} duly executed (under seal, if required) by one or more Attorneys-in-Fact and Agents pursuant to the power
prescribed in his or her certificate or their certificates of authority or by one or more Company officers pursuant to a written delegation of authority; and it is

FURTHER RESOLVED, that the signature of each of the following officers: President, any Executive Vice President, any Senior Vice President, any Vice President,
any Assistant Vice President, any Secretary, any Assistant Secretary, and the seal of the Company may be affixed by facsimile to any Power of Attorney or to any
certificate relating thereto appointing Resident Vice Presidents, Resident Assistant Secretaries or Attorneys-in-Fact for purposes only of executing and attesting bonds
and undertakings and other writings obligatory in the nature thereof, and any such Power of Attorney or certificate bearing such facsimile signature or facsimile seal
shall be valid and binding upon the Company and any such power so executed and certified by such facsimile signature and facsimile seal shall be valid and binding on
the Company in the future with respect to any bond or understanding to which it is attached.

1, Kevin E. Hughes, the undersigned, Assistant Secretary, of Farmington Casualty Company, Fidelity and Guaranty Insurance Company, Fidelity and Guaranty Insurance
Underwriters, Inc., St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance Company, St. Paul Mercury Insurance Company, Travelers Casualty and
Surety Company, Travelers Casualty and Surety Company of America, and United States Fidelity and Guaranty Company do hereby certify that the above and foregoing
is a true and correct copy of the Power of Attorney executed by said Companies, which is in full force and effect and has not been revoked.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed the seals of said Companies this 20th day of March ,20 11

b & 17

l' Kevin E. Hughes, Assistant Set

To verify the authenticity of this Power of Attorney, call 1-800-421-3880 or contact us at www.travelersbond.com. Please refer to the Attorney-In-Fact number, the
above-named individuals and the details of the bond to which the power is attached.

WARNING: THIS POWER OF ATTORNEY IS INVALID WITHOUT THE RED BORDER

()




TravelersT

IMPORTANT NOTICE

TO OBTAIN INFORMATION OR MAKE A COMPLAINT:

You may contact Travelers Casualty & Surety Company of America, Travelers Casualty
& Surety Company, Travelers Indemnity Company, Standard Fire Insurance Company
and/or Farmington Casualty Company for information or to make a complaint at:

Travelers Bond

Attn: Claims

1500 Market Street
West Tower, Suite 2900
Philadelphia, PA 19102

(267) 675-3000
(267) 675-3102 Fax

You may contact the Texas Department of Insurance to obtain the information on
companies, coverages, rights or complaints at:

Texas Department of Insurance
P.O. Box 149104
Austin, TX 78714-9104

(800) 252-3439

ATTACH THIS NOTICE TO YOUR BOND. This notice is for information only and
does not become a part or a condition of the attached document and is given to comply
with Section 2253-021, Government Code, and Section 53.202, Property Code, effective
September I, 2001.



ALLGOOD CONSTRUCTION COMPANY, INC.

UTILITY & PAVING CONTRACTOR
2647 JOANN STREET STAFFORD, TX 77477
(281) 499-9621 TELEPHONE * (281) 261-5565 FAX

References March 2014

Mueschke Road, Paving $4,396,511.89
Harris County — Gary Howard 713-755-8770
Sunland Engineer Group Inc¢. - vy Wang 713-467-8484

Morton Ranch Road West of Mason Road $4,024,709.82
Harris County - Gary Howard 713-755-8770
Ratnala & Bahl, Inc. — Walter Kappel, P.E. 281-758-6400

Greenbusch Road Phase Il $5,422,092.00

Fort Bend County — Nathan Hatcher 281-633-7515
SPI — Pete Ring 713-859-9331

Cobb Fendley — Mahmoud Salehi 713-462-3242

Cinco Ranch Boulevard East of FM 1463 $1,758,359.02
Cinco Southwest MUD No. 1
AECOM Engineering — Bruce Baumel 713-267-2851



i I
ACORD CERTIFICATE OF LIABILITY INSURANCE 10/8/2013

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSU-ﬁED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

PRODUCER CONTACT vicki Pearce, CIC, CISR
INSURICA N £y (800) 627-6474 | (A, No): (866) 652-9382
13111 Northwest Freeway | abiEss; vPearce@INSURICA . com
Suite 420 INSURER(S) AFFORDING COVERAGE NAIC #
Houston TX 77040 iNsurer A:Bituminous Casualty Corp. 0095
INSURED _ | msurers:Texas Mutual Ins. Co. 2945
Allgood Construction Company, Inc. insurer ¢ :Hanover Insurance Company 2292
2647 Joann Street INSURER D :

INSURERE :
Stafford TX 77477 INSURER F ;
COVERAGES CERTIFICATE NUMBER:13/14 Master REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

N ABDLSUBH]
R TYPE OF INSURANCE INSE | wvD | POLICY NUMBER BN TV | OO YY) LIMTS
GENERAL LIABILITY . EACH OCCURRENCE $ 1,000, 000
o | ["'DAMAGE TO RENTEL
X | COMMERCIAL GENERAL LIABILITY PREMI A $ 100,000
A | camsmane [ x ] occun CLP3593773 9/30/2013 9/30/2014 | vep Exp (Any oneperson) | 5,000
| X | BLANKET CONTRACTUAL PERSONAL & ADVINJURY | § 1,000,000
| X | PRIMARY GENERAL AGGREGATE $ 2,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMP/OP AGG | § 2,000,000
| ouicy [x | 58 | oc $
| AUTOMOBILE LIABILITY | et BINED SINGLE LT | 1,000,000
a X | ANy AUTO BODILY INJURY (Per person) | $
| AU OWNED SCHEDULED CAP3593772 9/30/2013 [9/30/2014 | BODILY INJURY (Per acddent)| $
B3 NON-OWNED PROPERTY DAMAGE $
2> | HIRED AUTOS AUTOS | (Pet accident)
PIP-Basic $ 2,500
| X [umereLauas | X | occur EACH OCCURRENCE $ 2,000,000
a EXCESS LIAB CLAIMS-MADE AGGREGATE $ 2,000,000
DED l X l RETENTION $ 10, 000 CUP2803939 9/30/2013 19/30/2014 $
WORKERS COMPENSATION WC STATU- GILE
AND EMPLOYERS' LIABILITY YIN X | BT EB
ANY PROPRIETORPARTNERIEXECUTIVE NIA E.L. EACH ACCIDENT $ 1,000,000
{Mandstory In NH) rSF0001118762 9/30/2013 [9/30/2014 | g} piSEASE - EA EMPLOYEH § 1,000, 000
If yes, describe und
DI es%nfps%oﬁ OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | $ 1,000,000
C | CONTRACTORS EQUIPMENT THD647582704 9/30/2013 [9/30/2014 | | EASED/RENTED - ANY ONE 300, 000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required) A
BID PURPOSES ONLY - GENERAL LIABILITY: Blanket Additional Insured where required by written contract per

Utility Contractors Extended Liability Coverage form (GL3085 (09/11). Waiver of Subrogation where
required by written contract per Utility Contractors Extended Liability Coverage form (GL3085 09/11).
Primary and Non-Contributory where required by written contract per Utility Contractors Extended
Liability Coverage form (GL3085 09/11). AUTO: Blanket additional insured where required by written
contract per form CA0403 ed. 06/04. Blanket Waiver of Subrogation per form CA2089 ed. 06 04. WC:
Blanket Waiver of Subrogation where required by written contract per form WC420304A ed. 01/00.

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN

ACCORDANCE WITH THE POLICY PROVISIONS.
Fort Bend County

AUTHORIZED REPRESENTATIVE

D Bright, CRM, CIC/VP %/%«%

ACORD 25 (2010/05) © 1988-2010 ACORD CORPORATION. All rights reserved.
INS025 (201005).01 The ACORD name and logo are registered marks of ACORD




SCOPE OF WORK FOR:

BRAND LANE FROM AVENUE E TO US 90A
IN FORT BEND COUNTY, PRECINCT 2

This project entails the construction of approximately 6,626 linear feet of a reinforced
concrete pavement section including asphalt transitions, concrete curbs, concrete driveways,
retaining walls, concrete slope paving, riprap, concrete headwalls, sidewalks and sidewalk
ramps for Brand Lane. The proposed roadway section consists of a roadway with three 12
foot lanes (two lanes in each direction and one continuous left turn lane). The proposed
roadway will require a proposed storm sewer system (reinforced concrete pipe 24” in
diameter to 60” in diameter, reinforced concrete box 10 X 7° and 5’ X 5°) that will outfall
into Stafford Run and the existing storm sewer system on Avenue E. A new traffic signal
will be installed at the intersection of Brand Lane and Avenue E. The project also includes
proposed waste water line (6, 15” diameters and all related appurtenances) and proposed
water line (47, 67, 87, 12”, 16” diameters, fire hydrants, service connections and all related
appurtenances) improvements by Fort Bend County W.C. & 1.D. No. 2. A significant portion
of this project is being constructed within the city limits of the City Of Stafford (Ludwig to
US 90A).

This project will require complete installation of signing and pavement markings in
accordance with the Texas Manual on Uniform Traffic Control Devices and Harris County
Pavement Marking Details and Specifications. The project will be constructed utilizing,
current versions of Harris County Specifications, TXDOT Specifications and Fort Bend
County W.C. & L.D. No. 2 Specifications. All construction details and fabrications for
manholes and inlets indicating “Harris County” will be replaced with “Fort Bend County” or
“City Of Stafford” in all contractor shop drawing submittals, this cost is incidental to all
other pay items. The City of Stafford also has specific manhole and inlet covers whose
details are included in the construction documents for this project.

For the items referenced to TxDOT, the contractor shall use the enclosed Special Provisions,
Special Specification and reference the Specification Book, TXDOT 2004 STANDARD
SPECIFICATIONS FOR CONSTRUCTION AND MAINTENANCE OF HIGHWAYS,
STREETS AND BRIDGES, June 1, 2004. (Specifications are not included).

A “Notice Of Proposed Installation Utility Line on TXDOT Highway Right Of Way” has
been submitted and approved by TXDOT for the proposed Fort Bend County W.C. & 1.D.
No. 2 water line installation under US 90A. The permit is included in the construction
documents for this project. A ‘“Request For Approval Of Traffic Control Plan” form is also
included for use by the contractor when traffic control measures are planned within TXDOT

right of way(s).
The contractor is required to notify all residents, churches and commercial businesses a

minimum of 72 hours prior to any planned construction activities that will impact the ingress
and egress movements into each respective facility.

Page 1 of 3



SCOPE OF WORK FOR:

BRAND LANE FROM AVENUE E TO US 90A
IN FORT BEND COUNTY, PRECINCT 2

The contractor is required to identify all existing resident and commercial business mail
boxes that will be impacted by the construction of this project prior to the initiation of
construction for this project and provide temporary mail box services as well as any new mail
box installations upon completion of the project. These costs are incidental to all other pay
items.

Right Of Entries for the construction of this project will be provided to the contractor by Fort
Bend County and Fort Bend County W.C. & 1.D. No. 2.

The project includes working within the vicinity of an existing Energy Transfer/Houston Pipe
Line Company LP pipeline (~Sta. 67+90, 18" diameter) right of way. The contractor must
adhere to “Energy Transfer/Houston Pipe Line Company LP General Crossing Requirements
For Construction Or Maintenance Activities” which are included in the construction
documents for this project.

The construction documents for this project also include a CD/DVD that includes the
following; Fort Bend County W.C. & 1.D. No. 2 Construction Specifications, Environmental
Site Assessment Phase 1, Environmental Site Assessment Phase II, Geotechnical
Investigation and the Storm Water Pollution Prevention Plan Document for this project.

The roadway improvements to be performed will include but not limited to the following:

1. Construction of approximately 6,626 linear foot of 8-inch thick reinforced concrete
pavement primarily consisting of a roadway with three 12 foot lanes (two lanes in
each direction and one continuous left turn lane).

2. Construction of drainage systems and structures along the project.
3. Construction of a traffic signal at Brand Lane and Avenue E intersection.
4. Construction of 8-inch thick reinforced concrete pavement using high early strength

concrete at the following intersections; Allisa Street, Ludwig, Crescent Lane, Ethel
Lane, Ester Street and all residential and commercial driveways.

5. Construction of water and waste water lines per Fort Bend County W.C. & L.D. No. 2.

6. Implementation of traffic control plans (TCP) in accordance with the Texas Manual
on Uniform Traffic Control Devices.

It should be noted that the construction of the temporary asphalt widening for the
TCP (Item 673 — Constructing Detours For Maintaining Two-Way Traffic) includes
all earthwork cut and fill volumes, temporary ditches and temporary drainage
structures required for the temporary TCP widening. Any required earthwork

Page 2 of 3



10.

11.

SCOPE OF WORK FOR:

BRAND LANE FROM AVENUE E TO US 90A
IN FORT BEND COUNTY, PRECINCT 2

borrow, cut and fill volumes and temporary drainage structures are considered
incidental to all other pay items.

Construction of permanent traffic control devices including pavement markings and
signs in accordance with Harris County Pavement Marking Details and Specifications
and in accordance with the Texas Manual on Uniform Traffic Control Devices.

TDLR inspection and approval of the proposed sidewalk system.

All required TXDOT construction permits.

Implementation of storm water pollution prevention measures during construction.

Clean up.

The above description of the scope of work is general in nature and is intended as an
overview of the project only. The complete detailed scope of work and bid items are
contained in the construction drawings and specifications.

END OF DOCUMENT

Page 3 of 3
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