
STATE OF TEXAS §

§

COUNTY OF FORT BEND §

AGREEMENT FOR PROFESSIONAL ENGINEERING SERVICES

THIS AGREEMENT is made and entered into by and between Fort Bend County,

(hereinafter "County"), a body corporate and politic under the laws of the State of Texas, and

AIA Engineers, Ltd. (hereinafter "Contractor"), a company authorized to conduct business in the
State of Texas.

WITN ESSETH

WHEREAS, County desires that Contractor provide certain professional engineering

services related to the traffic signal design for the intersection of West Bellfort and Burney
Road , (hereinafter "Services") pursuant to SOQ 14-025; and

WHEREAS, Contractor represents that it is qualified and desires to perform such
services.

NOW, THEREFORE, in consideration of the mutual covenants and conditions set forth

below, the parties agree as follows:

AGREEMENT

Section 1. Scope of Services

Contractor shall render Services to County as defined in the Scope of Services (attached
hereto as Exhibit A).

Section 2. Personnel

2.1 Contractor represents that it presently has, or is able to obtain, adequate
qualified personnel in its employment for the timely performance of the Scope of Services
required under this Agreement and that Contractor shall furnish and maintain, at its own
expense, adequate and sufficient personnel, in the opinion of County, to perform the Scope of
Services when and as required and without delays.

2.2 All employees of Contractor shall have such knowledge and experience as will
enable them to perform the duties assigned to them. Any employee of Contractor who, in the
opinion of County, is incompetent or by his conduct becomes detrimental to the project shall,
upon request of County, immediately be removed from association with the project.
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Section 3. Compensation and Payment

3.1 Contractor's fees shall be calculated at the rates set forth in the attached Exhibit

A. The Maximum Compensation for the performance of Services within the Scope of Services
described in Exhibit A is forty-five thousand two hundred seventy-seven dollars and 00/100
($45,277.00). In no case shall the amount paid by County under this Agreement exceed the
Maximum Compensation without an approved change order. The Maximum Compensation

shall be allocated as follows:

3.1.1. $33,427.00 for Total Basic Services

3.1.2. $11,850.00 for Total Additional Services

3.2 All performance of the Scope of Services by Contractor including any changes in
the Scope of Services and revision of work satisfactorily performed will be performed only
when approved in advance and authorized by County.

3.3 County will pay Contractor based on the following procedures: Upon completion

of the tasks identified in the Scope of Services, Contractor shall submit to County staff person
designated by the County Engineer, one (1) electronic (pdf) copy and two (2) original hard
copies of invoices showing the amounts due for services performed in a form acceptable to

County. County shall review such invoices and approve them within 30 calendar days with such
modifications as are consistent with this Agreement and forward same to the Auditor for
processing. County shall pay each such approved invoice within thirty (30) calendar days.

County reserves the right to withhold payment pending verification of satisfactory work
performed.

Section 4. Limit of Appropriation

4.1 Contractor clearly understands and agrees, such understanding and agreement

being of the absolute essence of this Agreement, that County shall have available the total
maximum sum of forty-five thousand two hundred seventy-seven dollars and 00/100
($45,277.00), specifically allocated to fully discharge any and all liabilities County may incur.

4.2 Contractor does further understand and agree, said understanding and
agreement also being of the absolute essence of this Agreement, that the total maximum
compensation that Contractor may become entitled to and the total maximum sum that County
may become liable to pay to Contractor shall not under any conditions, circumstances, or
interpretations thereof exceed forty-five thousand two hundred seventy-seven dollars and
00/100 ($45,277.00).

Section 5. Time of Performance

The time for performance of the Scope of Services by Contractor shall begin with receipt
of the Notice to Proceed from County and end no later than August 1, 2016. Contractor shall
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complete the tasks described in the Scope of Services within this time or within such additional
time as may be extended by the County.

Section 6. Modifications and Waivers

6.1 The parties may not amend or waive this Agreement, except by a written
agreement executed by both parties.

6.2 No failure or delay in exercising any right or remedy or requiring the satisfaction
of any condition under this Agreement, and no course of dealing between the parties, operates
as a waiver or estoppel of any right, remedy, or condition.

6.3 The rights and remedies of the parties set forth in this Agreement are not

exclusive of, but are cumulative to, any rights or remedies now or subsequently existing at law,
in equity, or by statute.

Section 7. Termination

7.1 Termination for Convenience

7.1.1 County may terminate this Agreement at any time upon forty-eight (48)

hours written notice.

7.2 Termination for Default

7.2.1 County may terminate the whole or any part of this Agreement for cause
in the following circumstances:

7.2.1.1 If Contractor fails to perform services within the time specified in

the Scope of Services or any extension thereof granted by the County in writing;

7.2.1.2 If Contractor materially breaches any of the covenants or terms
and conditions set forth in this Agreement or fails to perform any of the other provisions of this
Agreement or so fails to make progress as to endanger performance of this Agreement in

accordance with its terms, and in any of these circumstances does not cure such breach or

failure to County's reasonable satisfaction within a period of ten (10) calendar days after
receipt of notice from County specifying such breach or failure.

7.2.2 If, after termination, it is determined for any reason whatsoever that
Contractor was not in default, or that the default was excusable, the rights and obligations of

the parties shall be the same as if the termination had been issued for the convenience of the

County in accordance with Section 7.1 above.

7.3 Upon termination of this Agreement, County shall compensate Contractor in
accordance with Section 3, above, for those services which were provided under this
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Agreement prior to its termination and which have not been previously invoiced to County.
Contractor's final invoice for said services will be presented to and paid by County in the same

manner set forth in Section 3 above.

7.4 If County terminates this Agreement as provided in this Section, no fees of any
type, other than fees due and payable at the Termination Date, shall thereafter be paid to
Contractor.

Section 8. Ownership and Reuse of Documents

All documents, data, reports, research, graphic presentation materials, etc., developed

by Contractor as a part of its work under this Agreement, shall become the property of County
upon completion of this Agreement, or in the event of termination or cancellation thereof, at

the time of payment under Section 3 for work performed. Contractor shall promptly furnish all
such data and material to County on request.

Section 9. Inspection of Books and Records

Contractor will permit County, or any duly authorized agent of County, to inspect and
examine the books and records of Contractor for the purpose of verifying the amount of work

performed under the Scope of Services. County's right to inspect survives the termination of
this Agreement for a period of four years.

Section 10. Insurance

10.1 Prior to commencement of the Services, Contractor shall furnish County with

properly executed certificates of insurance which shall evidence all insurance required and
provide that such insurance shall not be canceled, except on 30 days' prior written notice to

County. Contractor shall provide certified copies of insurance endorsements and/or policies if

requested by County. Contractor shall maintain such insurance coverage from the time Services
commence until Services are completed and provide replacement certificates, policies and/or
endorsements for any such insurance expiring prior to completion of Services. Contractor shall
obtain such insurance written on an Occurrence form from such companies having Best's rating

of A/VII or better, licensed or approved to transact business in the State of Texas, and shall
obtain such insurance of the following types and minimum limits:

10.1.1 Workers' Compensation insurance. Substitutes to genuine Workers'
Compensation Insurance will not be allowed. Employers' Liability insurance with limits of not
less than $1,000,000 per injury by accident, $1,000,000 per injury by disease, and $1,000,000
per bodily injury by disease.

10.1.2 Commercial general liability insurance with a limit of not less than

$1,000,000 each occurrence and $2,000,000 in the annual aggregate. Policy shall cover liability
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for bodily injury, personal injury, and property damage and products/completed operations
arising out of the business operations of the policyholder.

10.1.3 Business Automobile Liability insurance with a combined Bodily
Injury/Property Damage limit of not less than $1,000,000 each accident. The policy shall cover
liability arising from the operation of licensed vehicles by policyholder.

10.1.4 Professional Liability insurance with limits not less than $1,000,000.

10.2 County and the members of Commissioners Court shall be named as additional
insured to all required coverage except for Workers' Compensation. All Liability policies
including Workers' Compensation written on behalf of Contractor shall contain a waiver of
subrogation in favor of County and members of Commissioners Court.

10.3 If required coverage is written on a claims-made basis, Contractor warrants that
any retroactive date applicable to coverage under the policy precedes the effective date of the
contract; and that continuous coverage will be maintained or an extended discovery period will
be exercised for a period of 2 years beginning from the time that work under the Agreement is
completed.

Section 11. Indemnity

CONTRACTOR SHALL INDEMNIFY AND DEFEND COUNTY AGAINST ALL LOSSES.

LIABILITIES. CLAIMS. CAUSES OF ACTION. AND OTHER EXPENSES. INCLUDING REASONABLE

ATTORNEYS FEES. ARISING FROM ACTIVITIES OF CONTRACTOR. ITS AGENTS. SERVANTS OR

EMPLOYEES. PERFORMED UNDER THIS AGREEMENT THAT RESULT FROM THE NEGLIGENT

ACT. ERROR. OR OMISSION OF CONTRACTOR OR ANY OF CONTRACTOR'S AGENTS. SERVANTS

OR EMPLOYEES.

Section 12. Confidential and Proprietary Information

12.1 Contractor acknowledges that it and its employees or agents may, in the
course of performing their responsibilities under this Agreement, be exposed to or acquire

information that is confidential to County. Any and all information of any form obtained by

Contractor or its employees or agents from County in the performance of this Agreement
shall be deemed to be confidential information of County ("Confidential Information"). Any
reports or other documents or items (including software) that result from the use of the
Confidential Information by Contractor shall be treated with respect to confidentiality in the

same manner as the Confidential Information. Confidential Information shall be deemed not

to include information that (a) is or becomes (other than by disclosure by Contractor)
publicly known or is contained in a publicly available document; (b) is rightfully in
Contractor's possession without the obligation of nondisclosure prior to the time of its

disclosure under this Agreement; or (c) is independently developed by employees or agents
of Contractor who can be shown to have had no access to the Confidential Information.
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12.2 Contractor agrees to hold Confidential Information in strict confidence, using
at least the same degree of care that Contractor uses in maintaining the confidentiality of
its own confidential information, and not to copy, reproduce, sell, assign, license, market,
transfer or otherwise dispose of, give, or disclose Confidential Information to third parties
or use Confidential Information for any purposes whatsoever other than the provision of
Services to County hereunder, and to advise each of its employees and agents of their
obligations to keep Confidential Information confidential. Contractor shall use its best
efforts to assist County in identifying and preventing any unauthorized use or disclosure of
any Confidential Information. Without limitation of the foregoing, Contractor shall advise
County immediately in the event Contractor learns or has reason to believe that any person
who has had access to Confidential Information has violated or intends to violate the terms

of this Agreement and Contractor will at its expense cooperate with County in seeking
injunctive or other equitable relief in the name of County or Contractor against any such
person. Contractor agrees that, except as directed by County, Contractor will not at any
time during or after the term of this Agreement disclose, directly or indirectly, any
Confidential Information to any person, and that upon termination of this Agreement or at
County's request, Contractor will promptly turn over to County all documents, papers, and
other matter in Contractor's possession which embody Confidential Information.

12.3 Contractor acknowledges that a breach of this Section, including disclosure of
any Confidential Information, or disclosure of other information that, at law or in equity,
ought to remain confidential, will give rise to irreparable injury to County that is
inadequately compensable in damages. Accordingly, County may seek and obtain injunctive

relief against the breach or threatened breach of the foregoing undertakings, in addition to
any other legal remedies that may be available. Contractor acknowledges and agrees that
the covenants contained herein are necessary for the protection of the legitimate business

interest of County and are reasonable in scope and content.

12.4 Contractor in providing all services hereunder agrees to abide by the provisions

of any applicable Federal or State Data Privacy Act.

12.5 Contractor expressly acknowledges that County is subject to the Texas Public

Information Act, TEX. GOV'T CODE ANN. §§ 552.001 etseq., as amended, and notwithstanding

any provision in the Agreement to the contrary, County will make any information related to
the Agreement, or otherwise, available to third parties in accordance with the Texas Public
Information Act. Any proprietary or confidential information marked as such provided to

County by Consultant shall not be disclosed to any third party, except as directed by the Texas

Attorney General in response to a request for such under the Texas Public Information Act,

which provides for notice to the owner of such marked information and the opportunity for the

owner of such information to notify the Attorney General of the reasons why such information

should not be disclosed. The terms and conditions of the Agreement are not proprietary or
confidential information.
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Section 13. Independent Contractor

13.1 In the performance of work or services hereunder, Contractor shall be deemed
an independent contractor, and any of its agents, employees, officers, or volunteers performing
work required hereunder shall be deemed solely as employees of contractor or, where
permitted, of its subcontractors.

13.2 Contractor and its agents, employees, officers, or volunteers shall not, by
performing work pursuant to this Agreement, be deemed to be employees, agents, or servants
of County and shall not be entitled to any of the privileges or benefits of County employment.

Section 14. Notices

14.1 Each party giving any notice or making any request, demand, or other
communication (each, a "Notice") pursuant to this Agreement shall do so in writing and shall
use one of the following methods of delivery, each of which, for purposes of this Agreement, is
a writing: personal delivery, registered or certified mail (in each case, return receipt requested
and postage prepaid), or nationally recognized overnight courier (with all fees prepaid).

14.2 Each party giving a Notice shall address the Notice to the receiving party at the
address listed below or to another address designated by a party in a Notice pursuant to this
Section:

County: Fort Bend County Engineering Department

Attn: County Engineer

301 Jackson Street

Richmond, Texas 77469

With a copy to: Fort Bend County

Attn: County Judge

401 Jackson Street, 1st Floor
Richmond, Texas 77469

Contractor: AIA Engineers, Ltd.

Attn: Zina Schwartz, P.E.

15310 Park Row

Houston, Texas 77084

14.3 A Notice is effective only if the party giving or making the Notice has complied

with subsections 14.1 and 14.2 and if the addressee has received the Notice. A Notice is

deemed received as follows:
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14.3.1 If the Notice is delivered in person, or sent by registered or certified mail
or a nationally recognized overnight courier, upon receipt as indicated by the date on the
signed receipt.

14.3.2 If the addressee rejects or otherwise refuses to accept the Notice, or if
the Notice cannot be delivered because of a change in address for which no Notice was given,

then upon the rejection, refusal, or inability to deliver.

Section 15. Compliance with Laws

Contractor shall comply with all federal, state, and local laws, statutes, ordinances, rules
and regulations, and the orders and decrees of any courts or administrative bodies or tribunals
in any matter affecting the performance of this Agreement, including, without limitation,
Worker's Compensation laws, minimum and maximum salary and wage statutes and
regulations, licensing laws and regulations. When required by County, Contractor shall furnish
County with certification of compliance with said laws, statutes, ordinances, rules, regulations,
orders, and decrees above specified.

Section 16. Performance

16.1 Contractor represents to County that Contractor has the skill and knowledge
ordinarily possessed by well-informed members of its trade or profession practicing in the
greater Houston metropolitan area and Contractor will apply that skill and knowledge with care

and diligence to ensure that the Services provided hereunder will be performed and delivered

in accordance with the standard of care observed in the same profession at the same location.

16.2 Contractor represents to County that the Services will be free from material
errors and will materially conform to all requirements and specifications contained in the

attached Exhibit A.

Section 17. Assignment and Delegation

17.1 Neither party may assign any of its rights under this Agreement, except with the

prior written consent of the other party. That party shall not unreasonably withhold its
consent. All assignments of rights are prohibited under this subsection, whether they are

voluntarily or involuntarily, by merger, consolidation, dissolution, operation of law, or any other
manner.

17.2 Neither party may delegate any performance under this Agreement.

17.3 Any purported assignment of rights or delegation of performance in violation of
this Section is void.
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Section 18. Applicable Law

The laws of the State of Texas govern all disputes arising out of or relating to this
Agreement. The parties hereto acknowledge that venue is proper in Fort Bend County, Texas,
for all legal actions or proceedings arising out of or relating to this Agreement and waive the
right to sue or be sued elsewhere. Nothing in the Agreement shall be construed to waive the
County's sovereign immunity.

Section 19. Successors and Assigns

County and Contractor bind themselves and their successors, executors, administrators
and assigns to the other party of this Agreement and to the successors, executors,
administrators and assigns of the other party, in respect to all covenants of this Agreement.

Section 20. Third Party Beneficiaries

This Agreement does not confer any enforceable rights or remedies upon any person

other than the parties.

Section 21. Severability

If any provision of this Agreement is determined to be invalid, illegal, or unenforceable,

the remaining provisions remain in full force, if the essential terms and conditions of this
Agreement for each party remain valid, binding, and enforceable.

Section 22. Publicity

Contact with citizens of Fort Bend County, media outlets, or governmental agencies shall
be the sole responsibility of County. Under no circumstances whatsoever, shall Contractor

release any material or information developed or received in the performance of the Services

hereunder without the express written permission of County, except where required to do so
by law.

Section 23. Captions

The section captions used in this Agreement are for convenience of reference only and
do not affect the interpretation or construction of this Agreement.

Section 24. Conflict

In the event there is a conflict between this Agreement and the attached exhibit, this
Agreement controls.
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IN WITNESS WHEREOF, the parties hereto have signed or have caused their respective
names to be signed to multiple counterparts to be effective on the /Q day of

MbKd-) 2015.

FORT BEND COUNTY AIA Engineers, Ltd.

Robert E. Hebert[CountyJudge

3ic XciS
Date

ATTEST:

Laura Richard, County Clerk

Ashraf Islam, P.E., President

Date

w f-v

***$&&*'

Richard W. Stolleis, P.E., County Engineer

AUDITOR'S CERTIFICATE

QOIhereby certify that funds are available in th^amount of $^£^}%_ to accomplish
and pay the obligation of Fort Bend County under thi.

MDS

Robert Edward Sturdivant, County Auditor

Agreement for Professional Engineering Services
Traffic Signal Design for West Bellfort at Burney Road

Page 10 of 10

fy



EXHIBIT A



15310 Park Row

# AIA ENGINEERS, LTD. Telephone (281)493-4140
CONSULTANTS Fax (281) 493-2211

E-Mail:zschwartz@aiainc.com

February 10,2015

Rick J. Staigle, PE, PTOE
First Assistant County Engineer
Fort Bend County Engineering
301 Jackson Street

Richmond, Texas 77469

Re: Fort Bend County Traffic Signal Design - West Bellfort at Burney.

Dear Mr. Staigle:

We thank you for considering us to provide professional engineering services for the referenced
project. We are pleased to submit our proposal and scope required for this project. Our scope
includes all necessary drawings for a complete Mast arm signal layout. WTC, Inc. has submitted
their surveying fee as well for this project. AIA will provide initial signal timings for the
intersection.

We look forward to working with you and the Fort Bend County Engineering Department on this
project. If you have any questions, please feel free to call our office at 281-493-4140, ext 247.

Sincerely,

J ' -"J•Zlna Schwartz, P.E.
AIA Engineers, Ltd.

Enclosures: Fee Estimate, Scope

W:\TXPROJ OLD\TX2168-00\Documentation\Contracts & Proposals\WA#2\ltr 001 cost prop FB WBell Signal 150212.doc



ATTACHMENT A-1

SCOPE OF WORK AND BASIS OF FEE CALCULATIONS

FOR

TRAFFIC SIGNAL DESIGN

Intersection of West Bellfort at Burney
And

Restriping West Bellfort at Spanish Grant

Precinct Nos.: 3 and 4

Project Location:
Intersection of: West Bellfort at Burney

Traffic Signal Design Engineer herein called Consultant:
Fort Bend County Engineering Department herein called FBCED.

PROJECT DESCRIPTION:

Traffic Signal Design for the above mentioned intersection(s) shall consist of:

The design for traffic signal equipment including but not limited to traffic signal controllers, traffic and
pedestrian heads, pedestrian push button actuated (if necessary), embedded loop design, road name signs,
and supporting structures (if necessary). Utilizing TxDOT Standards & Specifications.

Roadway Design shall include: A minimum of geometric design including but not limited to signage and
striping as required to create a functional signalized intersection. Also, include plan layout and details for
wheelchair ramps, pedestrian sidewalks in accordance with ADA requirements and TxDOT Standards.

Restriping of West Bellfort at Spanish Grant shall consist of sign and pavement marking
adjustments as directed by the County. An aerial image will be used as a background for this
drawing. No additional surveying will be required.

PROJECT MANAGER:

FORT BEND COUNTY ENGINEERING

Gerald Wilson, PE

Assistant County Engineer - Traffic
Fort Bend County
301 Jackson Street, Richmond, Texas 77469
gerald.wilson(a),fortbendcountvtx.gov
office.281.633.7528
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Design and develop traffic signal contract plans, proposal package, engineering documents, and related
work necessary for new installation of electronic traffic signal control devices to be accomplished by
contract bid letting. New traffic signal work typically includes installation of: Mast arms and/or pedestals,
traffic and pedestrian signals, and traffic signal controller. If it is determined during construction, the design
is not constructible due to consultant design error; the signal design consultant will be responsible for
correcting the design at no additional cost to County. If the constructability is based on changes made by the
County, the consultant will be compensated.

CONSULTANT PAYMENT -Fixed Fee

Compensation for the Basic Services for this project shall be on a fixed fee basis. The proposal shall
typically include an estimate of labor hours by classification or employee, hourly labor rates, applied
overhead, other direct costs, subconsultant costs, and applied fixed fee for each task listed.

All payment for services will be paid monthly based on the percentage of completion of each task.

Payment to the Consultant for services rendered shall not exceed the maximum amount unless an increase is
approved in accordance with the contract with the Consultant. Typically, billings must be submitted within
30 days after the completion of services for the current billing. The final billing must be received within 60
days of the completion of services. Refer to specific contract terms for payment will be contained in the
Professional Services Agreement.

Only direct expenses listed, will be paid. All other expenses are considered part of the base fixed fee.
Supporting documentation must be submitted with the billing for all eligible expenses on the project.
Charges for this contract are those that are directly attributable to the activities of this project.

CONSULTANT RESPONSIBILITIES

A) Specific Responsibilities;

1) The Design Consultant shall arrange for a design kick-off meeting with Fort Bend County
Engineering & Road & Bridge to review the proposed signal design plans.

B) General Responsibilities:

1) Perform design service including the design and preparation of base plans, preliminary (75%)
plans, final plans, specifications, wiring diagrams, bills of materials, measurement and payment
items, and cost estimates for all construction work for this project, including necessary alterations
to power, lighting. Traffic signal work may include installation of: Mast arm or pedestals, traffic
and pedestrian signals, and traffic signal controller, traffic loops.

2) Coordinate with adjacent HOAs. Plan to have the controller in an easement pulled back from the
intersection. Included easements for controller and possibly poles as additional services.
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3) Utility coordination for this project will be done by the Traffic Signal Design Engineer with
assistance from the Fort Bend County Engineering Department The consultant must incorporate
both private and public utility information into the design plans (both existing and proposed plans),
The consultant should anticipate attending utility coordination meetings as required (including
on-site field meetings with the utility engineer and the affected utility companies in the area), and a
plan review meeting. The consultant will provide meeting minutes of all meetings for matters
pertaining to traffic signal design,

4) Perform mast arm design. Design using on long mast arms to reach out to future double lefts or
ultimate 6 lane section.

5) In the performance of design service, govern all project design and plan work by the applicable
codes, standards, and practices of the Texas Department of Transportation, or other approved
standards hereinafter referred to as the department, and the current Texas Manual of Uniform
Traffic Control Devices.

6) All documents prepared by the Consultant, including, drawings, estimates, specifications, field
notes, investigation studies, etc., are the property of the County.

7) All plan sheets shall be developed using computer-aided drafting technology (Autocad or
Microstation). Electronic files will be turned in when completed.

8) Any existing or proposed pedestrian pushbuttons and APS peds must be accessible per ADA
guidelines and TxDOT design practices including:

a) Pushbutton must be within 24" from edge of sidewalk
b) The pushbutton must be located in the middle of a 4' pushbutton landing (maximum slope

of 2%).
c) ADA ramps arc required at every crosswalk controlled by a pedestrian signal head.
d) A sidewalk is required to connect ADA ramps on each quadrant.

9) Perform sidewalk and ramp survey and design if not included in scope of road project on an as
needed basis to comply with ADA requirements. The ADA ramp survey data must be sufficient for
ramp and pushbutton design including (but not limited to):

a) Relative elevations, including at least two horizontal and vertical control points for future
layout control for construction staking

b) Curb (top back of curb) & gutter (at flow line and at edge) is to be collected through the
curves with observation every 3 feet along the arc near existing or proposed ADA ramps.
Outside existing or proposed ADA ramp areas, curb and gutter observations may be every
5 feet.

c) Drainage structures (and any other public and/or private utility located in or adjacent to the
curb and gutter) near existing or proposed ADA ramps must be located because they can
affect ADA ramp design.

d) If an ADA ramp exists, enough information must be collected to properly define the
existing conditions.

e) Both ends of existing sidewalk joints must be mapped to determine limits of sidewalk
replacement during ADA ramp design.
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Task 1: Base Plan Preparation

1) Design and develop contract base plans necessary for new installation or modernization of
electronic traffic signal control devices to be accomplished by contract bid letting, Base plans
include (but are not limited to):
a) Existing road rights-of-way (ROW)
b) Field measured/surveyed road and lane geometry and posted speed limits
c) Field measured/surveyed locations of any visible utilities and underground utilities
d) Proposed types and locations of poles and controller
e) Proposed traffic and pedestrian signal head types and locations
f) Proposed pushbuttons, traffic loops
g) Proposed phasing (as required)

2) Where applicable, the intersection and ADA ramp survey will be used to develop base plans.

3) If existing or proposed pole locations appear to be outside existing right-of-way, contact Fort Bend
County Engineering.

Task 1: Deliverables (Base Plans)

1) All traffic signal plan in the following formats:
a. 11x17 paper copy
b. One 11x17 pdf file
c. Distribute as follows:

d. Submit 50% and 75% electronically.
e. Submit one paper copy of final plans for signatures.
f. Signed plans will be scanned and PDF submitted to County
g. Submit electronic files

Task 2: Utility Documentation

1) Show existing utility information (as provided by utility companies) on both removal and
proposed signal plans.

2) Identify and inform the FBCED of any utilities for which insufficient information was provided,
and identify any utilities that may conflict with the proposed construction.

3) Attend utility coordination meeting(s) as required and document any additional utility information.

Task 3: Preliminary (75%) Plan Preparation

1) Design and develop preliminary (75%) contract plans necessary for new installation or
modernization of electronic traffic control devices to be accomplished by Contract bid letting.
Preliminary (75%) plans include (in addition to base plan information):
a) Location and types of utilities as provided by the utility companies and resulting from

utility coordination meeting(s) as required.
b) List of Materials and Quantities,
d) Electrical Schedule
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e) ADA ramp and pushbutton locations
g) Appropriate note blocks for contact persons, etc.
h) Proper file names, levels, and text sizes
i) Any additional right-of-way required for existing and proposed traffic signal

appurtenances

2) Attend plan review meeting at the FBCED office.

Task 4: Utility Coordination

1) Actively work with FBCED personnel until utility conflictsare resolved. This includes, but is not
limited to:

a) Staking proposed foundation locations in the field prior to the utility coordination field
review

b) Documenting additional utility information on the plans
c) Revising plans to avoid utility conflicts

Task 5: Final Plan and Proposal Preparation

1) Incorporate the department's comments, (with returned check of list from 75% Preliminary Review
Plans), of the plans and prepare complete detailed construction final plans, supplemental
specifications, special provisions, measurement and payment items, estimates of quantities, span
calculations, and engineer's final estimates of cost for all necessary construction and related work
included in this project.

2) During preparation of the final plans, make such alterations, corrections, and revisions to said plans
and supporting materials as are deemed necessary and desirable by the department to insure
conformance of plans to good design and standard practices and to have said plans and other
material in proper form for receiving bids.

3) Attend and provide electronic plans for any meetings. Make any final changes necessary.

Task 5: Deliverables (Final Plans)

1) Upon completion of design services for this project and final approval thereof by the department,
deliver to the department final plans, proposal and supporting documents.

2) Initial signal timings

Task 6: Contract Phase

1) Assist the County in obtaining bids.
2) Attend pre-bid conferences and prepare addendum's, if needed.
3) Assist in the tabulation and analysis of bids and furnish recommendations on the award of the

construction contract.

Task 7: Construction Phase

1) Attend and assist County in pre-construction conferences.
2) Make periodic visits to determine, in general, if the work is proceeding in accordance with the

contract documents.

3) Review shop and working drawings, furnished by contractors, for compliance with design concepts

Professional Engineering Services Agreement
Traffic Signal Design at West Bellfort at Burney Intersection
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and specifications and with the information given in the contract documents.
4) Review monthly and final estimates on forms provided by the County, for payments to the

Contractor.

5) Assist in reviewing change order pricing and quantities.

BASIC SERVICES TASK COST Percentage

TASK 1- Base Plan Preparation and Deliverables $ 6,825.00 35%

TASK 2 - Utility Documentation $ 975.00 5%

TASK 3 - Preliminary (75%) Plan Preparation & Deliverables $ 3,900.00 20%

TASK 4- Utility Coordination $ 975.00 5%

TASK 5 - Final Plan and Proposal Preparation & Deliverables. $ 2,925.00 15%

TASK 6 - Contract Phase $ 975.00 5%

TASK 7- Construction Phase $ 2,925.00 15%

TOTAL BASIC SERVICES

Direct Expenses

TOTAL REIMBURSABLE & EXPENSES

$ 19,500.00

$ 250.00

100%

$ 250.00

TOTAL BASIC FEE $ 19,750.00

ADDITIONAL SCOPE OF SERVICES

The Consultant, upon prior written authorization from the County Engineer, shall furnish the following
additional services, and the County shall compensate the Engineer therefore as set forth below:

1. Traffic Control Drawings for paving within each intersection.
2. Changes in the drawings and specifications requested by the County, which are outside the scope or

the project.
3. Signal Timing Adjustments subsequent to initial timing.
4. A set of record drawings prepared and delivered to the County showing those changes made during

the construction period based on change orders, marked up prints, drawings, and other data
furnished by the Contractor to the Engineer, and which the Engineer considers significant. The
Engineer will also furnish the County a copy of CAD format graphic files of the record drawings
when prepared through computer aided drafting. Also, one set of all drawings in AutoCAD or
Microstation, CD-ROM media.

Attachment A-1
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COMPENSATION FOR ADDITIONAL SERVICES

ADDITIONAL SERVICES TASK COST Percentage

TASK 1-Traffic Control $ 2,659.50 53.19%

TASK 2- Changes to Drawings and/or Specifications $ 1,064.00 21.28%

TASK 3 - Signal Timing Adjustments subsequent to initial timing $ 1,064.00 21.28%

TASK 4 - Original Drawings in AutoCAD and Il"xl7" $ 212.50 4.25%

TOTAL ADDITIONAL SERVICES

Direct Expenses

$ 5,000.00

$ 250.00

100%

TOTAL DIRECT EXPENSES ADDITIONAL SERVICES $ 250.00

TOTAL ADDITIONAL SERVICES $ 5,250.00

Any additional service, if requirec will be compensated at the following rates
AIA Hourly Rates

Classification Base Rate Multiplier Billing Hourly Rate

Principal $ 75.00 3 $ 225.00

QC Consultant $ 64.00 3 $ 192.00

Project Manager $ 68.00 3 $ 204.00

RPLS* 3 $ -

Graduate Engineer (EIT) $ 36.00 3 s 108.00

Designer $ 32.00 3 $ 96.00

Survey Tech* 3 $ -

Secretarial $ 20.00 3 $ 60.00

Any additional Reimbursable Expenses:
Mileage @ .55 per mile
Printing 8.5x11 @. 10 sheet
Printing 11x17 @ .20 sheet

TRAFFIC SIGNAL BASIC SURVEYING SCOPE OF SERVICES

The Consultant and its designated surveying consultant will perform the surveying services at the
designated intersection in Fort Bend County approval is required for any outside consultant.

1) Surveyor will perform a topographic survey of the intersections listed above. The survey limits wil
be within the right-of-way at 500 feet North, South, East and West from the intersection of the
right-of-ways including sidewalks that may be out of the ROW. The topographic survey will
include the following items:
• The Surveyor will locate right-of-way based on found monuments and record information.
• The Surveyor will stake a baseline at 100-foot intervals.

Professional Engineering Services Agreement
Traffic Signal Design at West Bellfort at Burney Intersection
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The Surveyor will locale paving, pavement markings, traffic signals, visible utilities and record
utilities, pipelines, fences and signs indicating type and size.

• Provide elevations based on the County's monument system. Provide elevations along
medians located at the intersection.

The Surveyor will provide black line copies of plan view drawings at a scale of one inch to
twenty feet on a 24 by 36-inch sheet size, half scale drawings on an 11 by 17 inch sheet size and
a digital data file in AutoCAD 2004 or higher.

COMPENSATION FOR BASIC SERVICES:

*See attached from WTC, Inc.

ADDITIONAL SURVEYING SERVICES

Additional services, if needed, will be considered outside the scope of the lump fee. The following
items are considered additional services and are not part of the scope of services.

1. Surveyor will provide construction staking or the following items:
• Control points.
• Location of signal poles.
• Wheelchair ramp locations at intersection

2. The Surveyor will provide abstracting of ownership of property contiguous to the Project area.
• Cost will be per easement

COMPENSATION FOR ADDITIONAL SURVEYING SERVICES:

*See attached from WTC, Inc.

Professional Engineering Services Agreement
Traffic Signal Design at West Bellfort at Burney Intersection

Attachment A-1 Page 8 of 10



SUMMARY OF COMPENSATION:

TASK DESCRIPTION TASK COST

Traffic Signal Design $ 19,500.00

Survey $ 13,227.00

TOTAL LABOR COSTS BASIC SERVICES $ 32,727.00

Traffic Signal Design $ 250.00

Survey $ 450.00

TOTAL DIRECT EXPENSES BASIC SERVICES $ 700.00

TOTAL BASIC SERVICES $ 33,427.00

Traffic Signal Design $ 5,000.00

$ 6,350.00Survey

TOTAL LABOR COSTS ADDITIONAL SERVICES $ 11,350.00

Traffic Signal Design $ 250.00

Survey $ 250.00

TOTAL DIRECT EXPENSES ADDITIONAL SERVICES $ 500.00

TOTAL ADDITIONAL SERVICES $ 11,850.00

GRAND TOTAL $ 45,277.00

Attachment A-
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FORT BEND COUNTY ENGINEERING RESPONSIBILITIES

County Review:
The Fort Bend County Engineering Department will review and comment on the base plan, the preliminary
(75%) plan, and the Final (100%) plan submittals. Additional plan review may be required dependent on
completeness and accuracy of the plans submitted.

Information services to be provided by the Fort Bend County are:

• Appropriate Traffic and Safety Notes
• Available plans and/or layout drawings for each location

Available traffic counts and turning movement counts

Reference Documents and Standards to be used:

National Manual of Uniform Traffic Control Devices
Texas Manual of Uniform Traffic Control Devices (TMUTCD)
Texas Vehicle Code

Local and National electrical codes

Texas Department of Transportation "Standard Specifications for Construction and Maintenance of
Highways, Street and Bridges".

PROJECT COORDINATION

Coordinate design service with Fort Bend County Engineering and Fort Bend County Road & Bridge,
overhead and/or underground utility/telephone companies and Homeowner Associations.

PROJECT SCHEDULE

Prepare and submit to the FBCED a schedule for each task and total calendar days for completing the
project. The work shall be completed commencing from the date of work authorization to the Consultant.
The time allocated for any necessary utility coordination meeting, and the department review shall be
shown in the Consultant's work schedule.

Professional Engineering Services Agreement
Traffic Signal Design at West Bellfort at Burney Intersection
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EXHIBIT "A"

SCOPE OF PROFESSIONAL SERVICES
For

Ms. Zina Schwartz, P.E.

AIASurveyors, Ltd.
15310 Park Row

Houston, Texas 77084

Ph. (281) 493-4140
Fax. (281] 493-2211

Re: Proposal for Professional Services
Surveying for Traffic Signalization Project

West Bellfort Avenue at Burney Road - Fort Bend County, Texas

WTC TBPLS No.: 100792-00

Ms. Schwartz,

WTC, Inc., appreciates this opportunity to submit this proposal of Surveying Services
for the above mentioned project.

Basic Surveying Services: Our Surveying Scope of Services includes:

Item 1: Establish Horizontal and Vertical Control along West Bellfort Avenue & Burney Road
(Lump Sum Fee = $1,570.00)
Item 2: Utility Research including water, gas, electric, and telephone. Any other utility will
be charged at an hourly basis. (Lump Sum Fee = $1,140.00)
Item 3: Determine Street Right-of-Way Lines (if establishing the ROW takes longer than a
day, then an hourly rate will apply to establish) & stake a baseline at 100' intervals for a
distance of 500' in each direction along West Bellfort Avenue & Burney Road (Lump Sum
Fee = $2,485.00)
Item 4: Topographic survey including paving, pavement markers, traffic signals, visible
utilities and record utilities, pipelines, fences, fences and signs indicating type and size going
500' in each direction along West Bellfort Avenue & Burney Road (Lump Sum Fee =
$2,280.00)
Item 5: Obtain Street Cross Sections (Lump Sum Fee = $2,280.00)
Item 6: Prepare existing Topographic Survey Map (Lump Sum Fee = $2,600.00)

Total Initial Lump Sum for Items 1-6: $12,355.00

Schedule:

Items 1 through 6 shall be completed within approximately thirty-three (35) calendar
days from the date of authorization to proceed.
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Additional Surveying Services:
In addition to the above initial surveying services as described above, WTC, Inc. will
perform the following services for an additional lump sum fee if needed:

Item 1: Stakeout Poles, Controller, Wheelchair ramps and Right-of-Way
(Lump Sum Fee = $1,900.00)
Item 2: Stakeout Contractor control points for construction (Lump Sum Fee =
$950.00)
Item 3: Provide Detailed Abstracting of Ownership (Lump Sum Fee = $1,500)
Item 4: Prepare As-Built Conditions Map (Lump Sum Fee =$2,000.00)

Total Additional Lump Sum for Items 1-6: $6,350.00

Schedule:

Items 1 through 3 shall be completed within approximately ten (10) calendar days from
the date of authorization to proceed.

Other Additional Surveying Services:
Services specifically not mentioned in the above Scope of Service will be completed on
an hourly rate shown under "Reimbursable expenses and hourly rates" or a lump
sum fee with prior written approval from the client.

Reimbursable Expenses:
AIA Surveyors, Inc. agrees to pay reimbursable expenses such as mileage, mailings,
deliveries, and fees required by agencies for maps or plans and any outside printing
costs. These expenses are not included in the above total lump sum and shall be
reimbursed to WTC, Inc. at cost plus 10% if not specifically defined. (Estimated cost
$436.00)

Project Management Expenses:
WTCwill conduct budgeting and invoicing on a monthly schedule, develop and manage
design schedule &coordination with our staff and the client. (Lump Sum Fee = $872.00)

11



WTC, Inc.

10497 Town & Country Way, Suite 700 Houston,
TX 77024

Office: 713.239.1088

Fax: 713.239.1020

www.wtcinc.com

We are extremely excited to have the opportunity to work with you on this project.
Should you have any questions, feel free to contact myselfor BonnieMossat
713.239.1092 orat jeremy.kowis(5>wtcinc.com and bonnie.moss(a>wtcinc.com.

Sincerely,

WTC, Inc.

(A#tW lt/U#0

Jeremy Kowis, R.P.L.S.

Survey Team Leader
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ACORD CERTIFICATE OF LIABILITY INSURANCE
DATE (MM/DD/YYYY)

2/27/2015

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

Michael J Hall & Company
Hall & Company
19660 10th Ave NE
Poulsbo WA 98370

AIA Engineers Ltd
15310 Park Row Drive
Houston TX 77084

1258

66NTACt
NAME:

rA"°NNEo.Ertl:360-598-3700
Michael J Hall & Company CA License #0792445

FAX
WC, No):

E-MAIL
ADDRESS:certificates@hallandcompany.com

INSURER(S) AFFORDING COVERAGE

insurer a ACE American Insurance Company

INSURER F

.22667_.

COVERAGES CERTIFICATE NUMBER: 1298261375 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR
LTR TYPE OF INSURANCE

ADDL

INSR
SUBR
WVD POLICY NUMBER

POLICY EFF
(MM/DD/YYYY)

POLICY EXP
(MM/DD/YYYY) I LIMITS

• GENERAL LIABILITY EACH OCCURRENCE $

! COMM ERCIAL GENERAL LIABILITY

LAIMS-MADE jOCCUR

DAMAGE TO RENTED
PREMISES (Ea occurrence) $

c MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GENERAL AGGREGATE $

GE(iL AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMP/OP AGG $

POLICY .^t Hloc $

AUTOMOBILE LIABILITY \ COMBINED SINGLE LIMIT
(Ea accident) $

ANY AUTO j
BODILY INJURY (Per person) $

ALL OWNED
AUTOS

HIRED AUTOS

SCHEDULED
AUTOS
NON-OWNED
AUTOS

BODILY INJURY (Per accident) $

PROPERTY DAMAGE
(Per accident) $

$

UMBRELLA LIAB

EXCESS LIAB

OCCUR

CLAIMS-MADE

EACH OCCURRENCE $

AGGREGATE $

DED RETENTION $ $

WORKERS COMPENSATION

AND EMPLOYERS' LIABILITY y, N
ANY PROPRIETOR/PARTNER/EXECUTIVE I 1
OFFICER/MEMBER EXCLUDED?
(Mandatory in NH) ' '

N/A

! WC STATU
TORY LIMITS

!OTH
ER

EL. EACH ACCIDENT $

EL. DISEASE - EA EMPLOYEE $
Ifyes, describe under »
DESCRIPTION OF OPERATIONS below EL DISEASE - POLICY LIMIT $

A Professional Liab Claims Made G23682461001 5/1/2014 5/1/2015 !$2,000,000 Per Claim
|$2,000,000 Aggregate

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space Is required)

Attn to: County Engineer
Project: Project Name: Traffic Signal Design for West Bellfort at Burney Road

CERTIFICATE HOLDER CANCELLATION

Fort Bend County
Engineering Department
301 Jackson Street
Richmond TX 77469

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE

THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

ACORD 25 (2010/05)
© 1988-2010 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD

AIA Ins Certs - Page 1 of 5



acord9 CERTIFICATE OF LIABILITY INSURANCE
DATE (MM/DD/YYYY)

2/27/2015

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

PRODUCER

Boardwalk Insurance Group, LLC

9100 Southwest Freeway

Suite 201

Houston TX 77074

nameACT Kenneth Jeanes
,1B?!Lp-,. (866)595-4077 fwc.No): (888)880-6393
address- kjeanes@boardwalkinsurance.com

INSURER(S) AFFORDING COVERAGE NAIC#

INSURER A Starr Indemnity & LiabilityCo. 38318

INSURED

AIA Engineers, Ltd.

15310 Park Row Drive

Houston, TX 77084

INSURER B

INSURER C

INSURER D

INSURER E

INSURER F i

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR
LTR TYPE OF INSURANCE

ADDL
INSR

SUBR

WVO
I POLICY EFF

POLICY NUMBER | IMM/DD/YYYYt
POLICY EXP

fMM/DD/YYYY) LIMITS

! GENERAL LIABILITY

X

[

7/1/2015

EACH OCCURRENCE $ 1,000,000

A

X COMMEF*CIAL GENERAL LIABILITY

IMS-MADE X | OCCUR

DAMAGE TO RENTED
PREMISES (Ea occurrence) $ 300,000

--

CLA

X ! 170023259 7/1/2014

MED EXP (Any one person) $ 10,000

PERSONAL & ADV INJURY $ 1,000,000

GENERAL AGGREGATE j $ 2,000,000

GEf«I'LAGGREGATE LIMIT APPLIES PER: PRODUCTS-COMP/OPAGG ! $ 2,000,000

X POLICY
PRO-
.IFCT LOC ; *

A

AUTOMOBILE LIABILITY

170023259

COMBINED SINGLE LIMIT I
(Ea accident) I 1,000,000

ANY AUTO ! j I BODILY INJURY (Per person) $

V ' ALL OWNED
^ AUTOS

X

SCHEDULED : Y i V
AUTOS A A 7/1/2014 7/1/2015 BODILY INJURY (Per accident) $

!X IHIRED AUTOS NON-OWNED
AUTOS

PROPERTY DAMAGE «
(Per accident) j

! $

X UMBRELLA LIAB X! OCCUR
X 7/1/2015

EACH OCCURRENCE $ 3,000,000

A
;

EXCESS LIAB j ; CLAIMS-MADE X 590127600 7/1/2014 AGGREGATE $ 3,000,000

DED I RETENTIONS 10,000 $

WORKERS COMPENSATION

ANDEMPLOYERS' LIABILITY y, N
ANY PROPRIETOR/PARTNER/EXECUTIVE I 1

N/A

WC STATU
TORY LIMITS

OTH
ER

EL EACH ACCIDENT $

(Mandatory in NH) E.L DISEASE - EA EMPLOYEE $
If yes, describe under
DESCRIPTION OF OPERATIONS below EL. DISEASE - POLICY LIMIT $

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space Is required)

Project Name: Traffic Signal Design for West Bellfort at Burney Road
Fort Bend County and members of the Commissioners court are hereby named as additional insured. Waiver of Subrogation applies in favor of Fort Bend
County and the Commissioners Court. Fort Bend County and the Commissioners court willbe provided 30 day written notice of cancellation.

CERTIFICATE HOLDER CANCELLATION

Fort Bend County

Engineering Department

301 Jackson Street

Richmond, TX 77469

i

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE

THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

ACORD 25 (2010/05)

© 1988-2010 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD

AIA Ins Certs - Page 2 of 5



ACORD CERTIFICATE OF LIABILITY INSURANCE
DATE (MM/DO/YYYY)

2/27/2015

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, ANDTHECERTIFICATE HOLDER.
IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policiesmay require an endorsement. A statement on this certificate does not confer rightsto the
certificate holder in lieu of such endorsement(s). ^ _^_^_—

CONTACT
NAME:PRODUCER

Insurance One Agency, L

105 S. Main Street

C.

Red Oak TX 75154

INSURED

AIA Engineers, LTD

15310 Park Row Drive

Houston TX 77084

Seresa Hill

PHONE (9721223-5759

address: seresaBinsuranceoneagency • com
S^Nol:""2)223-9712

INSURER(S) AFFORDING COVERAGE

insurer a travelers Indemnity Company

INSURER C:

INSURER D:

INSURER E:

COVERAGES CERTIFICATE NUMBER:CL1462744123 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FORTHE POLICY PERIOD
INDICATED NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAYHAVEBEEN REDUCED BY PAID CLAIMS.

ISOBRTINSR
LTR TYPE OF INSURANCE

GENERAL LIABILITY

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE | jOCCUR

GEN1 AGGREGATE LIMIT APPLIES PER

PRO-
POLICY •'ECT LOC

AUTOMOBILE LIABILITY

ANY AUTO

ALL OWNED
AUTOS

HIRED AUTOS

SCHEDULED
AUTOS
NON-OWNED
AUTOS

UMBRELLA UAB

EXCESS UAB

OCCUR

CLAIMS-MADE

PEP RETENTION $

WORKERS COMPENSATION
ANDEMPLOYERS' LIABILITY y , N
ANY PROPRIETOR/PARTNER/EXECUTIVE ~
OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)
Ifyes, describe underiryi
DE:SCRIPTION OF OPERATIONS below

N

TODTJ
INSR JHQfD. POLICY NUMBER

IEUB-7E85578-1-14

POUCY EFF
(MWOP/YYYY1

7/1/2014

POUCY EXP
IMM/DP/VYYV)

7/1/2015

UMITS

EACH OCCURRENCE
DAMAGETO RENTED'
PREMISES (Ea occurrence)

MED EXP (Any one person)

PERSONAL & ADV INJURY

GENERAL AGGREGATE

PRODUCTS - COMP/OP AGG

COMBINED SINGLE LIMIT
(Ea accident)

BODILY INJURY (Per person)

BODILY INJURY (Per accident)

PROPERTY DAMAGE
(Per accident)

EACH OCCURRENCE

AGGREGATE

v WC STATU-
A TORY LIMITS

EL EACH ACCIDENT

OTH-

_EB-

1,000,000

E.L DISEASE-EA EMPLOYEE $ 1,000,000

EL. DISEASE - POLICY LIMIT 1,000,000

DESCRIPTIONOF OPERATIONS ILOCATIONS/ VEHICLES (Attach ACORD 101, Additional Remariw Schedule, If more space is required)
Project Name: Traffic Signal Design for West Bellfort at Burney Road. A waiver of Subrogation in favor of
Fort Bend County and members of the Commissioners Court as required by written contract. A 30 day notice
of NOC as required by written contract.

CERTIFICATE HOLDER CANCELLATION

Fort Bend County
Engineering Department
301 Jackson Street

Richmond, TX 77469

i

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

Derwood Phillips/SDHl -^^'^s£3&<' "/"

>1988-2010 ACORD CORPORATION. All rights reserved.

TheACORD nameand logoareregistered marksof ACORD Aia Ins Certs - Page 3 of5
ACORD 25 (2010/05)
INS025 (201005)01



TRAVELERST W0BKEB8 ST-"0"
one touer squARE EMPLOYERS LIABILITY POUCY
HARTFORD, CT 04163

ENDORSEMENT WC 00 03 13 (00)-0l

POUCY NUMBER: (IEUB-7E85578-1-14)

WAIVER OF OUR RIGHTTO RECOVER FROM OTHERSENDORSEMENT

We have the right to recover our payments from anyone liable for an Injury covered by this policy. We will not
enforce our right against the person or organization named in the Schedule. (This agreement applies only to the
extent that you perform work under awritten contract that requires you to obtain this agreement from us.)
This agreement shall not operate directly or Indirectly to benefit any one not named In the Schedule.

SCHEDULE

DESIGNATED PERSON:

DESIGNATED ORGANIZATION:

ANY PERSON OR ORGANIZATION FOR WHICH THE INSURED HAS AGREED

BY WRITTEN CONTRACT EXECUTED PRIOR TO LOSS TO FURNISH THIS

WAIVER.

DATE OF ISSUE: 07-09-14 ST ASSIGN:
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:B^^ WORKERS COMPENSATIONTRAVELERS} .—-™
osb tow» sgnus EMPLOYERS UAB1UTY POUCY
HUOrORD, CI 06183

ENDORSEMENT WC 42 06 01 (00) - 001

POUCY NUMBER: (ISUB-7B85578-1-14)

TEXAS NOTICE OF MATERIAL CHANGE ENDORSEMENT
This endorsement applies only to the insurartcerjrovidedbymepolksyb
Information Page.

in the event of cancelation or other material change of the policy, we will ^a*ffln^i"0^I*8 p0TSon or
organization named in the Schedule. The number of days advance notice is shown hi the Schedule.
This endorsement snail not operate directly or indirectly to benefit anyone not named in the Schedule.

SCHEDULE

1 NUMBER OF DAYS ADVANCE NOTICE: 30 (or**)

Number of days Notice specified in the Certificate of Inswance to aB holders of such certfflcates.

DATEOF ISSUE: 09-04-14 STASSIGN:
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