
STATE OF TEXAS §

§
COUNTY OF FORT BEND §

AGREEMENT FOR PROFESSIONAL ENGINEERING SERVICES

THIS AGREEMENT is made and entered into by and between Fort Bend County,
(hereinafter "County"), a body corporate and politic under the laws of the State of Texas, and
IDS Engineering Group, Inc. (hereinafter "Contractor"), a company authorized to conduct
business in the State of Texas.

WITNESSETH

WHEREAS, County desires that Contractor provide certain professional engineering
services for the design of SH 99 U-turns at Harlem Road and pavement widening of Harlem
Road for additional left turn lanes, under the Fort Bend County 2007 Mobility Bond Program -
SH 99 at Harlem Road U-Turns and Left Turn Lanes - Project No. X27 (hereinafter "Services")
pursuant to SOQ 07-080; and

WHEREAS, Contractor represents that it is qualified and desires to perform such
services.

NOW, THEREFORE, in consideration of the mutual covenants and conditions set forth

below, the parties agree as follows:

AGREEMENT

Section 1. Scope of Services

Contractor shall render Services to County as defined in the Scope of Services (attached
hereto as Exhibit A).

Section 2. Personnel

2.1 Contractor represents that it presently has, or is able to obtain, adequate
qualified personnel in its employment for the timely performance of the Scope of Services
required under this Agreement and that Contractor shall furnish and maintain, at its own
expense, adequate and sufficient personnel, in the opinion of County, to perform the Scope of
Services when and as required and without delays.

2.2 All employees of Contractor shall have such knowledge and experience as will
enable them to perform the duties assigned to them. Any employee of Contractor who, in the

Agreement for Professional Engineering Services
2007 Mobility Bond Project No. X27

Page 1 of 10

7/16/2015 - Original sent to Norma Weaver, Purchasing



opinion of County, is incompetent or by his conduct becomes detrimental to the project shall,
upon request of County, immediately be removed from association with the project.

Section 3. Compensation and Payment

3.1 Contractor's fees shall be calculated at the rates set forth in the attached Exhibit

A. The Maximum Compensation for the performance of Services within the Scope of Services

described in Exhibit A is two hundred eighty-three thousand three hundred dollars and 00/100
($283,300.00). In no case shall the amount paid by County under this Agreement exceed the
Maximum Compensation without an approved change order.

3.2 All performance of the Scope of Services by Contractor including any changes in

the Scope of Services and revision of work satisfactorily performed will be performed only

when approved in advance and authorized by County.

3.3 County will pay Contractor based on the following procedures: Upon completion
of the tasks identified in the Scope of Services, Contractor shall submit to County staff person
designated by the County Engineer, one (1) electronic (pdf) copy and two (2) original hard
copies of invoices showing the amounts due for services performed in a form acceptable to

County. County shall review such invoices and approve them within 30 calendar days with such
modifications as are consistent with this Agreement and forward same to the Auditor for

processing. County shall pay each such approved invoice within thirty (30) calendar days.
County reserves the right to withhold payment pending verification of satisfactory work
performed.

Section 4. Limit of Appropriation

4.1 Contractor clearly understands and agrees, such understanding and agreement

being of the absolute essence of this Agreement, that County shall have available the total

maximum sum of two hundred eighty-three thousand three hundred dollars and 00/100
($283,300.00), specifically allocated to fully discharge any and all liabilities County may incur.

4.2 Contractor does further understand and agree, said understanding and
agreement also being of the absolute essence of this Agreement, that the total maximum
compensation that Contractor may become entitled to and the total maximum sum that County
may become liable to pay to Contractor shall not under any conditions, circumstances, or
interpretations thereof exceed two hundred eighty-three thousand three hundred dollars and
00/100 ($283,300.00).

Section 5. Time of Performance

Time for performance of the Scope of Services under this Agreement shall begin with
receipt of the Notice to Proceed and end no later than twenty-four (24) months thereafter.
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Contractor shall complete the tasks described in the Scope of Services, within this time or
within such additional time as may be extended by the County.

Section 6. Modifications and Waivers

6.1 The parties may not amend or waive this Agreement, except by a written
agreement executed by both parties.

6.2 No failure or delay in exercising any right or remedy or requiring the satisfaction
of any condition under this Agreement, and no course of dealing between the parties, operates
as a waiver or estoppel of any right, remedy, or condition.

6.3 The rights and remedies of the parties set forth in this Agreement are not
exclusive of, but are cumulative to, any rights or remedies now or subsequently existing at law,
in equity, or by statute.

Section 7. Termination

7.1 Termination for Convenience

7.1.1 County may terminate this Agreement at any time upon forty-eight (48)
hours written notice.

7.2 Termination for Default

7.2.1 County may terminate the whole or any part of this Agreement for cause
in the following circumstances:

7.2.1.1 If Contractor fails to perform services within the time specified in
the Scope of Services or any extension thereof granted by the County in writing;

7.2.1.2 If Contractor materially breaches any of the covenants or terms
and conditions set forth in this Agreement or fails to perform any of the other provisions of this
Agreement or so fails to make progress as to endanger performance of this Agreement in
accordance with its terms, and in any of these circumstances does not cure such breach or
failure to County's reasonable satisfaction within a period of ten (10) calendar days after
receipt of notice from County specifying such breach or failure.

7.2.2 If, after termination, it is determined for any reason whatsoever that

Contractor was not in default, or that the default was excusable, the rights and obligations of
the parties shall be the same as if the termination had been issued for the convenience of the

County in accordance with Section 7.1 above.
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7.3 Upon termination of this Agreement, County shall compensate Contractor in
accordance with Section 3, above, for those services which were provided under this

Agreement prior to its termination and which have not been previously invoiced to County.
Contractor's final invoice for said services will be presented to and paid by County in the same
manner set forth in Section 3 above.

7.4 If County terminates this Agreement as provided in this Section, no fees of any
type, other than fees due and payable at the Termination Date, shall thereafter be paid to
Contractor.

Section 8. Ownership and Reuse of Documents

All documents, data, reports, research, graphic presentation materials, etc., developed

by Contractor as a part of its work under this Agreement, shall become the property of County
upon completion of this Agreement, or in the event of termination or cancellation thereof, at
the time of payment under Section 3 for work performed. Contractor shall promptly furnish all
such data and material to County on request.

Section 9. Inspection of Books and Records

Contractor will permit County, or any duly authorized agent of County, to inspect and
examine the books and records of Contractor for the purpose of verifying the amount of work

performed under the Scope of Services. County's right to inspect survives the termination of
this Agreement for a period of four years.

Section 10. Insurance

10.1 Prior to commencement of the Services, Contractor shall furnish County with

properly executed certificates of insurance which shall evidence all insurance required and
provide that such insurance shall not be canceled, except on 30 days' prior written notice to

County. Contractor shall provide certified copies of insurance endorsements and/or policies if
requested by County. Contractor shall maintain such insurance coverage from the time Services
commence until Services are completed and provide replacement certificates, policies and/or
endorsements for any such insurance expiring prior to completion of Services. Contractor shall
obtain such insurance written on an Occurrence form (or a Claims Made form for Professional

Liability insurance) from such companies having Best's rating of A/VII or better, licensed or
approved to transact business in the State of Texas, and shall obtain such insurance of the
following types and minimum limits:

10.1.1 Workers' Compensation insurance. Substitutes to genuine Workers'
Compensation Insurance will not be allowed. Employers' Liability insurance with limits of not

less than $1,000,000 per injury by accident, $1,000,000 per injury by disease, and $1,000,000
per bodily injury by disease.
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10.1.2 Commercial general liability insurance with a limit of not less than
$1,000,000 each occurrence and $2,000,000 in the annual aggregate. Policy shall cover liability
for bodily injury, personal injury, and property damage and products/completed operations
arising out of the business operations of the policyholder.

10.1.3 Business Automobile Liability insurance with a combined Bodily
Injury/Property Damage limit of not less than $1,000,000 each accident. The policy shall cover
liability arising from the operation of licensed vehicles by policyholder.

10.1.4 Professional Liability insurance may be made on a Claims Made form with
limits not less than $1,000,000.

10.2 County and the members of Commissioners Court shall be named as additional
insured to all required coverage except for Workers' Compensation and Professional Liability.
All Liability policies including Workers' Compensation written on behalf of Contractor, excluding
Professional Liability, shall contain a waiver of subrogation in favor of County and members of
Commissioners Court.

10.3 If required coverage is written on a claims-made basis, Contractor warrants that
any retroactive date applicable to coverage under the policy precedes the effective date of the
contract; and that continuous coverage will be maintained or an extended discovery period will
be exercised for a period of 2 years beginning from the time that work under the Agreement is
completed.

Section 11. Indemnity

CONTRACTOR SHALL INDEMNIFY AND DEFEND COUNTY AGAINST ALL LOSSES.

LIABILITIES. CLAIMS. CAUSES OF ACTION. AND OTHER EXPENSES. INCLUDING REASONABLE

ATTORNEYS FEES. ARISING FROM ACTIVITIES OF CONTRACTOR. ITS AGENTS. SERVANTS OR

EMPLOYEES. PERFORMED UNDER THIS AGREEMENT THAT RESULT FROM THE NEGLIGENT

ACT. ERROR. OR OMISSION OF CONTRACTOR OR ANY OF CONTRACTOR'S AGENTS. SERVANTS

OR EMPLOYEES.

Section 12. Confidential and Proprietary Information

12.1 Contractor acknowledges that it and its employees or agents may, in the
course of performing their responsibilities under this Agreement, be exposed to or acquire
information that is confidential to County. Any and all information of any form obtained by

Contractor or its employees or agents from County in the performance of this Agreement
shall be deemed to be confidential information of County ("Confidential Information"). Any
reports or other documents or items (including software) that result from the use of the
Confidential Information by Contractor shall be treated with respect to confidentiality in the
same manner as the Confidential Information. Confidential Information shall be deemed not
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to include information that (a) is or becomes (other than by disclosure by Contractor)
publicly known or is contained in a publicly available document; (b) is rightfully in
Contractor's possession without the obligation of nondisclosure prior to the time of its
disclosure under this Agreement; or (c) is independently developed by employees or agents
of Contractor who can be shown to have had no access to the Confidential information.

12.2 Contractor agrees to hold Confidential Information in strict confidence, using
at least the same degree of care that Contractor uses in maintaining the confidentiality of
its own confidential information, and not to copy, reproduce, sell, assign, license, market,
transfer or otherwise dispose of, give, or disclose Confidential Information to third parties
or use Confidential Information for any purposes whatsoever other than the provision of
Services to County hereunder, and to advise each of its employees and agents of their
obligations to keep Confidential Information confidential. Contractor shall use its best
efforts to assist County in identifying and preventing any unauthorized use or disclosure of
any Confidential Information. Without limitation of the foregoing, Contractor shall advise
County immediately in the event Contractor learns or has reason to believe that any person
who has had access to Confidential Information has violated or intends to violate the terms

of this Agreement and Contractor will at its expense cooperate with County in seeking
injunctive or other equitable relief in the name of County or Contractor against any such
person. Contractor agrees that, except as directed by County, Contractor will not at any
time during or after the term of this Agreement disclose, directly or indirectly, any
Confidential Information to any person, and that upon termination of this Agreement or at
County's request, Contractor will promptly turn over to County all documents, papers, and
other matter in Contractor's possession which embody Confidential Information.

12.3 Contractor acknowledges that a breach of this Section, including disclosure of
any Confidential Information, or disclosure of other information that, at law or in equity,
ought to remain confidential, will give rise to irreparable injury to County that is
inadequately compensable in damages. Accordingly, County may seek and obtain injunctive
relief against the breach or threatened breach of the foregoing undertakings, in addition to
any other legal remedies that may be available. Contractor acknowledges and agrees that
the covenants contained herein are necessary for the protection of the legitimate business

interest of County and are reasonable in scope and content.

12.4 Contractor in providing all services hereunder agrees to abide by the provisions
of any applicable Federal or State Data Privacy Act.

12.5 Contractor expressly acknowledges that County is subject to the Texas Public
Information Act, TEX. GOV'T CODE ANN. §§ 552.001 et seq., as amended, and notwithstanding
any provision in the Agreement to the contrary, County will make any information related to
the Agreement, or otherwise, available to third parties in accordance with the Texas Public
Information Act. Any proprietary or confidential information marked as such provided to
County by Consultant shall not be disclosed to any third party, except as directed by the Texas
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Attorney General in response to a request for such under the Texas Public Information Act,
which provides for notice to the owner of such marked information and the opportunity for the
owner of such information to notify the Attorney General of the reasons why such information
should not be disclosed.

Section 13. Independent Contractor

13.1 In the performance of work or services hereunder, Contractor shall be deemed
an independent contractor, and any of its agents, employees, officers, or volunteers performing
work required hereunder shall be deemed solely as employees of contractor or, where
permitted, of its subcontractors.

13.2 Contractor and its agents, employees, officers, or volunteers shall not, by
performing work pursuant to this Agreement, be deemed to be employees, agents, or servants
of County and shall not be entitled to any of the privileges or benefits of County employment.

Section 14. Notices

14.1 Each party giving any notice or making any request, demand, or other
communication (each, a "Notice") pursuant to this Agreement shall do so in writing and shall
use one of the following methods of delivery, each of which, for purposes of this Agreement, is
a writing: personal delivery, registered or certified mail (in each case, return receipt requested
and postage prepaid), or nationally recognized overnight courier (with all fees prepaid).

14.2 Each party giving a Notice shall address the Notice to the receiving party at the
address listed below or to another address designated by a party in a Notice pursuant to this
Section:

County: Fort Bend County Engineering Department
Attn: County Engineer

301 Jackson Street

Richmond, Texas 77469

With a copy to: Fort Bend County
Attn: County Judge

401 Jackson Street, 1st Floor
Richmond, Texas 77469

Contractor: IDS Engineering Group, Inc.

Attn: Timothy E. Buscha, P.E., President

13333 Northwest Freeway, Suite 300

Houston, Texas 77040
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14.3 A Notice is effective only if the party giving or making the Notice has complied
with subsections 14.1 and 14.2 and if the addressee has received the Notice. A Notice is

deemed received as follows:

14.3.1 If the Notice is delivered in person, or sent by registered or certified mail
or a nationally recognized overnight courier, upon receipt as indicated by the date on the
signed receipt.

14.3.2 If the addressee rejects or otherwise refuses to accept the Notice, or if
the Notice cannot be delivered because of a change in address for which no Notice was given,

then upon the rejection, refusal, or inability to deliver.

Section 15. Compliance with Laws

Contractor shall comply with all federal, state, and local laws, statutes, ordinances, rules
and regulations, and the orders and decrees of any courts or administrative bodies or tribunals
in any matter affecting the performance of this Agreement, including, without limitation,
Worker's Compensation laws, minimum and maximum salary and wage statutes and
regulations, licensing laws and regulations. When required by County, Contractor shall furnish
County with certification of compliance with said laws, statutes, ordinances, rules, regulations,
orders, and decrees above specified.

Section 16. Performance Warranty

16.1 Contractor warrants to County that Contractor has the skill and knowledge
ordinarily possessed by well-informed members of its trade or profession practicing in the
greater Houston metropolitan area and Contractor will apply that skill and knowledge with care
and diligence to ensure that the Services provided hereunder will be performed and delivered
in accordance with the highest professional standards.

16.2 Contractor warrants to County that the Services will be free from material errors
and will materially conform to all requirements and specifications contained in the attached
Exhibit A.

Section 17. Assignment

17.1 Neither party may assign any of its rights under this Agreement, except with the
prior written consent of the other party. That party shall not unreasonably withhold its
consent. All assignments of rights are prohibited under this subsection, whether they are
vnliintarilv or invnlnntarilv hv mprppr mnqnliriatinn. rik<;r>liitir>n. nnpratinn of law. or anv nthpr

uui ut.ni> mi u.j^igi iiiiuii kJ \si i igii u ui v. |^i uiiik/i iv.u uiiu^i li ii_> jw u^^^kivi if vv • • v. wi • v. • ni^-y uiu

voluntarily or involuntarily, by merger, consolidation, dissolution, operation of law, or any other
;r.

17.2 Neither party may delegate any performance under this Agreement.

manner.
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17.3 Any purported assignment of rights or delegation of performance in violation of
this Section is void.

Section 18. Applicable Law

The laws of the State of Texas govern all disputes arising out of or relating to this
Agreement. The parties hereto acknowledge that venue is proper in Fort Bend County, Texas,
for all legal actions or proceedings arising out of or relating to this Agreement and waive the
right to sue or be sued elsewhere. Nothing in the Agreement shall be construed to waive the
County's sovereign immunity.

Section 19. Successors and Assigns

County and Contractor bind themselves and their successors, executors, administrators
and assigns to the other party of this Agreement and to the successors, executors,
administrators and assigns of the other party, in respect to all covenants of this Agreement.

Section 20. Third Party Beneficiaries

This Agreement does not confer any enforceable rights or remedies upon any person
other than the parties.

Section 21. Severability

If any provision of this Agreement is determined to be invalid, illegal, or unenforceable,
the remaining provisions remain in full force, if the essential terms and conditions of this
Agreement for each party remain valid, binding, and enforceable.

Section 22. Publicity

Contact with citizens of Fort Bend County, media outlets, or governmental agencies shall
be the sole responsibility of County. Under no circumstances whatsoever, shall Contractor
release any material or information developed or received in the performance of the Services
hereunder without the express written permission of County, except where required to do so
by law.

Section 23. Captions

The section captions used in this Agreement are for convenience of reference only and
do not affect the interpretation or construction of this Agreement.

Section 24. Conflict

In the event there is a conflict between this Agreement and the attached exhibits, this

Agreement controls.
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IN WITNESS WHEREOF, the parties hereto have signed or have caused their respective
names to be signed to multiple counterparts to be effective on the 7 day of

3bJM 2015.

IDS ENGINEERING GROUP, INC.

^" -4c4/r%
tobert E. Hebert, County Judge Travis S. Sellers, P.E., Vice President

Date
tyh i ms

ATTEST:

Laura Richard, County Clerk

APPROVED:

June 30, 2015

Date

..iWllllll/////,,

+ .*J

W^Il—
Richard W. Stolleis, P.E., County Engineer

AUDITOR'S CERTIFICATE

&&

Ihereby certify that funds are available in the amount of S^dQjQ£?to accomplish
and pay the obligation of Fort Bend County under this contrac" — r

MDS

Robert Edward Sturdivant, County Auditor
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Aids
w Engineering Group

June 18,2015

Mr. Richard W. Stolleis, P.E.

Fort Bend County Engineer
1124 Blume Road

Rosenberg, Texas 77471

Reference: Revised Proposal for Professional Engineering and Survey Services for
Design of U-turns and Pavement Widening at SH 99 and Harlem Road
IDS Job No: 0570-005-00

Dear Mr. Stolleis:

IDS Engineering Group Inc. respectfully submits this revised proposal for the above referenced project
to include the professional engineering and surveying services for the preparation of construction
documents for the construction of two (2) U-turns underneath SH99 at Harlem Road, including
widening of Harlem Road underneath SH 99 for the addition of left turn lanes. In general, this project
will make improvements to approximately 1,500 linear feet of the existing Harlem Road and
approximately 1,000 linear feet of the SH99 Frontage Road. The project is located within Fort Bend
County (FBC) Right-of-Way. The proposed improvements are based upon the funding agreement
between Texas Department of Transportation (TxDOT) and FBC. The limits of work and services to be
performed are more specifically detailed herein.

The development of construction plans, specifications and construction cost estimate is for the
widening of approximately 1,500 feet of Harlem Road, approximately 1,000 linear feet of U-turns, and
approximately 500 linear feet for an exclusive U-turn lane on both the eastbound and westbound
frontage roads of SH 99. The basic scope of services includes the modification and/or replacement of
traffic signals at the intersection of SH 99 and Harlem Road including pedestrian push buttons. It is
proposed that the improvements will include removal of the existing storm sewer along Harlem Road
and relocating this storm sewer outside the proposed Harlem Road pavement section.

Services will include coordination with the Fort Bend County Engineer's Office, Fort Bend County Toll
Road Authority (FBCTRA), and TxDOT on project implementation, identify public and private utility
conflicts, and conduct meetings with utility owners to determine relocation options for utilities. IDS will
provide technical support to the Fort Bend County Engineer's Office for private utility relocations,
consisting of review of construction plans for compatibility with the proposed roadway improvements,
attend meetings, and provide design data as requested. Coordinate with TxDOT, FBCTRA and FBC
relative to right-of-way access (driveways).

The Scope of Services is summarized below.

13333 Northwest Freeway,Suite 300, Houston, Texas 77040

TBPE F-2726 | TBPLS 1011070Q & 1011Q704

1713.462.3178 f 713.462.1631

ldscnElneeringgroup.com
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Fort Bend County Engineer
June 18, 2015
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Basic Services - PS&E:

1. Design Services:
a. Conduct project planning and initiation in which project approach is developed, initial

project schedule prepared, and initial construction cost estimate made.
b. Prepare plan and profile drawings for the proposed roadway and utilities. These

drawings will be prepared in accordance to the 2014 TxDOT Standards. Perform field
reconnaissance for review of collected survey data and verification of drainage
calculations, and other engineering reports created for the project.

c. Prepare and incorporate construction drawings for demolition, layout and roadway
design, permanent and temporary traffic control, and construction sequencing for
Harlem Road and SH 99.

d. Prepare construction cost estimate and project specific specifications for use with
construction documents.

e. Obtain necessary approvals including but not limited to FBCTRA, TxDOTand private
utilities and signatures for the bid documents.

2. Project Management:
a. Inclusive of status meetings and reports prepared at frequency identified by FBC. This

item includes the preparation of meeting minutes, design schedule, and monthly status
reports.

b. Coordinate with CenterPoint Energy, TxDOT, FBC and FBCTRA on use of right-of-way
during construction. Provide plan sets for their review and coordinate response to
comments with FBC.

3. TxDOT Coordination:

c. Mini- DCC (Design Concept Coordination) Forms
d. Attend DCC meeting, if required by TxDOT
e. Submit request and attend TCPWorkshop, if required by TxDOT
f. Submit PS&E checklist at 50% and 90% milestones

g. Submit utility inventory/conflict list/ adjustment date/effect of construction at 50% and
90% milestones

h. Schedule and attend 50% Utility Meeting
i. Input Construction Cost Estimate into DCIS
j. Submit request and attend Safety Review Team Meeting
k. Construction Contract Time Determination (Primavera or Suretrack)/Speciai Provisions

for contractors-incentives vs. disincentives

I. Schedule and attend 90% Utility Meeting
m. Construction Time Determination

n. Attend Pre-Letting Utility meeting

4. Surveying Services:
a. Locate TxDOT control and set control for project.
b. Conduct survey services to verify existing Harlem Road and SH99 right-of-ways and

easements.

#IDS
^^ Engineering Group
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c. Perform topographic survey 1,000 feet north and south of SH 99 right-of-way along
Harlem Road and at the intersection of Harlem Road and SH 99.

d. Perform topographic survey 1,000 feet east and west of Harlem right-of-way along SH
99 Frontage Road.

e. Stake property corners, PC's, PT's, and angle points for project.
f. Prepare up to two (2) abstract maps and deed maps.
g. Prepare right-of-way maps, metes & bounds descriptions, area calculation sheets, and

parcel maps.

5. Traffic Signal Design:
a. Prepare temporary traffic signal layout per 2014 TxDOT standards for use during

construction.

b. Prepare traffic signal layout to 2014 TxDOT standards.
c. Prepare traffic signal design plans including:

i. Quantities per signal
ii. Condition diagram

iii. Proposed signal layout
iv. Signal standards

v. Specification for the signals
o. Coordination with CenterPoint for signal power source.

6. Drainage Analysis:

a. Analyze impacts to the existingdrainage and detention systems currently in place.
b. Provide a letter report with supporting documents to be included in the Preliminary

Engineering submittal to TxDOT.

7. Bid and Construction Phase Services:

a. Provide bid phase services including responding to bidders questions, attending a pre-
bid meeting, preparing necessary addenda, attend a bid openingmeetingand making
recommendation for the successful bidder.

b. Provide construction phase servicesfor reviewof shop drawings, product submittals,
and response to RFI's as needed.

Project Milestones:

Project Milestone deliverables will include Preliminary Engineering, 50%, 90% and Final Submittals.A
draft project schedule is included in Attachment A"Project Schedule."

Deliverables:

Fort Bend County:

1. Three (3)copies of Preliminary Engineering Submittal
2. Three (3) sets of plans for 50% submittal
3. Three (3) sets of plans for 90% submittal
4. Two (2)compact discsto County's project management consultant at 100%

TxDOT:

1. Ten (10) sets of plans with applicable paperwork at 50% submittal

&IDS
Engineering Group
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2. Ten (10) sets of plans with applicable paperwork at 90% submittal
3. Two (2) sets of plans with applicable paperwork at 100% submittal to Houston District Plan

Review Section

4. One (1) set of signed and sealed plans for Houston District Plan Review Section's back check
with a PDFPortfolio for final approval

5. Final PDFPortfolio and five (5) sets of plans at the final PS&E submittals to Austin

Excluded Services:

Services specifically excluded from this proposal are:
a. Monumentation of right-of-way or preparation of metes-and-bounds descriptions, with the

exception of those stated in the above paragraphs.
b. Any work related to relocation of the pipeline stations located west of SH 99 and South of

Harlem Road.

c. Review of the Contractor's means and methods of construction or safety procedures, which
shall remain the sole responsibility of the Contractor.

d. Construction observation.

e. Geotechnical Study and Report. Based on the 4-16-2015 meeting with TxDOT, the design can
be based off of the Grand Parkway Corridor Wide geotechnical report and soil borings,

f. Environmental Study Review. TxDOT will provide the draft and final environmental study to
the Engineer for review and implementation into the PS&E package. Environmental permit
documents will be provided to the Engineer by TxDOT.

g. Any submittals other than those stated above in the "Project Milestones." Should additional
submittals be requested, it will be billed as an additional service. An estimate of additional
services will be provided upon request.

h. Additional meetings with TxDOT, FBC, FBCTRA and private utility company other than those
stated above will be billed on an hourly basis not to exceed $3,000.

Compensation:

The preliminary construction cost estimate for the project is $1,000,000 based upon evaluation of
current contractor bid prices. IDS proposes to perform the above described Scope of Services for the
fees indicated below.

Basic Services -PS&E

Items 1-3: Design, Project Management, Coordination $ 214,000 Fee

Item 4: Surveying Services $ 18,000 Fee

Item 5: Traffic Signal Design $ 33,500 Fee

Item 6: Drainage Analysis $ 8,000 Fee

Item 7: Bid and Construction Phase Services $ 9,800 T&M

TOTAL FEE S 283,300.00 Fee

Basic Services will be performed for the lump sum fee amount shown above, billed monthly based on
the percentage of work completed and milestone schedule.

♦♦♦♦♦ IDS
Engineering Group
TBPEF-2726 1TBPLS 10110700 & 10110704
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Fort Bend County Engineer
June 18,2015
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Reimbursable expenses for reproduction and deliveries are included in our basic services fee. Our fee
does not include reimbursable expenses such as agency review fees, application fees, and permit fees
which will be billed at cost.

We appreciate the opportunity to present this proposal to Fort Bend County. Ifyou need additional
information in support of this proposal, please do not hesitate to call us at 713.462.3178.

Respectfully,

Travis S. Sellers, P.E. Carol D. Harrison, P.E.
Vice President Project Manager

Enclosures

J:\050O\O57OOO5OO FBCSH99 at Harlem\200 PROJ MGMT\00 Praposal\Final 2015-06-17\SH99-Harlem Praposal.doc
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06/18/2015

800-338-1391 888-621-3173

acecclientrequest@marsh.com

Marsh Sponsored Programs
a division of Marsh USA Inc.
701 Market Street, Ste. 1100
St. Louis MO 63101

IDS Engineering Group, Inc.

13333 Northwest Freeway #300
Houston, TX  77040-6011

A

X

Y 84SBWPI4586
PROFESSIONAL LIAB EXCL

11/01/2014 11/01/2015

X

X

XX

2,000,000

2,000,000

1,000,000

1,000,000

1,000,000

10,000

B 84UEGRF4583 11/01/2014 11/01/2015 1,000,000

Fort Bend County
Attn: County Engineer
301 Jackson Street
Richmond, TX 77463

Re: 0570-005-00.
Design of U-turns and Pavement Widening at SH99 and Harlem Road for Fort Bend County, Texas; IDS Job No.. 0570-005-00
Fort Bend County and the members of Commissioners Court are named as additional insured on the above referenced
policies when required by written contract. Waiver of subrogation is included in favor of additional insured when required
by written contract.

A 11/01/2014 11/01/2015X 84SBWPI4586

X 10,000

5,000,000

5,000,000

A

N

84WBGBM6650 11/01/2014 11/01/2015

X
Y

Y

Y

X

X

Equipment Floater

1,000,000

1,000,000

1,000,000

C 84MSGXT8517 11/01/2014 11/01/2015 $1,500,000

Y

SENTINEL INSURANCE COMPANY, LIMITED 11000

HARTFORD UNDERWRITERS INSURANCE CO 30104

HARTFORD CASUALTY INSURANCE COMPANY 29424



CERTIFICATE HOLDER

© 1988-2010 ACORD CORPORATION.  All rights reserved.
ACORD 25 (2010/05)

AUTHORIZED REPRESENTATIVE

CANCELLATION

DATE (MM/DD/YYYY)CERTIFICATE OF LIABILITY INSURANCE

LOCJECT
PRO-POLICY

GEN'L AGGREGATE LIMIT APPLIES PER:

OCCURCLAIMS-MADE

COMMERCIAL GENERAL LIABILITY

GENERAL LIABILITY

PREMISES (Ea occurrence) $
DAMAGE TO RENTED
EACH OCCURRENCE $

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GENERAL AGGREGATE $

PRODUCTS - COMP/OP AGG $

$RETENTIONDED

CLAIMS-MADE

OCCUR

$

AGGREGATE $

EACH OCCURRENCE $UMBRELLA LIAB

EXCESS LIAB

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (Attach ACORD 101, Additional Remarks Schedule, if more space is required)

INSR
LTR TYPE OF INSURANCE POLICY NUMBER 

POLICY EFF
(MM/DD/YYYY)

POLICY EXP
(MM/DD/YYYY) LIMITS

WC STATU-
TORY LIMITS

OTH-
ER

E.L. EACH ACCIDENT

E.L. DISEASE - EA EMPLOYEE

E.L. DISEASE - POLICY LIMIT

$

$

$

ANY PROPRIETOR/PARTNER/EXECUTIVE

If yes, describe under
DESCRIPTION OF OPERATIONS below

(Mandatory in NH)
OFFICER/MEMBER EXCLUDED?

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY Y / N

AUTOMOBILE LIABILITY

ANY AUTO
ALL OWNED SCHEDULED

HIRED AUTOS
NON-OWNED

AUTOS AUTOS

AUTOS

COMBINED SINGLE LIMIT

BODILY INJURY (Per person)

BODILY INJURY (Per accident)
PROPERTY DAMAGE $

$

$
$

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR
ADDL

WVD
SUBR

N / A

$

$

(Ea accident)

(Per accident)

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.
IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed.  If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement.  A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

The ACORD name and logo are registered marks of ACORD

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

INSURED

PHONE
(A/C, No, Ext):

PRODUCER

ADDRESS:
E-MAIL

FAX
(A/C, No):

CONTACT
NAME:

NAIC #

INSURER A :

INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

INSURER(S) AFFORDING COVERAGE

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

6/19/2015

Higginbotham Insurance Agency, Inc.
11700 Katy Freeway
Suite 1100
Houston TX 77079

IDS Engineering Group, Inc.
13333 Northwest Freeway
Suite 300
Houston TX 77040

Atlantic Specialty Insurance Compan 27154

Susan Newsted
713-965-7443 713-952-9939

snewsted@higginbotham.net

IDSEN

1882858239

A Professional Liability DPL430915 4/30/2015 4/30/2016 Each Claim
Aggregate

$1,000,000
$1,000,000

Fort Bend County
Attn: County Engineer
301 Jackson Street
Richmond TX 77469




