
STATE OF TEXAS §

§

COUNTY OF FORT BEND §

AGREEMENT FOR PROFESSIONAL CONSULTING SERVICES FOR

FEDERAL EMERGENCY MANAGEMENT AGENCY (FEMA)
HAZARD MITIGATION GRANT PROGRAM (HMGP)

HGAC CONTRACT 07-16

THIS AGREEMENT is made and entered into by and between Fort Bend County,
(hereinafter "County"), a body corporate and politic under the laws of the State of Texas, and
Tetra Tech, Inc. (hereinafter "Contractor"), a company authorized to conduct business in the
State of Texas.

WITN ESSETH

WHEREAS, County desires that Contractor provide certain professional consulting
services to assist County prepare and submit a competitive application for the HMGP Submittal
for the October 31, 2016 and January 17, 2017 application deadlines to acquire or elevate
properties to reduce flooding risks across Fort Bend County, (hereinafter "Services"); and

WHEREAS, Contractor represents that it is qualified and desires to perform such
services.

NOW, THEREFORE, in consideration of the mutual covenants and conditions set forth

below, the parties agree as follows:

AGREEMENT

Section 1. Scope of Services

Contractor shall render Services to County as defined in the Proposal dated August 31,
2016 (attached hereto as Exhibit A).

Section 2. Personnel

2.1 Contractor represents that it presently has, or is able to obtain, adequate

qualified personnel in its employment for the timely performance of the Scope of Services
required under this Agreement and that Contractor shall furnish and maintain, at its own

expense, adequate and sufficient personnel, in the opinion of County, to perform the Scope of
Services when and as required and without delays.

2.2 All employees of Contractor shall have such knowledge and experience as will

enable them to perform the duties assigned to them. Any employee of Contractor who, in the
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opinion of County, is incompetent or by his conduct becomes detrimental to the project shall,
upon request of County, immediately be removed from association with the project.

Section 3. Compensation and Payment

3.1 Contractor's fees shall be calculated at the rates set forth in the attached Exhibit

A. The Maximum Compensation for the performance of Services within the Scope of Services
described in Exhibit A is sixty thousand forty-five dollars and 00/100 ($60,045.00), which
includes direct project related expenses reimbursed to Contractor in accordance with the
Master Services Agreement procured under the Houston-Galveston Area Council Bid No. HP07-
16 for All Hazard Preparedness, Planning, Consulting & Recovery Services. Travel expenses
submitted for reimbursement must be incurred in accordance with Fort Bend County's current

Travel Policy, and are subject to approval by the County Auditor prior to reimbursement. In no
case shall the amount paid by County under this Agreement exceed the Maximum
Compensation without written amendment executed by the parties.

3.2 All performance of the Scope of Services by Contractor including any changes in
the Scope of Services and revision of work satisfactorily performed will be performed only
when approved in advance and authorized by County.

3.3 County will pay Contractor based on the following procedures: On a monthly
basis, Contractor shall submit to County staff person designated by the Emergency
Management Coordinator, one (1) electronic (pdf) copy and/or one (1) original hard copy of the
invoice showing the amounts due for services performed in a form acceptable to County.
County shall review such invoices and approve them within 30 calendar days with such
modifications as are consistent with this Agreement and forward same to the Auditor for
processing. County shall pay each such approved invoice within thirty (30) calendar days.
County reserves the right to withhold payment pending verification of satisfactory work
performed.

Section 4. Limit of Appropriation

4.1 Contractor clearly understands and agrees, such understanding and agreement
being of the absolute essence of this Agreement, that County shall have available the total
maximum sum of sixty thousand forty-five dollars and 00/100 ($60,045.00) specifically
allocated to fully discharge any and all liabilities County may incur.

4.2 Contractor does further understand and agree, said understanding and
agreement also being of the absolute essence of this Agreement, that the total maximum

compensation that Contractor may become entitled to and the total maximum sum that County

may become liable to pay to Contractor shall not under any conditions, circumstances, or
interpretations thereof exceed sixty thousand forty-five dollars and 00/100 ($60,045.00).
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Section 5. Time of Performance

Time for performance of the Scope of Services under this Agreement shall begin with
receipt of the Notice to Proceed and end no later than twenty-four (24) months thereafter.
Contractor shall complete the tasks described in the Scope of Services, within this time or
within such additional time as may be extended by the County.

Section 6. Modifications and Waivers

6.1 The parties may not amend or waive this Agreement, except by a written
agreement executed by both parties.

6.2 No failure or delay in exercising any right or remedy or requiring the satisfaction
of any condition under this Agreement, and no course of dealing between the parties, operates
as a waiver or estoppel of any right, remedy, or condition.

6.3 The rights and remedies of the parties set forth in this Agreement are not
exclusive of, but are cumulative to, any rights or remedies now or subsequently existing at law,

in equity, or by statute.

Section 7. Termination

7.1 Termination for Convenience - County may terminate this Agreement at any

time upon forty-eight (48) hours written notice.

7.2 Termination for Default

7.2.1 County may terminate the whole or any part of this Agreement for cause

in the following circumstances:

7.2.1.1 If Contractor fails to perform services within the time specified in
the Scope of Services or any extension thereof granted by the County in writing;

7.2.1.2 If Contractor materially breaches any of the covenants or terms
and conditions set forth in this Agreement or fails to perform any of the other provisions of this

Agreement or so fails to make progress as to endanger performance of this Agreement in
accordance with its terms, and in any of these circumstances does not cure such breach or

failure to County's reasonable satisfaction within a period of ten (10) calendar days after
receipt of notice from County specifying such breach or failure.

7.2.2 If, after termination, it is determined for any reason whatsoever that
Contractor was not in default, or that the default was excusable, the rights and obligations of
the parties shall be the same as if the termination had been issued for the convenience of the

County in accordance with Section 7.1 above.
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7.3 Upon termination of this Agreement, County shall compensate Contractor in
accordance with Section 3, above, for those services which were provided under this

Agreement prior to its termination and which have not been previously invoiced to County.
Contractor's final invoice for said services will be presented to and paid by County in the same

manner set forth in Section 3 above.

7.4 If County terminates this Agreement as provided in this Section, no fees of any
type, other than fees due and payable at the Termination Date, shall thereafter be paid to
Contractor.

Section 8. Ownership and Reuse of Documents

All documents, data, reports, research, graphic presentation materials, etc., developed
by Contractor as a part of its work under this Agreement, shall become the property of County
upon completion of this Agreement, or in the event of termination or cancellation thereof, at
the time of payment under Section 3 for work performed. Contractor shall promptly furnish all
such data and material to County on request.

Section 9. Inspection of Books and Records

Contractor will permit County, or any duly authorized agent of County, to inspect and
examine the books and records of Contractor for the purpose of verifying the amount of work
performed under the Scope of Services. County's right to inspect survives the termination of
this Agreement for a period of four years.

Section 10. Insurance

10.1 Prior to commencement of the Services, Contractor shall furnish County with
properly executed certificates of insurance which shall evidence all insurance required and

provide that such insurance shall not be canceled, except on 30 days' prior written notice to

County. Contractor shall provide certified copies of insurance endorsements and/or policies if
requested by County. Contractor shall maintain such insurance coverage from the time Services
commence until Services are completed and provide replacement certificates, policies and/or
endorsements for any such insurance expiring prior to completion of Services. Contractor shall
obtain such insurance written on an Occurrence form (or a Claims Made form for Professional
Liability insurance) from such companies having Best's rating of A/VII or better, licensed or
approved to transact business in the State of Texas, and shall obtain such insurance of the
following types and minimum limits:

10.1.1 Workers' Compensation insurance. Substitutes to genuine Workers'
Compensation Insurance will not be allowed. Employers' Liability insurance with limits of not

less than $1,000,000 per injury by accident, $1,000,000 per injury by disease, and $1,000,000
per bodily injury by disease.
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10.1.2 Commercial general liability insurance with a limit of not less than
$1,000,000 each occurrence and $2,000,000 in the annual aggregate. Policy shall cover liability
for bodily injury, personal injury, and property damage and products/completed operations
arising out of the business operations of the policyholder.

10.1.3 Business Automobile Liability insurance with a combined Bodily
Injury/Property Damage limit of not less than $1,000,000 each accident. The policy shall cover
liability arising from the operation of licensed vehicles by policyholder.

10.1.4 Professional Liability insurance may be made on a Claims Made form with
limits not less than $1,000,000.

10.2 County and the members of Commissioners Court shall be named as additional
insured to all required coverage except for Workers' Compensation and Professional Liability.
All Liability policies including Workers' Compensation written on behalf of Contractor, excluding
Professional Liability, shall contain a waiver of subrogation in favor of County and members of
Commissioners Court.

10.3 If required coverage is written on a claims-made basis, Contractor warrants that
any retroactive date applicable to coverage under the policy precedes the effective date of the
contract; and that continuous coverage will be maintained or an extended discovery period will
be exercised for a period of 2 years beginning from the time that work under the Agreement is
completed.

Section 11. Indemnity

CONTRACTOR SHALL INDEMNIFY AND DEFEND COUNTY AGAINST ALL LOSSES.

LIABILITIES. CLAIMS. CAUSES OF ACTION. AND OTHER EXPENSES. INCLUDING REASONABLE

ATTORNEYS FEES. ARISING FROM ACTIVITIES OF CONTRACTOR. ITS AGENTS. SERVANTS OR

EMPLOYEES. PERFORMED UNDER THIS AGREEMENT THAT RESULT FROM THE NEGLIGENT

ACT. ERROR. OR OMISSION OF CONTRACTOR OR ANY OF CONTRACTOR'S AGENTS. SERVANTS

OR EMPLOYEES.

Section 12. Confidential and Proprietary Information

12.1 Contractor acknowledges that it and its employees or agents may, in the

course of performing their responsibilities under this Agreement, be exposed to or acquire
information that is confidential to County. Any and all information of any form obtained by

Contractor or its employees or agents from County in the performance of this Agreement

shall be deemed to be confidential information of County ("Confidential Information"). Any
reports or other documents or items (including software) that result from the use of the
Confidential Information by Contractor shall be treated with respect to confidentiality in the
same manner as the Confidential Information. Confidential Information shall be deemed not
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to include information that (a) is or becomes (other than by disclosure by Contractor)
publicly known or is contained in a publicly available document; (b) is rightfully in
Contractor's possession without the obligation of nondisclosure prior to the time of its
disclosure under this Agreement; or (c) is independently developed by employees or agents
of Contractor who can be shown to have had no access to the Confidential Information.

12.2 Contractor agrees to hold Confidential Information in strict confidence, using
at least the same degree of care that Contractor uses in maintaining the confidentiality of
its own confidential information, and not to copy, reproduce, sell, assign, license, market,
transfer or otherwise dispose of, give, or disclose Confidential Information to third parties
or use Confidential Information for any purposes whatsoever other than the provision of
Services to County hereunder, and to advise each of its employees and agents of their
obligations to keep Confidential Information confidential. Contractor shall use its best
efforts to assist County in identifying and preventing any unauthorized use or disclosure of
any Confidential Information. Without limitation of the foregoing, Contractor shall advise
County immediately in the event Contractor learns or has reason to believe that any person
who has had access to Confidential Information has violated or intends to violate the terms

of this Agreement and Contractor will at its expense cooperate with County in seeking
injunctive or other equitable relief in the name of County or Contractor against any such
person. Contractor agrees that, except as directed by County, Contractor will not at any
time during or after the term of this Agreement disclose, directly or indirectly, any
Confidential Information to any person, and that upon termination of this Agreement or at
County's request, Contractor will promptly turn over to County all documents, papers, and
other matter in Contractor's possession which embody Confidential Information.

12.3 Contractor acknowledges that a breach of this Section, including disclosure of

any Confidential Information, or disclosure of other information that, at law or in equity,
ought to remain confidential, will give rise to irreparable injury to County that is
inadequately compensable in damages. Accordingly, County may seek and obtain injunctive

relief against the breach or threatened breach of the foregoing undertakings, in addition to
any other legal remedies that may be available. Contractor acknowledges and agrees that
the covenants contained herein are necessary for the protection of the legitimate business

interest of County and are reasonable in scope and content.

12.4 Contractor in providing all services hereunder agrees to abide by the provisions
of any applicable Federal or State Data Privacy Act.

12.5 Contractor expressly acknowledges that County is subject to the Texas Public
Information Act, TEX. GOV'T CODE ANN. §§ 552.001 etseq., as amended, and notwithstanding
any provision in the Agreement to the contrary, County will make any information related to
the Agreement, or otherwise, available to third parties in accordance with the Texas Public
Information Act. Any proprietary or confidential information marked as such provided to
County by Consultant shall not be disclosed to any third party, except as directed by the Texas
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Attorney General in response to a request for such under the Texas Public Information Act,
which provides for notice to the owner of such marked information and the opportunity for the
owner of such information to notify the Attorney General of the reasons why such information
should not be disclosed.

Section 13. Independent Contractor

13.1 In the performance of work or services hereunder, Contractor shall be deemed
an independent contractor, and any of its agents, employees, officers, or volunteers performing
work required hereunder shall be deemed solely as employees of contractor or, where
permitted, of its subcontractors.

13.2 Contractor and its agents, employees, officers, or volunteers shall not, by
performing work pursuant to this Agreement, be deemed to be employees, agents, or servants
of County and shall not be entitled to any of the privileges or benefits of County employment.

Section 14. Notices

14.1 Each party giving any notice or making any request, demand, or other
communication (each, a "Notice") pursuant to this Agreement shall do so in writing and shall
use one of the following methods of delivery, each of which, for purposes of this Agreement, is
a writing: personal delivery, registered or certified mail (in each case, return receipt requested
and postage prepaid), or nationally recognized overnight courier (with all fees prepaid).

14.2 Each party giving a Notice shall address the Notice to the receiving party at the

address listed below or to another address designated by a party in a Notice pursuant to this

Section:

County: Fort Bend County Emergency Management

Attn: Emergency Management Coordinator

301 Jackson Street

Richmond, Texas 77469

With a copy to: Fort Bend County

Attn: County Judge

401 Jackson Street, 1st Floor
Richmond, Texas 77469

Contractor: Tetra Tech, Inc.

Attn: Betty Kamara, Contracts Administrator

2301 Lucien Way, Suite 120

Maitland, Florida 32751
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14.3 A Notice is effective only if the party giving or making the Notice has complied
with subsections 14.1 and 14.2 and if the addressee has received the Notice. A Notice is

deemed received as follows:

14.3.1 If the Notice is delivered in person, or sent by registered or certified mail

or a nationally recognized overnight courier, upon receipt as indicated by the date on the

signed receipt.

14.3.2 If the addressee rejects or otherwise refuses to accept the Notice, or if
the Notice cannot be delivered because of a change in address for which no Notice was given,
then upon the rejection, refusal, or inability to deliver.

Section 15. Compliance with Laws

Contractor shall comply with all federal, state, and local laws, statutes, ordinances, rules

and regulations, and the orders and decrees of any courts or administrative bodies or tribunals
in any matter affecting the performance of this Agreement, including, without limitation,
Worker's Compensation laws, minimum and maximum salary and wage statutes and

regulations, licensing laws and regulations. When required by County, Contractor shall furnish
County with certification of compliance with said laws, statutes, ordinances, rules, regulations,
orders, and decrees above specified.

Section 16. Performance Warranty

16.1 Contractor warrants to County that Contractor has the skill and knowledge
ordinarily possessed by well-informed members of its trade or profession practicing in the
greater Houston metropolitan area and Contractor will apply that skill and knowledge with care
and diligence to ensure that the Services provided hereunder will be performed and delivered
in accordance with the highest professional standards.

16.2 Contractor warrants to County that the Services will be free from material errors

and will materially conform to all requirements and specifications contained in the attached
Exhibit A.

Section 17. Assignment

17.1 Neither party may assign any of its rights under this Agreement, except with the
prior written consent of the other party. That party shall not unreasonably withhold its
consent. All assignments of rights are prohibited under this subsection, whether they are
voluntarily or involuntarily, by merger, consolidation, dissolution, operation of law, or any other
manner.

17.2 Neither party may delegate any performance under this Agreement.
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17.3 Any purported assignment of rights or delegation of performance in violation of
this Section is void.

Section 18. Applicable Law

The laws of the State of Texas govern all disputes arising out of or relating to this
Agreement. The parties hereto acknowledge that venue is proper in Fort Bend County, Texas,
for all legal actions or proceedings arising out of or relating to this Agreement and waive the

right to sue or be sued elsewhere. Nothing in the Agreement shall be construed to waive the

County's sovereign immunity.

Section 19. Successors and Assigns

County and Contractor bind themselves and their successors, executors, administrators

and assigns to the other party of this Agreement and to the successors, executors,

administrators and assigns of the other party, in respect to all covenants of this Agreement.

Section 20. Third Party Beneficiaries

This Agreement does not confer any enforceable rights or remedies upon any person

other than the parties.

Section 21. Severability

If any provision of this Agreement is determined to be invalid, illegal, or unenforceable,
the remaining provisions remain in full force, if the essential terms and conditions of this
Agreement for each party remain valid, binding, and enforceable.

Section 22. Publicity

Contact with citizens of Fort Bend County, media outlets, or governmental agencies shall

be the sole responsibility of County. Under no circumstances whatsoever, shall Contractor

release any material or information developed or received in the performance of the Services
hereunder without the express written permission of County, except where required to do so
by law.

Section 23. Captions

The section captions used in this Agreement are for convenience of reference only and
do not affect the interpretation or construction of this Agreement.

Section 24. Conflict

In the event there is a conflict between this Agreement and the attached exhibits, this
Agreement controls.
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IN WITNESS WHEREOF, the parties hereto have signed or have caused their respective
names to be signed to multiple counterparts to be effective on the a day of

&ftem.hz* .2016.

TETRA TECH, INC.

X
Jobfh^than Burgiar, /O
Vice President/operations Manager

Robert E. Hebert, County Judge

Datp rDate

September 7, 2016
Date

ATTEST:

'•0%.

Laura Richard, County Clerk

APPROVED:

M8jj&**-

Jeff Braun, Emergency Management Coordinator

APPROVED AS TO LEGAL FORM:

MLif6 /c) J&wts*—""
MarcusD. Spencer, First Assistant County Attorney

AUDITOR'S CERTIFICATE

I hereby certify that funds are available in the amount

and pay the obligation of Fort Bend County unde/lhiSyfountrajtt
Hnf,o.tfe>. .to accomplish

Robert Edward Sturdivant, County Auditor

l:\Marcus\Agreements\OEM\Agreement HMGP App Consulting.Tetra Tech.v3.docx
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f \

TETRA TECH

August 31, 2016

Mr. Jeff Braun

Emergency Management Coordinator
307 Fort Bend

Richmond, Texas 77469

Subject: Consulting Services to Prepare for the Federal Emergency Management Agency (FEMA)
Hazard Mitigation Grant Program (HMGP) and to Process Eligible Properties and Back-Up
Documentation for a HMGP Grant Submittal for the October 31, 2016 and January 17, 2017

Application Deadlines

Dear Mr. Braun,

Tetra Tech understands that Fort Bend County, Texas (County) seeks to prepare and submit a competitive
application for the Hazard Mitigation Grant Program Submittal for the October31, 2016 and January 17, 2017
Application Deadlinesto acquire or elevate properties to reduce flooding risks across FortBendCounty. This
application will consist of properties that sustained damage during the April and May 2016 Floods.

BACKGROUND AND PURPOSE

The HMGP grant provides funding to mitigate against the effects of flooding and awards funding on a competitive
basis to applicants in the State of Texas. It is Tetra Tech's understanding that Fort Bend County is interested
applying for to this program in the hopes of elevating homes to help prevent future flooding with an emphasis on
properties that were damaged in the April and May 2016 Floods. Forapplications awarded underthe HMGP grant,
eligible pre-award costs, projectmanagement and project implementation costs will be reimbursed to the County at
the rate of 75%.

Tetra Tech's goal in this scope of work is to lay the foundation to support and then implement a grant applicant
outreach process. The foundation needed to support the application will begin with a mailing outreach campaign
identifying the program's requirements and collection of all homeowner documentation and will conclude with a
public meeting. This foundation is needed to initially inform and identify potentially eligible and interested property
owners. Tetra Tech's goal will be to prepare a grant application utilizing the identified interested property owners
and outreach to other strong candidates, intake of property specific information and required forms including a
voluntaryinterest notice, submission ofenvironmental and historical compliance information, documentation ofeach
properties benefit cost justification and submission of the County's HMGP grants for consideration. The following
scope of work describes the tasks necessary to achieve these goals.

Tetra Tech - EMCR

2901 Wilcrest Drive, Suite 400, Houston, Texas 77042
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Task 1 -Initiate Outreach Efforts and Support

Subtask 1.1 - Property Review

Tetra Tech will preliminarily identify properties within the County that are candidates for mitigation under the
HMGP program in this funding cycle. Tetra Tech will evaluate and verify the eligibility of these properties by
utilizing the Substantial Damage Estimation Data (SDE) compiled by the County and Tetra Tech as well as the
SDE data compiled by the participating Municipalities.

Subtask 1.2 - Outreach Materials Update and Mailing

Outreach materials will be developed for the Fort Bend County HMGP Program and these materials will be used
in an initial outreach mailing. The materials will emphasize that Fort Bend County is preparing for the grant
application period and that the property owners MAY BE eligible for the program and further determination must
take place prior to inclusion into the application. The mailing will also provide instructions for homeowners to
submit required documentation (via email, fax or in person at the County Courthouse) by established deadlines
set forth by the Tetra tech team and approved by the County. The following items will be requested from each
homeowner who would like consideration to be included in the HMGP Application:

• Completed Voluntary Interest Notice with all contact information

• Color Photos of Property taken from all four sides

Subtask 1.3 - Physical Site Visit and Program Outreach Material Distribution

Tech will conduct a site visit to the identified properties contact the current occupant. The end result of this
outreach will be to quickly canvas the properties to try to include them in the application. This will include the
following steps:

1. If the occupant is home, Tetra Tech will provide the occupant with the program's outreach materials and
determine if they are the property owner.

a. If the occupant is not the property owner, attempt to obtain owner information from the occupant

b. If the occupant is the property owner, provide an initial description of the program, supply the outreach
documents, obtain the property owner's contact information, and request the property owner to sign
the Voluntary Interest Notice form to begin the intake process.

2. If the occupant is not home, leave a door-hanging outreach packet.

3. Document the finding of the site visit in Tetra Tech's RecoveryTrac™, including the results of the occupant
contact and a photograph of the property.

Task 1.4 - Property Owner Outreach and Intake

Tetra Tech will contact the property owners from the property review, and will begin the process of engaging them
for inclusion in the HMGP application. The outreach materials and documentation request will be sent to the
identified property owner's mailing address and the physical site address as identified by Fort Bend County's
property appraisal data.

Tetra Tech will communicate to the property owner that:

• The HMGP Program is voluntary.

TETRA TECH
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• This process is designed to determine project feasibility for an HMGP application and does not represent an
offer.

• A mitigation offer may be made only after a grant award by FEMA

Tetra Tech will accomplish this task via the following methods:

• Direct mailing to property owner(s)

• Establishing and utilizing a HMGP Program Hotline and e-mail address

• Staffing the County's Flood Recovery Center

• Exhibit 1: Task 1 Project Deliverables

Deliverable

Outreach Materials

Property Review

Mailing Support

Physical Site Visit and Program

Outreach Material Distribution

Voluntary Interest Notification (VIN)

and required documentation

Tracking

Property Owner Contact Database

Description

Update outreach materials for approval.

Provide a report on the results of the property review.

Support mass mailing of program outreach information.

Delivery of outreach materials to each property

Provide Galveston County with the file of required documentation received.

Records of available name and contact information for the property owner(s)

Task 2 - Property Eligibility Determination, Application Development and
Submission

FEMA will select projects for funding based on eligibility, application completeness, and technical aspects of the
project application. The State of Texas - Texas Water Development Board (TWDB) and FEMA Region VI will
conduct a thorough review of the application to determine eligibility and feasibility. To maximize the strength of the
County's application, Tetra Tech will review the application for compliance with applicable TWDB and FEMA
requirements.

Subtask 2.1 - Property Research

Tetra Tech will document the location of the properties in the flood zone and then will utilize best available data
including: GoogleMaps, CAD data, and Risk Map 6 and photos to identify and record:

• Whether the structure is a residential or commercial property

• Base flood elevation

• Adjacent grade

• Structural details

• Foundation Type

• Elevation Feasibility

• First Floor Elevation

TETRA TECH
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Each property with a signed property owner Voluntary Interest Notice will also undergo a specific property
evaluation to verify and record structural details that include the slab type, square footage, attachments, pre
existing conditions, structural integrity, elevation feasibility, and first floor elevation.

The results of the site evaluation will then be analyzed by the Tetra Tech staff to determine whether the property
continues to be eligible for elevation and whether the property should continue to move forward under the Cost
Effectiveness Determinations for Acquisitions and Elevations in Special Flood Hazard Area (SFHAs) or will
require a Benefit Cost Analysis (BCA).

Subtask 2.2.1 - Utilize the Cost Effectiveness Determinations for Acquisitions and
Elevations and Substantially Damaged in SFHAs

For properties that the program staff has reviewed the site evaluation and determined that the property is eligible
for the grant program's Pre-Calculated Benefits Cost Effectiveness Determinations for Acquisitions and Elevations
in SFHAs or for properties that were determined to be Substantially Damaged, a report will be generated to
document how the determination was made and the property will be included in the grant application.

Subtask 2.2.2 - If necessary, Conduct a Full BCA Module Calculation

For properties that do not qualify for the Cost Effectiveness Determinations, a full BCA module calculation will
need to be conducted. For these properties detailed past loss information from the National Flood Insurance
Program or the homeowners will be necessary to run a full BCA module.

Subtask 2.3 - Prioritize Organize Potential Properties into Competitive Grant
Applications

HMGP is a statewide competitive program and the County anticipates that there will be a need to be organize

prioritize the properties that are submitted for grant funding consideration. Tetra Tech willwork present

recommendations on how to group applications in the following priorities:

1) Properties in the Floodway that were estimated to be Substantially Damaged

2) Properties in the Floodway that were damaged

3) Properties in the Floodplain that were estimated to be Substantially Damaged

4) Properties in the Floodplain that were damaged

In each of these priorities, the earlier a property owner submits their required documents the higher they will be
ranked.

Subtask 2.4- Application Formulation and Data Collection

For those properties that are identified in task 3.2.1 or 3.2.2 as being eligible under the Pre-Calculated Benefits
Cost Effectiveness Determinations for Acquisitions and Elevations in SFHAs or were determined to be
Substantially Damaged, Tetra Tech will work with the County and property owners to gather information, analyze
data, and include the additional standard components necessary for a HMGP application including:

• Community information

• Hazard Mitigation Plan information

• Maps

TETRA TECH
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Scope of work and budget

Local match funding source information for properties

Required community executed documents (maintenance agreements, statement of assurances, declaration
and release)

Project schedule and project implementation narrative

Property specific documentation (such as property owner information, tax information, structure information
and prior flood history)

National Environmental Policy Act (NEPA) requirements (environmental/historical impacts and alternatives)

Digital photographs

Flood Insurance Rate Map (FIRM) information

Tetra Tech will enter the application data and required backup documentation into the FEMA E-grants system.
The County will be provided final documentation and documents to electronically sign, and Tetra Tech will submit
the application for consideration on the County's behalf.

Deliverable

Property Review Report

BCA Report

Prioritization Recommendation

Application Submittal

Exhibit 2: Task 2 Project Deliverables

Description

Report on the findings of the property review

Results of the BCA analysis

A summary of Tetra Tech's application grouping and prioritizations.

Submittal of two applications to the TWDB (October 2106 and January 2017.)

Task 3 - Request for Information (RFI) Support

Tetra Tech will support the County through the FEMA application approval process by (1) TWDB/FEMA requests
for additional information to support the submitted HMGP application, (2) working with the County to develop the
additional information, and (3) submitting the additional information to TWDB/FEMA for review.

Exhibit 3: Task 3 Project Deliverables

Deliverable i Description

RFI Responses A response to the RFIs on the application that are presented by TWDB or FEMA

PROJECT SCHEDULE/TIMELINE

Tetra Tech will work with County to determine if the delivery schedule below is appropriate given County's
priorities and operational considerations. Exhibit 6 illustrates the completion dates for each task.

Exhibit 4: Estimated Project Schedule

^^^^^3 Anticipated Completion

Timeline

Task 1 - Initiate Outreach Efforts and Support September 6, 2016

Task 2 - Property Eligibility Determination, Application Development and Submission
October 31, 2016 and

January 17, 2017
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Task 3 - RFI Support

PROJECT COST PROPOSAL

July 31, 2017

Tetra Tech proposes performing the project on a time and materials basis with a not-to-exceed price using an
invoicing plan based on monthly invoices. The not-to-exceed price is based on assumptions developed during the
initial evaluation of the feasibility of this evaluation. The not-to-exceed price is derived from estimating the number
of work hours for each task; estimating the cost of materials, printing, and administrative expenses; and budgeting
for reasonable and customary travel expenses for on-site reviews. Exhibit 5 offers a breakdown of our proposed
price by project phase.

Exhibit 5: Estimated Cost Breakdown by Task
(Includes labor, materials, and travelexpenses)

Deliverable Estimated Cost

Task 1 - Initiate Outreach Efforts and Support $29,736

Task 2 - Property Eligibility Determination, Application Development and Submission $24,632

Task 3 - RFI Support $5,677

Estimated Total: $60,045

This estimate is valid for 60 days from the date of the proposal. To the extent the proposed scope and budget do
not meet the County's needs; Tetra Tech would be willing to negotiate a revised scope and budget.

PROJECT ASSUMPTIONS AND CONSTRAINTS

This project is based on the following key assumptions and constraints. Deviations that arise during the proposed
project will be managed through a standard change control process.

• Included Properties. The initial outreach will be conducted for 374 properties. With Tetra Tech's experience
with other outreach efforts, Tetra Tech expects a success rate of 60% of property owners responding to the
initial outreach. This should result in 224 properties responding to the initial outreach. Of these, it is expected
that 150 will be found to be eligible for inclusion into the final applications.

• Intake Deadline. It is assumed that no additional properties will be included for consideration into the
application after October 8, 2017

• There will be no additional individual outreach to the properties after first initial mailings, on site
property material delivery. Homeowners will be required to follow up with the program and return
documentation by set deadlines in order to be eligible for inclusion in the application.

• Intake Deadline. It is assumed that no additional properties will be included for consideration into the
application after October 8, 2017

• Project Sponsor. County will assign a primary point of contact to serve as project sponsor to address
administrative and functional issues.

• Access to Materials. Documentation pertinent to the execution of this project should be made available to
Tetra Tech for review in electronic format within five business days of the request from Tetra Tech.
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• Access to Key Personnel. Availability of County key personnel is critical to obtaining the information
required for the overall success of this project. Information presented by key personnel will be accepted as
factual and no confirmation will be made.

• Deliverables. Tetra Tech agrees to deliver the following:

- Outreach Materials

- Mailing Support

- Public Meeting

- Required Documentation

- Property Owner Contact Database

- Outreach Report

- VIN Report/Documentation Report

- Site Evaluation

- Eligibility Review or BCA Report

- HMGP Application

- RFI Responses

• Work Location/Meeting Space. County will provide on-site workspace.

• Terms and Conditions. This proposal is contingent on the acceptance of mutually acceptable terms and
conditions.

• Proposal. This proposal is based on our current understanding of the project and revisions will be subject to
mutual agreement on the final work scope/schedule and other technical/management requirements desired
by the County. The final approved proposal should be part of the awarded contract/purchase order by
reference or incorporated as an exhibit.

Tetra Tech is pleased to offer this proposal and looks forward to the opportunity to continue working with the
County. Please contact the representatives listed below with questions concerning this letter.

Contractual representative:

Ms. Betty Kamara
2301 Lucien Way, Suite 120
Maitland, FL 32751

Phone:(321)441-8518
Fax:(321)441-8501
E-mail: bettv.kamara@TetraTech.com

Sincerely,

Tetra Tech, Inc.

Jonathan Burgiel
Vice President

Technical representative:

Mr. John Buri

2901 Wilcrest Drive, Suite 400

Houston, TX 77042

Phone:(713)737-5763
Fax:(321)441-8501
E-mail: john.buri@TetraTech.com
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