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STATE OF TEXAS §

§
COUNTY OF FORT BEND §

AGREEMENT FOR PROFESSIONAL ENGINEERING SERVICES

THIS AGREEMENT is made and entered into by and between Fort 8end County,
(hereinafter “County”), a body corporate and politic under the laws of the State of Texas, and
Pierce, Goodwin Alexander & Linville, Inc. (hereinafter “Contractor”}, a company authorized to
conduct business in the State of Texas.

WITNESSETH

WHEREAS, County desires that Contractor provide certain professional engineering
services for the proposed reconstruction of US 90A from 2,200" west of SH 99 to 2,800’ east of
SH 99 including a grade separation, under the Fort Bend County 2013 Mobility Bond Program -
US 90A at SH 99 Grade Separation — Project No. 13409 (hereinafter “Services”) pursuant to SOQ
14-025; and

WHEREAS, Contractor represents that it is qualified and desires to perform such services.

NOW, THEREFORE, in consideration of the mutual covenants and conditions set forth
below, the parties agree as follows:

AGREEMENT

Section 1. Scope of Services

Contractor shall render Services to County as defined in the Proposal dated April 27, 2017
(attached hereto as Exhibit A).

Section 2. Personnel

21 Contractor represents that it presently has, or is able to obtain, adequate qualified
personnel in its employment for the timely performance of the Scope of Services required under
this Agreement and that Contractor shall furnish and maintain, at its own expense, adequate and
sufficient personnel, in the opinion of County, to perform the Scope of Services when and as
required and without delays.

2.2 All employees of Contractor shall have such knowledge and experience as will
enable them to perform the duties assigned to them. Any employee of Contractor who, in the
opinion of County, is incompetent or by his conduct becomes detrimental to the project shall,
upon request of County, immediately be removed from association with the project.
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Section 3. Compensation and Payment

3.1 Contractor’s fees shall be calculated at the rates set forth in the attached Exhibit
A. The Maximum Compensation for the performance of Services within the Scope of Services
described in Exhibit A is one million eight hundred eighty-five thousand eight hundred fifty dollars
and 29/100 {51,885,850.29). In no case shall the amount paid by County under this Agreement
exceed the Maximum Compensation without written agreement executed by the parties.

3.2 All performance of the Scope of Services by Contractor including any changes in
the Scope of Services and revision of work satisfactorily performed will be performed only when
approved in advance and authorized by County.

33 County will pay Contractor based on the following procedures: Upon completion
of the tasks identified in the Scope of Services, Contractor shall submit to County staff person
designated by the County Engineer, one (1) electronic (pdf} copy and two (2) original hard copies
of invoices showing the amounts due for services performed in a form acceptable to County.
County shall review such invoices and approve them within 30 calendar days with such
modifications as are consistent with this Agreement and forward same to the Auditor for
processing. County shall pay each such approved invoice within thirty (30) calendar days. County
reserves the right to withhold payment pending verification of satisfactory work performed.

Section 4. Limit of Appropriation

4.1 Contractor clearly understands and agrees, such understanding and agreement
being of the absolute essence of this Agreement, that County shall have available the total
maximum sum of one million eight hundred eighty-five thousand eight hundred fifty dollars and
29/100 (51,885,850.29) specifically allocated to fully discharge any and all liabilities County may
incur.

4.2 Contractor does further understand and agree, said understanding and agreement
also being of the absolute essence of this Agreement, that the total maximum compensation that
Contractor may become entitled to and the total maximum sum that County may become liable
to pay to Contractor shall not under any conditions, circumstances, or interpretations thereof
exceed one million eight hundred eighty-five thousand eight hundred fifty dotlars and 29/100
($1,885,850.29).

Section 5. Time of Performance

Time for performance of the Scope of Services under this Agreement shall begin with
receipt of the Notice to Proceed and end no later than twenty-four (24) months thereafter.
Contractor shall complete the tasks described in the Scope of Services, within this time or within
such additional time as may be extended by the County.
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Section 6. Modifications and Waivers

6.1 The parties may not amend or waive this Agreement, except by a written
agreement executed by both parties.

6.2 No failure or delay in exercising any right or remedy or requiring the satisfaction
of any condition under this Agreement, and no course of dealing between the parties, operates
as a waiver or estoppel of any right, remedy, or condition.

6.3 The rights and remedies of the parties set forth in this Agreement are not exclusive
of, but are cumulative to, any rights or remedies now or subsequently existing at law, in equity,
or by statute.

Section 7. Termination

7.1 Termination for Convenience — County may terminate this Agreement at any time
upon forty-eight (48} hours written notice.

7.2 Termination for Default

7.2.1 County may terminate the whole or any part of this Agreement for cause
in the following circumstances:

7.2.1.1 If Contractor fails to perform services within the time specified in
the Scope of Services or any extension thereof granted by the County in writing;

7.2.1.2 If Contractor materially breaches any of the covenants or terms and
conditions set forth in this Agreement or fails to perform any of the other provisions of this
Agreement or so fails to make progress as to endanger performance of this Agreement in
accordance with its terms, and in any of these circumstances does not cure such breach or failure
to County’s reasonable satisfaction within a period of ten (10) calendar days after receipt of
notice from County specifying such breach or failure.

7.2.2 If, after termination, it is determined for any reason whatsoever that
Contractor was not in default, or that the default was excusable, the rights and obligations of the
parties shall be the same as if the termination had been issued for the convenience of the County
in accordance with Section 7.1 above.

7.3 Upon termination of this Agreement, County shall compensate Contractor in
accordance with Section 3, above, for those services which were provided under this Agreement
prior to its termination and which have not been previously invoiced to County. Contractor’s
final invoice for said services will be presented to and paid by County in the same manner set
forth in Section 3 above.

7.4 If County terminates this Agreement as provided in this Section, no fees of any
type, other than fees due and payable at the Termination Date, shall thereafter be paid to
Contractor.
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Section 8. Ownership and Reuse of Documents

All documents, data, reports, research, graphic presentation materials, etc., developed by
Contractor as a part of its work under this Agreement, shall become the property of County upon
completion of this Agreement, or in the event of termination or cancellation thereof, at the time
of payment under Section 3 for work performed. Contractor shall promptly furnish all such data
and material to County on request.

Section 9. Inspection of Books and Records

Contractor will permit County, or any duly authorized agent of County, to inspect and
examine the books and records of Contractor for the purpose of verifying the amount of work
performed under the Scope of Services. County’s right to inspect survives the termination of this
Agreement for a period of four years.

Section 10. Insurance

10.1 Prior to commencement of the Services, Contractor shall furnish County with
properly executed certificates of insurance which shall evidence all insurance required and
provide that such insurance shall not be canceled, except on 30 days’ prior written notice to
County. Contractor shall provide certified copies of insurance endorsements and/or policies if
requested by County. Contractor shall maintain such insurance coverage from the time Services
commence until Services are completed and provide replacement certificates, policies and/or
endorsements for any such insurance expiring prior to completion of Services. Contractor shall
obtain such insurance written on an Occurrence form {or a Claims Made form for Professional
Liability insurance) from such companies having Best’s rating of A/VIl or better, licensed or
approved to transact business in the State of Texas, and shall obtain such insurance of the
following types and minimum limits:

10.1.1 Workers’ Compensation insurance. Substitutes to genuine Workers’
Compensation Insurance will not be allowed. Employers’ Liability insurance with limits of not
less than $1,000,000 per injury by accident, $1,000,000 per injury by disease, and $1,000,000 per
bodily injury by disease.

10.1.2 Commercial gereral liability insurance with a limit of not less than
$1,000,000 each occurrence and $2,000,000 in the annual aggregate. Policy shall cover liability
for bodily injury, personal injury, and property damage and products/completed operations
arising out of the business operations of the policyholder.

10.1.3 Business Automobile Liability insurance with a combined Bodily
Injury/Property Damage limit of not less than $1,000,000 each accident. The policy shall cover
liability arising from the operation of licensed vehicles by policyholder.

10.1.4 Professional Liability insurance may be made on a Claims Made form with
limits not less than $1,000,000.
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10.2 County and the members of Commissioners Court shall be named as additional
insured to all required coverage except for Workers’ Compensation and Professional Liability. All
Liability policies including Workers’ Compensation written on behalf of Contractor, excluding
Professional Liability, shall contain a waiver of subrogation in favor of County and members of
Commissioners Court.

10.3  If required coverage is written on a claims-made basis, Contractor warrants that
any retroactive date applicable to coverage under the policy precedes the effective date of the
contract; and that continuous coverage will be maintained or an extended discovery period will
be exercised for a period of 2 years beginning from the time that work under the Agreement is
completed.

Section 11. Indemnity

CONTRACTOR SHALL INDEMNIFY AND DEFEND COUNTY AGAINST ALL LOSSES,
LIABILITIES, CLAIMS, CAUSES OF ACTION, AND OTHER EXPENSES, INCLUDING REASONABLE
ATTORNEYS FEES, ARISING FROM ACTIVITIES OF CONTRACTOR, ITS AGENTS, SERVANTS OR
EMPLOYEES, PERFORMED UNDER THIS AGREEMENT THAT RESULT FROM THE NEGLIGENT ACT,
ERROR, OR OMISSION OF CONTRACTOR OR ANY OF CONTRACTOR’S AGENTS, SERVANTS OR
EMPLOYEES.

Section 12. Confidential and Proprietary Information

12.1 Contractor acknowledges that it and its employees or agents may, in the course
of performing their responsibilities under this Agreement, be exposed to or acquire
information that is confidential to County. Any and all information of any form obtained by
Contractor or its employees or agents from County in the performance of this Agreement
shall be deemed to be confidential information of County ("Confidential Infarmation"}. Any
reports or other documents or items (including software} that result from the use of the
Confidential Information by Contractor shall be treated with respect to confidentiality in the
same manner as the Confidential Information. Confidential information shall be deemed not
to include information that (a) is or becomes (other than by disclosure by Contractor) publicly
known or is contained in a publicly available document; (b) is rightfully in Contractor's
possession without the obligation of nondisclosure prior to the time of its disclosure under
this Agreement; or (c) is independently developed by employees or agents of Contractor who
can be shown to have had no access to the Confidential Information.

12.2 Contractor agrees to hold Confidential Information in strict confidence, using
at least the same degree of care that Contractor uses in maintaining the confidentiality of its
own confidential information, and not to copy, reproduce, sell, assign, license, market,
transfer or otherwise dispose of, give, or disctose Confidential Information to third parties or
use Confidential Information for any purposes whatsoever other than the provision of
Services to County hereunder, and to advise each of its employees and agents of their
obligations to keep Confidential Information confidential. Contractor shall use its best efforts
to assist County in identifying and preventing any unauthorized use or disclosure of any
Confidential Information. Without limitation of the foregoing, Contractor shall advise County
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immediately in the event Contractor learns or has reason to believe that any person who has
had access to Confidential Information has violated or intends to violate the terms of this
Agreement and Contractor will at its expense cooperate with County in seeking injunctive or
other equitable relief in the name of County or Contractor against any such person.
Contractor agrees that, except as directed by County, Contractor will not at any time during
or after the term of this Agreement disclose, directly or indirectly, any Confidential
Information to any person, and that upon termination of this Agreement or at County's
request, Contractor will promptly turn over to County all documents, papers, and other
matter in Contractor’s possession which embody Confidential Information.

12.3 Contractor acknowledges that a breach of this Section, including disclosure of
any Confidential Information, or disclosure of other information that, at law or in equity,
ought to remain confidential, will give rise to irreparable injury to County that is inadequately
compensable in damages. Accordingly, County may seek and obtain injunctive relief against
the breach or threatened breach of the foregoing undertakings, in addition to any other legal
remedies that may be available. Contractor acknowledges and agrees that the covenants
contained herein are necessary for the protection of the legitimate business interest of
County and are reasonable in scope and content.

12.4 Contractor in providing all services hereunder agrees to abide by the provisions of
any applicable Federal or State Data Privacy Act.

12.5 Contractor expressly acknowledges that County is subject to the Texas Public
Information Act, TEX. GOV'T CODE ANN. §§ 552.001 et seq., as amended, and notwithstanding
any provision in the Agreement to the contrary, County will make any information related to the
Agreement, or otherwise, available to third parties in accordance with the Texas Public
Information Act. Any proprietary or confidential information marked as such provided to County
by Consultant shall not be disclosed to any third party, except as directed by the Texas Attorney
General in response to a request for such under the Texas Public Information Act, which provides
for notice to the owner of such marked information and the opportunity for the owner of such
information to notify the Attorney General of the reasons why such information should not be
disclosed.

Section 13. Independent Contractor

13.1 Inthe performance of work or services hereunder, Contractor shall be deemed an
independent contractor, and any of its agents, employees, officers, or volunteers performing
work required hereunder shalfl be deemed solely as employees of contractor or, where
permitted, of its subcontractors.

13.2 Contractor and its agents, employees, officers, or volunteers shall not, by
performing work pursuant to this Agreement, be deemed to be employees, agents, or servants
of County and shall not be entitled to any of the privileges or benefits of County employment.
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Section 14. Notices

14,1 Each party giving any notice or making any request, demand, or other
communication {each, a “Notice”} pursuant to this Agreement shall do so in writing and shali use
one of the following methods of delivery, each of which, for purposes of this Agreement, is a
writing: personal delivery, registered or certified mail (in each case, return receipt requested and
postage prepaid), or nationally recognized overnight courier (with all fees prepaid).

14.2 Each party giving a Notice shall address the Notice to the receiving party at the
address listed below or to another address designated by a party in a Notice pursuant to this
Section:

County: Fort Bend County Engineering Department
Attn: County Engineer
301 Jackson Street
Richmond, Texas 77469

With a copy to: Fort Bend County
Attn: County Judge
401 Jackson Street, 1% Floor
Richmond, Texas 77469

Contractor: Pierce Goodwin Alexander & Linville, Inc.
Attn: Costas Georghiou, P.E., Principal
3131 Briarpark Drive, Suite 200
Houston, Texas 77042

14.3 A Notice is effective only if the party giving or making the Notice has complied
with subsections 14.1 and 14.2 and if the addressee has received the Notice. A Notice is deemed
received as follows:

14.3.1 if the Notice is delivered in person, or sent by registered or certified mail
or a nationally recognized overnight courier, upon receipt as indicated by the date on the signed
receipt.

14.3.2 If the addressee rejects or otherwise refuses to accept the Notice, or if the
Notice cannot be delivered because of a change in address for which no Notice was given, then
upon the rejection, refusal, or inability to deliver.

Section 15. Compliance with Laws

Contractor shall comply with all federal, state, and local laws, statutes, ordinances, rules
and regulations, and the orders and decrees of any courts or administrative bodies or tribunals
in any matter affecting the performance of this Agreement, including, without limitation,
Worker’s Compensation laws, minimum and maximum salary and wage statutes and regulations,
licensing laws and regulations. When required by County, Contractor shall furnish County with
certification of compliance with said faws, statutes, ordinances, rules, regulations, orders, and
decrees above specified.
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Section 16. Performance Representation

16.1 Contractor represents to County that Contractor has the skill and knowledge
ordinarily possessed by well-informed members of its trade or profession practicing in the
greater Houston metropolitan area and Contractor will apply that skill and knowledge with care
and diligence to ensure that the Services provided hereunder will be performed and delivered in
accordance with the local professional standard of care.

16.2 Contractor will materially conform to all requirements and specifications
contained in the attached Exhibit A.

Section 17. Assignment

17.1  Neither party may assign any of its rights under this Agreement, except with the
prior written consent of the other party. That party shall not unreasonably withhold its consent.
All assignments of rights are prohibited under this subsection, whether they are voluntarily or
involuntarily, by merger, consolidation, dissolution, operation of law, or any other manner.

17.2 Neither party may delegate any performance under this Agreement.

17.3  Any purported assignment of rights or delegation of performance in violation of
this Section is void.

Section 18. Applicable Law

The laws of the State of Texas govern all disputes arising out of or relating to this
Agreement. The parties hereto acknowledge that venue is proper in Fort Bend County, Texas,
for all legal actions or proceedings arising out of or relating to this Agreement and waive the right
to sue or be sued elsewhere. Nothing in the Agreement shall be construed to waive the County’s
sovereign immunity.

Section 19. Successors and Assigns

County and Contractor bind themselves and their successors, executors, administrators
and assigns to the other party of this Agreement and to the successors, executors, administrators
and assigns of the other party, in respect to all covenants of this Agreement.

Section 20. Third Party Beneficiaries

This Agreement does not confer any enforceable rights or remedies upon any person
other than the parties.

Section 21. Severability

If any provision of this Agreement is determined to be invalid, illegal, or unenforceable,
the remaining provisions remain in full force, if the essential terms and conditions of this
Agreement for each party remain valid, binding, and enforceable.
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Section 22. Publicity

Contact with citizens of Fort Bend County, media outlets, or governmental agencies shall
be the sole responsibility of County. Under no circumstances whatsoever, shall Contractor
release any material or information developed or received in the performance of the Services
hereunder without the express written permission of County, except where required to do so by
law.

Section 23. Captions

The section captions used in this Agreement are for convenience of reference only and
do not affect the interpretation or construction of this Agreement.

Section 24. Conflict

In the event there is a conflict between this Agreement and the attached exhibits, this
Agreement controls.

[THE REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK.]
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IN WITNESS WHEREOF, the parties hereto have signed or have caused their respective
names to be signed to multiple counterparts to be effective on the signed by the last party hereto.

FORT BEND COUN PIERCE GBODWIN ALEXANDER & LINVILLE, INC
!
l /
, 7

Robert é{Hebert, (fountyjudge Cost eor E., Principal
5-33-2007 Muy 4 201F
7
Date Date
ATTEST:

Laura Richard, County Clerk

ol

Richard W. Stolleis, P.E., County Engineer

APPROVED AS TO LEGAL FORM:

m D,QWV-\—-\

Marcus D. Spencer, Fkst Assistant éounty Attorney

AUDITOR’S CERTIFICATE

Y|
| hereby certify that funds are available in the amount of $ |,22,'2 €50 to accomplish and

pay the obligation of Fort Bend County under thjs contgt.
/ ._// m

Robert Ed Sturdivant, County Auditor

I\MarcushAgreements\Engineering'Road Construction\US S0ALUS S0A-5H 99%Agreement - PES.USI0A-SHI9 PGAL doox
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ARCHITECTURE
ENGINEERING
INTERIORS
PLAMNING

PGAL.COM

April 27,2017

Richard W. Stolleis, PE

Fort Bend County Engineer
301 Jackson St.

Richmond, Texas 77469

Dear Mr. Stolleis:

PGAL is pleased to submit this proposal for engineering services for the construction of a new
grade separation on U3 90A at the Grand Parkway {SH99). The following is a summarized scope
of services and a draft of the overall budget for the comptlete design effort.

The scope includes project management and engineering services required for the preparation of
plans, specifications and estimates {PS&E) and related documents, for the proposed
reconstruction of US G0A, (CSJ 0027-08-137), from approximately 2,200 feet west,
{Cunningham Creek Blvd.), of SH 99 to approximately 2,800 feet east, (Gateway Blvd.), of SH 99
in Fort Bend County. A detailed project scope organized per TXDOT guidelines is included in
Exhibit A-1. A summary of services to be provided include, but are not Limited to the following:

FEASIBILITY STUDIES (FUNCTION CODE |10}

Data Collection and Field Reconnaissance. The Engineer shall collect, review and
evaluate dats, if available, from the State, the Federal Emergency Management Agency
{FEMA), the United States Army Corps of Engineers {USACE}, local municipalities, and
other governmental agencies.

Design Criteria. The Engineer shall develop the roadway design criteria based on the
controlling factors specified by the State.

Preliminary Cost Estimates. The Engineer shall develop a preliminary cost estimate using
the State Average Low Bid Unit Price

Design Concept Conference. In accordance with the State's Project Development Process
Manual, the Engineer, in cooperation with the State, shall plan, attend and document the
Design Concept Conference (DCC) to be held prior to the 30 percent milestone
submittal.

Geotechnical Borings and Investigations: The Engineer shall prepare a geotechnical report
that evaluates the existing scil conditions and provides recommendations for bridge
design, embankment settlement analysis, retaining walls, slope stability and along storm
drain alignment in accordance with the latest edition of the State's Geotechnical Manual.
The Engineer shall evaluate available boring information obtained for the Grand Parkway
project and recommend utilization of suitable boring information.

3131 Briarpark Dr., Suite 200 713622 1444
Houston, TX 77042 P 7139689333
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SOCIAL/ECON/ENVIRON STUDIES (FUNCTION CODE 120)

Informal Meetings. The Engineer shall provide technical assistance, preparation of
exhibits for, and minutes of informal meetings requested by the public to discuss the
pending impacts to neighborhoods and businesses due to roadway shutdowns, detours
and access restrictions or as deemed necessary.

Environmental Permits Issues and Commitments {EPIC) Sheets. The Engineer shall
complete the latest version of the EPIC sheets per information provided by the State.
Environmental Study Review. The Engineer shall review the final environmentat
documents and evaluate for implementation into the PS&E package.

RIGHT-OF-WAY FUNCTION CODE (130)

Right-of-Way Map. The Engineer shall review and evaluate the propeosed or existing right-
of-way map to verify that all construction staging and alignment considerations have
been taken into account. The Engineer shall be responsible for identifying and delineating
any termporary construction easements in areas outside the State’s Right of Way.

Utility Locatiens and Layouts. The Engineer shall coordinate with the State to determine
the location of each existing and proposed utility and attend meetings with the various
utility companies to discuss potential conflicts. The Engineer shall identify and
coardinate with each utility company for relocations required within each construction
easement or right-of entry. The Engineer shall gather all existing utility information and
furnish a DWG to identify utility conflicts.

Access Management. The Engineer shall coordinate and evaluate access management
within the project limits in accordance with the latest State Access Management Manual
or as directed by the State.

MANAGING CONTRACTED PE FUNCTION CODE (145)

The Engineer, in association with the State’s Project Manager shall be respensible for directing and
coordinating all activities associated with the project to comply with State policies and
procedures, and to deliver that work on time. The Engineer shalt inform Ft Bend County’s Project
Engineer of all meetings with the State and sub-consultants. The Engineer shall copy the County's
Project Engineer on all project related email correspondence.

The Engineer shall:

Prepare monthly written progress reparts.

Develop and maintain a detailed project schedule to track project conformance to Exhibit
C, Work Schedule, for each work authorization. The schedule submittals shall be hard
copy and electronic format.

Meet on a scheduled basis with the 5tate and Ft Bend County to review project progress.
Prepare, distribute, and file bath written and electronic correspondence.

Prepare and distribute meeting minutes.

Document phone calls and conference calls as required during the project to coordinate
the work for various team members.

TOPOGRAPHIC SURVEYS FUNCTION CODE {150)

Design Surveys shall include performance of surveys associated with the gathering of
survey data for topography, cross-sections, and other related work in order to design the
project. The Engineer shall coordinate with TxDOT and the Ft Bend County Toll Road
Authority to obtain existing survey information from the US 90A Schematic and/or Grand
Parkway Project respectively.
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The Engineer shall also prepare a Survey Control Index Sheet and a Horizontal and
Vertical Control Sheet(s) signed, sealed and dated by the professional engineer in direct
responsible charge of the surveying and the responsible RPLS for insertion into the plan
set.

ROADWAY DESIGN FUNCTION CODE (160)

The roadway design task shall include the following:

Refine Schematic. The Engineer shall refine the horizantat and vertical atignment of the
design schematic for main lanes, ramps, direct connector, frontage roads, cross streets,
inctuding grade separation structures. The Engineer shall determine vertical clearances at
grade separations and overpass. Minor modifications in the alignment wilt be provided to
ensure that the future direct connector can be built without rebuilding any of the new
facilities.

Preliminary Geometric Project Layout.  The Engineer shall develop a preliminary
geometric project Layaut for the full length of the project te be reviewed and approved
by the State prior to the Engineer proceeding with the 30% milestone submittal package.
Plan and Profile sheets for main Lanes, frontage roads and ramps and cross streets.
Existing and proposed typical sections for all proposed and existing roadways and
structures.

Intersection layout detailing the pavement design and drainage design at the intersection
of each cross street. The layout must include the horizontal and vertical alignments, curb
returns, geometrics, transition length, stationing, pavement, drainage details, and
Armerican with Disabilities Act Accessibility Guidelines {ADAAG) compliance items.

The Engineer shall develop an earthwork analysis to determine cut and fill quantities and
provide final design cross sections at 100 feet intervals.

The Engineer shall incorporate the pavement design developed by the State for this
project. If the pavement design is not available, the State may request the Engineer to
perform pavement design and submit te State for review and approval.

DRAINAGE DESIGN FUNCTION CODE (161)

Hydrologic Studies: The Engineer shall provide a drainage report that evaluates the
existing and proposed conditions in the depressed area, evaluates the existing pump
station and makes recommendations for improvements to the pump station and any
required mitigation measures. A detailed scope for the hydrologic studies is outtined in
Exhibit A-1.
Drainage Plans: Drainage plans and details shatl include:

*  Overall drainage area map.

* Hydrologic Data Sheets

* Hydraulic Data Sheets

s Existing drainage area maps

* Proposed drainage area maps

*  Storm sewer plan and profile sheets

e Lateral profiles sheets

® Subsurface drainage at retaining walls

¢ Drainage structure details

¢ Detention pond layouts and details, if required

* Bridge deck drainage

e Drainage quantity summaries



SIGNING, PAVEMENT MARKINGS AND SIGNALIZATION FUNCTION CODE {162}

The Engineer shall prepare drawings, specifications, and details for all signs. The Engineer

shall coordinate with the State for overall temporary, interim and final signing strategies

and placement of signs outside contract limits. The Engineer shall:

. Prepare sign detail sheets for large guide signs showing dimensions, lettering,
shields, borders, corner radii, etc., and shall provide a summary of Large and small
signs to be removed, relocated, or replaced.

. Designate the shields to be attached to guide signs.
. ILllustrate and number the proposed signs on plan sheets.
. Select each sign foundation from State Standards.

The Engineer shall detail both permanent and temporary pavement markings and
channelization devices on plan sheets. The Engineer shall coordinate with the State for
overall temporary, interim, and final paverment marking strategies.

If authorized, the Engineer shall prepare traffic signal warrant studies to support their
recommendation for the continuous activation of the existing traffic signals or the
proposed traffic signal based on projected volumes,

The Engineer shall identify and prepare Traffic Signal Plans for all warranted trafficsignats.
The Engineer shall provide elevaticns for Overhead Sign Bridges with sign panels showing
the road cross section and pertinent elevations and minimum clearances. The Engineer
shall specify TxDOT standards to be used for the construction of the truss, truss towers
and foundations.

MISCELLANEOUS ROADWAY DESIGN FUNCTION CODE (163)

The miscellaneous roadway design task shall include the following services:

Retaining Walls: The Engineer shall provide layouts, elevations, quantity estimate,
summary of quantities, typical cross sections and structural details of all retaining walls
within the project.

Traffic Control Plans: The Engineer shatl prepare Traffic Control Plans (TCP) including
TCP typical sections, for the project. Task will also include coordination with State in
scheduling a Traffic Control Workshop and submittal of the TCP for approval by the
Traffic Control Approval Team (TCAT).

Temporary Traffic Signals and Illumination: The Engineer shall develop plans for the
adjustment or realignment of traffic signal heads. The Engineer shall address lighting of
signalized intersections and shall coordinate with Local utilities as approved by the State.
Hlumination: The Engineer shall prepare design for conventional, high-mast, and
underpass lighting as required for the project. Future lighting requirements for the direct
connector shall be coordinated with the State.

Storm Water Pollution Prevention Plans (SW3P): The Engineer shall develop SW3P to
minimize potential impact to receiving waterways. The SW3P must include text
describing the plan, gquantities, type, phase and locations of erosion control devices and
any required permanent erosion control.

Computation and Tabulation of Quantities: The Engineer shall compute quantities
provide the summaries and quantities within all fermal submittals.

Special Utility Details: The Engineer shall develop special details to accommodate or
adjust water and sanitary utilities.

Miscellaneous Structural Details: The Engineer shall provide necessary details required to
supplement standard details.
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» Agreements (Railroad, etc) and Layouts: The Engineer shall prepare each railroad or other
agency agreement, exhibit, and layout sheet in accordance with the requirements of each
railroad and as directed by the State. The Engineer shall coordinate with each railroad or
agency and the State to determine submittal requirements, processing schedules, and
exhibit formats. The Engineer shall submit each exhibit to the State for review and
processing.

¢ Estimate: The Engineer shall independently develop and report quantities necessary to
construct the contract in standard State bid format at the specified milestones and Final
PS&E submittals.

+» Contract time determination: The Engineer shall prepare a detailed contract time
estimate to determine the approximate time required for construction of the project in
calendar and working days (based on the State standard definitions of calendar and
working days) at the 95% and Final PS&E milestone.

e Specifications and General Nates: The Engineer shall identify necessary standard
specifications, special specifications, special provisions and the appropriate reference
items.

s Constructability Review: The Engineer shall provide Independent Quality Review of the
constructability PS&E sets,

Traffic Management Systems (Permanent) FUNCTION CODE {165)

The Engineer shatl design and provide details as a part of the State’s intelligent Transportation
System to be managed from the Combined Transportation, Emergency and Communications
Center (CTECC). The design must include elements such as lane-use control signals, variable
message signs, closed-circuit Television (TV) cameras, and Loop or cther vehicle detection devices.
The Engineer shall prepare the design and details including conduit and cable, support structures,
control equipment, etc. necessary toc implement the systemn. Design specifications shall be
defined in the work authorization. The Engineer shall also ccordinate with the State
Computerized Transportation Management Systems (CTMS) Section should the State have a
computerized traffic management system under construction or in place and operating within the
project limits.

BRIDGE DESIGN FUNCTION CODE (170)

The Engineer shall prepare bridge layouts for each bridge and bridge class culvert. Detailed listing
of all scope items for bridge design are inctuded in Exhibit A-1.

The Engineer shall prepare all work in accordance with the latest version of applicable State's
procedures, specifications, manuals, guidelines, standard drawings, and standard specifications or
previously approved special provisions and special specifications, which include: the PS&F
Preparation Manual, Roadway Design Manual, Hydraulic Design Manual, the Texas Manual on
Uniform Traffic Control Devices {TMUTCD), Standard Specifications for Construction and
Maintenance of Highways, Streets and Bridges {latast Edition), and other State approved manuatls.
When design criteria are not identified in State manuals, the Engineer shall notify the State and
refer to the American Association of State Highway and Transportation Officials {AASHTO), A
Policy on Geometric Design of Highways and Street, (latest Edition). In addition, the Engineer shall
follow the State’s District guidelines in developing the Plan, Specification, and Estimate (PS&E)
package. The Engineer shall prepare a single PS&E package in a form suitable for letting through
the State’s construction contract 2idding and awarding process.



The estimated cost for the preparation of plans, specifications and estimate for the project is
approximately $1,885,850 It is anticipated that the design effort will take approximately |2
months. Attached please find a preliminary design schedule for your review.

We very much appreciate the confidence of Fort Bend County in allowing us to execute this

critically important project for Precinct 4 and are ready to meet and discuss any comments at
your convenience.

Very truly yours,

Costas Georghiou, PE
Principal



EXHIBIT A-1
SERVICES TO BE PROVIDED BY THE ENGINEER

The Engineer shall provide project management and engineering services required for
the preparation of plans, specifications and estimates (PS&E) and related documents, for
the proposed reconstruction of US 90A, (CSJ 0027-08-137), from approximately 2,200
feet west, (Cunningham Creek Blvd.), of SH 99 to approximately 2,800 feet east,
(Gateway Blvd.), of SH 99 in Fort Bend County. These services will include, but are not
limited to, preparing roadway and bridge design, hydrologic and hydraulic design, traffic
signal design, survey, and geotechnical data collection, and construction phase services
necessary to support the design process. The project schematic has been completed by
TxDOT and the project is already environmentally cleared.

GENERAL REQUIREMENTS

1.1. Design Criteria. The Engineer shall prepare all work in accordance with the latest
version of applicable State’s procedures, specifications, manuals, guidelines, standard
drawings, and standard specifications or previously approved special provisions and
special specifications, which include: the PS&E Preparation Manual, Roadway Design
Manual, Hydraulic Design Manual, the Texas Manual on Uniform Traffic Control Devices
(TMUTCD), Standard Specifications for Construction and Maintenance of Highways,
Streets and Bridges (latest Edition), and other State approved manuals. When design
criteria are not identified in State manuals, the Engineer shall notify the State and refer to
the American Association of State Highway and Transportation Officials (AASHTO), A
Policy on Geometric Design of Highways and Street, (latest Edition). In addition, the
Engineer shall follow the State’s District guidelines in developing the Plan, Specification,
and Estimate (PS&E) package. The Engineer shall prepare a single PS&E package in
a form suitable for letting through the State's construction contract bidding and awarding
process.

The Engineer shall identify, prepare exhibits and complete all necessary forms for each
Design Exception and Waiver required within project limits prior to the 30% project
completion submittal. The Engineer shall submit each exception and waiver to Fort Bend
County and the State for coordination and processing of approvals. If subsequent
changes require additional exceptions, the Engineer shall notify County and the State in
writing as soon as possible after identification of each condition that may warrant a design
exception or waiver.

1.2. Right-of-Entry and Coordination. The Engineer shall notify the State and secure
permission to enter private property to perform any surveying, environmental, engineering
or geotechnical activities needed off State right-of-way. In pursuance of the State’s policy
with the general public, the Engineer shall not commit acts which would result in damages
to private property, and the Engineer shall make every effort to comply with the wishes
and address the concerns of affected private property owners. The Engineer shail contact
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each property owner prior to any entry onto the owner’s property and shall request
concurrence from the State prior to each entry.

The Engineer shall notify the State and coordinate with adjacent projects on all controls
at project interfaces. The Engineer shall document the coordination effort, and each
engineer shall provide written concurrence regarding the agreed project controls and
interfaces.

The Engineer shall prepare each exhibit necessary for approval by each railroad, utility,
and other governmental or regulatory agency in compliance with the applicable format
and guidelines required by each entity and as approved by the State. The Engineer shali
notify the State in writing prior to beginning any work on any outside agency’s exhibit.

1.3. Progress Reporting and Invoicing. The Engineer shall invoice according to
Function Code breakdowns shown in Exhibit A of the Contract for Engineering Services.
The Engineer shall submit each invoice in a format acceptable to the County.

The Engineer shall submit a monthly written progress report to the County’s and the
State’s Project Manager regardless of whether the Engineer is invoicing for that month.
The Engineer's written progress report shall describe activities during the reporting
period; activities planned for the following period; problems encountered and actions
taken to remedy them; list of meetings attended; and overall status, including a per cent
complete by task.

The Engineer shall prepare a design time schedule and an estimated construction
contract time schedule, using the latest version of Primavera software or any State’s
approved programs. The schedules shall indicate tasks, subtasks, critical dates,
milestones, deliverables and review requirements in a format that depicts the
interdependence of the various items. The Engineer shall provide assistance to State
personnel in interpreting the schedules. The Engineer shall schedule milestone
submittals at 30%, 60%, 90% and final project completion phases. The Engineer shall
advise the State in writing if the Engineer is not able to meet the scheduled milestone
review date.

Once the project goes to letting, all electronic files shall be delivered within 30 days of
written request in conformance with the latest version of the State’s Document and
Information Exchange.

Final payment by the County is contingent upon the State’s receipt and confirmation by
the State’s Project Manager that the electronic fifes run and is formatted in accordance
with their requirements and all review comments are addressed.

The Engineer shall prepare a letter of transmittal to accompany each document submittal
to the State. At a minimum, the letter of transmittal must include the State's Control-
Section-Job (CSJ) number, the highway number, County, project limits, State’s contract
number, and State's work authorization number.
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1.4. Traffic Control. The Engineer shall provide all planning, labor, and equipment to
develop the Traffic Control Plan (TCP) for design related field work such as surveying
and geotechnical investigations. The Engineer shall comply with the requirements of the
most recent edition of the TMUTCD. The Engineer shall submit a copy of the TCP to the
State for approval prior commencing any work on any State roadway. The Engineer shali
provide all signs, flags, and safety equipment needed to execute the approved TCP. The
Engineer shall notify the State in writing twenty-four {(24) hours in advance of executing
each TCP requiring a lane closure, and shall have received written concurrence from the
State prior to beginning the lane closure. The Engineer’s field crew shall possess a copy
of the approved TCP on the job site at all times and shall make the TCP available to the
State for inspection upon request. The Engineer shall assign charges for any required
traffic control to the applicable function code.

1.5. Coordination. The Engineer is contracting with Fort Bend County for the
engineering services for this project. As such, the Engineer shall coordinate issues and
communications with State’s internal resource areas through the State’s Project Manager
while also maintaining close communication with Fort Bend County on all issues. The
State will communicate the resolution of issues and provide the Engineer direction
through the State’s Project Manager. The Engineer will in turn coordinate such resolutions
with Fort Bend County for approval and concurrence.

1.6. Level of Effort. The Engineer shall base the level of effort at each phase on the
prior work developed in earlier phases without unnecessary repetition or re-study. As
directed by the County, the Engineer shall provide written justification regarding whether
or not additional or repeated level of effort of earlier completed work is warranted, or if
additional detail will be better addressed at a later stage in the project development.

1.7. Quality Assurance (QA) and Quality Control {(QC). The Engineer shall provide
peer review at all levels. For each deliverable, the Engineer shall have some evidence
of their internal review and mark-up of that deliverable as preparation for submittal. A
milestone submittal is not considered complete unless the required milestone documents
and associated internal red-line mark-ups are submitted. The State’s Project Manager
may require the Engineer to submit the Engineer's internal mark-up (red-lines) or
comments developed as part the Engineer’s quality control step. When internal mark-ups
are requested by the State in advance, the State, at its sole discretion, may reject the
actual deliverable should the Engineer fail to provide the evidence of quality control. The
Engineer shall clearly {abel each document submitted for quality assurance as an internal
mark-up document.

The Engineer shall perform QA and QC on all survey procedures, field surveys, data, and
products prior to delivery to the State. If, at any time, during the course of reviewing a
survey submittal it becomes apparent to the State that the submittal contains errors,
omissions, or inconsistencies, the State may cease its review and immediately return the
submittal to the Engineer for appropriate action by the Engineer. A submittal returned to
the Engineer for this reason is not a submittal for purposes of the submission schedule.

Page 3 of 37



1.8. Use of the State’s Standards. The Engineer shall identify and insert as frequently
as is feasible the applicable, current State’s Standard Details, District Standard Details,
or miscellaneous details that have been approved for use in the plan. The Engineer shall
sign, seal, and date each Standard and miscellaneous detail if the Standard selected has
not been adopted for use in a District. The Engineer shall obtain approval for use of these
details during the early stages of design from the State Project Manager or designated
State Area Engineer. In addition, these details shall be accompanied by the appropriate
general notes, special specifications, special provisions, and method of payment. The
Engineer shall retain the responsibility for the appropriate selection of each Standard
identified for use within their design.

1.9. Organization of Plan Sheets. The PS&E shall be complete and organized in
accordance with the latest edition of the State's PS&E Preparation Manual. The PS&E
package shall be suitable for the bidding and awarding of a construction contract, and in
accordance with the latest State’s policies and procedures, and the District's PS&E
Checklist.

1.10. Limited Access to State’s DCIS. The Engineer shall receive limited access to the
State’s DCIS to update responsible engineer information, sign, seal and date, build
specification list and develop Project estimate.

As shown on the table below, the Engineer shall access and update DCIS with the
following function codes.

DCIS Update Screens Required Criteria for DCIS Function
Access Code

S01-Responsible Engineer Update Consultant Registered CONENG

S03-Sealing, Signing & Dating Professional Engineer

P04-Project Estimate (PE)

C03-Build Specifications

P04-Project Estimate Consultant does not have | CONEST

C03-Build Specifications to be a PE

When requested by the State, the Engineer shall sign the following TxDOT forms: 1828,
Information Security Compliance Agreement; 1980, Request for External Access to the
State’s Information Systems; 2110, Information Resources Confidentiality Agreement,
and DR-IRI Information Access Request Form. These access rights will be revoked after
the project is let.

1.11. Organization of Design Project Folder and Files (Electronic Project Files). The
Engineer shall organize the electronic project files in accordance with the State’s File
Management System (FMS) format. With the approval of the State, the Engineer may
maintain the project files in the State’s ProjectWise container.
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TASK

DESCRIPTIONS AND FUNCTION CODES

The Engineer shall categorize each task performed to correspond with the Function
Codes (FC) and Task Descriptions.

FEASIBILITY STUDIES - FUNCTION CODE (110)

110.1.

110.2.

110.3.

Data Collection and Field Reconnaissance. The Engineer shall collect, review
and evaluate data described below. The Engineer shall notify the State in writing
whenever the Engineer finds disagreement with the information or documents:

1. Data, if available, from the State, including “as-built plans”, existing
schematics, right-of-way maps, Existing cross sections, existing planimetric
mapping, environmental documents, existing channel and drainage
easement data, existing traffic counts, accident data, Bridge Inspection
records, Project Management Information system (PMIS) data, identified
endangered species, identified hazardous material sites, current unit bid
price information, current special provisions, special specifications, and
standard drawings.

2. Documents for existing and proposed development along proposed route
from local municipalities and local ordinances related to project
development.

3. Utility plans and documents from appropriate municipalities and agencies.

4. Flood plain information and studies from the Federal Emergency

Management Agency (FEMA), the United States Army Corps of Engineers
(USACE), local municipalities, and other governmental agencies..

5. Conduct field reconnaissance and collect data including a photographic
record of notable existing features.

Design Criteria. The Engineer shall develop the roadway design criteria based
on the controlling factors specified by the State (ie. 4R, 3R, 2R, or special
facilities), by use of the funding categories, design speed, functional classification,
roadway class and any other set criteria as set forth in PS&E Preparation Manual,
Roadway Design Manual, Bridge Design Manual, Hydraulic Design Manual, and
other deemed necessary State approved manuals. In addition, the Engineer shall
prepare the Design Summary Report (DSR) and submit it electronically. The
Engineer shall obtain written concurrence from the State prior to proceeding with
a design if any questions arise during the design process regarding the applicability
of State’s design criteria.

Preliminary Cost Estimates. The Engineer shall develop a preliminary cost

estimate using the Average Low Bid Unit Price. The Engineer shall estimate the
total project cost including preliminary engineering, final engineering, right-of-way
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110.4.

110.5.

(ROW) acquisition, environmental compliance and mitigation, construction, utility
relocation, and construction engineering inspection (CEl).

Design Concept Conference. In accordance with the State’s Project
Development Process Manual, the Engineer, in cooperation with the State, shall
plan, attend and document the Design Concept Conference (DCC) to be held prior
to the 30 percent milestone submittal. In preparation for the DCC, the Engineer
shall complete a State’s Design Summary Report to serve as a checklist for the
minimum required design considerations. The conference will provide for a
brainstorming session in which decision makers, stakeholders and technical
personnel may discuss and agree on:

Roadway and drainage design parameters
Engineering and environmental constraints
Project development schedule

Other issues as identified by the State
Identify any Design Exceptions and Waivers
Preliminary Construction Cost Estimate

2

Geotechnical Borings and Investigations: The Engineer shall determine the
location of proposed soil borings for bridge design, embankment settlement
analysis, retaining walls, slope stability and along storm drain alignment in
accordance with the latest edition of the State's Geotechnical Manual. The
Engineer shall evaluate available geotechnical boring information obtained for the
Grand Parkway project and recommend utilization of suitable boring information.
The location and depth of available borings will be incorporated on the boring
layout to be submitted to the State. The State will review and provide comments
for a boring layout submitted by the Engineer showing the general location and
depths of the proposed borings. Once the Engineer receives the State’s review
comments they shall perform soil borings (field work), soil testing and prepare the
boring logs in accordance with the latest edition of the State’s Geotechnical Manual
and State District's procedures and design guidelines. The bore hole locations
shall be marked for the survey crew. The Engineer shall coordinate geotechnical
findings with TxDOT for main lane and frontage road pavement design and provide
recommendations for temporary pavement.

1. All geotechnical work should be performed in accordance with the latest version
of the State’s Geotechnical Manual. Ground water elevations shall be noted per
the Geotechnical Manual. All testing shall be performed in accordance with the
latest version of the State's Manual of Test Procedures. American Society for
Testing Materials (ASTM) test procedures can be used only in the absence of the
State’s procedures. All soil classification should be done in accordance with the
Unified Soil Classification System.

2. The Engineer shall perform any retaining wall analyses to include the settlement
analysis. This analysis must include the computation of the factor of safety for
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bearing capacity, global stability, overturning and sliding. In addition, the Engineer
shall include allowable bearing pressure, passive earth pressure, friction factor,
settlement analysis (consolidation report) and lateral earth pressure for the
retaining walls.

3. The Engineer shall perform soil borings, coring for pavement removal items,
piezometric readings, testing and analysis to include slope stability analysis,
settlement analysis, and foundation design recommendations along storm drain
alignment, retaining walls, overhead sign structures, bridges, embankments and
any temporary soil retaining systems.

4. The Engineer shall provide a signed, sealed and dated geotechnical report
which contains, but is not limited to, soil boring locations, boring logs, laboratory
test results, generalized subsurface conditions, ground water conditions,
piezometer data, analyses and recommendations for settlement and slope stability
of the earthen embankments, skin friction tables and design capacity curves
including skin friction and point bearing. The skin friction tables and design
capacity curves must be present for piling and drilled shaft foundation. It is
expected that the State will provide the pavement design for the proposed main
lanes and frontage roads as well as temporary pavement. In the event that the
State cannot provide the pavement design, the Engineer shall perform the
pavement design and submit recommendations to the State for approval.

5. The Engineer shall sign, seal and date soil boring sheets to be used in the PS&E
package. The preparation of soil boring sheets must be in accordance with a
State’s District standards.

6. Foundation Studies: The Engineer shall coordinate with the State to determine
the location of soil borings to be drilled along the retaining wall alignments. The
soil borings shall extend a minimum of 35 feet below the footing elevation or deeper
as soil conditions warrant. Spacing of soil borings shall not exceed 500 feet. The
Engineer shall provide a boring layout for the State’s review and comment.

7. The Engineer shall incorporate soil boring data sheets prepared, signed, sealed,
and dated by the Geotechnical Engineer. The soil boring sheets shall be in
accordance with the State’'s WINCORE software as can be found on the Texas
Department of Transportation (TxDOT) website.

SOCIAL/ECON/ENVIRON STUDIES - FUNCTION CODE (120)

120.1.

Informal Meetings. The Engineer shall provide technical assistance, preparation
of exhibits for, and minutes of informal meetings requested by the public to discuss
the pending impacts to neighborhoods and businesses due to roadway shutdowns,
detours and access restrictions or as deemed necessary.
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120.2. Environmental Permits Issues and Commitments (EPIC) Sheets. The
Engineer shall complete the iatest version of the EPIC sheets per information
provided by the State. These sheets must be signed, sealed and dated by the
Engineer as indicated in signature block. The final sheets must be submitted for

the State's signature.

120.3. Environmental Study Review. The State shall provide the draft and final
environmental document to the Engineer for review and implementation into the
PS&E package. The Engineer shall consider the constructability issues as it
relates to the environmental impacts.

RIGHT-OF-WAY - FUNCTION CODE {130}

FC 130 — Right-of-Way Data
All standards, procedures and equipment used by the Engineer's Surveyor shall
be such that the results of the survey will be in accordance with Board Rule 663.15,
as promulgated by the Texas Board of Professional Land Surveyors.

The Engineer shall locate the existing ROW within the project limits from the
current project control monuments and prepare a layout map for the project.

130.1. Right-of-Way Map. The Engineer shall review and evaluate the proposed or
existing right-of-way map to verify that all construction staging and alignment
considerations have been taken into account. The Engineer shall make every
effort to prevent detours and utility relocations from extending beyond the
proposed right-of-way lines. The Engineer shall notify the State in writing if it is
necessary to obtain additional construction easements or rights-of-entry and shall
provide justification for such action. The Engineer shall be responsible for
identifying and delineating any temporary construction easements in areas outside
the State’s Right of Way. The State shall secure the necessary legal instruments.

130.2. Utility Locations and Layouts. The Engineer shall coordinate with the State to
determine the location of each existing and proposed utility and attend meetings
with the various utility companies to discuss potential conflicts. The Engineer shall
identify and coordinate with each utility company for relocations required within
each construction easement or right-of entry. The Engineer shall gather all existing
utility information and furnish a DWG to identify utility conflicts. The Engineer shall
prepare utility conflict list and update such list at the 30%, 60% and 90% stage and
participate in the state's utility coordination meetings with affected utilities and
prepare meeting minutes of such meetings. The Engineer shall produce utility
adjustment iayouts for affected water and sanitary utilities.

130.3. Access Management. The Engineer shall coordinate and evaluate access

management within the project limits in accordance with the latest State Access
Management Manual or as directed by the State.
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MANAGING CONTRACTED PE - FUNCTION CODE (145}

The Engineer, in association with the State’'s Project Manager shall be responsible
for directing and coordinating all activities associated with the project to comply
with State policies and procedures, and to deliver that work on time. The Engineer
shall inform Ft Bend County’s Project Engineer of all meetings with the State and
sub-consultants. The Engineer shall copy the County’s Project Engineer on all
project related email correspondence.

Project Management and Coordination. The Engineer shall coordinate all sub-
consultant activity to include quality of and consistency of plans and administration
of the invoices and monthly progress reports. The Engineer shall coordinate with
necessary local entities.

The Engineer shali:

o Prepare monthly written progress reports.

o Develop and maintain a detailed project schedule to track project
conformance to Exhibit C, Work Schedule, for each work authorization. The
schedule submittals shall be hard copy and electronic format.

o Meet on a scheduled basis with the State and Ft Bend County to review
project progress.

o Prepare, distribute, and file both written and electronic correspondence.

o Prepare and distribute meeting minutes.

o Document phone calls and conference calls as required during the project

to coordinate the work for various team members.

TOPOGRAPHIC SURVEYS - FUNCTION CODE (150)

Design Surveys and Construction Surveys

Design Surveys and Construction Surveys include performance of surveys
associated with the gathering of survey data for topography, cross-sections, and
other related work in order to design a project, or during layout and staking of
projects for construction. The Engineer shall coordinate with TxDOT and the Ft
Bend County Toll Road Authority to obtain existing survey information from the US
90A Schematic and/or Grand Parkway Project respectively.

1. PURPOSE

The purpose of a design survey is to provide field data in support of
transportation systems design.
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The purpose of a construction survey is to provide field data in support of
highway construction.

DEFINITIONS

A design survey is defined as the combined performance of research, field
work, analysis, computation, and documentation necessary to provide
detailed topographic (3-dimensional) mapping of a project site. A design
survey may include, but need not be limited to locating existing right-of-way,
cross-sections or data to create cross-sections and Digital Terrain Modeis
(DTM), horizontal and vertical location of utilities and improvements,
detailing of bridges and other structures, review of right-of-way maps,
establishing control points, etc.

A construction survey is defined as the combined performance of
reconnaissance, field work, analysis, computation, and documentation
necessary to provide the horizontal and vertical position of specific ground
points to be used by the construction contractor for determining lines and
grades.

TASKS TO BE COMPLETED

3.1. Design Surveys

The Surveys shall perform tasks including, but not limited to the
following:

I. Obtain or collect data to create cross-sections and digital terrain
models.

ii. Locate existing utilities.
iii. Locate topographical features and existing improvements.
iv. Provide details of existing bridge structures.

v. Provide details of existing drainage features, (e.g., culverts,
manholes, etc.).

vi. Locate wetlands.
vii. Establish additional and verify existing control points. Horizontal
and Vertical control ties must be made and tabulated, to other

control points in the vicinity, which were established by other
sources such as, the National Geodetic Survey (NGS), and the
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Federal Emergency Management Agency (FEMA), and any other
local entities as directed by the State.

viii. Locate existing right-of-ways.
ix. Review right-of-way maps.
x. Locate boreholes.
xi. Perform hydrographic surveys.

xii. Update existing control data and prepare survey control data
sheets, as directed by the State for inclusion into a construction
plan set.

The Surveyors shall also prepare a Survey Control Index Sheet and a
Horizontal and Vertical Control Sheel(s), signed, sealed and dated by the
professional engineer in direct responsible charge of the surveying and the
responsible RPLS for insertion into the plan set. The Survey Control Index
Sheet shows an overall view of the project contro! and the relationship or
primary monumentation and control used in the preparation of the project;
whereas, the Horizontal and Vertical Control sheet(s) identifies the primary
survey control and the survey control monumentation used in the
preparation of the project. Both the Survey Control Index Sheet and the
Horizontal and Vertical Control Sheel(s) must be used in conjunction with
each other as a set. The State’s forms for these sheets can be downloaded
from the State’s website.

The following information shall be shown on the Survey Control Index
Sheet:

s Overall view of the project and primary control monuments set for

control of the project

ldentification of the control points

Baseline or centerline

Graphic (Bar) Scale

North Arrow

Placement of note “The survey control information has been

accepted and incorporated into this PS&E” which shall be signed,

sealed and dated by a Texas Professional Engineer employed by the

State

* RPLS signature, seal, and date

» The State’s title block containing District Name, County, Highway,
and CSJ

e & & o 8
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The following information shall be shown on all Horizontal and Vertical
Control Sheets:

Location for each control point, showing baseline or centerline
alignment and North arrow.

Station and offset (with respect to the baseline or centerline
alignments) of each identified control point.

Basis of Datum for horizontal control (base control
monument/benchmark name, number, datum).

Basis of Datum for the vertical control (base control monument,
benchmark name, number, datum).

Date of current adjustment of the datum.

Monumentation set for Control (Description, District name/number
and Location ties).

Surface Adjustment Factor and unit of measurement.

Coordinates (State Plan Coordinates [SPC]} Zone and surface or
grid).

Relevant metadata.

Graphic (Bar) Scale.

Placement of note “The survey control information has been
accepted and incorporated into this PS&E” which shall be signed,
sealed and dated by a Texas Professional Engineer employed by the
State.

RPLS signature, seal and date.

The State’s title block containing District Name, County, Highway,
and CSJ.

4. TECHNICAL REQUIREMENTS

41.

42

4.3.

Design surveys and construction surveys must be performed under
the supervision of a RPLS currently registered with the TBPLS.

Horizontal ground control used for design surveys and construction
surveys, furnished to the Surveyor by the State or based on
acceptable methods conducted by the Surveyor, must meet the
standards of accuracy required by the State.

Reference may be made to standards of accuracy for horizontal
control traverses, as described in the TxDOT Survey Manual, latest
edition, or the TSPS Manual of Practice for Land Surveying in the
State of Texas, as may be applicable.

Vertical ground control used for design surveys and construction
surveys, furnished to the Surveyor by the State or based on
acceptable methods conducted by the Surveyor, must meet the
standards of accuracy required by the State.
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Reference may be made to standards of accuracy for vertical control
traverses, as described in the TxDOT Survey Manual, latest edition,
or the TSPS Manual of Practice for Land Surveying in the State of
Texas, as may be applicable.

4.4. Side shots or short traverse procedures used to determine horizontal
and vertical locations must meet the following criteria:

i. Side shots or short traverses must begin and end on horizontal and
vertical ground control as described above.

ii. Standards, procedures, and equipment (may be GPS Equipment,
LiDAR, Total Stations, etc.) used must be such that horizontal
locations relative to the control may be reported within the following
limits:

e Bridges and other roadway structures: less than 0.1 of one
foot.

o Ultilities and improvements: less than 0.2 of one foot.
o Cross-sections and profiles: less than 1 foot.
s Bore holes: less than 3 feet.

ii. Standards, procedures, and equipment (may be GPS Equipment,
LIDAR, Total Stations, etc.) used must be such that vertical
locations relative to the control may be reported within the following
limits:

+ Bridges and other roadway structures: less than 0.02 of one
foot.

» Utilities and improvements: less than 0.1 of one foot.
» Cross-sections and profiles: less than 0.2 of one foot.

+ Bore holes: less than 0.5 of one foot.

5. AUTOMATION REQUIREMENTS
a. Planimetric design files (DGN) must be fully compatible with the

State’s MicroStation V8i graphics program without further
modification or conversion.
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Electronically collected and processed field survey data files must be
fully compatible with the State’s computer systems without further
modification or conversion. All files must incorporate only those
feature codes currently being used by the State.

DTM must be fully compatible with the State’s GEOPAK system
without further modification or conversion. All DTM must be fully
edited and rectified to provide a complete digital terrain model with
all necessary break lines.

DELIVERABLES

The deliverables to be specified in individual work authorizations for design
surveys and construction surveys shall be any combination of the following:

Digital Terrain Models (DTM) and the Triangular Irregular Network
(TIN) files in a format acceptable by the State.

Maps, plans, or sketches prepared by the Surveyor showing the
results of field surveys.

Computer printouts or other tabulations summarizing the results of
field surveys.

Digital files or media acceptable by the State containing field survey
data (ASCIH Data files).

Maps, plats, plans, sketches, or other documents acquired from
utility companies, private corporations, or other public agencies, the
contents of which are relevant to the survey.

Field survey notes, as electronic and hard copies.

An 8 2 inch by 11 inch survey control data sheet for each control
point which must include, but need not be limited to, a location
sketch, a physical description of the point including a minimum of two
reference ties, surface coordinates, a surface adjustment factor,
elevation, and the horizontal and vertical datums used. A pre-
formatted survey control data sheet form in MicrosoftOffice Word
2010 format will be provided by the State.

A digital and hard copy of all computer printouts of horizontal and

vertical conventional traverses, GPS analysis and results, and
survey control data sheets.
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. All GEOPAK GPK files and/or OpenRoads GEOPAK files.

. Survey reports in a format requested by the State.

ROADWAY DESIGN - FUNCTION CODE {160)

The Engineer shall inform the State of changes made from previous initial meetings
regarding each exception, waiver, and variance that may affect the design. The Engineer
shall cease all work under this task until the exceptions, waivers, and variances have
been resolved between the Engineer and the State unless otherwise directed by the State
to proceed. The Engineer shall identify, prepare exhibits, and complete all necessary
forms for Design Exceptions and Waivers within project limits prior to the 30% Submittal.
These exceptions shall be provided to the State for coordination and processing of
approvals.

160.1. Geometric Design. The Engineer shall:

A

Refine Schematic. The Engineer shall review the schematic provided by the State

to confirm their understanding of the project and to verify completeness and
accuracy of the information. The Engineer shall refine the horizontal and vertical
alignment of the design schematic in English units for main lanes, ramps, direct
connectors, frontage roads, cross streets, including grade separation structures.
The Engineer shall determine vertical clearances at grade separations and
overpasses, taking into account the appropriate percent grade and super-elevation
rate. Minor modifications in the alignment must be considered to provide optimal
design. Modifications must be coordinated with the State and adjacent Engineers.
The State must approve the refined schematic prior to the Engineer proceeding to
the 30% milestone submittal, and prior to starting on the bridge layouts.

Preliminary Geometric Project Layout. The Engineer shall develop a preliminary
geometric project layout {(Layout) and a preliminary 3D model if requested by the
State, for the full length of the project to be reviewed and approved by the State
prior to the Engineer proceeding with the 30% milestone submittal package.

The Layout must consist of a planimetric file of existing features and the proposed
improvements within the existing and any proposed ROW. The Layout must also
include the following features: existing and proposed ROW, existing and proposed
horizontal and vertical alignment and profile grade line, cross culverts, [ane widths,
cross slopes, ditch slopes, pavement structure, clear zone, dedicated right turn
tanes, corner clips, retaining walls (if applicable) guard rail (if applicable), and water
surface elevations for various rainfall frequencies, etc. Existing major subsurface
and surface utilities must be shown on the Layout.

The Engineer shall develop the proposed alignment to avoid the relocation of
existing utilities as much as possible. The Engineer shall consider Americans with
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160.2.

Disabilities Act (ADA) requirements when developing the Layout. The Layout must
be prepared in accordance with the current Roadway Design Manual. The
Engineer shall provide horizontal and vertical alignment of the project layout in
English units for main lanes and cross streets. Minor alignment alternatives must
be considered to provide for an optimal design. The project layout must be
coordinated with the State and adjacent Engineers, if any. The Engineer shall also
provide proposed and existing typical sections with the profile grade line (PGL),
lane widths, cross slopes, ROW lines, ditch shapes, pavement structures and clear
zones depicted, etc.

The 3D model, if requested by the State, must be created using Bentley's
OpenRoads GEOPAK tools. The 3D model must have enough details to verify the
feasibility of the proposed design.

Prior to proceeding with the final preliminary geometric layout the Engineer shall
also present to the State for review and approval, alternatives for the design (e.g.
flush or raised curb median) with recommendations and cost estimates for each
alternative. The Engineer shall also attend all necessary meetings to discuss the
outcome of the evaluations of the study.

Roadway Design.

If requested by the State, the Engineer shall use Bentley’'s OpenRoads 3D Design
technology in the design and preparation of the roadway plan sheets.

The Engineer shall provide roadway plan and profile drawings using CADD
standards as required by the State. The drawings must consist of a planimetric
file of existing features and files of the proposed improvements. The roadway base
map must contain line work that depicts existing surface features obtained from
the schematic drawing. Existing major subsurface and surface utilities must be
shown if requested by the State. Existing and proposed right-of-way lines must be
shown. Plan and Profile must be shown on separate or same sheets (this depends
upon width of pavement) for main lanes, frontage roads, and direct connectors.
The plan view must contain the following design elements:

1. Calculated roadway centerlines for mainlanes, ramps, cross streets and
frontage roads, as applicable. Horizontal control points must be shown. The
alignments must be calculated using GEOPAK.

Pavement edges for all improvements (mainlanes, direct connectors,
ramps, cross streets, driveways and frontage roads, if applicable).

Lane and pavement width dimensions.

The geometrics of ramps, auxiliary and managed lanes.

Proposed structure locations, lengths, and widths.

Direction of traffic flow on all roadways. Lane lines and arrows indicating
the number of lanes must also be shown.

Drawing scale shall be 1"=100

M

DNk w

™~

Page 16 of 37



160.3.

160.4.

160.5.

8. Control of access line, ROW lines and easements.

9. Begin and end superelevation transitions and cross slope changes.

10.  Limits of riprap, block sod, and seeding.

11.  Existing utilities and structures.

12. Benchmark information.

13.  Radii call outs, curb location, Concrete Traffic Barrier (CTB), guard fence,
crash safety items and American with Disabilities Act Accessibility
Guidelines (ADAAG) compliance items.

The profile view must contain the following design elements:

1. Calculated profile grade for proposed main lanes (cite direction), direct
connectors, ramps, cross streets and frontage roads, if applicable. Vertical
curve data, including “K” values must be shown.

2. Existing and proposed profiles along the proposed centerline of the main
lanes, the outside shoulder line of ramps, and the outside gutter line of the
designated (north, south, east or west) bound frontage roads.

3. Water surface elevations at major stream crossing for 2, 5, 10, 25, 50, and
100 year storms.
4, Calculated vertical clearances at grade separations and overpasses, taking

into account the appropriate superelevation rate, superstructure depth and
required clearance.

5. The location of interchanges, main lanes, grade separations and ramps
(shall include cross sections of any proposed or existing roadway, structure,
or utility crossing).

6. Drawing vertical scale to be 1"=10".

Typical Sections:

The Engineer shall prepare typical sections for all proposed and existing roadways
and structures. Typical sections must include width of travel lanes, shoulders, outer
separations, border widths, curb offsets, managed lanes, and ROW. The typical
section must also include Proposed Profile Gradeline (PGL), centerline, pavement
design, longitudinal joints, side slopes, sodding or seeding limits, concrete traffic
barriers and sidewalks, if required, station limits, common proposed and existing
structures including retaining walls, existing pavement removal, riprap, limits of
embankment and excavation, etc.

Main lane and Frontage Road Design: The Engineer shall provide the design of
main lanes with full shoulders, frontage roads, entrance and exit ramps, managed
lanes and auxiliary lanes. The design must be consistent with the approved
schematic or refined schematic and the current TxDOT Roadway Design Manual.

Interchange. The Engineer shall be responsible for the complete design of the

main lanes and ramps as shown on the schematic. The interchange design must
be consistent with the schematic design and must include a plan and profile of the
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160.6.

160.7.

160.8.

frontage roads, intersection layout, drainage structures, sidewalks, geometrics,
signalization, turnaround details, and transitions to existing roadway. The Engineer
shall verify that the direct connector shown on the schematic does not interfere
with any part of the US 90 A and that direct connector foundations can be built in
the future.

Cross Streets. The Engineer shall provide an intersection layout detailing the
pavement design and drainage design at the intersection of each cross street. The
layout must include the horizontal and vertical alignments, curb returns,
geometrics, transition length, stationing, pavement, drainage details, and
American with Disabilities Act Accessibility Guidelines (ADAAG) compliance items.
The Engineer shall design for full pavement width to the ROW and provide a
transition to the existing roadway.

Cut and Fill Quantities. The Engineer shall develop an earthwork analysis to
determine cut and fill quantities and provide final design cross sections at 100 feet
intervals. Cross sections must be delivered in standard GEOPAK format on
11"x17” sheets or roll plots and electronic files. The Engineer shall provide all
criteria and input files used to generate the design cross sections. Cross sections
and quantities must include existing pavement removals. Annotation shall include
at a minimum existing and proposed ROW, side slopes (front & back), profiles, etc.

The Engineer shall submit  sets of drawings at the 30%, 60%, and 90%, and
final submittals, respectively. If requested by the State, the Engineer shall also
submit the current OpenRoads generated 3D model for each submittal.

The Engineer shall submit 12 sets of drawings at the 30%, 60%, and 90%, and
final submittals, respectively.

Plan Preparation. The Engineer shall prepare roadway plans, profiles and typical
sections for the proposed improvements. Prior to the 30% submittal, the Engineer
shall schedule a workshop to review profiles and cross-sections with the State.
The profile and cross sections must depict the 2, 5, 10, 25, 50, 100 and 500 year
(if available) water surface elevations. The drawings will provide an overall view
of the roadway and existing ground elevations with respect to the various storm
design frequencies for the length of the project. This will enable the State to
determine the most feasible proposed roadway profile. The State will approve the
proposed profiles, 3D models (if applicable), and cross sections before the
Engineer continues with the subsequent submittals. This scope of services and
the corresponding cost proposal are based on the Engineer preparing plans to
construct freeway main lanes, direct connectors, ramps, frontage roads, and cross
streets at intersections. The roadway plans must consist of the types and be
organized in the sequence as described in the PS&E Preparation manual.

160.9 Pavement Design. If applicable, the Engineer shall incorporate the pavement

design developed by the State for this project. If the pavement design is not
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available, the State may request the Engineer to perform pavement design and
submit to State for review and approval.

160.10. Pedestrian and Bicycle Facilities. The Engineer shall coordinate with the State

to incorporate pedestrian and bicycle facilities as required or shown on the
project’'s schematic. All pedestrian and bicycle facilities must be designed in
accordance with the latest Americans with Disabilities Act Accessibility
Guidelines (ADAAG), the Texas Accessibility Standards (TAS), and the AASHTO
Guide for the Development of Bicycle Facilities

DRAINAGE DESIGN - FUNCTION CODE (161)

161.1. Data Collection. The Engineer shall provide the following data collection services:

1.

Conduct field inspections to observe current conditions and the outfall
channels, the cross drainage structures, drainage easements, the tributary
channel, and land development projects that contribute flow to the tributary.
Document field inspections with digital photos.

Collect available applicable data including GIS data and maps, site survey
data, construction plans, previous reports and studies, and readily available
rainfall history for the area. Particular sources of data collected must
include, but are not limited to, the State, County, and Federal Emergency
Management Agency (FEMA).

Collect available Flood Insurance Rate Maps (FIRMs), Flood Insurance
Study (FIS) study data, and models.

Collect existing drainage reports for the existing pump station, including
hydraulic models, record drawings, of pump station and outfall structures.
The Engineer shall obtain the methods used for sizing the pumps.

Review survey data and coordinate any additional surveying needs with
State.

At the State's request, existing drainage structures shall be represented in
a 3D MicroStation model.

Meet with local government officials to obtain historical flood records.
Interview local residents or local government employees to obtain additional
high-water information if available. Obtain frequency of road closure and
any additional high-water information from the District Maintenance office.

Submit a letter report to the State Project Manager detailing completion of
data collection.

161.2. Hydrologic Studies. The Engineer shall provide the following services:

1.

Incorporate in the hydrologic study a thorough evaluation of the
methodology available, comparison of the results of two or more methods,
and calibration of results against measured data, if available.
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Calculate discharges using appropriate hydrologic methods and as
approved by the State.

Consider the pre-construction and post-construction conditions in the
hydrologic study.

. Obtain the drainage area boundaries and hydrologic parameters such as

impervious covered areas, and overland flow paths and slopes from
appropriate sources including, but are not limited to, topographic maps, GIS
modeling, construction plans, and existing hydrologic studies. The
Engineer shall not use existing hydrologic studies without assessing of their
validity. If necessary, obtain additional information such as local rainfall.
Include, at a minimum, the “design” frequency to be specified in the criteria
and the 1% Annual Exceedance Probability (AEP) storm frequency. The
report must include the full range of frequencies (50%, 20% 10%, 4%, 2%,
1%, and 0.2% AEP).

Compare calculated discharges to the effective FEMA flows. If calculated
discharges are to be used in the model instead of the effective FEMA flows,
full justification must be documented.

161.3. Complex Hydraulic Design and Documentation. The Engineer shall provide the
following services:

1.

Gather information regarding existing drainage facilities and features from
existing plans and other available studies or sources.

Perform hydraulic design and analysis using appropriate hydraulic
methods, which may include computer models such as HEC-RAS,
unsteady HEC-RAS or 2D models such as SWMM. 2D models shall not be
developed without the express permission of the State. Data entry for
appropriate hydraulic computer programs shall consist of a combination of
both on-the-ground survey and other appropriate sources including but not
limited to topographic maps, GIS modeling, and construction plans and
existing hydrologic studies.

Use the current effective FEMA models, where appropriate, as a base
model for the analysis. If a “best available data” model is provided by the
local floodplain administrator, it must be utilized accordingly for this
analysis. Review the provided base model for correctness and updated as
needed. If the provided effective model is not in a HEC-RAS format, convert
it to HEC-RAS for this analysis.

If the appropriate hydrologic model requires storage discharge
relationships, develop HEC-RAS models or other State's approved models
that will compute these storage discharge relationships along the channel.

Consider pre-construction, present and post-construction conditions, as
well as future widening, as determined in the Work Authorization.

Quantify impacts, beneficial or adverse, in terms of increases in peak flow
rates and water surface elevations for the above listed hydraulic conditions
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10.

and hydrologic events. Impacts will be determined both upstream and
downstream of the bridge crossings.

If required, compute right of way corridor 1% AEP flood plain volumes for
existing and proposed roadway elevations. The Engineer shall provide
mitigation to offset a decrease in 1% AEP flood plain volumes.

Use hydrograph caiculations and peak flows to determine the storage
required.

If necessary, present mitigation measures along with the advantages and
disadvantages of each. Each method must consider the effects on the
entire area. Include approximate construction costs in the report.

Provide hand calculations which quantify the cut and fill within the 1% AEP
flood ptain, if any.

161.4. Storm Drains
The Engineer shall provide the following services:

1.
2.

Design and analyze storm drains using software as approved by the State.

Size inlets, laterals, trunk line and outfall. Develop designs that minimize
the interference with the passage of traffic or incur damage to the highway
and local property in accordance with the State’s Hydraulic Design Manual,
District criteria and any specific guidance provided by the State. Storm
drain design software shall be selected as directed by the State.

Determine hydraulic grade line starting at the outfall channel for each storm
drain design. Use the design water surface elevation of the outfall as the
starting basis (tailwater) for the design of the proposed storm sewer system.

Calculate manhole headlosses. Compute manhole head losses as per
FHWA's HEC-22.

Limit discharge into existing storm drains and existing outfalls to the
capacity of the existing system, which will be determined by the Engineer.
Evaluate alternate flow routes or detention, if necessary, to relieve system
overload. Determine the amount of the total detention storage to control
storm drain runoff for the design frequency based on hydrograph routing for
the full range of frequencies (50%, 20% 10%, 4%, 2%, 1%, and 0.2% AEP),
as well as a rough estimate of the available on-site volume. When
oversized storm drains are used for detention, the Engineer shall evaluate
the hydraulic gradeline throughout the whole system, within project limits,
for the design frequency or frequencies. The Engineer shall coordinate with
the State any proposed changes to the detention systems. The State will
assess the effects of such changes on the comprehensive drainage studies.

Identify areas requiring trench protection, excavation, shoring, and de-
watering.

161.5. Cross-Drainage Structures: The Engineer shall provide the following services:
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Determine drainage areas and flows for cross culvert drainage systems.

Determine the sizing of the drainage crossings. The scope may include
extending, adjusting or replacing non bridge-class culvert crossing or
crossings at approximate schematic stations 4+00 and 45+00. Develop
designs that minimize the interference with the passage of traffic or cause
damage to the highway and local property in accordance with the State’s
Hydraulic Design Manual, District criteria and any specific guidance
provided by the State. Cross drainage design shall be performed using HY-
8 or HEC RAS.

161.6. Temporary Drainage Facilities: The Engineer shall provide the following services:

1.

Develop plans for all temporary drainage facilities necessary to allow staged
construction of the project and to conform with the phasing of adjacent
construction projects without significant impact to the hydraulic capacity of
the area. Drainage area maps are not required for temporary drainage.

161.7. Plans, Specifications and Estimates (PS&E) Development for Hydraulics: The
Engineer shall provide the following services:

a. Prepare the PS&E package in accordance with the applicable
requirements of the State's specifications, standards, and manuals,
including the PS&E Preparation Manual. Include the following
sheets and documents, as appropriate:

i. Hydrologic Data Sheets
ii. Hydraulic Data Sheets
fii. Scour Data Sheets (if applicable)

iv. Culvert Layout Sheets

V. Storm Drain Plan/Profile Sheets

vi. Detention Pond Layouts

vii.  Detention Pond Details

vii.  Roadway Plan & Profile Sheets including profile grade line of

parallel ditches, if applicable.
iX. All other relevant sheets

b. Prepare culvert cross sections and identify each cross section’s
station location.
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Identify areas requiring trench protection, excavation, shoring and
de-watering.

Prepare drainage area maps.

If applicable, prepare plan and profile sheets for storm drain systems
and outfall ditches.

Select any necessary standard details from State or District’s list of
standards for items such as inlets, manholes, junction boxes and end
treatments.

Prepare details for non-standard inlets, manholes and junction
boxes.

Prepare drainage details for outlet protection, outlet structures and
utility accommodation structures

Identify pipe strength requirements
Prepare drainage facility quantity summaries

Identify potential utility conflicts and, if feasible, design to mitigate or
avoid those identified conflicts.

Consider pedestrian facilities, utility impacts, driveway grades,
retaining wall and concrete traffic barrier drainage impacts.

Identify existing ground elevation profiles at the ROW lines on storm
sewer plan and profile sheets.

Locate soil borings every 500 feet along the storm sewer alignment
and take piezometric readings at 2000 feet intervals.

Prepare Hydraulic Data Sheets for any bridge or cross drainage
structures at the outfall channel and indicate site location (e.g.,
station and name of creek or bayou), if applicable.

Develop a 3D model of the proposed drainage structures using the
SUE or SUEDA capabilities of the Bentley Civil Product, if requested
by the State.

Develop layouts for the following:

i Subsurface drainage at retaining walls.
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i Outfall channels within existing ROW.

iii. Bridge deck drainage systems, including internal drainage
piping within the bents where required on structures.

iv. Detention ponds, associated outlet structures, and details, if
applicable. If information is not available at the time of initial
scoping, this work shall be considered as additional work.

SIGNING, PAVEMENT MARKINGS AND SIGNALIZATION (PERMANENT) -

FUNCTION CODE (162)

162.1.

162.2.

Signing. The Engineer shall prepare drawings, specifications, and details for all
signs. The Engineer shall coordinate with the State (and other Engineers as
required) for overall temporary, interim and final signing strategies and placement
of signs outside contract limits. The Engineer shall:

c Prepare sign detail sheets for large guide signs showing dimensions,
lettering, shields, borders, corner radii, etc., and shall provide a summary of
large and small signs to be removed, relocated, or replaced.

o Designate the shields to be attached to guide signs.
C lllustrate and number the proposed signs on plan sheets.
o Select each sign foundation from State Standards.

Pavement Marking. The Engineer shall detail both permanent and temporary
pavement markings and channelization devices on plan sheets. The Engineer
shall coordinate with the State (and other Engineers as required) for overall
temporary, interim, and final pavement marking strategies. The Engineer shall
select Pavement markings from the latest State standards.

The Engineer shall provide the following information on sign and pavement
marking layouts:

Roadway layout.

Center line with station numbering.

Designation of arrow used on exit direction signs

Culverts and other structures that present a hazard to traffic.

Location of utilities.

Existing signs to remain, to be removed, to be relocated or replaced.
Proposed signs (illustrated, numbered and size).

Proposed overhead sign bridges to remain, to be revised, removed,
relocated, or replaced.

Proposed overhead sign bridges, indicating location by plan.

Proposed markings (illustrated and quantified) which include pavement
markings, object markings and delineation.

o Quantities of existing pavement markings to be removed.

OO0 0 00 0 00
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162.3.

162.4.

o) Proposed delineators, object markers, and mailboxes.

o The location of interchanges, mainianes, grade separations, frontage roads
and ramps.
o The number of lanes in each section of proposed highway and the location

of changes in numbers of lanes.
o Right-of-way limits.
o Direction of traffic flow on all roadways.

Traffic Warrant Studies. The Engineer shall prepare a traffic signal warrant study
to support their recommendation for the continuous activation of an existing traffic
signal or a proposed traffic signal based on projected volumes. Each warrant study
must include addressing pedestrian signals along with obtaining both traffic and
pedestrian counts.

The Engineer shall implement each proposed traffic signal improvement within
existing State ROW unless otherwise approved by the State. The Engineer shall
refer to latest version of the TMUTCD, Traffic Signal Manual, and The State’s
roadway (ramp) and traffic standards for work performed for either temporary or
permanent traffic signals. The Engineer shall develop and include a timing plan for
each signal improvement.

Traffic Signals. Based upon the results of the Traffic Warrant Studies, the
Engineer shall identify and prepare Traffic Signal Plans for all warranted traffic
signals. The Engineer shall confirm the power source for all signals and ccordinate
with the appropriate utility agency. Traffic Signal Plans must be signed and sealed
by a Texas Registered Professional Engineer. The Engineer shall develop all
quantities, general notes, specifications and incorporate the appropriate agency
standards required to complete construction. Traffic signal poles, fixtures, signs,
and lighting must be designed per the Green Ribbon Report recommendations and
standards.

The Engineer shall provide the following information in the Traffic Signal Plans:
1. Layout

a. Estimate and quantity sheet

(1)  List of all bid items

(2)  Bid item quantities

(3) Specification item number

(4) Paid item description and unit of measure
b. Basis of estimate sheet (list of materials)
General notes and specification data.
Condition diagram
(1)  Highway and intersection design features
(2) Roadside development
(3)  Traffic control including illumination

oo
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Plan sheet(s)

(1)  Existing traffic control that will remain (signs and markings)

(2)  Existing utilities

(3)  Proposed highway improvements

(4) Proposed installation

(5) Proposed additional traffic controls

(6) Proposed illumination attached to signal poles.

(7)  Proposed power pole source

Notes for plan layout

Phase sequence diagram(s)

(1)  Signal locations

(2)  Signal indications

(3) Phase diagram

(4)  Signal sequence table

(6}  Flashing operation (normal and emergency)

(6) Preemption operation {when applicable)

(7)  Contact responsible Agency to obtain interval timing, cycle
length and offset

Construction detail sheets(s)

(1)  Poles (State standard sheets)

(2) Detectors

(3) Pull Box and conduit layout

(4)  Controller Foundation standard sheet

(5)  Electrical chart

Marking details (when applicabie)

Aerial or underground interconnect details (when applicable)

2. General Requirements

a.
b.

C.
d.

Contact local utility company

(1) Confirm power source

Prepare governing specifications and special provisions list
Prepare project estimate
Conduct traffic counts and prepare Traffic Signal Warrant Studies for
all proposed and existing traffic signals at designated locations.

3. Summary of Quantities

a.
b.

Small signs tabulation
Large signs tabulation including all guide signs

4. Sign Detail Sheets

a.

b.
C.
d.

All signs except route markers

Design details for large guide signs
Dimensioning (letters, shields, borders, etc.)
Designation of shields attached to guide signs
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162.5 Overhead Sign Structures. The Engineer shall provide elevations for Overhead
Sign Bridges with sign panels showing the road cross section and pertinent elevations
and minimum clearances. The Engineer shall specify TxDOT standards to be used for
the construction of the truss, truss towers and foundations.

FUNCTION CODE (163) —~ MISCELLANEOUS ROADWAY DESIGN

The Engineer shall provide the following services:

163.1. Retaining Walls and Miscellaneous Structures. The Engineer shall develop
each retaining wall design and determine the location of each soil boring needed
for the foundation design of each retaining wall in accordance with the
Geotechnical Manual. Prior to preparation of retaining wall layouts, the Engineer
shall prepare a comparative cost analysis of different types of retaining walls
versus roadway embankment, pavement, soil stabilization, retaining walls type,
and available ROW to determine optimum selection based on economics,
construction time duration, ROW encroachments (need for construction
easements) and construction feasibility. The Engineer shall submit early in the plan
preparation the retaining wall layouts to obtain approval from the State. The
Engineer shall incorporate all necessary information from above referenced
manuals and respective checklists into the retaining wall layouts. For stage
construction, the Engineer shall indicate limits of existing retaining walis for
removal and reconstruction, and determine limits of temporary retaining walls to
be shown on the TCP.

For projects designed using Bentley's OpenRoads 3D modelling Technology, the
retaining walls shall be represented in the 3D model.

The approximate limits of each retaining wall shall be based on Station or length.
The Engineer shall notify the State the type of retaining walls that will be used for
and Cut and Fill location. Retaining wall types must include:

o Spread Footing Walls (High Footing Pressure Design and Low Footing
Pressure Design). The Engineer shall select a spread footing wall for fill
situation when considerable room behind the walls is available for forming,
constructing, and backfilling the footings and stem. The Engineer shall notify
the State when the quantity is less than 1000 square feet to have as option in
the plans to cast in place a spread footing wall design. This selection has to be
approved to State.

o Mechanically Stabilized Earth (MSE) Walls. The Engineer shall prepare the
retaining wall layouts showing plan and profile or retaining walls for design by
a State approved vendor. The Engineer is responsible for design of geometry
and wall stability. The Engineer shall incorporate a slope of 4:1 or flatter from
the existing and finished ground line elevation to the face of the retaining wall.

o Concrete Block Walls (Structural and Landscape).

o Tied Back Walls.
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o Soil Nailed Walls.
o Rock Nailed Walls.
o Drilled Shaft Walls.
o Temporary MSE Walls.

The Engineer shall provide layouts (scale 1"=100’), elevations, quantity estimate,
summary of quantities, typical cross sections and structural details of all retaining
walls within the project. Approximate lengths of the retaining walls as shown on
the schematic are listed as below. The Engineer shall determine if any additional
walls are required and verify the need for and length of the retaining walls as shown
on the schematic.

If applicable, the State will provide architectural standard drawings. The Engineer
shall incorporate architectural standard drawings into design details. The specific
requirements for each item are as follows:

1. Layout Plan

(1)

Designation of reference line

(2) Beginning and ending retaining wall stations

(3) Offset from reference line

(4) Horizontal curve data

(5) Total length of wall

(6) Indicate face of wall

(7) Al wall dimensions and alignment relations (alignment data as
necessary)

(8) Soil boring locations

(9) Drainage, signing, lightning, etc. that is mounted on or passing through
the wall.

(10) Subsurface drainage structures or utilities which could be impacted by
wall construction.

2. Elevation:

{a) Top of wall elevations

(b) Existing and finished ground line elevations

(c) Vertical limits of measurement for payment

(d) Type, limits and anchorage details of railing (only if Traffic Railing

foundation standard is not being used on this project)

Top and bottom of wall profiles plotted at correct station & elevation.
Underdrains

Any soil improvement, if applicable.

Drainage, signing, lighting etc. as noted above

Drainage structures and utilities as noted above

3. Sectional View:

(a)
(b)

Reinforced volume
Underdrain location
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163.2.

(c) Soil improvements, if applicable.

4. General Guidelines for Retaining Walls
(a) The Engineer shall perform design calculations to check the external
stability of the walls including slope stability, bearing, sliding and
overturning and detail drawings in accordance with the standard
requirements of the State.
(b} For retaining wall submittals, the Engineer shall check State’s Bridge
Division website for current requirements.

Traffic Control Plan, Detours, Sequence of Construction. The Engineer shall
prepare Traffic Control Plans (TCP) including TCP typical sections, for the project.
The Engineer shall complete Form 2229-Significant Project Procedures along with
Page 4 of Form 1002, specifically titled Accelerated Construction Procedures. A
detailed TCP must be developed in accordance with the latest edition of the
TMUTCD. The Engineer shall implement the current Barricade and Construction
(BC) standards and TCP standards as applicable. The Engineer shall interface
and coordinate phases of work, including the TCP, with adjacent Engineers. The
Engineer shall:

1. Provide a written narrative of the construction sequencing and work
activities per phase and determine the existing and proposed traffic control
devices (regulatory signs, wamning signs, guide signs, route markers,
construction pavement markings, barricades, flag personnel, temporary
traffic signals, etc.) to be used to handle traffic during each construction
sequence. The Engineer shall show proposed traffic control devices at
grade intersections during each construction phase (stop signs, flagperson,
signals, etc.). The Engineer shall show temporary roadways, ramps,
structures (including railroad shoo-fly) and detours required to maintain lane
continuity throughout the construction phasing. If temporary shoring is
required, prepare layouts and show the limits on the applicable TCP.

2. Coordinate with the State in scheduling a Traffic Control Workshop and
submittal of the TCP for approval by the Traffic Control Approval Team
(TCAT). The Engineer shall assist the State in coordinating mitigation of
impacts to adjacent schools, emergency vehicles, pedestrians, bicyclists
and neighborhoods.

3. Develop each TCP to provide continuous, safe access to each adjacent
property during all phases of construction and to preserve existing access.
The Engineer shall notify the State in the event existing access must be
eliminated, and must receive approval from the State prior to any elimination
of existing access.

4, Design temporary drainage to replace existing drainage disturbed by
construction activities or to drain detour pavement. The Engineer shall
show horizontal and vertical location of culverts and required cross sectional
area of culverts.
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163.3.

163.4.

5. Prepare each TCP in coordination with the State. The TCP must include
interim signing for every phase of construction. Interim signing must include
regulatory, warning, construction, route, and guide signs. The Engineer
shall interface and coordinate phases of work, including the TCP, with
adjacent Engineers, which are responsible for the preparation of the PS&E
for adjacent projects.

6. Maintain continuous access to abutting properties during all phases of the
TCP. The Engineer shall develop a list of each abutting property along its
alignment. The Engineer shall prepare exhibits for and attend meetings
with the public, as requested by the State.

7. Make every effort to prevent detours and utility relocations from extending
beyond the proposed Right-of-way lines. If it is necessary to obtain
additional permanent or temporary easements and Right-of-Entry, the
Engineer shall notify the State in writing of the need and justification for such
action. The Engineer shall identify and coordinate with all utility companies
for relocations required.

8. Describe the type of work to be performed for each phase of sequence of
construction and any special instructions (e.g. storm drain, culverts,
bridges, railing, illumination, signals, retaining walls, signing, paving surface
sequencing or concrete placement, ROW restrictions, utilities, etc.) that the
contractor should be made aware to include limits of construction,
obliteration, and shifting or detouring of traffic prior to the proceeding phase.

9. Include the work limits, the location of channelizing devices, positive barrier,
location and direction of traffic, work area, stations, pavement markings,
and other information deemed necessary for each phase of construction.

10. Identify and delineate any outstanding ROW parcels.

11. Delineate areas of wetlands on traffic control plans.

Temporary Traffic Signals and lllumination: The Engineer shall immediately
notify the State if the Engineer determines that an existing traffic signal or roadway
fllumination will be affected by the project. The Engineer shall address the
adjustment or realignment of traffic signal heads and the use of detection for
mainlanes and side streets on the plans as directed by the State. The Engineer
shall obtain traffic movement counts to address any new timing plans to minimize
the impact during construction and to determine the storage length needed for left
and right turn movements. The Engineer shall address lighting of signalized
intersections and shall coordinate with local utilities as approved by the State.

lllumination. The Engineer shall refer to TxDOT's Highway Ilumination Manual
and other deemed necessary State approved manuals for design of continuous
lighting and safety lighting for all conventional, high-mast, and underpass lighting.
The Engineer shall include safety lighting as part of each design on each flashing
beacon and traffic signal. The Engineer shall provide a preliminary layout for initial
review and approval by the State. The Engineer shall prepare circuit wiring
diagrams showing the number of luminaries on each circuit, electrical conductors,
length of runs, service pole assemblies. Underpass lighting must be used on all
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structures within each project. The Engineer shall integrate existing illumination
within the project limits into the proposed design. The Engineer shall coordinate
with the State to determine the location of proposed high-mast, conventional, and
underpass lighting.

16.3.5. StormWater Pollution Prevention Plans (SW3P). The Engineer shall develop

163.6.

163.7.

163.8.

163.9.

SW3P, on separate sheets from (but in conformance with) the TCP, to minimize
potential impact to receiving waterways. The SW3P must include text describing
the plan, quantities, type, phase and locations of erosion control devices and any
required permanent erosion control.

Compute and Tabulate Quantities. The Engineer shall provide the summaries
and quantities within all formal submittals.

Special Utility Details (Water, Sanitary Sewer, etc.) The Engineer shall develop
special details to accommodate or adjust utilities. Prior to developing any special
utility detail, the Engineer shall notify the State in writing regarding each utility
conflict that may require an accommodation. As directed by the State the Engineer
shall coordinate with each utility to develop each special detail. The Engineer shall
develop each utility detail or accommodation in compliance with the State’s Ulility
Accommodation Rules. The Engineer shall prepare each plan sheet, detail sheet,
special specification, special provision, and special note required to incorporate
the details into the State’s plans.

Miscellaneous Structural Details. The Engineer shall provide necessary details
required to supplement standard details.

Agreements (Railroad, etc.) and Layouts. The Engineer shall prepare each
railroad or other agency agreement, exhibit, and layout sheet in accordance with
the requirements of each railroad and as directed by the State. The Engineer shall
coordinate with each railroad or agency and the State to determine submittal
requirements, processing schedules, and exhibit formats. The Engineer shall
submit each exhibit to the State for review and processing.

163.11. Estimate. The Engineer shall independently develop and report quantities

necessary to construct the contract in standard State bid format at the specified
milestones and Final PS&E submittals. The Engineer shall prepare each
construction cost estimates using Estimator or any approved method. The
estimate shall be provided at each milestone submittal or in DCIS format at the
95% and Final PS&E submittals per State's District requirement.

163.12. Contract time determination. The Engineer shall prepare a detailed contract

time estimate to determine the approximate time required for construction of the
project in calendar and working days (based on the State standard definitions of
calendar and working days) at the 95% and Final PS&E milestone. The schedule
must include tasks, subtasks, critical dates, milestones, deliverables, and review
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requirements in a format which depicts the interdependence of the various items
and adjacent construction packages. The Engineer shall provide assistance to
the State in interpreting the schedule.

163.13. Specifications and General Notes. The Engineer shall identify necessary
standard specifications, special specifications, special provisions and the
appropriate reference items. The Engineer shall prepare General Notes from the
District's Master List of General Notes, Special Specifications and Special
Provisions for inclusion in the plans and bidding documents. The Engineer shall
provide General Notes, Special Specifications and Special Provisions in the
required format.

163.14. Constructability Review. The Engineer shall provide Independent Quality
Review of the constructability PS&E sets.

The Engineer shall perform constructability reviews at major project design
milestones (e.g. 30%, 60%, 90%, 95% and final plan) to identify potential
constructability issues and options that would provide substantial time savings
during construction. The constructability review must be performed for all
roadway and structural elements such as Sequence of Work/Traffic Control,
Drainage (Temporary and Permanent), Storm Water Pollution Prevention Plan
(SW3P), Environmental Permits, Issues and Commitments (EPIC) addressed,
identify Utility conflicts; ensuring accuracy and appropriate use of Items,
Quantities, General Notes, Standard and Special Specifications, Special
Provisions, Contract Time/Schedule, Standards; and providing detailed
comments in an approved format. Reviews must be captured in a
Constructability Log identifying areas of concern and potential conflict. The
Engineer shall provide the results of all Constructability reviews and
recommendations to the State at major project design milestone submittals.

Traffic Management Systems (Permanent) - FUNCTION CODE (165)

The Engineer shall design and provide details as a part of the State's Intelligent
Transportation System to be managed from the Combined Transportation,
Emergency and Communications Center (CTECC). The design must include
elements such as lane-use control signals, variable message signs, closed-circuit
Television (TV) cameras, and loop or other vehicle detection devices. The
Engineer shall prepare the design and details including conduit and cable, support
structures, control equipment, etc. necessary to implement the system. Design
specifications shall be defined in the work authorization. The Engineer shall also
coordinate with the State Computerized Transportation Management Systems
(CTMS) Section should the State have a computerized traffic management system
under construction or in place and operating within the project limits.

BRIDGE DESIGN - FUNCTION CODE {170)
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170.1.

170.2.

170.3.

Bridge Layout. The Engineer shali prepare a bridge layout plan sheet for each
bridge and bridge class culvert. The Engineer shall determine the location of each
soil boring needed for foundation design in accordance with the Geotechnical
Manual.

Prior to preparation of each bridge layout, the Engineer shall prepare a
comparative cost analysis of bridge structures to determine: (1) the optimum bridge
beams for vertical clearance over railroads, roadway, or waterways, (2) the
optimum bridge structure versus roadway embankment, pavement, soil
stabilization, and retaining walis, and (3) to determine optimum in bridge beams
for the direct connectors.

The Engineer shall submit a 3D model (if applicable) and bridge layout for each
structure early in the plan preparation process to obtain approval from the State.
The Engineer shall submit a bridge layout for each structure early in the plan
preparation process to obtain approval from the State. The Engineer shall comply
with all relevant sections of the latest edition of the State’s LRFD Bridge Design
Manual, Bridge Project Development Manual, Bridge Detailing Guide, and
AASHTO LRFD Bridge Design Specifications and respective checklists. Each
bridge layout sheet must include bridge typical sections, structural dimensions,
abutment and bent locations, superstructure and substructure types. The Engineer
shall locate and plot all soil borings and utilities, show proposed retaining walls,
and, for staged construction, indicate limits of existing bridge for removal and
reconstruction.

Bridge Detail Summary. The Engineer shall prepare total bridge quantities,
estimates, and summary sheets for each bridge or bridge ciass culvert.

Bridge Structural Details. The Engineer shall prepare each structural design and
develop detailed structural drawings of all required details in compliance with
above-listed manuals and guidelines. The Engineer shall assemble and complete
all applicable State Standard Details sheets.

Additionally, the Engineer shall:

o Perform calculations for design of bridge abutments.

o Perform calculations for bridge slab design.

Perform calculations to determine elevations of bridge substructure and
super structure elements.

Perform calculations for bridge box beam design.

Prepare necessary foundation details and plan sheets.

Prepare plan sheets for abutment design.

Prepare plan sheets for additional abutment details.

Prepare framing plan and slab plan sheets.

Compute and prepare tables for slab and bearing seat elevations, dead load
deflections, etc.

Design beams and prepare beam design tables.

QO 0 0o 0o 0 © O
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o Prepare special provisions and special specifications in accordance to the
above-listed manuals and guidelines.

DESIGN VERIF/CHANGES/ALTER CONSTRUCTION PHASE SERVICES - FUNCTION
CODE (309)

The Engineer shall provide Construction Phase Services at the written request of the
State’s Project Manager. The written request must include a description of the work
requested, a mutually agreed upon time limit, and any special instructions for coordination
and submittal. These services shall include, but are not limited to the following:

NI RN

9.
10.
1.

Attend preconstruction meeting

Attend partnering meeting

Attend field meetings and make visits to site

Calculate quantities and assist the area engineer in preparing change orders
Review and approval of shop drawings

Review and approval of forming details

Responding to requests for information (RFIs)

Providing minor redesign (major redesign should be handied with a contract
supplement), which will include changes to the affected plan sheets and an
updated copy of the 3D model (if applicable).

Answering general questions

Providing clarification

Other project related tasks in support of the State during construction

Deliverables

Plans

The Engineer shall provide to the State the following information at each submittal.
Additional sets will be provided to Fort Bend County as requested:

1. 30% Plans Submittal

1

1

1
1.
1

BWN

1. Eight sets of 11” x 17" plan sheets for the State District Review and 4 sets

for Ft Bend County Review with a PDF.

Estimate of construction cost.

Engineer’s internal QA and QC markup set.

Form 1002 and Design Exceptions with existing and proposed typical
sections, location map and design exception exhibits.

5. If applicable, a Preliminary 3D model, in DGN format, created using

Bentley's OpenRoads, OpenBridge and/or 3D MicroStation\Civil tools, and
with detail to verify the design of the 30% plan sheets.

6.
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2. Between 30% Submittal and 60% Submittal:

2.1.
2.2,

2.3.
2.4.

2.5.
2.6.

2.7.

Eight sets of 11" x 17" bridge and retaining wall layouts for the State District
review and 4 sets for Ft Bend County Review with a PDF.

External stability analysis for retaining walls.

Engineer’s internal QA and QC marked up set.

One set of a roll format TCP phasing layouts, one .pdf of plan sheets for
TCP concept, and significant project procedures form (State Form 2229) to
present at the TCAT for the State review.

One set of a roll format of illumination plan concept to State review.

if applicable, a preliminary 3D model, in DGN format, created using
Bentley's OpenRoads, OpenBridge and/or 3D MicroStation\Civil tools, and
with detail to verify the design of the Bridge and Retaining Wall layouts.

3. 60% Plans Submitta!:

3.1.
3.2.

3.3.
3.4.

3.5.
3.6.

3.7.

Eight sets of 11" x 17” plan sets for the State District review and 4 sets for
Ft Bend County Review with a PDF.

Estimate of construction cost.

Engineer’s internal QA and QC marked up set.

One set of a roll format TCP phasing iayouts, one .pdf of plan sheets for
TCP concept, and significant project procedures form (State Form 2229) to
present at the TCAT for the State review.

Utility conflict list.

If applicable, a preliminary 3D model, in DGN format, created using
Bentley's OpenRoads, OpenBridge and/or 3D MicroStation\Civil tools, and
with detail to verify the design of the 60% plan sheets. The level of detail of
the surface and subsurface features will be at the direction of the State.

4. State Bridge Review
4.1.Seven sets of Bridge Layouts and 4 sets for Ft Bend County Review with a PDF.
if applicable, a preliminary 3D model, in DGN format, created using Bentley's
OpenRoads, CpenBridge and/or 3D MicroStation\Civil tools, and with enough
detail to verify the design of the Bridge layouts.

5. Review Submittal (20%)

5.1.

5.2.
5.3.
54.

10 sets of 11" x 17" plan sheets for the State District Review and 4 sets for
Ft Bend County Review with a PDF.

Estimate of construction cost.

Marked up general notes

Construction contract time determination.
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New Special Specifications and Special Provisions with Form 1814, if
applicable.

Engineer’s internal QA and QC marked up set.

Other supporting documents.

If applicable, a detailed 3D model, in DGN format, created using Bentley’s
OpenRoads, OpenBridge and/or 3D MicroStation\Civil tools, and with detail
to verify the design of the 90% plan sheets. The level of detail of the surface
and subsurface features will be at the direction of the State.

6. District Review Submittal (95%):

6.1.

6.2.

6.3.
6.4.
6.5.

6.6.
6.7.
6.8.
6.9

6.10.
6.11.
6.12.
6.13.
6.14.
6.15.

12 sets of 11" x 17" plan sheets for the State district review and 4 sets for
Ft Bend County Review with a PDF.

List of governing Specifications and Special Provisions in addition to those
required.

Marked up general notes.

Plans estimate.

New Special Specifications and Special Provisions with Form 1814, if
applicable.

Tripte Zero Special Provisions.

Engineer sign, seal and date supplemental sheets (8 2" x 117).

Contract time determination summary.

Significant project procedures form.

Right-of-Way and utilities certification.

Temporary road closure letters.

Construction speed zone request.

Engineer’s internal QA and QC marked-up set.

Other supporting documents.

If applicable, a detailed 3D model, in DGN format, created using Bentley’s
OpenRoads, OpenBridge and/or 3D MicroStation\Civil tools, and with detail
to verify the design of the 95% plan sheets. The level of detail of the surface
and subsurface features will be at the direction of the State.

7. Final submittal (100%).

14 paper sets of 11" x 17" and 4 sets for Ft Bend County with a PDF.
Revised supporting documents from 95% review comments.

If applicable, a final 3D model, in DGN format, LandXML format and other
format (as directed by the State) created using Bentley’'s OpenRoads,
OpenBridge and/or 3D MicroStation\Civil tools. The level of detail of the
surface and subsurface features will be at the direction of the State.
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Electronic Copies

The Engineer shall furnish the State with a CD or DVD of the final plans in the
format of current CADD system used by the State, .pdf format, and in the State's
File Management System (FMS) format.

The Engineer shall also provide separate CD or DVD containing cross section
information (in dgn, XLR, & ASCII formats) for the State contractor to use.

The Engineer shall provide an electronic copy of Primavera file or the latest
scheduling program used by the State for construction time estimate.

With the approval of the State, and in lieu of the above, the Engineer may maintain
the project files in the State’s ProjectWise container. The handoff of the electronic
files will be via email to the State, with a URN link to the project location in
ProjectWise provided in the email.

Calculations

The Engineer shall provide the following:
A 3-ring binder with all quantity and non-structural design calculations.

A bound copy of all engineering calculations, analysis, input calculations,
quantities, geometric designs (GEOPAK GPK files), etc. relating to the project’s
structural elements. Project structural elements include, but are not limited to:
bridges, retaining walls, overhead sign foundations, high-mast illumination
foundations, non-standard culverts, custom headwalls and drainage
appurtenances.

Working copies of all spreadsheets and output from any programs utilized on a
CD or DVD in a universally reliable format.

The Engineer may provide the calculations in .pdf format in lieu of the bound hard

copies. The .pdf file should be submitted on a CD,DVD, or in ProjectWise (if
applicable).

Page 37 of 37



EXHIBIT A-2
SERVICES TO BE PROVIDED BY THE STATE
The State shall provide the following to the County and the Engineer:

Available as-built plans for US 90A and SH 99.

Electronic copy of approved schematic.

Copies of approved environmental documents and approvals.

Provide access to DCIS for Consultant.

Electronic copies of adjacent project plans and topographic information.

Available studies and drawings related to pump station.

Detailed design for US 90A main lane bridge based on bridge layout developed by
consultant.
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CERTIFICATE OF INTERESTED PARTIES FOrRM 1295

lofl

Complete Nos. 1 - 4 and 6 if there are interested parties. OFFICE USE ONLY

Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties. CERTIFICATION OF FILING
1 Name of business entity filing form, and the city, state and country of the business entity's place Certificate Number:

of business. 2017-202335

Pierce Goodwin Alexander and Linville, Inc. dba PGAL

Houston, TX United States Date Filed:
2 Name of governmental entity or state agency that is a party to the contract for which the form is 05/04/2017

being filed.

Fort Bend County Date Acknowledged:

3 Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a
description of the services, goods, or other property to be provided under the contract.

2013 Mobility Bond Projecti#t134
Project management and engineering services

4 Nature of interest

Name of interested Party City, State, Country {place of business) {check applicable)
Controlling Intermediary

Gerber, Jeffrey Houston, TX United States X

Brown, Kenneth Alexandria, VA United States X

Linville, Jack Houston, TX United States X

Weiner, Jeffrey Houston, TX United States X

Andrews, David Houston, TX United States X

Nestler, lan Boca Raton, FL United States X

5 Check only if there is NO Interested Party. |:|

6 AFFIDAVIT

I swear, or affirm, under penalty of perjury, that the above disclosure is true and correct.

JAMIE SMITH
Notary Pubtic, State of Texas

- ~.- Comm. Expites 09-27-2019
Notaiy ID 12424797-5

AFFIX NOTARY STAMP / SEAL ABOVE

fL-
Sworn to and subscribed before me, by the said C,OS"(‘f S 6‘@ CrA h{ O , this the k/ day of ﬂ 7(( (")
20 , Z , to certify which, witness my hand and seal of office. )

o furd “remie Smrf, S Billing, aakih

Sig?r(aﬁfe of officer administering oath Printed name of officer administering oath Title of officer adminisfering oath

Forms provided by Texas Ethics Commission www.ethics.state.tx.us Version V1.0.883
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2013 Mobility Bond Project#134
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Signature of authorized agent of contracting business entity
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Signature of officer administering cath Printed name of officer administering oath Title of officer administering oath
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