
STATE OF TEXAS §

§

COUNTY OF FORT BEND §

AGREEMENT FOR PROFESSIONAL CONSTRUCTION MANAGEMENT SERVICES

THIS AGREEMENT is made and entered Into by and between Fort Bend County,
(hereinafter "County"), a body corporate and politic under the laws of the State of Texas, and
Isani Consultants, L.P., (hereinafter "Contractor"), a company authorized to conduct business in

the State of Texas.

WITNESSETH

WHEREAS, County desires that Contractor provide Construction Management for various

projects under the 2013 Mobility Bond Program in Precinct 1 (hereinafter "Services") pursuant

to SOQ14-025; and

WHEREAS, Contractor represents that it is qualified and desires to perform such services.

NOW, THEREFORE, in consideration of the mutual covenants and conditions set forth

below, the parties agree as follows:

AGREEMENT

Section 1. Scope of Services

Contractor shall render Services to County for all projects listed on Exhibit A and as

specifically described in Exhibit B, both attached hereto and incorporated herein for all purposes.

Section 2. Personnel

2.1 Contractor represents that it presently has, or is able to obtain, adequate qualified

personnel in its employment for the timely performance of the Scope of Services required under
this Agreement and that Contractor shall furnish and maintain, at its own expense, adequate and
sufficient personnel, In the opinion of County, to perform the Scope of Services when and as
required and without delays.

2.2 All employees of Contractor shall have such knowledge and experience as will
enable them to perform the duties assigned to them. Any employee of Contractor who, in the
opinion of County, is incompetent or by his conduct becomes detrimental to the project shall,
upon request of County, immediately be removed from association with the project.
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Section 3. Compensation and Payment

3.1 The Maximum Compensation for the performance of Services within the Scope of

Services described in Exhibit B Is six hundred forty-eight thousand three hundred forty dollars
and no/100 ($648,340.00) as set forth in Exhibit A. In no case shall the amount paid by County

under this Agreement exceed the Maximum Compensation without a written agreement

executed by the parties.

3.2 All performance of the Scope of Services by Contractor including any changes in

the Scope of Services and revision of work satisfactorily performed will be performed only when

approved in advance and authorized by County.

3.3 County will pay Contractor based on the following procedures: Upon completion

of the tasks identified in the Scope of Services, Contractor shall submit to County staff person

designated by the County Engineer, one (1) electronic (pdf) copy and two (2) original hard copies

of invoices showing the amounts due for services performed in a form acceptable to County.

County shall review such invoices and approve them within 30 calendar days with such

modifications as are consistent with this Agreement and forward same to the Auditor for

processing. County shall pay each such approved invoice within thirty (30) calendar days. County

reserves the right to withhold payment pending verification of satisfactory work performed.

Section 4. Limit of Appropriation

4.1 Contractor clearly understands and agrees, such understanding and agreement

being of the absolute essence of this Agreement, that County shall have available the total

maximum sum of six hundred forty-eight thousand three hundred forty dollars and no/100

($648,340.00) specifically allocated to fully discharge any and all liabilities County may incur.

4.2 Contractor does further understand and agree, said understanding and agreement

also being of the absolute essence of this Agreement, that the total maximum compensation that

Contractor may become entitled to and the total maximum sum that County may become liable

to pay to Contractor shall not under any conditions, circumstances, or interpretations thereof

exceed six hundred forty-eight thousand three hundred forty dollars and no/100 ($648,340.00).

Section 5. Time of Performance

Time for performance of the Scope of Services under this Agreement shall begin with

receipt of the Notice to Proceed and end no later than thirty-six (36) months thereafter.
Contractor shall complete the tasks described in the Scope of Services, within this time or within

such additional time as may be extended by the County.
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Section 6. Modifications and Waivers

6.1 The parties may not amend or waive this Agreement, except by a written

agreement executed by both parties.

6.2 No failure or delay in exercising any right or remedy or requiring the satisfaction
of any condition under this Agreement, and no course of dealing between the parties, operates

as a waiver or estoppel of any right, remedy, or condition.

6.3 The rights and remedies of the parties set forth in this Agreement are not exclusive
of, but are cumulative to, any rights or remedies now or subsequently existing at law, in equity,
or by statute.

Section 7. Termination

7.1 Termination for Convenience - County may terminate this Agreement at any time

upon forty-eight {48} hours written notice.

7.2 Termination for Default

7.2.1 County may terminate the whole or any part of this Agreement for cause

in the following circumstances:

7.2.1.1 If Contractor fails to perform services within the time specified in

the Scope of Services or any extension thereof granted by the County in writing;

7.2.1.2 If Contractor materially breaches any of the covenants or terms and

conditions set forth in this Agreement or fails to perform any of the other provisions of this

Agreement or so fails to make progress as to endanger performance of this Agreement in

accordance with its terms, and in any of these circumstances does not cure such breach or failure
to County's reasonable satisfaction within a period of ten (10) calendar days after receipt of

notice from County specifying such breach or failure.

7.2.2 If, after termination, it is determined for any reason whatsoever that

Contractor was not in default, or that the default was excusable, the rights and obligations of the

parties shall be the same as if the termination had been issued for the convenience of the County

in accordance with Section 7.1 above.

7.3 Upon termination of this Agreement, County shall compensate Contractor in

accordance with Section 3, above, for those services which were provided under this Agreement

prior to its termination and which have not been previously invoiced to County. Contractor's

final invoice for said services will be presented to and paid by County in the same manner set

forth in Section 3 above.
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7.4 If County terminates this Agreement as provided in this Section, no fees of any
type, other than fees due and payable at the Termination Date, shall thereafter be paid to

Contractor.

Section 8. Ownership and Reuse of Documents

All documents, data, reports, research, graphic presentation materials, etc., developed by

Contractor as a part of its work under this Agreement, shall become the property of County upon

completion of this Agreement, or in the event of termination or cancellation thereof, at the time

of payment under Section 3 for work performed. Contractor shall promptly furnish ail such data

and material to County on request.

Section 9. Inspection of Books and Records

Contractor will permit County, or any duly authorized agent of County, to inspect and

examine the books and records of Contractor for the purpose of verifying the amount of work

performed under the Scope of Services. County's right to inspect survives the termination of this

Agreement for a period of four years.

Section 10. Insurance

10.1 Prior to commencement of the Services, Contractor shall furnish County with

properly executed certificates of insurance which shall evidence all insurance required and

provide that such insurance shall not be canceled, except on 30 days' prior written notice to

County. Contractor shall provide certified copies of insurance endorsements and/or policies if

requested by County. Contractor shall maintain such insurance coverage from the time Services

commence until Services are completed and provide replacement certificates, policies and/or

endorsements for any such insurance expiring prior to completion of Services. Contractor shall

obtain such insurance written on an Occurrence form (or a Claims Made form for Professional

Liability insurance) from such companies having Best's rating of A/VII or better, licensed or

approved to transact business In the State of Texas, and shall obtain such insurance of the

following types and minimum limits:

10.1.1 Workers' Compensation insurance. Substitutes to genuine Workers'

Compensation Insurance will not be allowed. Employers' Liability insurance with limits of not

less than $1,000,000 per injury by accident, $1,000,000 per injury by disease, and $1,000,000 per
bodily injury by disease.

10.1.2 Commercial general liability insurance with a limit of not less than

$1,000,000 each occurrence and $2,000,000 in the annual aggregate. Policy shall cover liability
for bodily injury, personal injury, and property damage and products/completed operations
arising out of the business operations of the policyholder.

Agreement for Professional Construction Management Services

2013 Mobility Bond Program

Page 4 of 10



10.1.3 Business Automobile Uability Insurance with a combined Bodily

Injury/Property Damage limit of not less than $1,000,000 each accident. The policy shall cover
liability arising from the operation of licensed vehicles by pollcyholder.

10.1.4 Professional Liability Insurance may be made on a Claims Made form with

limits not less than $1,000,000.

10.2 County and the members of Commissioners Court shall be named as additional
Insured to all required coverage except for Workers' Compensation and Professional Liability. All

Liability policies including Workers' Compensation written on behalf of Contractor, excluding
Professional Liability, shall contain a waiver of subrogation in favor of County and members of

Commissioners Court.

10.3 If required coverage is written on a claims-made basis, Contractor warrants that

any retroactive date applicable to coverage under the policy precedes the effective date of the
contract; and that continuous coverage will be maintained or an extended discovery period will

be exercised for a period of 2 years beginning from the time that work under the Agreement is

completed.

Section 11. indemnity

CONTRACTOR SHALL INDEMNIFY. HOLD HARMLESS. AND DEFEND COUNTY AGAINST

ALL LOSSES. LIABILITIES. CLAIMS. CAUSES OF AaiON. AND OTHER EXPENSES. INCLUDING

REASONABLE ATTORNEYS FEES, ARISING FROM ACTIVITIES OF CONTRACTOR. ITS AGENTS.

SERVANTS OR EMPLOYEES, PERFORMED UNDER THIS AGREEMENT THAT RESULT FROM THE

NEGLIGENT ACT. ERROR. OR OMISSION OF CONTRACTOR OR ANY OF CONTRACTOR'S AGENTS.

SERVANTS OR EMPLOYEES.

Section 12. Confidential and Proprietary Information

12.1 Contractor acknowledges that it and its employees or agents may, in the course

of performing their responsibilities under this Agreement, be exposed to or acquire
information that is confidential to County. Any and all information of any form obtained by

Contractor or its employees or agents from County in the performance of this Agreement

shall be deemed to be confidential information of County ("Confidential Information"). Any

reports or other documents or items (including software) that result from the use of the
Confidential Information by Contractor shall be treated with respect to confidentiality in the

same manner as the Confidential Information. Confidential Information shall be deemed not

to include information that (a) is or becomes (other than by disclosure by Contractor) publicly

known or is contained in a publicly available document; (b) is rightfully in Contractor's

possession without the obligation of nondisclosure prior to the time of its disclosure under

this Agreement; or (c) is independently developed by employees or agents of Contractor who

can be shown to have had no access to the Confidential Information.
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12.2 Contractor agrees to hold Confidential Information In strict confidence, using
at least the same degree of care that Contractor uses In maintaining the confidentiality of its

own confidential information, and not to copy, reproduce, sell, assign, license, market,

transfer or otherwise dispose of, give, or disclose Confidential Information to third parties or

use Confidential Information for any purposes whatsoever other than the provision of

Services to County hereunder, and to advise each of its employees and agents of their

obligations to keep Confidential Information confidential. Contractor shall use its best efforts

to assist County in identifying and preventing any unauthorized use or disclosure of any
Confidential Information. Without limitation of the foregoing. Contractor shall advise County

immediately in the event Contractor learns or has reason to believe that any person who has

had access to Confidential Information has violated or Intends to violate the terms of this

Agreement and Contractor will at its expense cooperate with County in seeking injunctive or

other equitable relief in the name of County or Contractor against any such person.

Contractor agrees that, except as directed by County, Contractor will not at any time during

or after the term of this Agreement disclose, directly or indirectly, any Confidential

Information to any person, and that upon termination of this Agreement or at County's

request. Contractor will promptly turn over to County all documents, papers, and other

matter in Contractor's possession which embody Confidential Information.

12.3 Contractor acknowledges that a breach of this Section, including disclosure of

any Confidential Information, or disclosure of other information that, at law or in equity,

ought to remain confidential, will give rise to irreparable injury to County that is Inadequately
compensable in damages. Accordingly, County may seek and obtain injunctive relief against

the breach or threatened breach of the foregoing undertakings, in addition to any other legal

remedies that may be available. Contractor acknowledges and agrees that the covenants

contained herein are necessary for the protection of the legitimate business interest of

County and are reasonable in scope and content.

12.4 Contractor in providing all services hereunder agrees to abide by the provisions of

any applicable Federal or State Data Privacy Act.

12.5 Contractor expressly acknowledges that County is subject to the Texas Public

Information Act, TEX. GOV'T CODE ANN. §§ 552.001 etseq., as amended, and notwithstanding

any provision in the Agreement to the contrary. County will make any information related to the

Agreement, or otherwise, available to third parties in accordance with the Texas Public

Information Act. Any proprietary or confidential information marked as such provided to County

by Consultant shall not be disclosed to any third party, except as directed by the Texas Attorney

General in response to a request for such under the Texas Public Information Act, which provides

for notice to the owner of such marked information and the opportunity for the owner of such

information to notify the Attorney General of the reasons why such information should not be

disclosed.
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Section 13. Independent Contractor

13.1 In the performance of work or services hereunder, Contractor shall be deemed an

independent contractor, and any of its agents, employees, officers, or volunteers performing

work required hereunder shall be deemed solely as employees of contractor or, where

permitted, of its subcontractors.

13.2 Contractor and its agents, employees, officers, or volunteers shall not, by

performing work pursuant to this Agreement, be deemed to be employees, agents, or servants

of County and shall not be entitled to any of the privileges or benefits of County employment.

Section 14. Notices

14.1 Each party giving any notice or making any request, demand, or other

communication (each, a "Notice") pursuant to this Agreement shall do so in writing and shall use

one of the following methods of delivery, each of which, for purposes of this Agreement, is a

writing: personal delivery, registered or certified mail (in each case, return receipt requested and

postage prepaid), or nationally recognized overnight courier (with all fees prepaid).

14.2 Each party giving a Notice shall address the Notice to the receiving party at the

address listed below or to another address designated by a party in a Notice pursuant to this

Section:

County: Fort Bend County Engineering Department

Attn: County Engineer

301 Jackson Street

Richmond, Texas 77469

With a copy to: Fort Bend County

Attn: County Judge

401 Jackson Street, 1^^ Floor

Richmond, Texas 77469

Contractor: Isani Consultants, L.P.

Attn: Bobby Singh, Principal

3143 Yellowstone Boulevard

Houston, Texas 77054

14.3 A Notice is effective only if the party giving or making the Notice has complied

with subsections 14.1 and 14.2 and if the addressee has received the Notice. A Notice is deemed

received as follows:
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14.3.1 If the Notice is delivered in person, or sent by registered or certified mail

or a nationally recognized overnight courier, upon receipt as indicated by the date on the signed

receipt.

14.3.2 If the addressee rejects or otherwise refuses to accept the Notice, or if the

Notice cannot be delivered because of a change in address for which no Notice was given, then

upon the rejection, refusal, or inability to deliver.

Section 15. Compliance with Laws

Contractor shall comply with all federal, state, and local laws, statutes, ordinances, rules

and regulations, and the orders and decrees of any courts or administrative bodies or tribunals

in any matter affecting the performance of this Agreement, including, without limitation,

Worker's Compensation laws, minimum and maximum salary and wage statutes and regulations,

licensing laws and regulations. When required by County, Contractor shall furnish County with

certification of compliance with said laws, statutes, ordinances, rules, regulations, orders, and

decrees above specified.

Section 16. Standard of Care

Contractor warrants to County that Contractor has the skill and knowledge ordinarily

possessed by well-informed members of its trade or profession practicing in the greater Houston

metropolitan area and Contractor will apply that skill and knowledge with care and diligence to

ensure that the Services provided hereunder will be performed and delivered in accordance with

the highest professional standards.

Section 17. Assignment

17.1 Neither party may assign any of its rights under this Agreement, except with the

prior written consent of the other party. That party shall not unreasonably withhold its consent.

All assignments of rights are prohibited under this subsection, whether they are voluntarily or

involuntarily, by merger, consolidation, dissolution, operation of law, or any other manner.

17.2 Neither party may delegate any performance under this Agreement.

17.3 Any purported assignment of rights or delegation of performance in violation of

this Section is void.

Section 18. Applicable Law

The laws of the State of Texas govern all disputes arising out of or relating to this
Agreement. The parties hereto acknowledge that venue is proper in Fort Bend County, Texas,

for all legal actions or proceedings arising out of or relating to this Agreement and waive the right
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to sue or be sued elsewhere. Nothing in the Agreement shall be construed to waive the County's

sovereign immunity.

Section 19. Successors and Assigns

County and Contractor bind themselves and their successors, executors, administrators

and assigns to the other party of this Agreement and to the successors, executors, administrators

and assigns of the other party, in respect to all covenants of this Agreement.

Section 20. Third Party Beneficiaries

This Agreement does not confer any enforceable rights or remedies upon any person

other than the parties.

Section 21. Severabilitv

If any provision of this Agreement is determined to be invalid, illegal, or unenforceable,

the remaining provisions remain in full force, if the essential terms and conditions of this

Agreement for each party remain valid, binding, and enforceable.

Section 22. Publicity

Contact with citizens of Fort Bend County, media outlets, or governmental agencies shall

be the sole responsibility of County. Under no circumstances whatsoever, shall Contractor

release any material or information developed or received in the performance of the Services

hereunder without the express written permission of County, except where required to do so by

law.

Section 23. Captions

The section captions used in this Agreement are for convenience of reference only and

do not affect the interpretation or construction of this Agreement.

Section 24. Conflict

In the event there is a conflict between this Agreement and the attached exhibits, this

Agreement controls.

[THE REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK.]
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IN WITNESS WHEREOF, the parties hereto have signed or have caused their respective

names to be signed to multiple counterparts to be effective on the date signed by the last party

hereto.

ISANI CONSULTANTS, L.P.FORT BEND COUNTY

Robert E. Hebert, County Judge Vincent N. Jacob, P.E., ManagIManaging Engineer

Date

ATTEST:

07/17/2017

Date

Laura Richard, County Clerk

AP

T
>ROV^

R

.O

'.33

(/)

i-O'
V-fiL'. .•«a

chard W. Stolleis, P.E., County Engineer

V
APPROVED AS TO LEGAL FORM:

Marcus D. Spencer, Fir/t Assistant County Attorney

AUDITOR'S CERTIFICATE

I hereby certify that funds are available in the amount of to accomplish and

pay the obligation of Fort Bend County under tf tr ctCO

Robert Ed Sturdivant, County Auditor

l:\Marcus\Agreements\Ergine9ring\C0nstrijcti0n ManagementVAgreement- CM Svcs.lsani.doc*
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EXHIBIT A

2013 Mobility Bond Program
FORT BEND COUNTY, TEXAS

Project and Fee

Isani Consultants, L.P. - Precinct 1

No. Project Limits
Construction

Estimate

X18 Front Street Wheaton to FM 762 $1,900,000

13102 A. Myers Road FM 762 to Royal Crest Lane $2,000,000

13107 Ladonia Street Compton Street to Brisco Canal $1,570,000

13109 Old Needville Fairchiid Road FM 361 to Needville City Limit $10,226,000

13110 Powerline Road
South curve to northwest of Sunrise

Meadow Drive
$716,000

13111b Sansbury Boulevard Phase 2
Grand Estates Drive to Williams

Way
$2,807,000

13112 South Post Oak Road Hunter Green to Trammel Fresno $3,114,000

13113 Sycamore Road Eaglewood Trail to Rabb Road $650,000

13114 Williams Way - South US59 to FM 762 $4,646,000

13115 Willie Melton West of FM 2919 $828,000

13116X Braxton Road FM 2919 to Middle Bayou $2,150,000

13117X Reading Road FM 762 to Royal Crest Lane $1,810,000

Total $32,417,000

Construction Management Fee $648,340



EXHIBIT B

2013 Mobility Bond Program
FORT BEND COUNTY, TEXAS

Services to be provided by
Construction Manager

All services provided by the Construction Manager (CM) shall be under the direct
supervision of the County Engineer. The CM may be requested to provide additional
services not specifically listed below at the request of the County Engineer.

CM will provide professional engineering services In regard to Construction
Management services for the 2013 Mobility Bond Projects listed in Exhibit A (Projects).
Under this agreement Construction Management Services will include, Construction
Project Management, Project Document Control, and Observation & Inspection.

Construction Project Management

Acting on behalf of the County Engineer, manage the progress of the assigned Projects.
Each assigned construction Project may require unique support activities; however the
typical expectations and responsibilities for the CM are as follows:

Coordinate inspection and materials testing personnel, manage project schedules,
coordinate, respond & track project requests for information (RFI), coordinate & track
the review & approval of submittals & shop drawings.

Assist the County in conducting a pre-construction conference with the Contractor,
County, utility providers, and other agencies having jurisdiction over the Project in order
to establish construction schedules and to identify key representatives of the parties and
lines of communication.

Review the plans and specifications In advance of the various work operations, and on
a continual basis throughout the Project and become thoroughly familiar with the project
requirements. Look ahead in the plans and at the Contractor's future operations to
identify potential constructability problems. Impacts to traffic, conflicts, omissions, plan
errors, etc., that could result in delays, deficient work or extra costs and bring these
Issues to the County's attention.

Monitor the contractor's established traffic control and operations for compliance with
plans, specifications, and Texas Manual on Uniform Traffic Control Devices (TMUTCD)
requirements, othenwise referred to as the contract documents. Monitor the contractor's
operation to verify workmanship and materials incorporated into the project meet the
requirements of the contract documents.



Manage and direct inspectors to ensure inspectors are properly documenting
construction activities, photo log, weather conditions, time charges, quantities with
measurements and calculations, and contractor's resources as well as project specific
information associated with the project. Monitor contractor's operations for conflicts with
utilities, permit compliance and unforeseen jobsite conditions associated with the
project. Identify discrepancies or deviations from the contract documents and
immediately notify the contractor and County.

Monitor the performance of the County's project designated construction materials
testing laboratory (CMT) to help verify sampling, testing, and reporting are performed as
required and in a timely manner. Review the testing data and verify results meet project
specified requirements.

In conjunction with the County, coordinate with various entities on the project that
include but are not limited to: County, designers, TxDOT personnel/contractors, cities,
utility companies, county contractors, law enforcement, railroad companies, construction
materials testing laboratory, etc.

Evaluate contractor's cost proposals and claims for additional compensation for extra
work or time. Review change order proposals for validity and completeness of time
impact and cost of change order work. Provide recommendations to the County for
approval prior to implementation.

Review the contractor's field documentation on a monthly basis to verify compliance
with the Texas Pollutant Discharge Elimination System (TPDES) permit requirements.
Inspect the Project on a regular basis and after each heavy rainfall to verify that the
Storm Water Pollution Prevention Plan (SWPPP) is being followed as required and
timely maintenance is occurring. Document discrepancies on a TPDES/SWPPP check
list and report deficiencies to the contractor and County.

Project Document Control

Construction documents consist of drawings, specifications, inspection reports, change
orders, project schedule, requests for information (RFI), pay estimates, submittals, and
any other documents related to the construction process. All documents shall be
scanned, uploaded, and filed on Fort Bend County's electronic filing system (Manage-
IT).

Track submittals to verify the Contractor is providing all project required shop drawing
and project submittals in a timely manner, and receiving proper approval prior to
implementation. Conduct progress meetings as needed to coordinate the work and
issue meeting minutes summarizing attendees, discussion, directives, and assignments.
Review inspection reports for accuracy. Compile, review and recommend for approval
the contractor's monthly pay estimates. Review the project for substantial completion &
final acceptance and coordinate final inspection with the County and other agencies
having jurisdiction over the project.



Observation & Inspection

Provide qualified field observation personnel on a part time basis to perform field
observation and document the Contractor is following the design plans and project
specifications. Generate inspection reports each day an inspection is conducted at the
site. Attend field meetings and inspections with the Contractor and County.

Conduct on-site inspections of the Project to ensure familiarity with the progress &
quality of the work and determine if the work is proceeding in acceptable conformance
with the construction contract documents. The inspector shall verify:

•  storm sewer system (pipe, manholes, outfall structures, etc.) installation and
backfill operations,

• water and sewer fittings, valves and appurtenances and testing of the facilities
•  subgrade/base preparation including proof roll, gradations, and densities
•  forms and reinforcing steel installation before concrete placement,
•  installation of ALL concrete and/or asphalt pavement (from start to finish),
•  bridge components including pilings/piers, bents, abutments, beams, deck, etc.
•  traffic control installations and maintenance,

•  integrity of SWPPP installations

Prepare inspection reports and download documents and photos using Fort Bend
County's electronic filing system (Manage-IT).

The project inspection reports will also incorporate contract items of observation and
decisions associated with the construction of the project which could be pertinent to
extra work and/or claim situations such as records on the contractor's heavy equipment,
and personnel. Use digital photographs to document construction activities and
progress, (with an emphasis on subsurface work) and capture details of problems,
conflicts and potential claim issues

Insure Contractor maintains a full-size set of "redline" drawings throughout the duration
of the Project. Provide the design engineer with information necessary to prepare a set
of record drawings (as-builts).

Conduct final inspection with the County and prepare a punch list prior to final
acceptance by the County. Upon project completion, issue and sign a "Notification of
Completion" acknowledging the project Is complete.

Contract with the County assigned inspection firms.
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Fort Bend County Engineering
FORT BEND COUNTY, TEXAS

Richard W. Stolleis, P.E.
County Engineer

MEMORANDUM

July 24, 2017

TO: Members of the Commissioners Court

RE: Isani - Construction Management Agreement

The total cost of the Agreement is $648,340. The funding will
be transferred from the following projects:

No. Project
Proposed

Fee

X18 Front Street $38,000
13102 A. Myers Road $40,000
13107 Ladonia Street $31,400
13109 Old Needvllle Fairchiid

Road

$204,520

13110 Powerline Road $14,320
13111b Sansbury Boulevard

Phase 2

$56,140

13112 South Post Oak Road $62,280
13113 Sycamore Road $13,000
13114 Williams Way - South $92,920
13115 Willie Melton $16,560
13116X Braxton Road $43,000
13117X Reading Road $36,200

Total $648,340

301 Jackson St. | Richmond, TX 77469
Phone 281-633-7500
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CERTIFICATE OF INTERESTED PARTIES
FORM 1295

lof 1

Complete Nos. 1 - 4 and 6 if there are interested parties.
Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties.

1 Name of business entity filing form, and the city, state and country of the business entity's place
of business.

Isani Consultants, L.P.

Houston, TX United States

2 Name of governmental entity or state agency that is a party to the contract for which the form is
being filed.

Fort Bend County

OFFICE USE ONLY

CERTIFICATION OF FILING

Certificate Number:

2017-237564

Date Filed:

07/17/2017

Date Acknowledged:

07/25/2017

3 Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a
description of the services, goods, or other property to be provided under the contract.

2013 Mobility Bond Program

Construction Management Services

Name of Interested Party City, State, Country (place of business)

Nature of interest

(check applicable)

Controlling intermediary

5 Check only if there is NO Interested Party.
0

6 AFFIDAVIT I swear, or affirm, under penalty of perjury, that the above disclosure is true and correct.

Signature of authorized agent of contracting business entity

AFFIX NOTARY STAMP / SEAL ABOVE

Sworn to and subscribed before me, by the said

20 , to certify which, witness my hand and seal of office.

, this the day of.

Signature of officer administering oath Printed name of officer administering oath Title of officer administering oath

Forms provided by Texas Ethics Commission w/ww.ethics.state.tx.us Version Vl.0.883




