
STATE OF TEXAS §

§

COUNTY OF FORT BEND §

AGREEMENT FOR PROFESSIONAL CONSTRUCTION MANAGEMENT SERVICES

THIS AGREEMENT is made and entered into by and between Fort Bend County,

(hereinafter "County"), a body corporate and politic under the laws of the State of Texas, and SES
Horizon Consulting Engineers, Inc., (hereinafter "Contractor"), a company authorized to conduct

business in the State of Texas.

WITN ESSETH

WHEREAS, County desires that Contractor provide Construction Management and

Inspection Services for the Ludwig Lane - From Dulles to Brand Lane Paving and Drainage
Improvement Project, Number 13208 under the 2013 Mobility Bond Program (hereinafter

"Services") pursuant to SOQ14-025; and

WHEREAS, Contractor represents that it is qualified and desires to perform such services.

NOW, THEREFORE, in consideration of the mutual covenants and conditions set forth

below, the parties agree as follows:

AGREEMENT

Section 1. Scope of Services

Contractor shall render Construction Management and Inspection Services to County as

described Contractor's proposal dated March 20, 2018 attached hereto as Exhibit A, and

incorporated herein for all purposes.

Section 2. Personnel

2.1 Contractor represents that it presently has, or is able to obtain, adequate qualified

personnel in its employment for the timely performance of the Scope of Services required under

this Agreement and that Contractor shall furnish and maintain, at its own expense, adequate and
sufficient personnel, in the opinion of County, to perform the Scope of Services when and as

required and without delays.

2.2 All employees of Contractor shall have such knowledge and experience as will
enable them to perform the duties assigned to them. Any employee of Contractor who, in the
opinion of County, is incompetent or by his conduct becomes detrimental to the project shall,
upon request of County, immediately be removed from association with the project.
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Section 3. Compensation and Payment

3.1 The Maximum Compensation for the performance of Services within the Scope of

Services described In Exhibit A Is one hundred thirteen thousand ten dollars and no/100
($113,010.00) as set forth in Exhibit A. In no case shall the amount paid by County under this
Agreement exceed the Maximum Compensation without a written agreement executed by the
parties.

3.2 All performance of the Scope of Services by Contractor including any changes in
the Scope of Services and revision of work satisfactorily performed will be performed only when
approved in advance and authorized by County.

3.3 County will pay Contractor based on the following procedures: Upon completion
of the tasks identified in the Scope of Services, Contractor shall submit to County staff person
designated by the County Engineer, one (1) electronic (pdf) copy of the invoice showing the
amounts due for services performed in a form acceptable to County. County shall review such
invoices and approve them within 30 calendar days with such modifications as are consistent
with this Agreement and forward same to the Auditor for processing. County shall pay each such
approved invoice within thirty (30) calendar days. County reserves the right to withhold payment
pending verification of satisfactory work performed.

Section 4. Limit of Appropriation

4.1 Contractor clearly understands and agrees, such understanding and agreement
being of the absolute essence of this Agreement, that County shall have available the total
maximum sum of one hundred thirteen thousand ten dollars and no/100 ($113,010.00)

specifically allocated to fully discharge any and all liabilities County may incur.

4.2 Contractor does further understand and agree, said understanding and agreement

also being of the absolute essence of this Agreement, that the total maximum compensation that
Contractor may become entitled to and the total maximum sum that County may become liable

to pay to Contractor shall not under any conditions, circumstances, or interpretations thereof

exceed one hundred thirteen thousand ten dollars and no/100 ($113,010.00).

Section 5. Time of Performance

Time for performance of the Scope of Services under this Agreement shall begin with
receipt of the Notice to Proceed and end no later than November 1, 2019. Contractor shall

complete the tasks described in the Scope of Services, within this time or within such additional

time as may be extended by the County.

Section 6. Modifications and Waivers

6.1 The parties may not amend or waive this Agreement, except by a written

agreement executed by both parties.
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6.2 No failure or delay in exercising any right or remedy or requiring the satisfaction

of any condition under this Agreement, and no course of dealing between the parties, operates
as a waiver or estoppel of any right, remedy, or condition.

6.3 The rights and remedies of the parties set forth in this Agreement are not exclusive
of, but are cumulative to, any rights or remedies now or subsequently existing at law, in equity,
or by statute.

Section 7. Termination

7.1 Termination for Convenience - County may terminate this Agreement at any time

upon forty-eight (48) hours written notice.

7.2 Termination for Default

7.2.1 County may terminate the whole or any part of this Agreement for cause

in the following circumstances:

7.2.1.1 If Contractor fails to perform services within the time specified in

the Scope of Services or any extension thereof granted by the County in writing;

7.2.1.2 If Contractor materially breaches any of the covenants or terms and

conditions set forth in this Agreement or fails to perform any of the other provisions of this

Agreement or so fails to make progress as to endanger performance of this Agreement in
accordance with its terms, and in any of these circumstances does not cure such breach or failure

to Count/s reasonable satisfaction within a period of ten (10) calendar days after receipt of
notice from County specifying such breach or failure.

7.2.2 If, after termination, it is determined for any reason whatsoever that

Contractor was not in default, or that the default was excusable, the rights and obligations of the

parties shall be the same as if the termination had been issued for the convenience of the County

in accordance with Section 7.1 above.

7.3 Upon termination of this Agreement, County shall compensate Contractor in

accordance with Section 3, above, for those services which were provided under this Agreement

prior to its termination and which have not been previously invoiced to County. Contractor's

final invoice for said services will be presented to and paid by County in the same manner set

forth in Section 3 above.

7.4 If County terminates this Agreement as provided in this Section, no fees of any

type, other than fees due and payable at the Termination Date, shall thereafter be paid to
Contractor.
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Section 8. Ownership and Reuse of Documents

All documents, data, reports, research, graphic presentation materials, etc., developed by
Contractor as a part of its work under this Agreement, shall become the property of County upon
completion of this Agreement, or in the event of termination or cancellation thereof, at the time
of payment under Section 3 for work performed. Contractor shall promptly furnish all such data
and material to County on request.

Sections. Inspection of Books and Records

Contractor will permit County, or any duly authorized agent of County, to inspect and
examine the books and records of Contractor for the purpose of verifying the amount of work
performed under the Scope of Services. County"s right to inspect survives the termination of this
Agreement for a period of four years.

Section 10. Insurance

10.1 Prior to commencement of the Services, Contractor shall furnish County with

properly executed certificates of insurance which shall evidence all insurance required and
provide that such insurance shall not be canceled, except on 30 days' prior written notice to
County. Contractor shall provide certified copies of insurance endorsements and/or policies if
requested by County. Contractor shall maintain such insurance coverage from the time Services
commence until Services are completed and provide replacement certificates, policies and/or
endorsements for any such insurance expiring prior to completion of Services. Contractor shall
obtain such insurance written on an Occurrence form (or a Claims Made form for Professional

Liability insurance) from such companies having Best's rating of A/VII or better, licensed or
approved to transact business in the State of Texas, and shall obtain such insurance of the
following types and minimum limits:

10.1.1 Workers' Compensation insurance. Substitutes to genuine Workers'
Compensation Insurance will not be allowed. Employers' Liability insurance with limits of not
less than $1,000,000 per injury by accident, $1,000,000 per injury by disease, and $1,000,000 per
bodily injury by disease.

10.1.2 Commercial general liability insurance with a limit of not less than
$1,000,000 each occurrence and $2,000,000 in the annual aggregate. Policy shall cover liability

for bodily injury, personal injury, and property damage and products/completed operations
arising out of the business operations of the policyholder.

10.1.3 Business Automobile Liability insurance with a combined Bodily

Injury/Property Damage limit of not less than $1,000,000 each accident. The policy shall cover
liability arising from the operation of licensed vehicles by policyholder.
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10.1.4 Professional Liability insurance may be made on a Claims Made form with

limits not less than $1,000,000.

10.2 County and the members of Commissioners Court shall be named as additional

insured to all required coverage except for Workers' Compensation and Professional Liability. All

Liability policies including Workers' Compensation written on behalf of Contractor shall contain

a waiver of subrogation in favor of County and members of Commissioners Court.

10.3 If required coverage is written on a claims-made basis. Contractor warrants that

any retroactive date applicable to coverage under the policy precedes the effective date of the

contract; and that continuous coverage will be maintained or an extended discovery period will

be exercised for a period of 2 years beginning from the time that work under the Agreement is
completed.

Section 11. indemnity

CONTRACTOR SHALL INDEMNIFY. HOLD HARMLESS. AND DEFEND COUNTY AGAINST

ALL LOSSES. LIABILITIES. CLAIMS. CAUSES OF ACTION. AND OTHER EXPENSES. INCLUDING

REASONABLE ATTORNEYS FEES. ARISING FROM ACTIVITIES OF CONTRACTOR. ITS AGENTS.

SERVANTS OR EMPLOYEES. PERFORMED UNDER THIS AGREEMENT THAT RESULT FROM THE

NEGLIGENT ACT. ERROR. OR OMISSION OF CONTRACTOR OR ANY OF CONTRACTOR'S AGENTS.

SERVANTS OR EMPLOYEES.

Section 12. Confidentiai and Proprietarv Information

12.1 Contractor acknowledges that it and its employees or agents may, in the course
of performing their responsibilities under this Agreement, be exposed to or acquire

information that is confidential to County. Any and all information of any form obtained by

Contractor or its employees or agents from County in the performance of this Agreement

shall be deemed to be confidential information of County ("Confidential Information"). Any

reports or other documents or items (including software) that result from the use of the

Confidential Information by Contractor shall be treated with respect to confidentiality in the

same manner as the Confidential Information. Confidential Information shall be deemed not

to include information that (a) is or becomes (other than by disclosure by Contractor) publicly
known or is contained in a publicly available document; (b) is rightfully in Contractor's

possession without the obligation of nondisclosure prior to the time of its disclosure under

this Agreement; or (c) is independently developed by employees or agents of Contractor who
can be shown to have had no access to the Confidential Information.

12.2 Contractor agrees to hold Confidential Information in strict confidence, using

at least the same degree of care that Contractor uses in maintaining the confidentiality of its

own confidential information, and not to copy, reproduce, sell, assign, license, market,

transfer or otherwise dispose of, give, or disclose Confidential Information to third parties or

use Confidential Information for any purposes whatsoever other than the provision of
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Services to County hereunder, and to advise each of its employees and agents of their
obligations to keep Confidential Information confidential. Contractor shall use its best efforts

to assist County in identifying and preventing any unauthorized use or disclosure of any
Confidential Information. Without limitation of the foregoing. Contractor shall advise County

immediately in the event Contractor learns or has reason to believe that any person who has

had access to Confidential Information has violated or intends to violate the terms of this

Agreement and Contractor will at its expense cooperate with County in seeking injunctive or
other equitable relief in the name of County or Contractor against any such person.
Contractor agrees that, except as directed by County, Contractor will not at any time during
or after the term of this Agreement disclose, directly or indirectly, any Confidential
Information to any person, and that upon termination of this Agreement or at County's

request. Contractor will promptly turn over to County all documents, papers, and other
matter in Contractor's possession which embody Confidential Information.

12.3 Contractor acknowledges that a breach of this Section, including disclosure of
any Confidential Information, or disclosure of other information that, at law or in equity,

ought to remain confidential, will give rise to irreparable injury to County that is inadequately
compensable in damages. Accordingly, County may seek and obtain injunctive relief against
the breach or threatened breach of the foregoing undertakings, in addition to any other legal

remedies that may be available. Contractor acknowledges and agrees that the covenants

contained herein are necessary for the protection of the legitimate business interest of
County and are reasonable in scope and content.

12.4 Contractor in providing all services hereunder agrees to abide by the provisions of

any applicable Federal or State Data Privacy Act.

12.5 Contractor expressly acknowledges that County is subject to the Texas Public
Information Act, TEX. GOV'T CODE ANN. §§ 552.001 et seq., as amended, and notwithstanding

any provision in the Agreement to the contrary. County will make any information related to the
Agreement, or otherwise, available to third parties in accordance with the Texas Public

Information Act. Any proprietary or confidential information marked as such provided to County

by Consultant shall not be disclosed to any third party, except as directed by the Texas Attorney

General in response to a request for such under the Texas Public Information Act, which provides

for notice to the owner of such marked information and the opportunity for the owner of such

information to notify the Attorney General of the reasons why such information should not be

disclosed.

Section 13. Independent Contractor

13.1 In the performance of work or services hereunder. Contractor shall be deemed an

independent contractor, and any of its agents, employees, officers, or volunteers performing

work required hereunder shall be deemed solely as employees of contractor or, where

permitted, of Its subcontractors.
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13.2 Contractor and its agents, employees, officers, or volunteers shall not, by
performing work pursuant to this Agreement, be deemed to be employees, agents, or servants

of County and shall not be entitled to any of the privileges or benefits of County employment.

Section 14. Notices

14.1 Each party giving any notice or making any request, demand, or other
communication (each, a "Notice") pursuant to this Agreement shall do so in writing and shall use
one of the following methods of delivery, each of which, for purposes of this Agreement, is a
writing: personal delivery, registered or certified mail (in each case, return receipt requested and
postage prepaid), or nationally recognized overnight courier (with all fees prepaid).

14.2 Each party giving a Notice shall address the Notice to the receiving party at the
address listed below or to another address designated by a party in a Notice pursuant to this
Section:

County: Fort Bend County Engineering Department

Attn: County Engineer

301 Jackson Street

Richmond, Texas 77469

With a copy to: Fort Bend County

Attn: County Judge

401 Jackson Street, r* Floor

Richmond, Texas 77469

Contractor: SES Horizon Consulting Engineers, Inc.

Attn: Epifanio (Epi) E. Salazar, Jr., P.E.

10101 Southwest Freeway, Suite 400

Houston, Texas 77074

14.3 A Notice is effective only if the party giving or making the Notice has complied

with subsections 14.1 and 14.2 and if the addressee has received the Notice. A Notice is deemed

received as follows:

14.3.1 If the Notice is delivered in person, or sent by registered or certified mail

or a nationally recognized overnight courier, upon receipt as indicated by the date on the signed
receipt.

14.3.2 If the addressee rejects or otherwise refuses to accept the Notice, or if the

Notice cannot be delivered because of a change in address for which no Notice was given, then

upon the rejection, refusal, or inability to deliver.
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Section 15. Compliance with Laws

Contractor shall comply with all federal, state, and local laws, statutes, ordinances, rules

and regulations, and the orders and decrees of any courts or administrative bodies or tribunals
in any matter affecting the performance of this Agreement, including, without limitation.

Worker's Compensation laws, minimum and maximum salary and wage statutes and regulations,
licensing laws and regulations. When required by County, Contractor shall furnish County with

certification of compliance with said laws, statutes, ordinances, rules, regulations, orders, and
decrees above specified.

Section 16. Standard of Care

Contractor represents to County that Contractor has the skill and knowledge ordinarily

possessed by well-informed members of its trade or profession practicing in the greater Houston
metropolitan area and Contractor will apply that skill and knowledge with care and diligence to
ensure that the Services provided hereunder will be performed and delivered in accordance with

the highest professional standards.

Section 17. Assignment

17.1 Neither party may assign any of its rights under this Agreement, except with the

prior written consent of the other party. That party shall not unreasonably withhold its consent.
All assignments of rights are prohibited under this subsection, whether they are voluntarily or

involuntarily, by merger, consolidation, dissolution, operation of law, or any other manner.

17.2 Neither party may delegate any performance under this Agreement.

17.3 Any purported assignment of rights or delegation of performance in violation of

this Section is void.

Section 18. Applicable Law

The laws of the State of Texas govern all disputes arising out of or relating to this

Agreement. The parties hereto acknowledge that venue is proper in Fort Bend County, Texas,

for all legal actions or proceedings arising out of or relating to this Agreement and waive the right

to sue or be sued elsewhere. Nothing in the Agreement shall be construed to waive the County's

sovereign immunity.

Section 19. Successors and Assigns

County and Contractor bind themselves and their successors, executors, administrators

and assigns to the other party of this Agreement and to the successors, executors, administrators

and assigns of the other party, in respect to all covenants of this Agreement.
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Section 20. Third Partv Beneficiaries

This Agreement does not confer any enforceable rights or remedies upon any person
other than the parties.

Section 21. Severabllitv

If any provision of this Agreement is determined to be invalid, illegal, or unenforceable,
the remaining provisions remain in full force, if the essential terms and conditions of this
Agreement for each party remain valid, binding, and enforceable.

Section 22. Publicity

Contact with citizens of Fort Bend County, media outlets, or governmental agencies shall
be the sole responsibility of County. Under no circumstances whatsoever, shall Contractor
release any material or information developed or received in the performance of the Services
hereunder without the express written permission of County, except where required to do so by
law.

Section 23. Captions

The section captions used in this Agreement are for convenience of reference only and
do not affect the interpretation or construction of this Agreement.

Section 24. Conflict

In the event there is a conflict between this Agreement and the attached exhibits, this

Agreement controls.

Section 25. Certain State Law Reouirements for Contracts

25.1 Agreement to Not Boycott Israel Chapter 2270 Texas Government Code: By

signature below. Contractor verifies Contractor does not boycott Israel and will not boycott Israel

during the term of this Agreement.

25.2 Texas Government Code Section 2251.152 Acknowledgment: By signature below.

Contractor represents pursuant to Section 2252.152 of the Texas Government Code, that

Contractor is not listed on the website of the Comptroller of the State of Texas concerning the

listing of companies that are identified under Section 806.051, Section 807.051 or Section

2253.153.
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IN WITNESS WHEREOF, the parties hereto have signed or have caused their respective
names to be signed to multiple counterparts to be effective on the date signed by the last party
hereto.

FXJf l BEND COUNTY

'Robert E. Hebert, County Judge

SES HORIZON CONSULTING ENGINEERS, INC

Epifanio (Epi) E. Salazar, Jr., P.E., Principal

•::c%.DateDate

0-- -S
O:

<<>
—i

ATTEST =★; CP ■V .T«r|

Coo ClerkuLaura Richard

•"03 ;

APPROVED:

ichard W. Stolleis, P.E., County Engineer

APPROVED AS TO LEGAL FORM:

larcus D. SpMcer, ^irst Assistant County Attorney

AUDITOR'S CERTIFICATE

I hereby certify that funds are available in the amount of S 1/ 3 ̂ ^^^to accomplish and
pay the obligation of Fort Bend County under thj&contract.

Robert Ed Sturdivant, County Auditor

t:\MdrcusVA8reen>ents\£ncineering\Road Corutruction\Ludwig Rd\Agreement • CM Svcs.SES-Hon.docx.A/lB/ZOlS
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QES HORIZON
kJVOXSULTIXC f.\'CI\ffK'-S. IXC. 1 ̂

Civil Struc/ur.il Tr.in<fX)rr,ifi()n

March 20, 2018

Mr. Stacy Slawinski, P.E.
Assistant County Engineer
Fort Bend County Engineering Department
301 Jackson Street

Richmond, Texas 77469

Reference Project:
2013 Fort Bend County Mobility Program
Ludwig Road
Dulles Avenue To Brand Lane

Fort Bend Project No. 13208

Dear Mr. Slawinski:

This letter serves as a formal request from SES Horizon Consulting Engineers, Inc. (SES) to Fort
Bend County (FBC) for FBC to direct SES to provide Professional Engineering and Technical
Services - Construction Project Management, Project Document Control And Observation &
Inspection in Compliance with FBC Exhibit B (copy attached) Scope Of Work Services, for the
above referenced project. These Professional Services are required to execute the overall scope
of work for the above referenced project.

We are requesting authorization and notice to proceed with these services at a fee of
$113,010.00. The fee breakdown is attached for you reference and use.

Please review and advise if you require any additional information and/or clarifications. We look
fonward to providing this service to FBC.

Sincerely,

SES HORIZON CONSULTING ENGINEERS, INC.
TBPE Firm Registration Number 3922

Epifanio (Epi) E. Salazar Jr., P.E., Principal

10101 S<)iith\\("^t Fr\\\ ♦ Suilf'4{)0 • Houston, TX 77074 • Phono: 7| i-900-">~)()4 • fax: 71 0988-1441 • wvvu.scsliori/on.i ofT>



Fort Bend County 2013 Mobility Bond Program Fee Estimate Worksheet
Project: Dulles Avenue To Bmnd Une
Project: Fort Bend Project No. 13208

ENGINEERING CONSTRUCTIONPROJECT STRUCTURAL SENIOR ADMINISTRATION TOTAL HOURS TaskENGINEERPRINCIPALTASK DESCRIPTION TECHNICIAN INSPECTORCOORDINATOR ENGINEER ENGINEER
Total

1. Construction Phase Services (10 Month Construction Duration
Construction Prolact Management

I'l J

MEEEl

EBQEZia

Hourly Calculation

Conslructton Project Management ■ 10 Months X IB Hours Per Montti» 120 Hours
Pn^ect Document Conlrol ■ 10 Months X 4 Hours Per Month » 40 Hours
Ol>servatlon & Inspection • 10 Months X 4.33 Weeks Per Month X 5 Days Per Week X 4 Hours Per Day ■ B66

3/20/2018 10:48 AM



EXHIBIT B

2013 Mobility Bond Program
FORT BEND COUNTY, TEXAS

Services to be provided by
Construction Manager

All services provided by the Construction Manager (CM) shall be under the direct
supervision of the County Engineer. The CM may be requested to provide additional
services not specifically listed below at the request of the County Engineer.

CM will provide professional engineering services in regard to Construction
Management services for the 2013 Mobility Bond Projects listed in Exhibit A (Projects).
Under this agreement Construction Management Services will include, Construction
Project Management, Project Document Control, and Observation & Inspection.

Construction Project Management

Acting on behalf of the County Engineer, manage the progress of the assigned Projects.
Each assigned construction Project may require unique support activities: however the
typical expectations and responsibilities for the CM are as follows;

Coordinate inspection and materials testing personnel, manage project schedules,
coordinate, respond & track project requests for information (RFI), coordinate & track
the review & approval of submittals & shop drawings.

Assist the County in conducting a pre-construction conference with the Contractor,
County, utility providers, and other agencies having jurisdiction over the Project in order
to establish construction schedules and to identify key representatives of the parties and
lines of communication.

Review the plans and specifications in advance of the various work operations, and on
a continual basis throughout the Project and become thoroughly familiar with the project
requirements. Look ahead in the plans and at the Contractor's future operations to
identify potential constructability problems, impacts to traffic, conflicts, omissions, plan
errors, etc., that could result in delays, deficient work or extra costs and bring these
issues to the County's attention.

Monitor the contractor's established traffic control and operations for compliance with
plans, specifications, and Texas Manual on Uniform Traffic Control Devices (TMUTCD)
requirements, otherwise referred to as the contract documents. Monitor the contractor's
operation to verify workmanship and materials incorporated into the project meet the
requirements of the contract documents.



Manage and direct Inspectors to ensure inspectors are properly documenting
construction activities, photo log, weather conditions, time charges, quantities with
measurements and calculations, and contractor's resources as well as project specific
information associated with the project. Monitor contractor's operations for conflicts with
utilities, permit compliance and unforeseen jobsite conditions associated with the
project. Identify discrepancies or deviations from the contract documents and
immediately notify the contractor and County.

Monitor the performance of the County's project designated construction materials
testing laboratory (CMT) to help verify sampling, testing, and reporting are performed as
required and in a timely manner. Review the testing data and verify results meet project
specified requirements.

In conjunction with the County, coordinate with various entities on the project that
include but are not limited to; County, designers, TxDOT personnel/contractors, cities,
utility companies, county contractors, law enforcement, railroad companies, construction
materials testing laboratory, etc.

Evaluate contractor's cost proposals and claims for additional compensation for extra
work or time. Review change order proposals for validity and completeness of time
impact and cost of change order work. Provide recommendations to the County for
approval prior to implementation.

Review the contractor's field documentation on a monthly basis to verify compliance
with the Texas Pollutant Discharge Elimination System (TPDES) permit requirements.
Inspect the Project on a regular basis and after each heavy rainfall to verify that the
Storm Water Pollution Prevention Plan (SWPPP) is being followed as required and
timely maintenance is occurring. Document discrepancies on a TPDES/SWPPP check
list and report deficiencies to the contractor and County.

Project Document Control

Construction documents consist of drawings, specifications, inspection reports, change
orders, project schedule, requests for information (RFI), pay estimates, submittals, and
any other documents related to the construction process. All documents shall be
scanned, uploaded, and filed on Fort Bend County's electronic filing system (Manage-
IT).

Track submittals to verify the Contractor is providing all project required shop drawing
and project submittals in a timely manner, and receiving proper approval prior to
implementation. Conduct progress meetings as needed to coordinate the work and
issue meeting minutes summarizing attendees, discussion, directives, and assignments.
Review inspection reports for accuracy. Compile, review and recommend for approval
the contractor's monthly pay estimates. Review the project for substantial completion &
final acceptance and coordinate final inspection with the County and other agencies
having jurisdiction over the project.



Observation & Inspection

Provide qualified field observation personnel on a part time basis to perform field
observation and document the Contractor is following the design plans and project
specifications. Generate inspection reports each day an inspection is conducted at the
site. Attend field meetings and inspections with the Contractor and County.

Conduct on-site inspections of the Project to ensure familiarity with the progress &
quality of the work and determine if the work is proceeding in acceptable conformance
with the construction contract documents. The inspector shall verify;

•  storm sewer system (pipe, manholes, outfall structures, etc.) installation and
backfill operations,
water and sewer fittings, valves and appurtenances and testing of the facilities
subgrade/base preparation including proof roll, gradations, and densities
forms and reinforcing steel installation before concrete placement,
installation of ALL concrete and/or asphalt pavement (from start to finish),
bridge components including pilings/piers, bents, abutments, beams, deck, etc.
traffic control installations and maintenance,

integrity of SWPPP installations

Prepare inspection reports and download documents and photos using Fort Bend
County's electronic filing system (Manage-IT).

The project inspection reports will also incorporate contract items of observation and
decisions associated with the construction of the project which could be pertinent to
extra work and/or claim situations such as records on the contractor's heavy equipment,
and personnel. Use digital photographs to document construction activities and
progress, (with an emphasis on subsurface work) and capture details of problems,
conflicts and potential claim issues

Insure Contractor maintains a full-size set of "redline" drawings throughout the duration
of the Project. Provide the design engineer with information necessary to prepare a set
of record drawings (as-builts).

Conduct final inspection with the County and prepare a punch list prior to final
acceptance by the County. Upon project completion, issue and sign a "Notification of
Completion" acknowledging the project is complete.

Contract with the County assigned inspection firms.



CERTIFICATE OF INTERESTED PARTIES
FORM 1295

lof 1

Complete Nos. 1 - 4 and 6 if ttiere are interested parties.
Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties.

1 Name of business entity filing form, and the city, state and country of the business entity's place
of business.

SES Horizon Consulting Engineers, Inc.

Houston, TX United States

2 Name of governmental entity or state agency that is a party to the contract for which the form is
being filed.

Fort Bend County

OFFICE USE ONLY

CERTIFICATION OF FILING

Certificate Number:

2018-340401

Date Filed:

04/17/2018

Date Acknowledged:

04/24/2018

3 Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a
description of the services, goods, or other property to be provided under the contract.

Project Number 13208

Ludwig Lane From Dulles To Brand Lane Pavement And Drainage Improvement Project, Construction Management And
Inspection

Name of Interested Party City, State, Country (place of business)

Nature of interest

(check applicable)

Controlling Intermediary

5 Check only if there is NO Interested Party.
0

6 UNSWORN DECLARATION

My name is _, and my date of birth is _

My address is.

(street)

I declare under penalty of perjury that the foregoing is true and correct.

Executed in County, State of _

(city) (state) (zip code) (country)

_, on the day of _ 20_

(month) (year)

Signature of authorized agent of contracting business entity
(Declarant)

Forms provided by Texas Ethics Commission www.ethics.state.tx.us Version Vl.0.5523




