

AUDITOR'S CERTIFICATE

I hereby certify that funds are available in the amount of 1634556.⁰⁰ to accomplish and pay the obligation of Fort Bend County under this contract.


Robert Ed Sturdivant, County Auditor

ATTACHMENT A

ATTACHMENT
 COST PROPOSAL SPREADSHEET
 FORT BEND COUNTY PARK & RIDE PLANNING AND DESIGN

NO.	TASK	FIRMS													TOTAL	RUNNING TOTAL		
		IDC	BGK	NET	TEI	PBOD	O&A	CBRE	PGAL	ICY	HVJ	PBS&J	BOA	CCA			KIT	
1	Permit Analysis	1,926	5,850	6,800													\$ 14,616.00	\$ 14,616.00
	Westpark/SH99	642	1,950	2,640													4,632	4,632
	US90A Corridor	642	1,950	2,400													4,992	4,992
	Sienna/R Iverstone	642	1,950	2,400													4,992	4,992
2	Site Selection	9,403	22,100	16,400	11,035	6,923				7,000							\$ 72,861.00	\$ 87,477.00
	Westpark/SH99	3,386	7,700	4,560	3,345	1,974											20,565	25,597
	US90A Corridor	3,151	7,200	6,040	4,345	2,975				4,000							27,691	32,683
	Sienna/R Iverstone	2,886	7,200	5,800	3,345	1,974				3,000							24,205	29,197
3	Site Layout	20,753		4,600					9,000								\$ 34,403.00	\$ 121,908.00
	Westpark/SH99	6,917		1,560					3,000								11,477	37,074
	US90A Corridor	6,917		1,560					3,000								11,477	44,160
	Sienna/R Iverstone	6,917		1,560					3,000								11,477	40,674
4	Env & Public Involvement	14,742				192,793							24,866				\$ 212,008.00	\$ 354,313.06
	Westpark/SH99	4,914				51,658							24,866				81,438	118,512
	US90A Corridor	4,914				51,658											56,572	100,732
	Sienna/R Iverstone	4,914				89,481											94,395	133,069
5	Property Acquisition	1,926				7,500		7,500									\$ 16,926.00	\$ 371,239.06
	Westpark/SH99	642				2,500		2,500									5,642	124,154
	US90A Corridor	642				2,500		2,500									5,642	106,374
	Sienna/R Iverstone	642				2,500		2,500									5,642	140,711
6	Preliminary Engineering	197,421		24,885					14,000	108,288	7,500	7,500					\$ 359,264.00	\$ 730,603.06
	Westpark/SH99	65,807		12,325					7,000	54,144	7,500						146,776	270,930
	US90A Corridor	65,807															65,807	172,181
	Sienna/R Iverstone	65,807		12,330					7,000	54,144	7,500						146,781	287,492
7	Final Design and P&E	595,005		61,847					152,860	2,192	16,980		26,500		78,388		\$ 734,468.00	\$ 1,465,071.28
	Westpark/SH99	235,561							72,860	2,192							246,603	687,427
	US90A Corridor	79,722							45,000		16,980		26,500		79,384		246,607	946,427
	Sienna/R Iverstone	79,722		30,774					35,000								172,476	344,657
8	Construction Management	88,828				19,122				1,706	12,000						\$ 102,533.00	\$ 1,567,605.00
	Westpark/SH99																	887,427
	US90A Corridor																13,706	358,363
	Sienna/R Iverstone	88,828								1,706	12,000						88,828	521,815
9	Funding Assistance	750				19,122											\$ 19,872.00	\$ 1,587,477.00
	Westpark/SH99	750															750	688,177
	US90A Corridor					19,122											19,122	377,485
	Sienna/R Iverstone																	521,815
10	Project Management	723															\$ 723.00	\$ 1,588,200.00
	Westpark/SH99	723															723	688,150
	US90A Corridor																	358,363
	Sienna/R Iverstone																	521,815
11	Construction Services	12,942								2,812							\$ 46,356.00	\$ 1,634,556.00
	Westpark/SH99	12,942								2,812							30,602	734,533
	US90A Corridor																	377,485
	Sienna/R Iverstone																	521,815
TOTAL		\$ 744,416.54	\$ 27,950.00	\$ 20,340.00	\$ 101,917.00	\$ 218,940.00	\$ 7,500.00	\$ 7,500.00	\$ 175,860.00	\$ 121,998.40	\$ 36,480.00	\$ 37,366.00	\$ 26,500.00	\$ 109,986.00	\$ 1,634,556.00	\$ -	\$ 1,634,556.00	
Westpark/SH99		\$ 332,284.00	\$ 9,650.00	\$ 6,600.00	\$ 17,230.00	\$ 33,632.00	\$ 2,500.00	\$ 2,500.00	\$ 82,860.00	\$ 59,148.22	\$ 7,500.00	\$ 24,866.00	\$ -	\$ 26,500.00	\$ 109,986.00	\$ -	\$ 735,256.28	
US90A Corridor		\$ 161,775.00	\$ 9,150.00	\$ 3,440.00	\$ 36,679.00	\$ 73,755.00	\$ 2,500.00	\$ 2,500.00	\$ 48,000.00	\$ 5,706.18	\$ 28,980.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 377,485.18	
Sienna/R Iverstone		\$ 250,357.54	\$ 9,150.00	\$ 8,200.00	\$ 48,008.00	\$ 91,455.00	\$ 2,900.00	\$ 2,500.00	\$ 45,000.00	\$ 57,144.00	\$ -	\$ 7,500.00	\$ -	\$ -	\$ -	\$ -	\$ 521,814.54	

BGK BGK Services, LLC
 NET Nancy Edmondson Trans.
 TEI Traffic Engineers, Inc.
 PBQD PB / WSP

O&A O'Connor & Associates
 CBRE CB Richard Ellis
 PGAL PGAL, Inc.
 LCI Landtech Consultants, Inc.

HVJ HVJ & Associates
 PBS&J ATKINS
 OCA Clark Condon Associates
 BOA Borg-Oliver Associates

KIT Kit Professionals, Inc.

ATTACHMENT
 COST PROPOSAL SPREADSHEET
 FORT BEND COUNTY PARK & RIDE PLANNING AND DESIGN
 WESTPARK (PRIORITY #1)

NO.	TASK DESCRIPTION	FIRMS														TOTAL	RUNNING TOTAL		
		IDC	BGK	NET	TEL	PBOD	O&A	CBRE	PG&I	LCI	HVJ	PBS&J	BOA	CCA	KIT				
1	Demand Analysis	642	1,950	2,040												\$	4,632.00	\$	4,632.00
2	Site Selection	3,336	7,700	4,560	3,345	1,974										\$	20,965.00	\$	25,597.00
3	Site Layout	6,917	-	-	1,560				3,000							\$	11,477.00	\$	37,074.00
4	Env & Public Involvement	4,914	-	-		51,658									24,868	\$	81,438.06	\$	118,612.06
5	Property Acquisition	642	-	-			2,500	2,500								\$	5,642.00	\$	124,154.06
6	Preliminary Engineering	55,807	-	-	12,525				7,000	54,144	7,500					\$	146,776.00	\$	270,930.06
7	Final Design and PS&E	233,561							72,860	2,192			26,500		79,384.00	\$	416,497.22	\$	687,427.28
8	Construction Management															\$	-	\$	687,427.28
9	Funding Assistance	750														\$	750.00	\$	688,177.28
10	Project Management	723														\$	723.00	\$	688,900.28
11	Construction Services	12,942								2,812						\$	30,602.00	\$	735,256.28
TOTAL		\$ 332,284.00	\$ 9,650.00	\$ 6,600.00	\$ 17,230.00	\$ 53,632.00	\$ 2,500.00	\$ 2,500.00	\$ 82,860.00	\$ 59,146.22	\$ 7,500.00	\$ 24,868.06	\$ -	\$ 26,500.00	\$ 109,996.00	\$	735,256.28	\$	735,256.28

ATTACHMENT
 COST PROPOSAL SPREADSHEET
 FORT BEND COUNTY PARK & RIDE PLANNING AND DESIGN
 US90A CORRIDOR (PRIORITY #2)

NO.	TASK DESCRIPTION	FIRMS										TOTAL	
		IDC	BGK	NET	TEI	PBOD	O&A	CBRE	PGAL	LCI	HVJ		PBS&J
1	Demand Analysis	642	1,950	2,400	-	-	-	-	-	-	-	-	\$ 4,992.00
2	Site Selection	3,131	7,300	6,040	4,345	2,975	-	-	-	4,000	-	-	\$ 27,691.00
3	Site Layout	6,917	-	-	1,560	-	-	-	-	3,000	-	-	\$ 11,477.00
4	Env & Public Involvement	4,914	-	-	-	51,658	-	-	-	-	-	-	\$ 56,572.00
5	Property Acquisition	642	-	-	-	-	2,500	2,500	-	-	-	-	\$ 5,642.00
6	Preliminary Engineering	65,807	-	-	-	-	-	-	-	-	-	-	\$ 65,807.00
7	Final Design and P&E	79,722	-	-	30,774	-	-	-	45,000	-	15,980	-	\$ 172,476.00
8	Construction Management	-	-	-	-	-	-	-	-	1,705	12,000	-	\$ 13,706.18
9	Funding Assistance	-	-	-	-	19,122	-	-	-	-	-	-	\$ 19,122.00
10	Project Management	-	-	-	-	-	-	-	-	-	-	-	\$ -
11	Construction Services	-	-	-	-	-	-	-	-	-	-	-	\$ -
TOTAL		\$ 161,775.00	\$ 9,450.00	\$ 8,440.00	\$ 36,679.00	\$ 73,755.00	\$ 2,500.00	\$ 2,500.00	\$ 48,000.00	\$ 5,706.18	\$ 28,980.00	\$ -	\$ 377,485.18

RUNNING TOTAL
 \$ 4,992.00
 \$ 32,683.00
 \$ 44,160.00
 \$ 100,732.00
 \$ 166,374.00
 \$ 172,181.00
 \$ 344,657.00
 \$ 358,363.18
 \$ 377,485.18
 \$ 377,485.18

ATTACHMENT
 COST PROPOSAL SPREADSHEET
 FORT BEND COUNTY PARK & RIDE PLANNING AND DESIGN
 SIENNA/RIVERSTONE (PRIORITY #3)

NO.	TASK DESCRIPTION	FIRMS										TOTAL	
		IDC	BGK	NET	TEI	PEQD	O&A	CBRE	PGAL	LCI	RVJ		PBS&J
1	Demand Analysis	642	1,950	2,400	-	-	-	-	-	-	-	-	\$ 4,992.00
2	Site Selection	2,886	7,200	5,800	3,345	1,974	-	-	-	3,000	-	-	\$ 24,205.00
3	Site Layout	6,917	-	-	1,560	-	-	-	3,000	-	-	-	\$ 11,477.00
4	Env & Public Involvement	4,914	-	-	-	89,481	-	-	-	-	-	-	\$ 94,395.00
5	Property Acquisition	642	-	-	-	-	2,500	2,500	-	-	-	-	\$ 5,642.00
6	Preliminary Engineering	65,807	-	-	12,330	-	-	-	7,000	54,144	-	7,500	\$ 146,781.00
7	Final Design and PS&E	79,722	-	-	30,773	-	-	-	35,000	-	-	-	\$ 145,495.00
8	Construction Management	88,828	-	-	-	-	-	-	-	-	-	-	\$ 88,827.54
9	Funding Assistance												\$ -
10	Project Management												\$ -
11	Construction Services												\$ -
TOTAL		\$ 250,237.54	\$ 9,150.00	\$ 8,200.00	\$ 48,008.00	\$ 91,455.00	\$ 2,500.00	\$ 2,500.00	\$ 45,000.00	\$ 57,144.00	\$ -	\$ 7,500.00	\$ 521,814.54

RUNNING TOTAL	W/A
\$ 4,992.00	\$ 4,992.00
\$ 29,197.00	\$ 29,197.00
\$ 40,674.00	\$ 40,674.00
\$ 135,069.00	\$ 135,069.00
\$ 140,711.00	\$ 135,711.00
\$ 287,492.00	\$ 148,036.00
\$ 437,987.00	\$ 148,036.00
\$ 521,814.54	\$ 148,036.00
\$ 521,814.54	\$ 148,036.00
\$ 521,814.54	\$ 148,036.00

CERTIFICATE OF INTERESTED PARTIES

FORM 1295

1 of 1

Complete Nos. 1 - 4 and 6 if there are interested parties.
 Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties.

OFFICE USE ONLY CERTIFICATION OF FILING

Certificate Number:
 2019-436980

Date Filed:
 01/02/2019

Date Acknowledged:
 01/08/2019

1 Name of business entity filing form, and the city, state and country of the business entity's place of business.
 IDCUS Inc.
 Houston, TX United States

2 Name of governmental entity or state agency that is a party to the contract for which the form is being filed.
 Fort Bend County

3 Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a description of the services, goods, or other property to be provided under the contract.
 SOQ 09-072
 Fourth Amendment to Agreement for Professional Engineering Services for SOQ 09-072

4	Name of Interested Party	City, State, Country (place of business)	Nature of interest (check applicable)	
			Controlling	Intermediary

5 Check only if there is NO Interested Party.

6 UNSWORN DECLARATION

My name is _____, and my date of birth is _____.

My address is _____, _____, _____, _____, _____.
(street) (city) (state) (zip code) (country)

I declare under penalty of perjury that the foregoing is true and correct.

Executed in _____ County, State of _____, on the ____ day of _____, 20____.
(month) (year)

 Signature of authorized agent of contracting business entity
 (Declarant)