25D

STATE OF TEXAS §

§
COUNTY OF FORT BEND §

AGREEMENT FOR PROFESSIONAL CONSTRUCTION MANAGEMENT SERVICES

THIS AGREEMENT is made and entered into by and between Fort Bend County,
(hereinafter “County”), a body corporate and politic under the laws of the State of Texas, and
Othon, inc., (hereinafter “Contractor”), a company authorized to conduct business in the State
of Texas.

WITNESSETH

WHEREAS, County desires that Contractor provide Construction Management for various
prajects under the 2007, 2013 and 2017 Mobility Bond Programs in Precincts 1,2,3and 4
(hereinafter “Services”) pursuant to SOQ 14-025; and

WHEREAS, Contractor represents that it is qualified and desires to perform such services.

NOW, THEREFORE, in consideration of the mutual covenants and conditions set forth
below, the parties agree as follows: ,

AGREEMENT

Section 1. Scope of Services

Contractor shall render Services to County for all projects as described on Exhibit A
attached hereto and incorporated herein for all purposes.

Section 2, Personnel

2.1 Contractor represents that it presently has, or is able to obtain, adequate qualified
personnel in its employment for the timely performance of the Scope of Services required under
this Agreement and that Contractor shall furnish and maintain, at its own expense, adequate and
sufficient personnel, in the opinion of County, to perform the Scope of Services when and as
required and without delays.

2.2 All employees of Contractor shall have such knowledge and experience as will
enable them to perform the duties assigned to them. Any employee of Contractor who, in the
opinion of County, is incompetent or by his conduct becomes detrimental to the project shall,
upon request of County, immediately be removed from association with the project.
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Section 3. Compensation and Payment

3.1  The Maximum Compensation for the performance of Services within the Scope of
Services described in Exhibit A is eight hundred eighty-six thousand seven hundred eighty-five
dollars and no/100 ($886,785.00). In no case shall the amount paid by County under this
Agreement exceed the Maximum Compensation without a written agreement executed by the
parties.

3.2 All performance of the Scope of Services by Contractor including any changes In
the Scope of Services and revision of work satisfactorily performed will be performed only when
approved in advance and authorized by County.

3.3 County will pay Contractor based on the following procedures: Upon completion
of the tasks identified in the Scope of Services, Contractor shall submit to County staff person
designated by the County Engineer, one {1) electronic {pdf) copy of the invoice showing the
amounts due for services performed in a form acceptable to County. County shall review such
Invoices and approve them within 30 calendar days with such modifications as are consistent
with this Agreement and forward same to the Auditor for processing. County shall pay each such
approved invoice within thirty (30) calendar days. County reserves the right to withhold payment
pending verification of satisfactory work performed.

Section 4. Limit of Appropriation

4.1 Contractor clearly understands and agrees, such understanding and agreement
being of the absolute essence of this Agreement, that County shall have avallable the total
maximum sum of eight hundred eighty-six thousand seven hundred eighty-five dollars and
no/100 ($886,785.00) specifically allocated to fully discharge any and all liabilities County may
incur.

4.2 Contractor does further understand and agree, said understanding and agreement
also being of the absolute essence of this Agreement, that the total maximum compensation that
Contractor may become entitled to and the total maximum sum that County may become liable
to pay to Contractor shall not under any conditions, circumstances, or interpretations thereof
exceed eight hundred eighty-six thousand seven hundred eighty-five dollars and no/100
{5886,785.00).

Section 5. Time of Performance

Time for performance of the Scope of Services under this Agreement shall begin with
receipt of the Notice to Proceed and end no later than thirty-six (36) months thereafter.
Contractor shall complete the tasks described in the Scope of Services, within this time or within
such additional time as may be extended by the County.
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Section 6. Modifications and Waivers

6.1  The parties may not amend or walve this Agreement, except by a written
agreement executed by both parties.

6.2  No failure or delay in exercising any right or remedy or requiring the satisfaction
of any condition under this Agreement, and no course of dealing between the parties, operates
as a waiver or estoppel of any right, remedy, or condition.

6.3 - Therightsand remedies of the parties set forth in this Agreement are not exclusive
of, but are cumulative to, any rights or remedies now or subsequently existing at law, in equity,
or by statute.

Section 7. Termination

7.1 Termination for Convenience — County may terminate this Agreement at any time
upon forty-eight (48) hours written notice.

7.2 Termination for Default

7.2.1 County may terminate the whole or any part of this Agreement for cause
in the following circumstances:

7.2.1.1If Contractor fails to perform services within the time specified in
the Scope of Services or any extension thereof granted by the County in writing;

7.2.1.2 If Contractor materially breaches any of the covenants or terms and
conditions set forth in this Agreement or fails to perform any of the other provisions of this
Agreement or so fails to make progress as to endanger performance of this Agreement in
accordance with its terms, and in any of these circumstances does not cure such breach or failure
to County’s reasonable satisfaction within a period of ten (10) calendar days after receipt of
notice from County specifying such breach or failure,

7.2.2 If, after termination, it is determined for any reason whatsoever that
Contractor was not in default, or that the default was excusable, the rights and obligations of the
parties shall be the same as if the termination had been issued for the convenience of the County
in accordance with Section 7.1 above.

7.3 Upon termination of this Agreement, County shall compensate Contractor in
accordance with Section 3, above, for those services which were provided under this Agreement
prior to its termination and which have not been previously invoiced to County. Contractor's
final invoice for said services will be presented to and paid by County in the same manner set
forth in Section 3 above.

7.4 If County terminates this Agreement as provided in this Section, no fees of any
type, other than fees due and payable at the Termination Date, shall thereafter be paid to
Contractor.
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Section 8, Ownership and Reuse of Documents

All documents, data, reports, research, graphic presentation materials, etc., developed by
Contractor as a part of its work under this Agreement, shall become the property of County upon
completion of this Agreement, or in the event of termination or cancellation thereof, at the time
of payment under Section 3 for work performed. Contractor shall promptly furnish all such data
and material to County on request.

Section 9. Inspection of Books and Records

Contractor will permit County, or any duly authorized agent of County, to inspect and
examine the books and records of Contractor for the purpose of verifying the amount of work
performed under the Scope of Services. County’s right to inspect survives the termination of this
Agreement for a period of four years,

Section 10. Insurance

10.1 Prior to commencement of the Services, Contractor shall furnish County with
properly executed certificates of insurance which shall evidence all insurance required and
provide that such insurance shall not be canceled, except on 30 days’ prior written notice to
County. Contractor shall provide certified copies of insurance endorsements and/or policies if
requested by County. Contractor shall maintain such insurance coverage from the time Services
commence until Services are completed and provide replacement certificates, policies and/or
endorsements for any such insurance expiring prior to completion of Services. Contractor shall
obtain such insurance written on an Occurrence form {or a Claims Made form for Professional
Liability insurance) from such companies having Best’s rating of A/VIl or better, licensed or
approved to transact business in the State of Texas, and shall obtain such insurance of the
following types and minimum limits:

10.1.1 Workers’ Compensation insurance, Substitutes to genuine Workers’
Compensation Insurance will not be allowed.

10.1.2 Employers” Liability insurance with limits of not less than $1,000,000 per
injury by accident, $1,000,000 per injury by disease, and $1,000,000 per bodily injury by disease.

10.1.3 Commercial general liability insurance with a limit of not less than
$1,000,000 each occurrence and $2,000,000 in the annual aggregate. Policy shall cover liability
for bodily injury, personal injury, and property damage and products/completed operations
arising out of the business operations of the policyholder.

10.1.4 Business Automobile Liability insurance with a combined Bodily
Injury/Property Damage limit of not less than $1,000,000 each accident. The policy shall cover
liability arising from the operation of licensed vehicles by policyholder.

10.1.5 Professional Liability insurance may be made on a Claims Made form with
limits not less than $1,000,000.
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10.2  County and the members of Commissioners Court shall be named as additional
insured to all required coverage except for Workers’' Compensation and Professional Liability. All
Liability policies including Workers' Compensation written on behalf of Contractor, excluding
Professional Liability, shall contain a waiver of subrogation in favor of County and members of
Commissioners Court.

10.3 I required coverage is written on a claims-made basis, Contractor warrants that
any retroactive date applicable to coverage under the policy precedes the effective date of the
contract; and that continuous coverage will be maintained or an extended discovery period will
be exercised for a period of 2 years beginning from the time that work under the Agreement is
completed.

Section 11. Jndemnity
CONTRACTOR SHALL INDEMNIFY f AND HOLD HARMLESS COUNTY AGAINST LOSSES,

LIABILITIES, CLAIMS, AND CAUSES OF ACTION, INCLUDING THE REIMBURSEMENT OF COUNTY’S

REASONABLE ATTORNEYS FEES IN PROPORTION TO CONTRACTOR’S LIABILITY, ARISING FROM

- ACTIVITIES OF CONTRACTOR, ITS AGENTS, SERVANTS OR EMPLOYEES, PERFORMED UNDER

THIS AGREEMENT THAT RESULT FROM THE NEGLIGENT ACT, INTENTIONAL TORT, ERROR, OR

OMISSION OF CONTRACTOR OR ANY OF CONTRACTOR’S AGENTS, SERVANTS OR EMPLOYEES.

Section 12. Confidential and Proprietary Information

12.1  Contractor acknowledges that it and its employees or agents may, in the course
of performing their responsibllities under this Agreement, be exposed to or acquire
information that s confidential to County. Any and all information of any form obtained by
Contractor or its employees or agents from County in the performance of this Agreement
shall be deemed to be confidential information of County ("Confidential Information"). Any
reports or other documents or items {including software) that result from the use of the
Confidential Information by Contractor shall be treated with respect to confidentiality in the
same manner as the Confidential Information. Confidential Information shall be deemed not
to include information that (a) is or becomes (other than by disclosure by Contractor) publicly
known or is contained in a publicly available document; {b) is rightfully in Contractor's
possession without the obligation of nondisclosure prior to the time of its disclosure under
this Agreement; or (c) is independently developed by employees or agents of Contractor who
can be shown to have had no access to the Confidential Information.

12.2  Contractor agrees to hold Confidential Information in strict confidence, using
at least the same degree of care that Contractor uses in maintaining the confidentiality of its
own confidential information, and not to copy, reproduce, sell, assign, license, market,
transfer or otherwise dispose of, give, or disclose Confidential Information to third parties or
use Confidential Information for any purposes whatsoever other than the provision of
Services to County hereunder, and to advise each of its employees and agents of their
obligations to keep Confidential Information confidential. Contractor shall use its best efforts
to assist County in identifying and preventing any unauthorized use or disclosure of any
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Confidential Information. Without limitation of the foregoing, Contractor shall advise County
immediately in the event Contractor learns or has reason to believe that any person who has
had access to Confidential Information has violated or intends to violate the terms of this
Agreement and Contractor will at its expense cooperate with County in seeking injunctive or
other equitable relief in the name of County or Contractor against any such person.
Contractor agrees that, except as directed by County, Contractor will not at any time during
or after the term of this Agreement disclose, directly or indirectly, any Confidential
Information to any person, and that upon termination of this Agreement or at County's
request, Contractor will promptly turn over to County all documents, papers, and other
matter in Contractor’s possession which embody Confidential Information.

12.3 Contractor acknowledges that a breach of this Section, including disclosure of
any Confidential Information, or disclosure of other information that, at law or in equity,
ought to remain confidenitial, will give rise to irreparable injury to County that Is inadequately
compensable in damages. Accordingly, County may seek and obtain injunctive relief against
the breach or threatened breach of the foregoing undertakings, in addition to any other legal
remedies that may be available. Contractor acknowledges and agrees that the covenants
contained herein are necessary for the protection of the legitimate business interest of
County and are reasonable in scope and content.

12.4  Contractor in providing all services hereunder agrees to abide by the provisions of
any applicable Federal or State Data Privacy Act.

12.5 Contractor expressly acknowledges that County is subject to the Texas Public
Information Act, TEX. GOV'T CODE ANN. §§ 552.001 et seq., as amended, and notwithstanding
any provision in the Agreement to the contrary, County will make any information related to the
Agreement, or otherwise, available to third parties in accordance with the Texas Public
Information Act. Any proprietary or confidential information marked as such provided to County
by Consuitant shall not be disclosed to any third party, except as directed by the Texas Attorney
General In response to a request for such under the Texas Public Information Act, which provides
for notice to the owner of such marked information and the opportunity for the owner of such
information to notify the Attorney General of the reasons why such information should not be
disclosed.

Section 13. Independent Contractor

13.1  Inthe performance of work or services hereunder, Contractor shall be deemed an
independent contractor, and any of its agents, employees, officers, or volunteers performing
work required hereunder shall be deemed solely as employees of contractor or, where
permitted, of its subcontractors.

13.2  Contractor and its agents, employees, officers, or volunteers shall not, by
performing work pursuant to this Agreement, be deemed to be employees, agents, or servants
of County and shall not be entitled to any of the privileges or benefits of County employment.
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Section 14. Notices

14.1 Each party giving any notice or making any request, demand, or other
communication {each, a “Notice”) pursuant to this Agreement shall do so in writing and shall use
one of the following methods of delivery, each of which, for purposes of this Agreement, s a
writing: personal delivery, registered or certified mail (in each case, return receipt requested and
postage prepaid), or natlonally recognized overnight courier (with all fees prepaid).

142 Each party giving a Notice shall address the Notice to the receiving party at the
address listed below or to another address designated by a party in a Notice pursuant to this
Section:

County: Fort Bend County Engineering Department
Attn: County Engineer
301 Jackson Street
Richmond, Texas 77469

With a copy to: Fort Bend County

Attn: County Judge
401 Jackson Street, 1% Floor
Richmond, Texas 77469

Contractor: Othon, Inc.
Attn: Robert Baker, Senior Vice President
11111 Wilcrest Green Drive, Suite 128
Houston, Texas 77042

14,3 A Notice is effective only If the party giving or making the Notice has complied
with subsections 14.1 and 14.2 and if the addressee has received the Notice. A Notice is deemed
received as follows:

14.3.1 If the Notice is delivered in person, or sent by registered or certified mail
or a nationally recognized overnight courier, upon receipt as indicated by the date on the signed
receipt.

14.3.2 If the addressee rejects or otherwise refuses to accept the Notice, or if the
Notice cannot be delivered because of a change in address for which no Notice was given, then
upon the rejection, refusal, or inability to deliver.

Section 15, Compliance with Laws

Contractor shall comply with all federal, state, and local laws, statutes, ordinances, rules
and regulations, and the orders and decrees of any courts or administrative bedies or tribunals
in any matter affecting the performance of this Agreement, including, without limitation,
Worker's Compensation laws, minimum and maximum salary and wage statutes and regulations,
ficensing laws and regulations. When required by County, Contractor shall furnish County with
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certification of compliance with said laws, statutes, ordinances, rules, regulations, orders, and
decrees above specified.

Section 16. Standard of Care

Contractor warrants to County that Contractor has the skiill and knowledge ordinarily
possessed by well-informed members of its trade or profession practicing in the greater Houston
metropolitan area and Contractor will apply that skill and knowledge with care and diligence to
ensure that the Services provided hereunder will be performed and delivered in accordance with
the highest professional standards.

Section 17. Assignment

17.1  Neither party may assign any of its rights under this Agreement, except with the
prior written consent of the other party. That party shall not unreasonably withhold its consent.
All assignments of rights are prohibited under this subsection, whether they are voluntarily or
involuntarily, by merger, consolidation, dissolution, operation of law, or any other manner.

17.2  Neither party may delegate any parformance under this Agreement.

17.3  Any purported assignment of rights or delegation of performance in violation of
this Section is void.

Section 18, Applicable Law

The laws of the State of Texas govern all disputes arising out of or relating to this
Agreement. The parties hereto acknowledge that venue Is proper in Fort Bend County, Texas,
for all legal actions or proceedings arising out of or relating to this Agreement and waive the right
to sue or be sued elsewhere. Nothing in the Agreement shall be construed to waive the County’s
sovereign immunity,

Section 19. Successors and Assigns

County and Contractor bind themselves and their successors, executors, administrators
and assigns to the other party of this Agreement and to the successors, executors, administrators
and assigns of the other party, in respect to alf covenants of this Agreement.

Section 20. Third Party Beneficiaries

This Agreement does not confer any enforceable rights or remedies upon any berson
other than the parties.

Section 21. Severability

If any provision of this Agreement Is determined to be invalid, illegal, or unenforceable,
the remaining provisions remain in fuli force, if the essential terms and conditions of this
Agreement for each party remain valid, binding, and enforceable.
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Section 22. Publicity

Contact with citizens of Fort Bend County, media outlets, or governmental agencies shall
be the sole responsibility of County. Under no circumstances whatsoever, shall Contractor
release any material or information developed or received in the performance of the Services
hereunder without the express written permission of County, except where required to do se by
[aw,

Section 23, Captions

The section captions used in this Agreement are for convenience of reference only and
do not affect the interpretation or construction of this Agreement.

Section 24. Conflict

In the event there is a conflict between this Agreement and the attached exhibits, this
Agreement controls.

Section 25. Certain State Law Requirements for Contracts

25.1 Agreement to Not Boycott Israel Chapter 2270 Texas Government Code: By
signature below, Contractor verifies that if Contractor employs ten (10) or more full-time
employees and this Agreement has a value of $100,000 or more, Contractor does not boycott
Israel and will not boycott Israel during the term of this Agreement.

25.2  Texas Government Code Section 2251.152 Acknowledgment: By signature below,
Consultant represents pursuant to Section 2252.152 of the Texas Government Code, that
Consultant is not listed on the website of the Comptroller of the State of Texas conceming the
listing of companies that are identifled under Section 806.051, Section 807.051 or Section
2253,153.

[THE REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK.]
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IN WITNESS WHEREOF, the parties hereto have signed or have caused their respective
names to be signed to multiple counterparts to be effective on the date signed by the last party
hereto.

FORT BEND COUNTY

OTHON, INC
(Witngo Ride Pk
KP George County d ; '

Robert Baker, Senior Vice President

9-3.2019 & |2e]2019
Date » Date ' J
...... S ""//
R \CD A
ATTEST: ez R
*
NS
ol
&
=
\\"\\
tacy Slawinski, P.E., County Engineer
[ APPROVED AS TO LEGAL FORM:
Marcus D, Spen‘:er, Firkt Assistant County Attorney
AUDITOR’S CERTIFICATE

I hereby certify that funds are available in the amount of $

o accomplish and

pay the obligation of Fort Bend County under this 7%;&/&:_?

Robert Ed Sturdivant, County Auditor

EMarcusiRgredmentErgineeringiConstruction Manigerment\Agsemint - T Svrs. Gthon, 2019 w4, oex Bfo5l20%8
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?".“1
A 4OTHON

OTHON, INC CONSULTING ENGINEERS
11111 Wilcrest Green Drive, Suite 128 Civil, Transportation, Environmental,
Houston, Texas 77042 Construction Managemant

713 9758555 TEL
733975.9068 FAX
othoncorp@othon.com B-MAL
www.othoncom WEBSITE

July 25, 2019

Mr. Stacy Slawinski, P.E.

Fort Bend County Engineering
301 Jackson

Richmond, Texas 77469

RE: FBC Mobility 2013 & 2017
Estimate

Stacy,

The attached includes estimated management and inspection cost in Precinets 1, 2,3 & 4 totaling
$886,785 for a period of 36 months. No expenses will be billed as they are included in the
multiplier for both classifications. During the project we will invoice for actual hours expended
with supporting documentation. If you have any questions, please call me at 713-975-8555.

Respectfully,
OTHON, INC.

Robert E. Baker
Sr. Vice President

REB:sn

¢e:  Sharon Nelson
File




FORT BEND COUNTY
2017 Mobility Bond Program
Construction Management Services
OTHON, INC.
Fee Schedule

Labor:
Maximum

Raw Billing
Classification Rate Multiplier Rate
Construction Manager (minimum 15 years experience) S 65.00 3.0 $ 195.00
Scheduler (minimum 5 years Primavera Scheduling) S 40.00 3.0 S 120.00
Inspector Il (minimum 10 years experience) S 30.00 2.7 S 81.00
Inspector Il (minimum 6 years experience) S 28.00 2.7 S 75.60
Document Control & Accounting S  25.00 3.0 S 75.00

(The Billing Rate includes all payment due for raw salary, salary burdens, vehicle expense, cell phones, equipment,
supplies, benefits, insurance, payroll taxes, bonuses, overhead profit, management support, vacations, holidays and
non-productive time of all kinds.)

Reimbursable Expenses:

No additional reimbursment for project related expenses is anticipated. If other expenses are requested by Fort Bend
County they will be authorized in writing and paid in accordance with the terms of the authorization.



Mobility Bond Program
FORT BEND COUNTY, TEXAS

Services to be provided by
Construction Manager

All services provided by the Construction Manager (CM) shall be under the direct
supervision of the County Englneer. The CM may be requested to provide additional
services not specifically listed below at the request of the County Engineer.

CM will provide professional engineering services in regard to Construction
Management Services for the Mobility Bond Program. Under this agreement
Construction Management Services will include, Construction Project Management,
Project Document Control, and Observation & Inspection.

Construction Project Management

Acting on behalf of the County Engineer, manage the progress of the assigned
Projects. Each assigned construction Project may require unique support activities;
however the typical expectations and responsibilities for the CM are as follows:

Coordinate inspection and materials testing personnel, manage project schedules,
coordinate, respond & track project requests for information (RFI), coordinate & track
the review & approval of submittals & shop drawings.

Assist the County in conducting a pre-construction conference with the Contractor,
County, utility providers, and other agencies having jurisdiction over the Project in order
to establish construction schedules and to identify key representatives of the parties
and lines of communication.

Review the plans and specifications in advance of the various work operatlons, and on
a continual basis throughout the Project and become thoroughly familiar with the project
requirements. Look ahead in the plans and at the Contractor's future operations to
identify potential constructability problems, impacts to traffic, conflicts, omissions, plan
errors, etc., that could result in delays, deficient work or extra costs and bring these
issues to the County’s attention, while working with the Contractor to resolve all issues.

Monitor the Contractor's established traffic control and operations for compliance with
plans, specifications, and Texas Manual on Uniform Traffic Control Devices (TMUTCD)
requirements, otherwise referred to as the contract documents. Monitor the Contractor's
operation to verify workmanship and materials incorporated into the project meet the
requirements of the contract documents.




Manage and direct inspectors to ensure inspectors are properly documenting
construction aclivities, photo log, weather conditions, time charges, quantities with
measurements and calculations, and Contractor's resources as well as project specific
information associated with the project. Monitor Contractor's operations for conflicts
with utilities, permit compliance and unforeseen jobsite conditions associated with the
project. identify discrepancies or deviations from the contract documents and
immediately notify the Contractor and County, while working with the Contractor to
resolve all issues.

Monitor the performance of the County's project designated construction materials
testing laboratory (CMT) to help verify sampling, testing, and reporting are performed as
required and in a timely manner. Review the testing data and verify results meet
project specified requirements. Work with Contractor and CMT to resolve failing test
results.

In conjunction with the County, coordinate with various entities on the project that
include but are not limited to: County, designers, TXDOT personnel/contractors, citles,
utility companies, County contractors, law enforcement, railroad companies,
construction materials testing laboratory, etc. Take an active role in coordination efforts
to ensure the project schedule is not delayed.

Evaluate Contractor’s cost proposals and claims for additional compensation for extra
work or time. Review change order proposais for validity and completeness of time
impact and cost of change order work. Provide recommendations to the County for
approval prior to implementation.

Review the Contractor's field documentation on a monthly basis to verify compliance
with the Texas Pollutant Discharge Elimination System (TPDES) permit requirements.
Inspect the Project on a regular basis and after each heavy rainfall to verify that the
Storm Water Pollution Prevention Plan (SWPPP) is being foliowed as required and
timely maintenance is occurring. Document discrepancies on a TPDES/SWPPP check
list and report deficiencies to the Contractor and County.

Project Document Control

Construction documents consist of drawings, specifications, inspection reports, change
orders, project schedule, requests for information (RF1), pay estimates, submittals, and
any other documents related to the construction process. All documents shall be
prepared in MasterWorks or scanned and uploaded.

Track submittals to verify the Contractor is providing all project required shop drawings
and project submittals in a timely manner, and receiving proper approval prior to
implementation. Conduct progress meetings as needed to coordinate the work and
issue meeting minutes summarizing attendees, discussion, directives, and
assignments. Review inspection reports for accuracy. Compile, review and recommend
for approval the Contractor's monthly pay estimates. Review the project for substantial




completion & final acceptance and coordinate final inspection with the County and other
agencies having jurisdiction over the project.

Within 30-days of project completion, provide the following documents to County
necessary to close out project;

- Road Acceptance Form

- Vendor Performance Form

- Appendices | — Engineer Construction Compliance Statement

- Appendices J — Contractor Affidavit of Construction Compliance

- Appendices K - Independent Testing Laboratory Certification

- Appendices L ~ Street and Road Inventory

- Deliver red-line drawings from Contractor to engineer-of-record to prepare record

drawings

Observation & Inspection

Provide qualified field observation personnel sufficient to perform field observations of
all testing and 100% of concrete paving placement and document the Contractor Is
following the design plans and project specifications. Generate inspection reports in
MasterWorks each day an Inspection is conducted at the site. Attend field meetings and
inspections with the Contractor and County.

Conduct on-site inspections of the Project to ensure familiarity with the progress &
quality of the work and determine if the work is proceeding in acceptable confermance
with the construction contract documents. The inspector shall verify:

» storm sewer system (pipe, manholes, outfall structures, etc.) installation and
backfill operations,

water and sewer fittings, valves and appurtenances and testing of the facilities
subgrade/base preparation including proof roll, gradations, and densities

forms and reinforcing steel installation before concrete placement,

installation of ALL concrete and/or asphalt pavement (from start to finish),

bridge components including pilings/piers, bents, abutments, beams, deck, efc.
traffic control installations and maintenance,

integrity of SWPPP installations

Prepare inspection reports with photos in MasterWorks. The project inspection reports
will also incorporate contract items of observation and decisions associated with the
construction of the project which could be pertinent to extra work and/or claim situations
such as records on the Contractors heavy equipment, and personnel. Use digital
photographs taken with an application that overlays a photo with the date, location, and
direction taken, such as Solocator or a County approved equivalent (TBD by FBC) fo
document construction activities and progress, (with an emphasls on subsurface work)
and capture details of problems, conflicts and potential claim issues.

Ensure Contractor maintains a full-size set of “rediine” drawings throughout the duration



of the Project. Provide the design engineer with information necessary to prepare a set
of record drawings (as-buiits).

Conduct final inspection with the County and prepare a punch list prior to final

acceptance by the County. Upon project completion, issue and sign a “Notification of
Completion” acknowledging the project is complete.

Contract with the County assigned inspection firms.



Fort Bend County Engineering
FORT BEND COUNTY, TEXAS

Richard W. Stolleis, P.E.
County Engineer

MEMORANDUM

8/27/2019

TO: Members of the Commissioners Court

RE: Othon, Inc. Construction Management
Agreement

The Mobility Construction Management Program will be
funded from the projects on the following page.

301 Jackson 8t. | Richmond, TX 77469
Phone 281-833-7500




PROJECT NO. PROJECT NAME AMOUNT

13207 Lake Olympia - Seg 1 $158,000.00
13218x Sugarland-Howell at WKBID Connection $5,000.00
17103 Ransom Road $88,000.00
17105 Bamore Road - Segment 2 $69,000.00
17108 Old Needville-Fairchilds $43,000,00
17109 Old Needville-Fairchilds $296,000.00
17110 Benton Road - Segment 1 $150,000,00
17114 Intersection Improvements $34,000.00
17116 Williams School Road at FM 360 Intersection $16,000.00
17118 Bryan Road $122,000.00)
17119x Sims Road $30,000.00
17120% Various Roads in Arcola $57,000.00
17201 Lake Olympia Parkway - Segment 2 $532,000.00
17202/13203 Chimney Rock Road $325,000.00
17204 Beechnut Streat $198,000,00
17206 Sidewalk Safety Program $117,000.00
17207 Burney - Od Richmond $181,000.00
17208 Old Richmond Road $120,000.00
17209-12 Bellaire Boulevard & Westmoor Drive $63,000.00
17211 Belknap $234,000.00
17303 Grand Parkway (SH 99) Frontage Road - Sep 1 $392,000,00
17304 Grand Parkway (SH 99) Frontage Road - Segment 2 $67,600.00
17307 JPeck Road - Segment | $117,000.00
17308 Cane Island Phase 2 $166,000.00
17310 Brandt $226,000.00
17313x McCrary Road South $401 000.00
17314x Cinco Ranch Turn Lanes $32,000.00
17401-03 Mason Road & Grand Parkway $83,000.00
17402 Harlern Road $103,000.00
17404-13 VYoss Road Intersections $19,000.00
17405 Mason Road $68,000.00
17407 Owens Road - Segment 2 $94,000.00
17410 Beechnut Street $473,000.00
17415 Pheasant Creek at Old Richmond Road $9,000.00
17416 Madden Road $103,0600.00
17417 Clodine Road $57,000.00

$5,338,000.00




CERTIFICATE OF INTERESTED PARTIES

FOrM 1295

l1ofl

Complete Nos. 1 - 4 and 6 if there are interested parties.
Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties.

OFFICE USE ONLY
CERTIFICATION OF FILING

1 Name of business entity filing form, and the city, state and country of the business entity's place

of business.
Othon, Inc.
Houston, TX United States

Certificate Number:
2019-533203

Date Filed:

2 Name of governmental entity or state agency that is a party to the contract for which the form is

being filed.
Fort Bend County

08/26/2019

Date Acknowledged:
09/03/2019

3 Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a
description of the services, goods, or other property to be provided under the contract.

14-025

CM will provide professional engineering services in regard to Construction Management Services for the Mobility Bond Program.

4 Nature of interest
Name of Interested Party City, State, Country (place of business) (check applicable)
Controlling Intermediary
Sangineni, Srinivas Dallas, TX United States X
Baker, Robert Houston, TX United States X
Kasir, Madhi Houston, TX United States X
Othon, Charles Houston, TX United States X
5 Check only if there is NO Interested Party. I:l
6 UNSWORN DECLARATION
My name is , and my date of birth is
My address is ) ! , )
(street) (city) (state) (zip code) (country)
| declare under penalty of perjury that the foregoing is true and correct.
Executed in County, State of , on the day of , 20

{month)

(vear)

Signature of authorized agent of contracting business entity
(Declarant)

Forms provided by Texas Ethics Commission

www.ethics.state.tx.us

Version V1.1.39f8039¢






