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STATE OF TEXAS 8§
COUNTY OF TRAVIS  §

34

COUNTY TRANSPORTATION
INFRASTRUCTURE FUND GRANT AGREEMENT

THIS AGREEMENT is made by and between the State of Texas, acting by and through the
Texas Department of Transportation, called the “State”, and____Fort Bend _ County, acting by
and through its duly authorized officials, called the “County.”

WITNESSETH

WHEREAS, Transportation Code, Chapter 256, Subchapter C allows for the Texas
Department of Transportation to make grants to counties for transportation infrastructure
projects located in areas of the state affected by increased oil and gas production; and

WHEREAS, The County has submitted its application for the Grant funding from the State
and its application was approved; and

WHEREAS, state law requires counties to meet certain contract standards relating to the
management and administration of State funds; and

WHEREAS, the Governing Body of the County has approved entering into this agreement by
resolution or ordinance which is attached to and made a part of this agreement as
Attachment A; and

NOW THEREFORE, the State and the County agree as follows:
AGREEMENT

1. Agreement Period. This agreement becomes effective when signed by the last party
whose signing makes the agreement fully executed. This agreement shall remain in effect
until the Projects are completed or unless terminated as provided below.

2. Scope of Work. The County shall complete the transportation infrastructure projects as
proposed in its List of Transportation Infrastructure Projects defined in 3. below. The County
shall place the transportation infrastructure projects on the county road system.

3. List of Transportation Infrastructure Projects. The County is responsible to review the
list of projects listed on its previously submitted application for a grant from the fund and
create a List of Transportation Infrastructure Projects prioritizing its choice of projects which
can be performed with the grant amount awarded to the County by the State. Within thirty
calendar days after final execution of this agreement, the County shall submit to the State this
List of Transportation Infrastructure Projects (in a format specified by the State). This List of
Transportation Infrastructure Projects shall include an estimated month and year of starting
construction and completing construction for each funded project including the estimated
project cost for each project. During the term of this agreement, updates to the List of
Transportation Infrastructure Projects may be made by the County. Updates can include
changes in priority, changes in estimated cost, changes in month or year of starting or
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completing construction, or adding or deleting projects. Any proposed new projects shall
include the same information as was required for projects submitted as part of the application
for a grant from the fund. Updated List of Transportation Infrastructure Projects or a
statement of no material change to the previously submitted list shall be submitted to the
State no less than semi-annually. Any update to the List of Transportation Infrastructure
Projects requires written concurrence from the State to the County.

4. Project Sources, Uses of Funds, and Reimbursement.

a. The State has authorized the total amount of grant award from the fund as shown in
Attachment B, Amount of Grant Award and Funding Commitments, which is attached
to this agreement. The expected cash contributions from the State, the County, or
other parties are shown in Attachment B. The State will reimburse only for allowable
project costs for this program in accordance with 43 TAC § 15.192. The County must
be in compliance with the requirements of this agreement to receive reimbursement of
project costs.

b. The County shall submit monthly billing statements or a statement that no construction
or maintenance work was performed during the previous month, in accordance with
procedures defined by the State, accompanied by a certification of work performed
during the previous month. Along with the billing statements submitted by the County,
it shall submit copies of all paid invoices and/or force account documentation. Within
thirty (30) days of receipt of a complete billing statement and supporting
documentation, the State will reimburse the County.

c. The County shall not commence construction of a funded transportation infrastructure
project prior to receipt of written approval from the State in accordance with
procedures defined by the State.

d. If the County commences performance on a transportation infrastructure project but
fails to complete the project, the State may seek reimbursement of all money received
by the County for that individual transportation infrastructure project.

e. For each transportation infrastructure project located on the State highway system, the
County shall contribute to the State (from the amount awarded to the County from the
fund and the County’s matching funds) an amount equal to the allowable costs
incurred by the State for that project, such as inspection of the project and any other
indirect State costs.

f. The County may submit in writing to the State a proposed amendment during the term
of this agreement changing the order of projects on its List of Transportation
Infrastructure Projects or identifying additional project(s) or extended limits on an
approved project that contains all information required by rule for that project. If funds
are available within the amount awarded to the County, the State may execute the
proposed amendment allowing the County to use the available funds in the revised
order, for the additional project(s), or for extended limits on an approved project in the
County.

g. The state auditor may conduct an audit or investigation of any entity receiving funds
from the State directly under this agreement or indirectly through a subcontract under
this agreement. Acceptance of funds directly under this agreement or indirectly
through a subcontract under this agreement acts as acceptance of the authority of the
state auditor, under the direction of the legislative audit committee, to conduct an audit
or investigation in connection with those funds. An entity that is the subject of an audit
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or investigation must provide the state auditor with access to any information the state
auditor considers relevant to the investigation or audit.

5. Project Responsibilities. The County is responsible for all aspects of the work
constituting this Project or projects appearing on the list provided by the County unless
otherwise indicated in this agreement. In order to obtain reimbursement for eligible expenses
from the State, the County shall certify to the State in accordance with procedures defined by
the State that it has complied with all program requirements and applicable federal, state, and
local laws and regulations.

6. Final Inspection. The County shall perform final inspection and acceptance of each
transportation infrastructure project when it is complete. The County shall send a copy of a
document evidencing inspection and acceptance of the project to the State within thirty days
after the inspection is completed.

7. Right of Way and Real Property Acquisition. The County shall comply with all the
requirements of Title Il and Title 11l of the Uniform Relocation Assistance and Real Property
Acquisition Policies Act of 1970, Title 42 U.S.C.A. Section 4601et seq.

8. Suspension. If the State determines that the County has not been complying with 43,
TAC, Part I, Chapter 15, Subchapter O, the State may prohibit the County from continuing
with all projects on the List of Transportation Infrastructure Projects until the County complies.

9. Termination of this Agreement. This agreement shall remain in effect until the
transportation infrastructure projects identified in the most current List of Transportation
Infrastructure Projects with concurrence from the State are completed and accepted by all
parties, or:
a. the Agreement is terminated in writing with the mutual consent of the parties;
b. the Agreement is terminated because the County has breached the agreement for
Failure to Comply, as stated in Paragraph 16; or
c. a period of five years has passed since the anniversary date of the grant award to the
County.

10. Environmental Permitting and Regulatory Issues.

a. The County must comply with all applicable federal, state, and local environmental
laws and regulations and permitting requirements.

b. The County is responsible for coordination and environmental clearance.

c. The County is responsible for identification and assessment of any environmental
problems associated with the project(s) and for the cost of any environmental
problem’s mitigation and remediation.

d. The County is responsible for providing any required public meetings or public
hearings for assessing and mitigating environmental issues.

e. The County shall provide the State with written certification by a qualified professional
that all identified environmental problems have been remediated and that all required
permits and clearances from appropriate regulatory agencies have been obtained.

11. Compliance with Texas Accessibility Standards and ADA. The County shall ensure
that the plans for and the construction of the transportation infrastructure projects subject to
this agreement are in compliance with the Texas Accessibility Standards (TAS) issued by the
Texas Department of Licensing and Regulation, under the Texas Government Code, Chapter
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469, Elimination of Architectural Barriers. The TAS establishes minimum accessibility
requirements to be consistent with minimum accessibility requirements of the Americans with
Disabilities Act (42 U.S.C. Section 12101 et seq.). The County shall provide written
certification to the State of compliance, or non-applicability, for each transportation
infrastructure project.

12. Project Maintenance. The County shall maintain any roadway on the County system
constructed under this Agreement after completion of the proposed work.

13. Historically Underutilized Business (HUB) Program Requirements. The County shall
comply with all applicable requirements of the Comptroller of Public Accounts (CPA)
Historically Underutilized Business (HUB) Program.

14. Grant Management Standards. The County must comply with the Uniform Grant
Management Standards promulgated by the Office of the Governor under 34 TAC Part 1,
Chapter 20, Subchapter | — Comptroller.

15. Certification.

Within sixty (60) days after the completion of a listed transportation infrastructure project, the
County must submit a written certification to the State in accordance with procedures defined
by the State that it has complied with the requirements for this grant awarded under 43 TAC,
Part 1, Chapter 15, Subchapter O, including a certification that the project has been
constructed in accordance with all applicable requirements, laws, rules and requirements.
The Certification must describe the allowable costs for the project and the amount
reimbursed from the fund.

16. Failure to Comply.

a. If the State determines that the County has not complied with one or more material
requirements of the grant rules, the State may prohibit the County from participating in
the program.

b. The prohibition from participating may continue until the State determines that the
County has complied with all material requirement of the applicable rule.

c. The State may remove the County’s project or projects from participation in the
program if the project(s) is not let or begun as force account work within three years of
the execution of this agreement or within another reasonable period agreed to by the
State and the County.

d. Prior to exercising any remedies above or the remedy regarding reimbursement in
4.d., the State will provide a written notice to the County identifying the applicable
requirement and specifying the failure to comply.

e. The County may respond in writing to the State with a reasonable schedule for the
County’s timely compliance with the applicable requirement, or if compliance is not
practical, with an alternative proposal that is acceptable to the State. Should the
County fall to deliver an acceptable response to the State within thirty days after the
date that the County received the notice, the State may proceed with the applicable
remedies allowed by rule.

17. Amendments. An amendment to this agreement must be in writing and executed jointly
by the State and the County.

County Transp Infra Fund Grant Agrmnt Page 4 of 7 March 2020



DocuSign Envelope ID: BSCDC309-87C3-4C1F-ACF0-F709DOFE1BES

Contract # CTIF 02 080
District # 12 — Houston
Code Chart 64 # 50080

Project: Fort Bend County 2020 CTIF Award

18. Remedies. This agreement shall not be considered as specifying the exclusive remedy
for any agreement default, but all remedies existing at law and in equity may be availed of by
either party to this agreement and shall be cumulative.

19. Notices. All notices to either party by the other required under this agreement shall be
delivered personally or sent by certified or U.S. mail, postage prepaid, addressed to the party
at the following addresses:

County: State:
Fort Bend County Texas Department of Transportation
County Judge Director — Contract Services
401 Jackson 125 E. 11" Street
Richmond, TX 77469 Austin, Texas 78701-2483

All notices shall be deemed given on the date delivered or deposited in the regular mail,
unless otherwise provided in this agreement. Either party may change the above address by
sending written notice of the change to the other party. Either party may request in writing
that notices shall be delivered personally or by certified U.S. mail and the request shall be
honored and carried out by the other party.

20. Legal Construction. In case one or more of the provisions contained in this agreement
shall for any reason be held invalid, illegal, or unenforceable in any respect, that invalidity,
illegality, or unenforceability shall not affect any other provisions and this agreement shall be
construed as if it did not contain the invalid, illegal or unenforceable provision.

21. Responsibilities of the Parties.

a. The State and the County agree that neither party is an agent, servant, or employee of
the other party and each party agrees it is responsible for its individual acts and deeds
as well as the acts and deeds of its contractors, employees, representatives, and
agents.

b. To the extent permitted by law, the County agrees to indemnify and save harmless the
State, its agents and employees from all suits, actions or claims and from all liability
and damages resulting from any and all injuries or damages sustained by any person
or property in consequence of any neglect, error, or omission in the performance of the
design, construction, maintenance or operation of the Project by the County, its
contractors, subcontractors, agents and employees, and from any claims or amounts
arising or recovered under the Workers' Compensation Laws; the Texas Tort Claims
Act, Chapter 101, Texas Civil Practice and Remedies Code; or any other applicable
laws or regulations, all as from time to time may be amended.

c. The parties expressly agree that this project is not a joint venture or enterprise.
However, if a court should find that the parties are engaged in a joint venture or
enterprise, then the County agrees to pay any liability adjudicated against the State for
acts and deeds of the County, its employees or agents during the performance of this
Project.
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d. The County shall also indemnify and save harmless the State from any and all
expense, including, but not limited to, attorney fees which may be incurred by
the State in litigation or otherwise resisting any claim or liabilities which may be
imposed on the State as a result of activities by the County, its agents, or
employees.

e. Should the County’s transportation infrastructure project require the County or
its contractor to perform any work on State right of way, the County, by
contract, shall require each: (1) contractor and subcontractor it may hire to secure a
policy of insurance in the maximum statutory limits for tort liability, naming the State as
an additional insured under its terms; and (2) contractor it may hire to indemnify
and hold harmless the County and the State from all claims, liability, and
damages resulting from the contractor's performance under a contract to do
work.

f. If at any time after the award of funding to the County for any approved infrastructure
project the County receives other funding for the work or uses other County funding for
the work, the County shall notify the State of that fact within 45 days after becoming
aware of the new funding. The State may, in its discretion, reduce the amount of the
grant award to the County by the amount received from the other source.

22. Ownership of Documents. Upon completion or termination of this agreement, all
documents prepared by the State shall remain the property of the State. All data prepared
under this agreement shall be made available to the State without restriction or limitation on
their further use. All documents produced or approved or otherwise created by the County
shall be made available to the State upon request by the State. The originals shall remain
the property of the County.

23. Compliance with Laws. The parties shall comply with all federal, state, and local laws,
statutes, ordinances, rules and regulations, permitting requirements, and the orders and
decrees of any courts or administrative bodies or tribunals in any manner affecting the
performance of this agreement. When required, the County shall furnish the State with
satisfactory proof of this compliance.

24. Sole Agreement. This agreement constitutes the sole and only agreement between the
parties and supersedes any prior understandings or written or oral agreements respecting the
subject matter of this agreement.

25. Retention of Records and Inspection. The County shall keep a complete and accurate
record to document the performance of the work and to expedite any audit that might be
conducted. The County shall maintain all books, documents, papers, accounting records and
other documentation relating to costs. Records shall include, but not be limited to, diaries,
materials received (invoices), test reports, manufacturer’s certificates, warranties, change
orders, and time extensions. The County shall make those materials available to the State or
its duly authorized representatives for verification, review, and inspection at its office during
the contract period and for seven years from the date the final payment is received by the
County or until any impending litigation or claims are resolved.
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26. Signatory Warranty. Each signatory warrants that the signatory has the necessary
authority to execute this agreement on behalf of the entity represented.

Each party is signing this agreement on the date stated under that party’s signature.

THE COUNTY

DocuSigned by:

kp i

F546587DDZBD433...

Signature
KP George, Fort Bend County Judge

Printed Name and Title
8/27/2020

Date

THE STATE OF TEXAS
ﬁw/uwﬂ» Stuwart

Slgnatu re \—— F1CDABOFDBSCA4BS...

Kenneth Stewart

Typed or Printed Name

Director of Contract Services

Title
8/27/2020

Date
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ATTACHMENT A

Resolution or Ordinance

ORDER OF COMMISSIONERS COURT

The Commissioners Court of Fort Bend County, Texas, convened in regular
session at a regular term of said Court, open to the public, at the Fort Bend County
Courthouse in the City of Richmond, Texas, on uly 28, 2020
quorum of said Court present:

, with a

Whereupon, among other business, the County considered the following:

AN ORDER AUTHORIZING EXECUTION OF A COUNTY TRANSPORTATION
INFRASTRUCTURE FUND GRANT AGREEMENT BETWEEN FORT BEND COUNTY
AND THE STATE OF TEXAS ACTING BY AND THROUGH THE TEXAS
DEPARTMENT OF TRANSPORTATION FOR A LOCAL PROJECT TO REPAIR
COUNTY ROADS IMPACTED BY OIL AND GAS.

Commissioner _ Morales introduced an order and moved that
Comunissioners Court adopt the order. Commissioner Prestage seconded

the motion for adoption of the order. The motion, carrying with it the adoption of the
order, prevailed by the following vote:

Yes No  Abstain
Judge KP George 4 _ -
Commuissioner Vincent Morales V4 _ _
Commissioner Grady Prestage v - -
Commissioner Andy Mevyers v - -
Commissioner Ken DeMerchant V4

The County Judge thereupon announced that the motion had duly and lawfully
carried and that the order had been duly and lawtfully adopted. The order thus adopted
follows:

IT IS ORDERED THAT:

1. The Fort Bend County Judge is authorized to execute on behalf of Fort Bend
County the attached County Transportation Infrastructure Fund Grant Agreement
between Fort Bend County and the State of Texas acting by and through the Texas
Department of Transportation for a Local Project to repair County roads impacted by oil
and gas.

2. All Fort Bend County officials and employees are authorized to do any and all
things necessary or convenient to accomplish the purposes of this order.
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Approved by the Commissioners Court of Fort Bend County, Texas, this 28% day
of July, 2020.

FORT BEND COUNTY, TEXAS

[Tr
¥ oy

[ ._-'.-‘lJ.J,L

By:
KP George, County Judge

RO

ATTEST: -
o \Q NE ﬁfw

,
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; .
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: ]
:

Laura Richard, County Clerk
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ATTACHMENT B

Amount of Grant Award and Funding Commitments

County of: Fort Bend
Amount of Grant Funds Awarded by State: $ 430,189
Minimum amount of County Matching Funds*: $ 107,547

* The State Share will be 90% for those counties determined to be “economically
disadvantaged” by Transportation Code 222.053. These counties will have a minimum of
10% county matching funds. The State Share will be 80% for those counties not determined
to be “economically disadvantaged” by Transportation Code 222.053. These counties will
have a minimum of 20% matching funds.
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