Fort Bend County Tabulation
Bid 20-088
Roof Replacement Projects at Various Locations

33B

Recommendation: Award Cinco Ranch Branch for $329,000 and Missouri City Branch Library for $223,000 to CS Advantage USDD, Inc.; Bob Lutts Fulshear Branch Library to Gutier LLC, for $151,760;
Sugar Land Branch Library for $67,800 and Boys and Girls Club for $139,333 to Strategic Roofing Solutions LLC; Sth Street Community Center to Brazos - Valley Division, LLC dba Brazos Industries for $76,029
Funding: Capital Improvement Project

Vendor A&E Tech Resp dba Brazos - Valley CS Advantage USDD Gutier LLC, P2W Investments, Royal American Sea-Breeze Roofing, Strategic Roofing Texas Claremont
Restoration Services, | Division, LLC dba Inc., Sugar Land LLC dba 1st Choice Services, Inc., Inc., Solutions LLC, Property Company,
Inc., Brazos Industries, College Station Commercial Roofing, Bellaire Houston Houston Inc.,
Houston Clute Tomball Bellaire
Form 1295
Yes Yes Yes Yes
Location Pricing | Daysto | Pricing | Daysto | Pricing | Daysto | Pricing | Daysto | Pricing | Daysto | Pricing | Daysto | Pricing | Daysto | Pricing | Daysto | Pricing | Days to
Complete Complete Complete Complete Complete Complete Complete Complete Complete
Cinco Ranch Branch $327,283.00 $368,728.00 $245,000.00 60 $276,066.00 $249,681.00 30 $399,916.00 80 $346,133.00 $275,400.00 60 $329,669.35 28
Library
Recover
Base Bid
Alternate 1, Additional $72,094.00 $145,104.00 $84,000.00 60 $184,732.00 $97,026.00 45 $473,603.00 90 No Bid $111,988.00 90 $379,792.10 30
pricing for Full Reroof
Total:| $399,377.00 $513,832.00 $329,000.00 $460,798.00 $346,707.00 $873,519.00 $387,388.00 $709,461.45
Bob Lutts Fulshear Branch No Bid $63,446.00 $35,000.00 30 $35,546.00 $32,420.00 14 No Bid $62,944.00 $55,900.00 30 $51,031.50 18
Library
Maintenance Repairs
Base Bid
Alternate 1, Additional No Bid $106,009.00 $173,000.00 120 $116,214.00 $140,000.00 30 $178,532.99 $189,100.00 90 $186,892.25 26
Pricing for Full Reroof
Total: $169,455.00 $208,000.00 $151,760.00 $172,420.00 $241,476.99 $245,000.00 $237,923.75
Sugar Land Branch $19,320.00 $33,391.00 $25,000.00 30 $10,794.00 $14,420.00 14 No Bid $19,313.00 $7,800.00 30 $57,430.10 5
Library Maintenance
Repairs
Alternate 1, Additional $89,023.00 $138,327.00 $90,000.00 60 $62,286.00 $95,000.00 30 No Bid No Bid $60,000.00 30 $306,966.05 16
Pricing for Repairs
Total:| $108,343.00 $171,718.00 $115,000.00 $73,080.00 $109,420.00 $67,800.00 $364,396.15
5th Street Community No Bid $76,029.00 $113,000.00 90 $88,291.00 $225,000.00 30 No Bid $190,120.00 $85,150.00 45 $116,944.75 14
Center
Full Reroof
Base Bid
Alternate 1, Additional No Bid $45,258.00 $60,000.00 90 $70,726.00 $56,405.00 45 No Bid No Bid $64,000.00 60 $236,276.13 28
Pricing for Repairs
Total: $121,287.00 $173,000.00 $159,017.00 $281,405.00 $149,150.00 $353,220.88
Missouri City Branch No Bid $312,604.00 $156,000.00 60 $238,697.00 $222,150.00 30 $319,392.00 70 $262,972.00 $239,800.00 60 $230,238.63 24
Library
Recover
Base Bid
Alternate 1, Additional $103,563.00 $67,000.00 70 $126,417.00 $77,184.00 45 $376,247.00 80 No Bid $89,332.00 90 $271,260.56 28
Pricing for Full Reroof
Total: $416,167.00 $223,000.00 $365,114.00 $299,334.00 $695,639.00 $329,132.00 $501,499.19
Fort Bend Boys and Girls No Bid $146,706.00 $160,000.00 90 $148,674.00 $172,000.00 30 No Bid $249,094.00 $139,333.00 60 $146,468.31 14
Club
Full Reroof
Base Bid

08/03/2020 Original (E) sent to Jessica Carabajal, Purchasing dept.




Additional Bid Pricing for Unforeseen Repairs

Additional Items

A&E Tech Resp dba
Restoration Services,
Inc.,
Houston

Brazos - Valley
Division, LLC dba
Brazos Industries,

Clute

CS Advantage USDD
Inc.,
College Station

Gutier LLC,
Sugar Land

P2W Investments,
LLC dba 1st Choice
Commercial Roofing,
Tomball

Royal American
Services, Inc.,
Bellaire

Sea-Breeze Roofing,
Inc.,
Houston

Strategic Roofing
Solutions LLC,
Houston

Texas Claremont
Property Company,
Inc.,
Bellaire

Remove and replace wet or
deteriorated insulation board,
price per square foot

$5.00

$4.00

$5.00

$8.50

$9.00

$5.00

$2.50

$4.50

$15.50

Remove and replace single-
ply membrane to match
existing,

price per board foot

$8.00

$6.00

$10.00

$5.00

$9.00

$20.00

$175.00

$4.50

$14.00

Remove and replace
deteriorated LWC roof deck,
price per square foot

$25.00

$9.00

$5.00

$10.00

$15.00

$12.00

$2.40

$7.50

$20.75

Remove and replace damaged
or deteriorated metal pan,
price per square foot

$30.00

$12.00

$10.00

$18.00

$25.00

$75.00

$9.00

$8.50

$25.75

Remove and replace
deteriorated nailers,
price per board foot

$12.00

$3.50

$8.00

$8.00

$22.00

$4.50

$9.00

$5.00

$7.50

Remove and replace
deteriorated wood decking,
price per square foot

$20.00

$4.00

$4.00

$9.00

$5.00

$6.50

$7.50

$4.50

$18.75

Provide and install through-
wall system w/3-course brick
removal,

price per linear foot

$130.00

$125.00

$120.00

$220.00

$25.00

$125.00

$120.00

$110.00

$185.00

Provide and install through-
wall flashing with EIFS
removal/repair,

price per linear foot

$150.00

$90.00

$100.00

$65.00

$25.00

$200.00

$120.00

$85.00

$67.00

Remove and replace damaged
or rusted metal decking,
price per square foot

$40.00

$12.00

$10.00

$11.00

$25.00

$15.00

$9.00

$8.50

$165.00

Provide and install new
overflow scupper per details,
price per scupper

$550.00

$400.00

$500.00

$425.00

$225.00

$800.00

$275.00

$450.00

$45.00

JKD Industries LLC

Disqualified:

Did not provide proof of insurance and did not provide pricing on County's pricing page.




Fort Bend County, Texas
Invitation for Bid

Roof Replacement Projects at Various Locations for Fort Bend County

BID 20-088

SUBMIT BIDS TO: SUBMIT NO LATER THAN:
Fort Bend County Tuesday, July 7, 2020
Purchasing Department 2:00 PM (Central)
301 Jackson
Richmond, TX 77469

LABEL ENVELOPE:
Note: All correspondence must include the term BID 20-088
“Purchasing Department” in address to assist in ROOF REPLACEMENT PROJECTS
proper delivery.

ALL BIDS MUST BE RECEIVED IN AND TIME/DATE STAMPED BY THE PURCHASING OFFICE
OF FORT BEND COUNTY BEFORE THE SPECIFIED TIME/DATE STATED ABOVE.

BIDS RECEIVED AS REQUIRED WILL THEN BE OPENED AND PUBLICLY READ.

BIDS RECEIVED AFTER THE SPECIFIED TIME, WILL BE RETURNED UNOPENED.

Results will not be given by phone. Requests for information must be in
Results will be provided to bidder in writing writing and directed to:
after the Commissioners Court awards. Cheryl Krejci, CPPB

Senior Buyer

cheryl.krejci@fortbendcountyix.gov

Vendor Responsibilities:
» Download and complete any addendums. (Addendums will be posted on the Fort Bend County website no
Later than 48 hours prior to bid opening)
>  Submit response in accordance with requirements stated on the cover of this document.
» DO NOT submit responses via email or fax.

Prepared: 6/8/20
Issued: 6/15/20



Jaime Kovar

COUNTY PURCHASING AGENT
Fort Bend County, Texas

Interim County Purchasing Agent

Vendor Information

Office (281) 341-8640

Legal Company Name _ an
s e ot W Brazos - Valley Division, LLC
Business Name .
(f fforent from legal namey | B1@Z0S Industries
Federal ID#o0rS.S.# g9 1863311 DUNS # 81030052
Corporation/LLC Partnership Age in Business?
Type of Business Sole Proprietor/Individual Tax Exempt Organization |3 years
Publicly Traded /| No D Yes Ticker Symbol
Business

Remittance Address

1903 Ray Shell Court

City/State/Zi

% P Seabrook, TX 77586
Physical Address '

e 113 E Main Street
CltpSialeiZip Clute TX 77531
Phone/Fax Number Phone: 979-248-5201 Fax: wa
Contact Person .

David Galloway
E-mail .
D.Galloway@Brazos-Industries.com

Check all that apply to DBE-Disaclvam'aged Busines_s Enterprise | | Certi.ﬁcation #
the company listed SBE-Small Business Enterprise L _ D Certification #

d i HUB -Texas Historically Underuti siness Certification #
aboye an' provige WBE-Women’s Business Bnterpris‘;zﬂ Certification #
certification number.

<$500,000 _| I_ $500,000-$4,999,999 {¢/|_

Comp?ng(:ig::ss $5,000,000-$16,999,999 | $17,000,000-$22,399,999 _|
annual 1

T >$22,400,000 | |
NAICs codes (Please
enter all that apply) 238160
Signature of — I
Authorized \L/:“‘b
Representative P o
Printed Name
Title §

President
Date

07/01/2020
/ITH THE SOI IE




Fort Bend County Bid 20-088

1.0

GENERAL REQUIREMENTS:

1.1

12

1.3

1.4

15

1.6

Read this entire document carefully. Follow all instructions. You are responsible
for fulfilling all requirements and specifications. Be sure you understand them.

General Requirements apply to all advertised bids; however, these may be
superseded, whole or in part, by the scope, special requirements, specifications,
special specifications or other data contained herein.

Governing Law: Bidder is advised that these requirements shall be fully governed
by the laws of the State of Texas and that Fort Bend County may request and rely
on advice, decisions and opinions of the Attorney General of Texas and the
County Attorney concerning any portion of these requirements.

Bid Document Completion: Fill out, initial each page, sign, and return ONE (1)
complete bid document to the Fort Bend County Purchasing Department. An
authorized representative of the bidder must sign the Contract Sheet. Do not
complete the date at the top of the contract sheet. The bid document must be in a
sealed envelope marked with the appropriate bid number and title. The contract
will be binding only when signed by the County Judge, Fort Bend County and a
purchase order authorizing the item(s) desired has been issued. The use of
correction fluid is not acceptable and may result in the disqualification of bid. If
an error is made, the bidder must draw a line through error and initial each
change. All response, typed or written, information must be clear and legible.

If a pricing form in Excel is included and posted on the County website amongst
this bid document, the Vendor must download, complete and save the Excel file
of the pricing form on a CD or flash drive. The Excel file on the CD or flash
drive must be downloadable by the Purchasing Department in order to copy and
paste the vendor’s pricing to the County’s tabulation. The CD or flash drive must
be included in the same sealed envelope with the respondent’s completed bid
document along with a printed copy of the pricing form.

Bid Returns: Bidders must return all completed bids to the Fort Bend County
Purchasing Department at 301 Jackson, Suite 201 Richmond Texas no later than
2:00 P.M. on the date specified. Late bids will not be accepted. Bids must be
submitted in a sealed envelope, addressed as follows: Fort Bend County
Purchasing Agent, Travis Annex, 301 Jackson, Suite 201 Richmond, Texas
77469.

Addenda: No interpretation of the meaning of the drawings, specifications or
other bid documents will be made to any bidder orally. All requests for such
interpretations must be made in writing addressed to Cheryl Krejci, CPPB, Senior
Buyer, 301, Jackson, Suite 201, Richmond, Texas, 77469, E-mail:
Cheryl.Krejci@fortbendcountytx.gov. Any and all interpretations and any
supplemental instructions will be in the form of written addenda to the contract

Initials of Bidder: \}/’é?



Fort Bend County Bid 20-088

1.7

1.8

1.9

1.10

1.12

documents which will be posted on Fort Bend County’s website. Addenda will
ONLY be issued by the Fort Bend County Purchasing Agent. It is the sole
responsibility of each bidder to insure receipt of any and all addenda. All
addenda issued will become part of the contract documents. Bidders must sign
and include it in the returned bid package. Failure to provide acknowledged
addenda(s) will result in disqualification of bid response. Deadline for submission
of questions and/or clarification is no later than Monday, June 29, 2020 at
9:00AM (central) Requests received after the deadline will not be responded to
due to the time constraints of this bid process.

Letters of Reference: All bidders must submit, WITH BID, at least three (3)
letters of reference from clients for whom a project similar to that specified herein
has been successfully accomplished. Letters of reference must include brief
description, project measurements, clients’ name, contact person and telephone
number.

Bid Bond: All bidders must submit, WITH BID, a cashier's check or certified
check for at least five percent (5%) of the total bid price, payable to the order of
Fort Bend County, or a Bid Bond in the same amount issued by a surety,
acceptable to Fort Bend County, authorized to do business in the State of Texas,
as a guarantee that the Bidder will do the work described herein at the rates stated
herein. Unsuccessful bidder’s Cashier's Check or Certified Check will be
returned only after a written request to do so have been received in the Office of
the Fort Bend County Purchasing Agent.

Material Safety Data Sheets: Under the "Hazardous Communication Act”,
commonly known as the "Texas Right to Know Act", a bidder must provide to
Fort Bend County and using departments, with each delivery, material safety data
sheets, which are, applicable to hazardous substances defined in the Act. Bidders
are obligated to maintain a current, updated file in the Fort Bend County
Purchasing Department. Failure of the bidder to maintain such a file will be cause
to reject any bid applying thereto.

Pricing: Prices for all goods and/or services shall be firm for the duration of this
Contract and shall be stated on the bid sheet. Prices shall be all inclusive. No
price changes, additions, or subsequent qualifications will be honored during the
course of the Contract. All prices must be written in ink or typewritten. If there
are any additional charges of any kind, other than those mentioned above,
specified or unspecified, bidder MUST indicate the items required and attendant
costs or forfeit the right to payment for such items.

Term Contracts: If the Contract is intended to cover a specific time period, said
time will be given in the specifications under scope.

Recycled Materials: Fort Bend County encourages the use of products made of
recycled materials and shall give preference in purchasing to products made of

Initials of Bidder: 2/74



Fort Bend County Bid 20-088

143

1.14

A5

1.16

recycled materials if the products meet applicable specifications as to quantity and
quality. Fort Bend County will be the sole judge in determining product
preference application.

Evaluation: Evaluation shall be used as a determinant as to which bid items or
services are the most efficient and/or most economical for Fort Bend County. It
shall be based on all factors which have a bearing on price and performance of the
items in the user environment. All bids are subject to tabulation by the Fort Bend
County Purchasing Department and recommendation to Fort Bend County
Commissioners Court. Compliance with all bid requirements, delivery and needs
of the using department are considerations in evaluating bids. Pricing is NOT the
only criteria for making a recommendation. The Fort Bend County Purchasing
Department reserves the right to contact any bidder, at any time, to clarify, verify
or request information with regard to any bid.

Disqualification of Bidder: Upon signing this bid document, a bidder offering to
sell supplies, materials, services, or equipment to Fort Bend County certifies that
the bidder has not violated the antitrust laws of this state codified in section 15.01,
et seq., Business & Commerce Code, or the federal antitrust laws, and has not
communicated directly or indirectly the bid made to any competitor or any other
person engaged in such line of business. Any or all bids may be rejected if Fort
Bend County believes that collusion exists among the bidders. Bids in which the
prices are obviously unbalanced may be rejected. If multiple bids are submitted
by a bidder and after the bids are opened, one of the bids is withdrawn, the result
will be that all of the bids submitted by that bidder will be withdrawn; however,
nothing herein prohibits a vendor from submitting multiple bids for different
products or services.

Awards: Fort Bend County reserves the right to award this Contract on the basis
of lowest and best bid in accordance with the laws of the State of Texas, to waive
any formality or irregularity, to make awards to more than one bidder, to reject
any or all bids. In the event the lowest dollar bidder meeting specifications is not
awarded a contract, the bidder may appear before the Commissioners Court and
present evidence concerning its responsibility.

Contract Obligation: Fort Bend County Commissioners Court must award the
Contract and the County Judge or other person authorized by the Fort Bend
County Commissioners Court must sign the Contract before it becomes binding
on Fort Bend County or the bidders. Department heads are not authorized to sign
agreements for Fort Bend County. Binding agreements shall remain in effect until
all products and/or services covered by this purchase have been satisfactorily
delivered and accepted.

2.0 SCOPE:

It is the intent of Fort Bend County to contract with one (1) or more vendors for all materials,
supplies, equipment, tools, services, labor and supervision necessary to provide roof rep

lacement
Initials of Bidder:



Fort Bend County Bid 20-088

at various locations within Fort Bend County, hereinafter referred to as the “Project,” as
specified herein.

30 PRE-BID CONFERENCE:

A pre-bid conference will be conducted on Tuesday, June 23, 2020 at 9:00AM (central). The
pre-bid conference will be held at the Fort Bend County Purchasing Department located in the
Travis Annex at 301 Jackson, Suite 201, Richmond, Texas 77469, with a walk-through
immediately following, (if needed). All bidders are encouraged to attend as this is the only date
and time to view the sites.

4.0 LIQUIDATED DAMAGES:

If the Project is not substantially complete within the contract time as adjusted by extension of
time approved by Commissioner Court, Fort Bend County will deduct (from the final payment,
as liquidated damages), the sum of two-hundred fifty (8250.00) per calendar day that the Project
remains not substantially complete, such sum is agreed upon as a reasonable and proper measure
of damages which Fort Bend County will sustain per day by failure of Contractor to substantially
complete work within the contract time. It is understood that said sum shall be considered as
liquidated damages and shall in no sense be considered as a penalty against the Contractor.

50 COMPLETION TIME AND PAYMENT:

.1 Fort Bend County shall pay the Contractor in current funds for the Contractor’s
performance of the Contract the contract sum, as stated herein, after receipt of
notice to proceed and a purchase order issued by the Fort Bend County
Purchasing Agent.

5.2  Based upon Applications for payment submitted to the Facilities Department, Fort
Bend County shall make progress payments on account of the contract sum to the
Contractor as provided below and elsewhere in the contract documents.

5.2.1 The period covered by each application for payment shall be one calendar
month ending on the last day of the month.

5.2.2 Provided an application for payment is received by the Facilities
Department not later than the 15th day of a month, Fort Bend County shall
make payment to the Contractor not later than the 15th day of the next
month. If an application for payment is received by the Facilities
Department after the application deadline fixed above, payment shall be
made by Fort Bend County not later than 30 days after the Facilities
Department receives the application for payment.

5.2.3 Application for payment shall indicate the percentage of completion of
each portion of the Project as of the end of the period covered by the

application for payment.
Initials of Bidder:



Fort Bend County Bid 20-088

5.2.4 Subject to the provisions of the contract documents, the amount of each

3.3

54

55

progress payment shall be computed as follows:

5.2.4.1 Take that portion of the contract sum properly allocable to
completed Project less retainage of ten percent (10%).

5.2.4.2 Add that portion of the contract sum properly allocable to materials
and equipment delivered and suitably stored at the site for
subsequent incorporation in the completed construction (or, if
approved by Fort Bend County, suitably stored off the site at a
location agreed upon in writing), less retainage of ten percent
(10%).

5.2.4.3 Subtract the aggregate of previous payments made by Fort Bend
County.

5.2.4.4 The progress payment amount as determined in above shall be
further modified under the following circumstances:

Add, upon substantial completion of the Project, a sum sufficient
to increase the total payments to one hundred percent (100%) of
the contract sum, less such amounts as Fort Bend County shall
determine for incomplete work and unsettled claims.

5.2.4.5 Final payment, constituting the entire unpaid balance of the
contract sum, shall be made by Fort Bend County to the Contractor
when the Contract has been fully performed by the Contractor.

Before the first application for payment, the Contractor shall submit to the
Facilities Department a schedule of values allocated to various portions of
the work, prepared in such form and supported by such data to substantiate
its accuracy as the Facilities Department may require. This schedule,
unless objected to by the Facilities Department shall be used as a basis for
reviewing the Contractor’s application for payment.

Contractor must provide with each application for payment a contractor’s
affidavit certifying bills against the Contractor for labor, material and
expendable equipment employed in the performance of Contractor have
been paid in full prior to acceptance of final payment from Fort Bend
County.

The Contractor will permit Fort Bend County, or any duly authorized
agent of Fort Bend County, to inspect and examine the books and records
of the Contractor for the purpose of verifying the amount of work
performed under the Contract. Fort Bend County’s right to inspect
survives the termination of the Contract for a period of five years.

Initials of Bidder: W



Fort Bend County Bid 20-088

6.0 LIMIT OF APPROPRIATION:

Prior to the execution of this Contract, Contractor has been advised by County, and Contractor
clearly understands and agrees, such understanding and agreement being of the absolute essence
to this Contract, that County shall have available only those funds specifically allocated in this
Contract to fully discharge any and all liabilities which may be incurred by County in bringing
this Project to an absolute conclusion, resulting in a complete, fully furnished, fully equipped and
fully usable facility, and that the total of any and all basic construction costs, costs of providing
the required services and materials, all fees and compensation of any sort to the Contractor, and
any and all costs for any and all things or purposes coming inuring under or out of this Contract,
irrespective of the nature thereof, shall not exceed said specifically allocated sum,
notwithstanding any word, statement or thing contained in or inferred from the preceding
provision of this Contract which might in any light by any person be interpreted to the contrary.

7.0 RIGHT TO ASSURANCE:

Whenever Fort Bend County in good faith has reason to question the Contractor's intent to
perform, Fort Bend County may demand that the Contractor give written assurance of its intent
to perform. In the event that a demand is made and no assurance is given within five (5) days,
Fort Bend County may treat this failure as an anticipatory repudiation of the Contract.

8.0 PERFORMANCE AND PAYMENT BONDS:

Performance and Payment Bonds: In the event the total accepted bid price exceeds $25,000 the
Contractor must provide to the Office of the County Purchasing Agent, a performance bond and
a payment bond, each in the amount of 100% of the total contract sum within ten (10) calendar
days after receipt of notification of bid award. Such bonds shall be executed by a corporate
surety duly authorized and admitted to do business in the State of Texas and licensed in the State
of Texas to issue surety bonds with a Best Rating of "A" or better. Fort Bend County reserves
the right to accept or reject any surety company proposed by the Contractor. In the event Fort
Bend County rejects, the proposed surety company, the Contractor will be afforded five (5)
additional days to submit the required bonds issued by a surety company acceptable to Fort Bend
County.

9.0 POWEROF ATTORNEY:

An attorney-in-fact who signs a bid bond, performance bond or payment bond must file with
each bond a certified and effectively dated copy of his or her power of attorney.

10.0 INSURANCE:

10.1 All respondents must submit, with response, a current certificate of insurance
indicating coverage in the amounts stated below. In lieu of submitting a
certificate of insurance, respondents may submit, with response, a notarized
statement from an Insurance company, authorized to conduct business in the State
of Texas, and acceptable to Fort Bend County, guaranteeing the issuance of an

Y -
/ﬁ
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Fort Bend County Bid 20-088

10.2

10.3

10.4

insurance policy, with the coverage stated below, to the firm named therein, if
successful, upon award of this Contract. Failure to provide current insurance
certificate or notarized statement will result in disqualification of submittal.

At contract execution, contractor shall furnish County with properly executed
certificates of insurance which shall evidence all insurance required and provide
that such insurance shall not be canceled, except on 30 days prior written notice to
County. Contractor shall provide certified copies of insurance endorsements
and/or policies if requested by County. Contractor shall maintain such insurance
coverage from the time Services commence until Services are completed and
provide replacement certificates, policies and/or endorsements for any such
insurance expiring prior to completion of Services. Contractor shall obtain such
insurance written on an Occurrence form (or a Claims Made form for Professional
Liability insurance) from such companies having Best’s rating of A/VII or better,
licensed or approved to transact business in the State of Texas, and shall obtain
such insurance of the following types and minimum limits:

10.2.1 Workers’ Compensation insurance. Substitutes to genuine Workers’
Compensation Insurance will not be allowed.

10.2.2 Employers’ Liability insurance with limits of not less than $1,000,000 per
injury by accident, $1,000,000 per injury by disease, and $1,000,000 per
bodily injury by disease.

10.2.3 Commercial general liability insurance with a limit of not less than
$1,000,000 each occurrence and $2,000,000 in the annual aggregate.
Policy shall cover liability for bodily injury, personal injury, and property
damage and products/completed operations arising out of the business
operations of the policyholder.

10.2.4 Business Automobile Liability coverage with a combined Bodily
Injury/Property Damage limit of not less than $1,000,000 each accident.
The policy shall cover liability arising from the operation of licensed
vehicles by policyholder.

County and the members of Commissioners Court shall be named as additional
insured to all required coverage except for Workers’ Compensation and
Professional Liability (if required). All Liability policies including Workers’
Compensation written on behalf of contractor, excluding Professional Liability,
shall contain a waiver of subrogation in favor of County and members of
Commissioners Court.

If required coverage is written on a claims-made basis, contractor warrants that

any retroactive date applicable to coverage under the policy precedes the effective
date of the contract; and that continuous coverage will be maintained or an

Initials of Bidder: ‘{)7//



Fort Bend County Bid 20-088

10.5

10.6

10.7

extended discovery period will be exercised for a period of two (2) years
beginning from the time that work under the agreement is completed.

Contractor shall not commence any portion of the work under this Contract until
it has obtained the insurance required herein and certificates of such insurance
have been filed with and approved by Fort Bend County.

No cancellation of or changes to the certificates, or the policies, may be made
without sixty (60) days prior, written notification to Fort Bend County.

Approval of the insurance by Fort Bend County shall not relieve or decrease the
liability of the Contractor.

11.0 INDEMNIFICATION:

Respondent shall save harmless County from and against all claims, liability, and expenses,
including reasonable attorney’s fees, arising from activities of respondent, its agents, servants or
employees, performed under this agreement that result from the negligent act, error, or omission
of respondent or any of respondent’s agents, servants or employees.

11.1

11.2

11.3

11.4

Respondent shall timely report all such matters to Fort Bend County and shall,
upon the receipt of any such claim, demand, suit, action, proceeding, lien or
judgment, not later than the fifteenth day of each month; provide Fort Bend
County with a written report on each such matter, setting forth the status of each
matter, the schedule or planned proceedings with respect to each matter and the
cooperation or assistance, if any, of Fort Bend County required by Respondent in
the defense of each matter.

Respondent's duty to defend, indemnify and hold Fort Bend County harmless
shall be absolute. It shall not abate or end by reason of the expiration or
termination of any contract unless otherwise agreed by Fort Bend County in
writing. The provisions of this section shall survive the termination of the
contract and shall remain in full force and effect with respect to all such matters
no matter when they arise.

In the event of any dispute between the parties as to whether a claim, demand,
suit, action, proceeding, lien or judgment appears to have been caused by or
appears to have arisen out of or in connection with acts or omissions of
Respondent, Respondent shall never-the-less fully defend such claim, demand,
suit, action, proceeding, lien or judgment until and unless there is a determination
by a court of competent jurisdiction that the acts and omissions of Respondent are
not at issue in the matter.

Respondent's indemnification shall cover, and Respondent agrees to indemnify
Fort Bend County, in the event Fort Bend County is found to have been negligent
for having selected Respondent to perform the work described in this request.

5,

Initials of Bidder: 2?_ "'%

10



Fort Bend County Bid 20-088

11.5 The provision by Respondent of insurance shall not limit the liability of
Respondent under an agreement.

11.6 Respondent shall cause all trade contractors and any other contractor who may
have a contract to perform construction or installation work in the area where
work will be performed under this request, to agree to indemnify Fort Bend
County and to hold it harmless from all claims for bodily injury and property
damage that may arise from said Respondent's operations. Such provisions shall
be in form satisfactory to Fort Bend County.

117 Loss Deduction Clause - Fort Bend County shall be exempt from, and in no way
liable for, any sums of money which may represent a deductible in any insurance
policy. The payment of deductibles shall be the sole responsibility of Respondent
and/or trade contractor providing such insurance.

12.0 PREVAILING WAGES:

This project is subject to the prevailing wage rate requirements of Chapter 2258 of the
Government Code. The Contractor shall pay Fort Bend County sixty dollars ($60.00) for each
worker employed by the Contractor for the provision of services described herein for each
calendar day or part of the day that the worker is paid less than the below stated rates.
Contractors may also visit hitps://beta.sam.gov .

General Decision Number: TX20200247 01/03/2020
Superseded General Decision Number: TX20190247

State: Texas

Construction Type: Building

County: Fort Bend County in Texas.

BUILDING CONSTRUCTION PROJECTS (does not include single family homes or
apartments up to and including 4 stories).

Note: Under Executive Order (EO) 13658, an hourly minimum wage of $10.80 for calendar year
2020 applies to all contracts subject to the Davis-Bacon Act for which the contract is awarded
(and any solicitation was issued) on or after January 1, 2015. If this contract is covered by the
EO, the contractor must pay all workers in any classification listed on this wage determination at
least $10.80 per hour (or the applicable wage rate listed on this wage determination, if it is
higher) for all hours spent performing on the contract in calendar year 2020. If this contract is
covered by the EO and a

classification considered necessary for performance of work on the contract does not appear on
this wage determination, the contractor must pay workers in that classification at least the wage
rate determined through the conformance process set forth in 29 CFR 5.5(a)(1)(ii) (or the EO
minimum wage rate, if it is higher than the conformed wage rate). The EO minimum wage rate
will be adjusted annually. Please note that this EO applies to the above-mentioned types of
contracts entered into by the federal government that are subject to the Davis-Bacon Act itself,
but it does not apply

to contracts subject only to the Davis-Bacon Related Acts, including those set forth at 29 CFR

% A
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5.1(a)(2)~(60). Additional information on contractor requirements and worker protections under
the EO is available at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/03/2020

ASBE0022-009 06/01/2019

Rates Fringes

ASBESTOS WORKER/HEAT & FROST INSULATOR
(Duct, Pipe and Mechanical System Insulation) $24.28 14.16

BOIL0074-003 01/01/2017
BOILERMAKER $ 28.00 22.35
CARP0551-008 04/01/2016

CARPENTER (Excludes Acoustical Ceiling Installation, Drywall
Hanging, Form Work and Metal Stud Installation) $23.05 8.78

* ELEC0716-005 08/28/2019

ELECTRICIAN (Excludes Low Voltage Wiring and Installation
of Alarms) $32.25 9.24

ELEV0031-003 01/01/2019
ELEVATOR MECHANIC $42.60 33.765
FOOTNOTES:

A. 6% under 5 years based on regular hourly rate for all hours worked. 8% over 5 years based

on regular hourly rate for all hours worked.

B. Holidays: New Year's Day, Memorial Day; Independence Day; Labor Day; Thanksgiving
Day; Friday after Thanksgiving Day; Christmas Day; and Veterans Day.

ENGI0450-002 04/01/2014

POWER EQUIPMENT OPERATOR
Cranes $34.85 9.85

[IRON0084-002 06/01/2019

JRONWORKER (ORNAMENTAL AND STRUCTURAL) $24.42 T2

i : Z
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PLAS0079-004 01/01/2015

PLASTERER $19.92 1.00
* PLUMO0068-002 10/01/2019

PLUMBER $ 36.15 11.04
PLUMO0211-010 10/01/2018

PIPEFITTER (Including HVAC Pipe Installation) $ 33.30 12.26
SHEE0054-003 07/01/2017

SHEET METAL WORKER (Excludes HVAC Duct and Unit

Installation) $27.72 13.70
SUTX2014-023 07/21/2014

ACOUSTICAL CEILING MECHANIC $16.41 3.98

BRICKLAYER $19.86 0.00
CAULKER $15.36 0.00
CEMENT MASON/CONCRETE FINISHER $13.82 0.00
DRYWALL FINISHER/TAPER ‘ $16.30 3.71

DRYWALL HANGER AND METAL STUD INSTALLER $17.45 3.96

ELECTRICIAN (Alarm Installation Only) $17.97 337

ELECTRICIAN (Low Voltage Wiring Only) $ 18.00 1.68

FLOOR LAYER: Carpet $20.00 0.00

FORM WORKER $11.87 0.00

GLAZIER $19.12 4.41

INSULATOR — BATT $14.87 0.73

IRONWORKER, REINFORCING $12.10 0.00

LABORER: Common or General $10.79 0.00

Initials of Bidder: [ );
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LABORER: Mason Tender — Brick $13.37 0.00
LABORER: Mason Tender - Cement/Concrete $10.50 0.00
LABORER: Pipelayer $12.94 0.00
LABORER: Roof Tearoff. $11.28 0.00
LABORER: Landscape and Irrigation $ 9.49 0.00
LATHER $19.73 0.00
OPERATOR:

Backhoe/Excavator/Trackhoe $14.10 0.00
OPERATOR: Bobcat/Skid Steer/Skid Loader $13.93 0.00
OPERATOR: Bulldozer $20.77 0.00
OPERATOR: Drill $16.22 0.34
OPERATOR: Forklift $15.64 0.00
OPERATOR: Grader/Blade $13.37 0.00
OPERATOR: Loader $13.55 0.94
OPERATOR: Mechanic $17.52 3.33
OPERATOR: Paver (Asphalt, Aggregate, and Concrete) $16.03 0.00
OPERATOR: Roller $16.00 0.00
PAINTER (Brush, Roller and Spray), Excludes Drywall

Finishing/Taping $ 16.77 4.51
ROOFER $ 1540 0.00
SHEET METAL WORKER (HVAC Duct Installation Only) $17.81 2.64
SHEET METAL WORKER (HVAC Unit Installation Only) $16.00 1.61
SPRINKLER FITTER (Fire Sprinklers) $22.17 9.70
TILE FINISHER $12.00 0.00

Initials of Bidder: 4@
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TILE SETTER $16.17 0.00
TRUCK DRIVER: 1/Single Axle Truck $ 14.95 523
TRUCK DRIVER: Dump Truck $12.39 1.18
TRUCK DRIVER: Flatbed Truck $ 19.65 8.57
TRUCK DRIVER: Semi-Trailer Truck $12.50 0.00
TRUCK DRIVER: Water Truck $12.00 4.11
WATERPROOFER $ 14.39 0.00

WELDERS - Receive rate prescribed for craft performing operation to which welding is
incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for Federal Contractors applies
to all contracts subject to the Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this contract is covered by the EO, the
contractor must provide employees with 1 hour of paid sick leave for every 30 hours they work,
up to 56 hours of paid sick leave each year. Employees must be permitted to use paid sick leave
for their own illness, injury or other health-related needs, including preventive care; to assist a
family member (or person who is like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons resulting from, or to assist a family
member (or person who is like family to the employee) who is a victim of, domestic violence,
sexual assault, or stalking. Additional information on contractor requirements and worker
protections under the EO is available at www.dol. gov/whd/govcontracts.

Unlisted classifications needed for work not included within the scope of the classifications
listed may be added after award only as provided in the labor standards contract clauses (29CFR

5.5 (a) (1) (i1))-

The body of each wage determination lists the classification and wage rates that have been found
to be prevailing for the cited type(s) of conmstruction in the area covered by the wage
determination. The classifications are listed in alphabetical order of ""identifiers"" that indicate
whether the particular

rate is a union rate (current union negotiated rate for local), a survey rate (weighted average rate)
or a union average rate (weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed in dotted lines beginning with
characters other than ""SU"" or ""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example: PLUM0198-005 07/01/2014. PLUM is
an abbreviation identifier of the union which prevailed in the survey for this classification, which

T 7
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in this example would be Plumbers. 0198 indicates the local union number or district council
number where applicable, i.e., Plumbers Local 0198. The next number, 005 in the example, is an
internal number used in processing the wage determination. 07/01/2014 is the effective date of
the most current negotiated rate, which in this example is July 1, 2014.

Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining
agreement (CBA) governing this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that no one rate prevailed for this
classification in the survey and the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that classification. As this weighted average
rate includes all rates reported in the survey, it may include both union and non-union rates.
Example: SULA2012-007 5/13/2014. SU indicates the rates are survey rates based on a weighted
average

calculation of rates and are not majority rates. LA indicates the State of Louisiana. 2012 is the
year of survey on which these classifications and rates are based. The next number, 007 in the
example, is an internal number used in producing the wage determination. 5/13/2014 indicates
the survey completion date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a new survey is conducted.
Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed
for those classifications; however, 100% of the data reported for the classifications was union
data. EXAMPLE: UAVG-OH-0010 08/29/2014. UAVG indicates that the rate is a weighted
union average rate. OH indicates the state. The next number, 0010 in the example, is an internal
number used in producing the wage determination. 08/29/2014 indicates the survey completion
date for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted
average of the current negotiated/CBA rate of the union locals from which the rate is based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can be:
an existing published wage determination
a survey underlying a wage determination

*®

%

* a Wage and Hour Division letter setting forth a position on a wage determination matter
* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be
with the Wage and Hour Regional Office for the area in which the survey was conducted because

|
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those Regional Offices have responsibility for the Davis-Bacon survey program. If the response
from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be
followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact
should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the
action) can request review and reconsideration from the Wage and Hour Administrator (See 29
CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the interested party's position and by
any information (wage payment data, project description, area practice material, etc.) that the

requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to
the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210
4.) All decisions by the Administrative Review Board are final.
13.0 PERMITS:

It shall be the sole responsibility of the successful bidder to obtain all required permits in the
name of Fort Bend County.

14.0 CONTRACTOR'S RESPONSIBILITY FOR WORK:

14.1 Preconstruction Work. Contractor shall do (or cause to be done) the following as

preconstruction work:
Initials of Bidder: g%

17



Fort Bend County Bid 20-088

14.2

14.3

14.1.1 On an as needed basis as determined by Fort Bend County, cause the
Contractor’s personnel to meet with Fort Bend County and the Engineer to
discuss the status of the Project.

14.1.2 Review drawings and specifications with the Engineer to permit the
Contractor and the Engineer to determine the compliance of the proposed
facility with applicable building codes.

Construction Work. Contractor shall do (or cause to be done) the following as

construction work:

14.2.1 Perform (or cause to be performed) all preparatory work at the
construction site required herein, including (without limitation) soil and
concrete testing and demolition of improvements existing at the
construction site and all actions necessary for compliance with all laws
and regulations as to actions to be taken by owners or contractors before
construction begins, including without limitation those in regard to
archaeological and environmental requirements.

14.2.2 Construct and install (or cause to be constructed and installed) the Project
on the construction site in accordance with this Contract and the drawings
and specifications approved by Fort Bend County.

14.2.3 Furnish (or cause to be furnished) all materials, supplies, equipment, tools,
labor, supervision, utilities, transportation, and other materials and
services necessary to complete the Project described herein.

14.2.4 Materials testing necessary for the Project and required by laws and
regulations, construction industry standards as approved by Fort Bend
County and this Contract; the frequency of testing shall be approved by
Fort Bend County. It is the contractor’s responsibility to engage a
material testing laboratory to perform testing on the structural
concrete to be used for foundation work in this project. The cost of
testing shall be incidental to bid item for drill shaft foundation.
Testing of concrete shall comply with current TXDOT criteria.
Contractor has to submit the name of the testing laboratory, intended
to be used by the contractor for this preject, for County’s approval.

Standards for Review and Approval. Fort Bend County acknowledges that in
order to meet the deadlines for the completion of the Project, and in order to
accomplish the efficient completion of the Project, the Contractor may submit
matters to Fort Bend County in stages for approval or consent. Upon receipt of
any matter submitted by the Contractor for review and approval, Fort Bend
County shall review the same and shall diligently and promptly (but in any event
within 14 calendar days for any such matter, other than a proposed change order,
and within 28 calendar days for a proposed change order) give the Contractor
notice of Fort Bend County's approval or disapproval, setting forth in detail all

Initials of Bidder: !)74
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14.4

reasons for any disapproval. Fort Bend County's right to disapprove any such
matter submitted (other than a proposed change order) shall be limited to the
elements thereof (a) which do not conform substantially to matters previously
approved, (b) which are new elements not previously presented and approved and
the Contractor is unable to demonstrate that such new element is reasonably
necessary for completion of the Project, or (¢) which depict matters that are
violations of this Contract or applicable laws and regulations.

14.3.1 If Fort Bend County disapproves of a particular matter or Proposed
Change Order, the Contractor shall have the right to resubmit such matter
or Proposed Change Order to Fort Bend County, altered to satisfy Fort
Bend County's basis for disapproval. Any resubmission shall be subject to
review and approval by Fort Bend County.

14.3.2 Fort Bend County and the Contractor shall attempt in good faith to resolve
any disputes concerning the approval of any aspect of the Project
expeditiously, so as not to delay the completion of the Project in
accordance with this Contract.

14.3.3 Expedited Approvals. Fort Bend County recognizes the importance of
expeditious action upon all matters submitted to Fort Bend County for
review and approval and of expeditious response to those aspects of the
Project requiring approval by governmental authorities having jurisdiction
there over. Fort Bend County agrees to exercise its rights of review and
approval hereunder with due diligence, reasonableness, and good faith.
Fort Bend County shall use its reasonable efforts to expedite any required
review of the Project or other matters by any governmental authority.

Changes.

"14.4.1 General. Fort Bend County may make changes to the Project by altering,

adding to, or deducting from the Project. All changes in the Project which
(a) require an adjustment in the contract sum or an adjustment in the final
completion date or (b) involve a material change in the overall scope or
function of the Project shall be requested and authorized before
commencing such changes by use of written change order notices,
Proposed Change Orders and Change Orders, which change order
procedure shall be the exclusive means to effect such changes in the
Project.

14.4.2 Change Order Procedure. If at any time Fort Bend County desires to make
any change in the Project requiring the issuance of a Change Order, Fort
Bend County shall so advise the Contractor in writing by delivery to the
Contractor of a written notice describing the change. Upon receipt of such
notice initiated by Fort Bend County, the Contractor shall within a
reasonable period of time advise Fort Bend County of the Contractor's
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14.5

14.4.3

14.4.4

14.4.5

proposal for the adjustments, if any, in the contract sum, the schedule of
values, and the final completion date attributable to such change by
delivering a written notice thereof (the "Proposed Change Order") to Fort
Bend County. Such Proposed Change Order shall contain a description of
the proposed change and shall set forth the Contractor's estimate of the
increase or decrease, if any, in the contract sum and the change, if any, in
the schedule of values and the final completion date attributable to such
change. If the Contractor desires to make a change in the Project requiring
the issuance of a change order, the Contractor shall deliver to Fort Bend
County a Proposed Change Order. Upon execution by Fort Bend County,
a Proposed Change Order shall constitute (and be defined herein as) a
"Change Order" for purposes of this Contract. The Contractor shall
forthwith perform the work as changed in accordance with such Change
Order. All work performed pursuant to a Change Order shall be performed
in accordance with the terms of this Contract. All Proposed Change Orders
shall be submitted for approval by Fort Bend County. No action,
acquiescence or inaction by Fort Bend County or any representative of
Fort Bend County shall be construed to be a waiver of requirements set
forth in this Contract in regard to Change Orders or ratification of a
violation of such requirements, and all acts in violation of this provision
shall be considered void.

Change Order Authorization. Each Change Order shall be signed by Fort
Bend County and an authorized representative of the Contractor.

Contract Sum Adjustments. The contract sum and the schedule of values
shall be adjusted only as a result of a Change Order requiring such
adjustment. Any extra work performed without a proper Change Order
shall be considered voluntary and not subject to additional compensation.
The Contractor shall not be entitled to an adjustment in the contract sum
(or a Change Order permitting such adjustment) or to damages as a result
of any delays in the Project caused by the acts or omissions of Fort Bend
County, provided that this sentence is not applicable to delays that
constitute more than 90 days in any 365-day period or cause the Project to
be interrupted for a continuous period of 45 days through no fault of the
Contractor.

When Fort Bend County and the Contractor agree upon the adjustments in
the contract sum, the schedule of values, and the final completion date
attributable to such adjustment, such agreement will be documented by
preparation and if approved by the Fort Bend County Commissioners
Court, execution of an appropriate Change Order.

Site Access. Prior to the transfer date, Fort Bend County and the Contractor shall
have uninterrupted access to the construction site. Subsequent to the transfer date,
Fort Bend County will permit the Contractor, the Engineer, and their
representatives and subcontractors to enter upon the Project at times reasonably
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14.6

14.7

14.8

14.9

14.10

necessary to complete the punch list items.

Applicable Laws and Regulations. Contractor shall in its performance of the
Project comply with all applicable laws and regulations. Any delays in the
prosecution of the Project caused by any changes in the laws and regulations or
the application or enforcement of the laws and regulations may entitle the
Contractor to an extension of time.

Familiarity with Project. The Contractor represents and accepts that it has: (a)
visited the property(ies), (b) taken such other steps as may be necessary to
ascertain the nature and location of the Project and the general and local
conditions which affect the Project or the cost thereof, (c) investigated the labor
situation as regards to the Project, (d) examined the property(ies), the obstacles
which may be encountered and all other observable conditions having a bearing
upon the performance of the Project, the superintendence of the Project, the time
of completion and all other relevant matters, and (€) reported to Fort Bend County
the results of all of the foregoing. The Contractor represents that it is familiar
with all phases of the Project and the matters that may affect the Project or its
prosecution under this Contract.

Standard of Performance. The Contractor shall prosecute (or cause to be
prosecuted) the Project in accordance with the best efforts for the construction and
development of projects similar to the Project in the State of Texas, using
qualified, careful, and efficient contractors and workers and in conformity with
the provisions of this Contract. The Contractor shall perform the work in a good
and workmanlike manner.

Warranty of Contractor. The Contractor warrants to Fort Bend County that: (i)
the Contractor possesses the skill and knowledge ordinarily possessed by well-
informed members of its trade or profession and the Contractor will use its best
efforts to ensure that the services provided under this Contract will be performed,
delivered, and conducted in accordance with the best professional standards and
in accordance with industry standards, and (ii) the Contractor is fully experienced
and properly qualified to perform the class of work provided for herein, and that it
is properly equipped, organized and financed to perform such work, and (iii)
following the date of acceptance of this Contract, the services provided by the
Contractor to Fort Bend County will conform to the representations contained in
this Contract, including all attachments, schedules and exhibits. All warranties
provided by the Contractor in this Contract shall be cumulative, shall be deemed
consistent and not in conflict, are intended to be given full force and effect and to
be interpreted expansively to give the broadest warranty protection to Fort Bend
County.

Contractor's Personnel. Contractor shall employ only competent, skilled personnel
for the Project. Prior to the final completion date, the Contractor shall maintain a
superintendent who shall be authorized to act on behalf of the Contractor and with

(f/ /7
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14.11

14.12

whom Fort Bend County may consult at all reasonable times. The superintendent
shall not be transferred from the Project without Fort Bend County's consent
(which shall not be unreasonably withheld or delayed); provided, however, the
superintendent shall not be assigned solely to the Project and shall be entitled to
spend reasonable time working on matters unrelated to the Project so long as such
work on other matters does not render the superintendent unavailable to the
Project or unavailable to Fort Bend County. However, such obligation to furnish
the superintendent and such staff personnel shall not be construed (a) to preclude
the promotion within the Contractor's organization of any person assigned to the
Project or (b) to give rise to any liability of the Contractor if any person assigned
to the Project (including, without limitation, the superintendent) leaves the
Contractor's employment. If the superintendent is transferred from the Project,
Fort Bend County shall have the right to approve the replacement superintendent
(which approval will not be unreasonably withheld or delayed). The Contractor,
the Architect, and the other subcontractors shall comply with all applicable health,
safety, and loss prevention rules of applicable governmental authorities. The
Contractor shall, at its own expense, remove from the Project any person who
fails to comply with such rules and instructions. The Contractor shall at all times
enforce strict discipline and good order among its employees and shall not employ
on the Project any unfit person or anyone not skilled in the work assigned to him.
Fort Bend County may, upon written notice to the Contractor, require the
Contractor to remove an individual immediately from providing services for the
following reasons: violation of the terms and conditions of this Contract; violation
of Fort Bend County’s or the Contractor’s work rules and regulations; criminal
activity; or violation of state, federal, or municipal statutes. Fort Bend County
may, upon thirty (30) days written notice to the Contractor, require the removal of
any individual from providing services without cause.

Inspection. The Project and all parts thereof shall be subject to inspection from
time to time by inspectors designated by Fort Bend County. No such inspections
shall relieve The Contractor of any of its obligations hereunder. Neither failure to
inspect nor failure to discover or reject any of the work as not in accordance with
the drawings and specifications or any provision of this Contract shall be
construed to imply an acceptance of such work or to relieve the Contractor of any
of its obligations hereunder. Fort Bend County agrees that its right of inspection
shall be used reasonably and in a timely manner so as not to delay orderly
completion of the Project.

Protection Against Risks. The Contractor shall take all precautions which are
necessary and adequate, against conditions created during the progress of the
Project which involve a risk of bodily harm to persons or a risk of damage or loss
to any property. The Contractor shall regularly inspect all work, materials and
equipment to discover and determine any such conditions and shall be responsible
for discovery, determination, and correction of any such conditions. The
Contractor shall comply with all federal, state, and local occupational hazard and
safety standards, codes and regulations applicable in the jurisdiction where the
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14.13

14.14

Project is being performed. The Contractor shall include the substance of this
clause in its entirety in all subcontracts for any work to be performed at the
construction site.

Equipment. Except as expressly provided herein to the contrary, the Contractor
shall furnish (or cause to be furnished) all construction, transportation,
installation, tools, and other equipment and facilities required for the performance
of the Project within the times specified herein. Such equipment and facilities
shall be serviceable and kept fit for the uses intended. Defective items shall be
removed from the construction site promptly and at the Contractor's cost. The
Contractor shall schedule (or cause to be scheduled) its other operations so as to
not interfere with its duty to timely furnish the necessary equipment and facilities
and personnel to operate the same at the times necessary for the orderly
completion of the Project.

Materials. Except as may be specifically provided otherwise in the Contract or
approved in advance by Fort Bend County, the Contractor shall provide Fort Bend
County with copies of material testing reports and to cause all materials,
equipment, and fabricated items incorporated in the Project to be new and of a
suitable grade of their respective kinds for their intended use.

15.0 TERMINATION:

£5.1

152

Fort Bend County may terminate the Contract if the Contractor:

15.1.1 Persistently or repeatedly refuses or fails to supply enough properly skilled
workers or proper materials.

15.1.2 Fails to make payment to Subcontractors for materials or labor in
accordance with the respective agreements between the Contractor and the
Subcontractor.

15.1.3 Persistently disregards laws, ordinances, or rules, regulations or orders of
a public authority having jurisdiction.

15.1.4 Otherwise is guilty of substantial breach of a provision of the Contract
Documents.

When any of the above reasons exists, Fort Bend County may, without prejudice
to any other rights or remedies of Fort Bend County and after giving the
Contractor and the Contractor's surety, if any, seven days' written notice,
terminate employment of the Contractor and may, subject to any prior rights of
the surety:

15.2.1 Take possession of the site and of all materials, equipment, tools, and
construction equipment and machinery thereon owned by the Contractor.
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16.0

17.0

18.0

15.3

154

15.2.2 Finish the Project by whatever reasonable method Fort Bend County may
deem expedient.

Either party may terminate this Contract at any time by providing thirty (30) days
written notice.

When Fort Bend County terminates the Contract for one of the reasons stated in
this section, the Contractor shall not be entitled to receive further payment until
the Project is finished. Therefore, the Contractor shall be promptly paid for all
work actually and satisfactorily completed.

COMPLETION, TRANSFER, AND ACCEPTANCE:

16.1

16.2

Final Completion. Upon the occurrence of the final completion date, the punch
list items shall be promptly commenced and thereafter completed within thirty
(30) days after final completion.

Transfer and Acceptance. Upon the occurrence of final completion, care, custody
and control of the Project shall pass to Fort Bend County. As referenced herein,
the "Transfer Date" shall mean the date on which the care, custody and control of
the Project passes to Fort Bend County. Subsequent to the Transfer Date all risk
of loss with respect to the Project shall be by Fort Bend County and the
Contractor shall be thereafier obligated to cover the Project with their Insurance.

SUSPENSION BY FORT BEND COUNTY FOR CONVENIENCE:

17.1

172

173

Fort Bend County may, without cause, order the Contractor in writing to suspend,
delay or interrupt the Project in whole or in part for such period of time as Fort
Bend County may determine.

An adjustment shall be made for increase in the cost of performance, caused by
suspension, delay or interruption. No adjustment shall be made to the extent:

17.2.1 That performance is, was or would have been so suspended, delayed or
interrupted by another cause for which the Contractor is responsible.

17.2.2 That an equitable adjustment is made or denied under another provision of
this Contract.

Adjustments made in the cost of performance may have a mutually agreed fixed
or percentage fee.

INDEPENDENT CONTRACTOR:

The Contractor shall be an independent contractor and any provisions of this Contract that may
appear to give Fort Bend County the right to direct the Contractor as to the details of the manner

Initials of Bidder: Pee—
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of doing the Project shall be deemed to mean that the Contractor shall follow the desires of Fort
Bend County in the results of the Project only and not in the means whereby the Project is to be
accomplished. The Contractor shall be responsible as to the details of completing the Project.
Neither the agents, representatives, nor employees of the Contractor, shall be deemed to be the
agents, representatives, or employees of Fort Bend County. The Contractor further represents
that it accepts a fiduciary role and responsibility with respect to Fort Bend County and will, to its
best abilities, act in the best interests of Fort Bend County and the timely completion of the
Project. The Contractor agrees and understands that neither it nor any of its agents or employees
may act in the name of Fort Bend County except and unless specifically authorized in writing by
Fort Bend County to do so. The Contractor shall furnish construction administration and
management services and use the Contractor’s best efforts to complete the Project in an
expeditious and economical manner consistent with the interests of Fort Bend County.

19.0 NOTICE

19.1 All written notices, demands, and other papers or documents to be delivered to
Fort Bend County under this Contract shall be delivered to the Sheriff’s Office,
301 Jackson, Richmond, Texas 77469, or at such other place or places as Fort
Bend County may from time to time designate by written notice delivered to the
Contractor. For purposes of notice under this Contract, a copy of any notice or
communication hereunder shall also be forwarded to the following address: Fort
Bend County, 301 Jackson Street, Suite 719, Richmond, Texas 77469, Attention:
County Judge.

19.2  All written notices, demands, and other papers or documents to be delivered to the
Contractor under this Contract shall be delivered to the Authorized Representative
identified in the Contract documents or such other place or places as the
Contractor may designate by written notice delivered to Fort Bend County.

20.0 RECORDS:

20.1 Fort Bend County shall be the absolute and unqualified owner of all drawings,
preliminary layouts, record drawings, sketches and other documents prepared
pursuant to the Contract by Contractor.

20.2 The Contractor agrees to maintain and preserve for a period of at least five years
after the earlier of the expiration of the defects period or termination of this
Contract, accurate and complete records relating to the performance of the
Project. The Contractor agrees to, upon request, provide Fort Bend County with
such records.

21.0 SUCCESSORS AND ASSIGNS:
21.1 Fort Bend County and the Contractor bind themselves and their successors,

executors, administrators and assigns to the other party of this Contract and to the
successors, executors, administrators and assigns of such other party, in respect to

Initials of Bidder: D%lg —
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all covenants of this Contract.

21.2 Neither Fort Bend County nor the Contractor shall assign, sublet or transfer its
interest in this Contract without the prior written consent of the other.

21.3  Nothing herein shall be construed as creating any personal liability on the part of
any officer or agent of any public and/or governmental body that may be a party
hereto.

22.0 PUBLIC CONTACT:

Contact with the news media, citizens of Fort Bend County or governmental agencies shall be
the sole responsibility of Fort Bend County. Under no circumstances, whatsoever, shall
Contractor release any material or information developed in the performance of its services
hereunder without the express written permission of Fort Bend County, except where required to
do so by law.

23.0 MODIFICATIONS:

This instrument contains the entire Contract between the parties relating to the rights herein
granted and obligations herein assumed. Any oral or written representations or modifications
concerning this instrument shall be of no force and effect excepting a subsequent written
modification signed by both parties hereto.

24.0 SILENCE OF SPECIFICATIONS:

The apparent silence of specifications as to any detail, or the apparent omission from it of a
detailed description concerning any point, shall be regarded as meaning that only the best
commercial practice is to prevail and that only material and workmanship of the finest quality
are to be used. All interpretations of specifications shall be made on the basis of this statement.
The items furnished under this contract shall be new, unused of the latest product in production
to commercial trade and shall be of the highest quality as to materials used and workmanship.
Manufacturer furnishing these items shall be experienced in design and construction of such
items and shall be an established supplier of the item bid.

25.0 SEVERABILITY:

In the event one or more of the provisions contained in these requirements or the specifications
shall for any reason be held to be invalid, illegal or unenforceable in any respect, such invalidity,
illegality, or unenforceability shall not affect any other provision hereof and these requirements
or the specifications shall be construed as if such invalid, illegal, or unenforceable provision had
never been contained herein.

26.0 GOVERNING FORMS:

In the event of any conflict between the terms and provisions of these requirements and the
specifications, the specifications shall govern. In the event of any conflict of interpretation of
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any part of this overall document, Fort Bend County's interpretation shall govern.
27.0 TAXEXEMPT:

Fort Bend County is exempt from state and local sales and use taxes under Section 151.309 of
the Texas Tax Code. This Contract is deemed to be a separate contract for Texas tax purposes,
and as such, Fort Bend County hereby issues its Texas Exemption for the purchase of any items
qualifying for exemption under this Contract. Contractor is to issue its Texas Resale Certificate
to vendors and subcontractors for such items qualifying for this exemption, and further,
contractor should state these items at cost.

28.0 ENTIRE AGREEMENT:

The Parties agree that this Contract contains all of the terms and conditions of the understanding
of the parties relating to the subject matter hereof. All prior negotiations, discussions,
correspondence and preliminary understandings between the parties and others relating hereto
are superseded by this Contract. By entering into this Contract, the parties do not intend to
create any obligations, express or implied, other than those specifically set out in this Contract.

29.0 APPLICABLE LAW AND VENUE

This Contract shall be construed under and in accord with the laws of the State of Texas, and all
obligations of the parties created hereunder are performable in Fort Bend County, Texas, and that
venue for any litigation arising out of or related to this Contract shall lie solely in the court of
appropriate jurisdiction located in Fort Bend County, Texas.

30.0 ENCLOSURE:

The following being incorporated herein by reference for all purposes as though fully set forth
herein word for word.

Enclosure #1 — Project Manual

31.0 SPECIFICATIONS AND BID PRICING FOR CINCO RANCH BRANCH
LIBRARY (Option I):

31.1 Work shall include all labor and materials to provide a recover. The entire roofing
system is to be power broomed and cleaned to accept a new mechanically
fastened gypsum cover-board.

312 Provide and install 1-layer of half-inch (1/2”) gypsum cover-board mechanically
fastened to existing metal deck.

31.3 Provide and install 90-mil smooth sanded base ply as part of a multi-ply PVC roof
system set in hot asphalt.

Initials of Bidder: A
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ADDENDUM NO. 1 FOR

FORT BEND COUNTY - MULTIPLE ROOF

REPLACEMENTS AND REPAIRS
PROJECT NO. B22-088

1320 SPINKS ROAD
FLOWER MOUND, TX 75028
972.874.1388
www.armko.com

Contractor shall incorporate the following additions, deletions and clarifications into the
proposal for this project to be submitted by 2:00 P.M., July 7, 2020 ATTN: Cheryl Krejci CPPB,
Senior Buyer, 301 Jackson Street, Suite 201, Richmond TX 77406. Contractor shall
acknowledge receipt and consideration of this Addendum No. 1 on the Proposal Form.

The addendum serves to clarify, revise, and supersede information in the Project Manual, the

Drawings, and previously issued Addenda. The following additions, deletions and
clarifications shall be made part of the plans and specifications for this project:

item 1 for Revised Proposal:

1. Revised Proposal form attached shall be used to submit bids for this project.

2. Section 07 41 13, Metal R-Panel Roof System, Page 07 1 13 — 1, Materials, Paragraph

2.01, Subparagraph A, delete in its entirety and replace with the following:

Item 2 for Revised Specification:

A. Fluorocarbon Coating:
1. Full strength 70% Kynar 500® coating baked on for fifteen (15) minutes
at 450°F to dry-film thickness of 1.0 mil.

£ x40 ha

16% reflective gloss (ASTM D 523). (Low Gloss).
0.3 mil baked on epoxy primer.
Backer side of panels to be painted with an off-white polyester coating.
Top Side Color: As selected by Architect from manufacturer's full range
of color offerings, including metallic and custom colors

2. Delete Specification Section 07 41 13.1 in its entirety and replace with one attached.



ADDENDUM NO. 1 FOR FORT BEND COUNTY FOR MULTIPLE ROOFS REPLACEMENTS
AND REPAIRS

PROJECT NO. B22-088

Page 2 of 2

Item 3 Questions and Answers:

3. Question: Will you allow VERSIFLEECE KEE HP?

Answer: Verisfleece Kee HP is not an approved membrane, no documentation has been
provided to ensure that membrane meets and exceeds the requirements

4. Question: Will you allow Cold Process Asphalt?

Answer: Cold process will be allowable if there is no additional cost to the client AND it is
required by an approved membrane manufacturer to meet wind uplift.

5. Question: Will the Core information be released soon?

Answer: Core information, as seen in the field and used at contractor’'s own discretion has
been provided to the County purchasing department

END

Attachment: Revised Proposal, 8 pages
Core information, 1 page
Section 07 41 13.1 Metal Standing Seam, 8 pages
Sign-In Sheet, 3 pages



BASE PROPOSAL 1: CINCO RANCH BRANCH LIBRARY
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Work shall include all labor and materials to provide a RECOVER. The entire roofing system is to be
power broomed and cleaned fo accept a new mechanically fastened gypsum coverboard.

Install 1-layer of 1/2-inch gypsum coverboard mechanically fastened to existing metal deck.

Install 90-mil smooth sanded base ply as part of a multi-ply PVC roof system set in hot asphalt

Install 1-layer of 80mil fleece back PVC membrane containing Elvaloy set in hot asphalt.

Install new overflow scuppers adjacent to existing roof drains as shown on detail drawings

Raise all wall and curb flashings to a height of ten inches (10") above finished roof surface.

On roof area B, infill existing rear of gables with wood blocking, Cold form framing, insulation,
waterproofing, hat channels and flush metal wall panels to eliminate the base flashing condition at the
steel angle.

Remove and replace all counter flashings and replace with new stainless-steel metal.

Extend existing soil pipes to a height of eight inches (8") above finished roof surface.

Install crickets at the high side of each unit larger than 24-inches

Remove, wire brush, and paint all existing drain strainers and clamping rings with aluminized paint and
replace any missing, damaged or broken drain pieces. Contractor to verify each roof drain is
unobstructed and clear.

Replace all existing clamping ring bolts with stainless-steel bolts with washers

Clean, wire brush, treat rust and paint existing roof hatch(s) with aluminized paint.

All small piping is required to be supported by small pipe supports with rollers.

All measurements are the responsibility of the Contractor.

Contractor to recertify and reattach existing lightning protection.

Provide a manufacturer’'s twenty (20) year NDL warranty to include 120mph wind rating.

Provide a two (2) year Contractors warranty.

All mechanical, electrical, plumbing disconnections shall be the responsibility of the contractor.

This is considered a turn-key project, Fort Bend County is to furnish nothing. All work is the
responsibility of the contractor.

All installation shall be per NRCA, SPRI, ES-1, ASCE-7, the specifications and manufacturer’s
guidelines.

Three Hundred Sixty-Eight Thousand Seven Hundred Twenty-Eight Dollars $ 368,728.00

ALTERNATE PROPOSAL 1: CINCO RANCH BRANCH LIBRARY

® @

Work shall include all labor and materials to provide a FULL REROOF. The entire roofing system is to be
removed down fo the existing metal roof deck

Install one layer of mechanically attached polyisocyanurate insulation to existing metal roof deck

Install one layer of polyisocyanurate insulation, set in hot asphalt to first layer. Contractor to verify
insulation thickness meets R-25 for energy code.

Install 1-layer of 1/2-inch gypsum coverboard set in hot asphalt.

Install 90-mil smooth sanded base ply as part of a multi-ply PVC roof system set in hot asphalt

install 1-layer of 80mil fleece back PVC membrane containing Elvaloy set in hot asphait

Install new overflow scuppers adjacent to existing roof drains as shown on detail drawings

Raise all wall and curb flashings to a height of ten inches (10") above finished roof surface.

On roof area B, infill existing rear of gables with wood blocking, Cold form framing, insulation,
waterproofing, hat channels and flush metal wall panels to eliminate the base flashing condition at the
steel angle.

Remove and replace existing standing seam panel system on roof area B front and rear gable ends.
Install premium waterproofing membrane for high temp conditions at standing seam panels.

Remove and replace all counter flashings and replace with new stainless-steel metal.

Extend existing soil pipes to a height of eight inches (8") above finished roof surface.
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Install crickets at the high side of each unit larger than 24-inches

Remove, wire brush, and paint all existing drain strainers and clamping rings with aluminized paint and
replace any missing, damaged or broken drain pieces. Contractor to verify each roof drain is
unobstructed and clear.

Replace all existing clamping ring bolts with stainless-steel bolts with washers

Clean, wire brush, treat rust and paint existing roof hatch(s) with aluminized paint.

All small piping is required to be supported by small pipe supports with rollers.

All measurements are the responsibility of the Contractor.

Contractor to recertify and reattach existing lightning protection.

Provide a manufacturer’s twenty (20) year NDL warranty to include 120mph wind rating.
Provide a two (2) year Contractors warranty.

All mechanical, electrical, plumbing disconnections shall be the responsibility of the contractor.
This is considered a turn-key project, Fort Bend County is to furnish nothing. All work is the
responsibility of the contractor.

All installation shall be per NRCA, SPRI, ES-1, ASCE-7, the specifications and manufacturer's
guidelines.

ELETE (CIRCLE ONE)_One Hundred FortyFive Thousand One Hundred Four Dollars $_145,104.00

BASE PROPOSAL 2: BOB LUTTS FULSHEAR BRANCH LIBRARY

Work shall include all labor and materials to provide MAINTENANCE REPAIRS.

Re-crimp all standing seam metal caps, replace any that are missing or damaged.

Rev\.éork 2 existing metal valleys on both the front and rear of the building to maintain a waterproof
condition.

Cut-off and remove existing gutters. Install new gutters and downspout inlets into existing leader
lines.

Remove and replace thru-wall flashing at all metal to stucco conditions. Install new stainless-steel
thru-wall metal and new coated metal counter flashing. Repair EIFS above thru-wall flashing.
Apply elastomeric paint to all EIFS wall conditions to match existing building color.

Provide a two (2) year Contractors warranty.

This is considered a turn-key project, Fort Bend County is to furnish nothing. All work is the
responsibility of the contractor.

All installation shall be per NRCA, SPRI, ES-1, ASCE 7, the specifications and manufacturer's
guidelines.

Sixty-Three Thousand Four Hundred Forty-Six Dollars $_63,446.00




ALTERNATE PROPOSAL 2: BOB LUTTS FULSHEAR BRANCH LIBRARY
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Work shall include all labor and materials to provide a FULL REROOF.

Install roof purlin type system with EPS insulation installed between the flutes of existing standing seam
roof panels to the height of the rib.

Install new standing seam roofing panel system with a single lock standing seam panel, McElroy by
design.

o Raise and reinstall new stainless-steel thru-wall flashing and repair EIFS as required to complete repair.

e Paint existing and new EIFS wall system with new elastomeric paint, contractor to match existing color
with owner approval.

o Install new gutters and downspouts to include downspout inlets into existing leader lines.

o Raise existing vent pipe flashings to provide 8-inches flashing height.

e Provide manufacturer's 20 year, full system, non-prorated, no dollar limit weathertight warranty to
be jointly signed by the manufacturer and the Panel Applicator
Provide a two (2) year Contractors warranty.
This is considered a turn-key project, Fort Bend County is to furnish nothing. All work is the
responsibility of the contractor.

o Al installation shall be per NRCA, SPRI, ES-1, ASCE 7, the specifications and manufacturer's
guidelines.

ELETE (CIRCLE ONE)__One Hundred Six Thousand Nine Dollars $_106,009

BASE PROPOSAL 3: SUGARLAND BRANCH LIBRARY

Work shall include all labor and materials to provide MAINTENANCE REPAIRS associated with a PVC
roof system to include installation of new sheet metal coping and continuous meftal cleat.
Repairs to include 100 linear feet of strip in membrane in various locations

Removal and installation of sealant at all conditions associated with membrane termination.
Clean, wire brush, treat rust and paint existing roof hatch(s) with aluminized paint.

Replace missing and broken parts on existing roof hatches.

Provide a One (1) year Contractors warranty pertaining to the repairs made at the time of
maintenance repairs.

This is considered a turn-key project, Fort Bend County is to furnish nothing. All work is the
responsibility of the contractor.

All installation shall be per NRCA, SPRI, ES-1, ASCE-7, the specifications and manufacturer's
guidelines.

Thirty-Three Thousand Three Hundred Ninety-One Dollars $__ 33,391.00




ALTERNATE PROPOSAL 3: SUGARLAND BRANCH LIBRARY
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Work shall include all labor and materials to provide REPAIRS associated with Base Proposal 4
Insttallation of a high quality, polyurethane liquid applied roof system to extend the life of the roofing
system.

Clean, wire brush, treat rust and paint existing roof hatch(s) with aluminized paint.

Provide a manufacturer’s ten (10) year waterproofing warranty

Provide a two (2) year Contractors warranty.

This is considered a turn-key project, Fort Bend County is to furnish nothing. All work is the
responsibility of the contractor. :

Al!_?s;@allation shall be per NRCA, SPRI, ES-1, ASCE-7, the specifications and manufacturer's
guidelines.

ADD to BASE Proposal 30ne Hundred Thirty-Eight Thousand Three Hundred Twenty-SeverDollars $  138,327.00

BASE PROPOSAL 4: 5™ STREET COMMUNITY CENTER

Work shall include all labor and materials to provide a FULL REROOF over the gym shown as A. The
entire roofing system is to be removed to existing open purlins.

Install new R-25 vinyl-back insulation over open purlins

Install a minimum of a 22ga White R-panel roof system to include all accessories to maintain a watertight
building.

Install new gutter and downspout system to match existing size and downspout locations connecting to
storm sewer or concrete splash block as required

install transition flashing between areas A and B extending flashing a minimum of 24-inches up slope to
prevent water migration. Include sealant tape, sealant and closure strips as required.

Treat existing fasteners and fasteners locations with rust inhibitor and replace any deteriorated or missing
fastener with one-size large fasteners on areas B thru G.

Coat- existing R-p{.-mei roof system on area B with a high quality, polyurethane liquid applied roof system,
treating any existing hole from previous fasteners with approved manufacturer sealant prior to roofing
system application.

Install all new sheet metal closures at all rake, ridge cap and eave as required to meet manufacturer
requirements.

Remove and replace all sealants present at all conditions across the remaining building standing seam
roof system.

Install new vent pipe neoprene bellows with one size larger, where applicable, apply new sealants and
stainless-steel fasteners.

This is considered a turn-key project, Fort Bend County is to furnish nothing. All work is the
responsibility of the contractor.

All installation shall be per NRCA, SPRI, ES-1, ASCE-7, the specifications and manufacturer's
guidelines.

Seventy-Six Thousand Twenty-Nine Dollars $_ 76,029.00




ALTERNATE PROPOSAL 4: 5™ STREET COMMUNITY CENTER

o Work shall include all labor and materials to provide all items associated with Base Proposal 4
Installation of a high quality, polyurethane liquid applied roof system to the remaining roof areas. Install
a base coat to mask the present color and install a white, energy efficient membrane.
Provide a manufacturer’s ten (10) year waterproofing warranty
Provide a two (2) year Contractors warranty.

e This is considered a turn-key project, Fort Bend County is to furnish nothing. All work is the
responsibility of the contractor.

o Allinstallation shall be per NRCA, SPRI, ES-1, ASCE-7, the specifications and manufacturer's
guidelines.

ADD to BASE Proposal 4 _Forty-Five Thousand Two Hundred Fifty-Eight _Dollars $ 45,258.00

BASE PROPOSAL 5: MISSOURI CITY BRANCH LIBRARY

e Work shall include all labor and materials to provide a RECOVER. The entire roofing system is to be

power broomed and cleaned to accept a new mechanically fastened gypsum coverboard.

Install 1-layer of 1/2-inch coverboard mechanically fastened to existing metal deck.

Install 90-mil smooth sanded base ply as part of a multi-ply PVC roof system set in hot asphalt

Install 1-layer of 80mil fleece back PVC membrane containing Elvaloy set in hot asphalt.

Raise all wall and curb flashings to a height of ten inches (10") above finished roof surface.

Remove and replace all counter flashings and replace with new stainless-steel metal.

Extend existing soil pipes to a height of eight inches (8") above finished roof surface.

Raise existing J-trim at Metal panel barrel roof to allow 10-inches flashing height.

Install crickets at the high side of each unit larger than 24-inches

Remove, wire brush, and paint all existing drain strainers and clamping rings with aluminized paint and

replace any missing, damaged or broken drain pieces. Contractor to verify each roof drain is

unobstructed and clear.

Replace all existing clamping ring bolts with stainless-steel bolts with washers

Install crickets at parapet between scupper openings to direct drainage to scuppers.

Clean, wire brush, treat rust and paint existing roof hatch(s) with aluminized paint.

All small piping is required to be supported by small pipe supports with rollers.

All measurements are the responsibility of the Contractor.

Contractor to recertify and reattach existing lightning protection.

Provide a manufacturer’s twenty (20) year NDL warranty to include 120mph wind rating.

Provide a two (2) year Contractors warranty.

All mechanical, electrical, plumbing disconnections shall be the responsibility of the contractor.

This is considered a turn-key project, Fort Bend County is to furnish nothing. All work is the

responsibility of the contractor.

o All installation shall be per NRCA, SPRI, ES-1, ASCE-7, the specifications and manufacturer's
guidelines.
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Three Hundred Twelve Thousand Six Hundred Four Dollars $ 312,604.00




ALTERNATE PROPOSAL 5: MISSOURI CITY BRANCH LIBRARY

o Work shall include all labor and materials to provide a FULL REROOF. The entire roofing system is to be
removed down to the existing metal roof deck

Install one layer of mechanically attached polyisocyanurate insulation

Install one layer of polyisocyanurate insulation, set in hot asphalt. Confractor to verify insulation thickness
meets R-25 for energy code.

Install 1-layer of 1/2-inch gypsum coverboard mechanically fastened to existing metal deck.
Install 90-mil smooth sanded base ply as part of a multi-ply PVC roof system set in hot asphalt
Install 1-layer of 80mil fleece back PVC membrane containing Elvaloy set in hot asphait

Install new overflow scuppers adjacent to existing roof drains as shown on detail drawings
Raise all wall and curb flashings to a height of ten inches (10") above finished roof surface.
Remove and replace all counter flashings and replace with new stainless-steel metal.

Extend existing soil pipes to a height of eight inches (8") above finished roof surface.

Install crickets at the high side of each unit larger than 24-inches

Remove, wire brush, and paint all existing drain strainers and clamping rings with aluminized paint and
replace any missing, damaged or broken drain pieces. Contractor to verify each roof drain is
unobstructed and clear.

Replace all existing clamping ring bolts with stainless-steel bolts with washers

Clean, wire brush, treat rust and paint existing roof hatch(s) with aluminized paint.

All small piping is required to be supported by small pipe supports with rollers.

All measurements are the responsibility of the Contractor.

Contractor to recertify and reattach existing lightning protection.

Provide a manufacturer’s twenty (20) year NDL warranty to include 120mph wind rating.
Provide a two (2) year Contractors warranty.

All mechanical, electrical, plumbing disconnections shall be the responsibility of the contractor.
This is considered a turn-key project, Fort Bend County is to furnish nothing. All work is the
responsibility of the contractor.

o All installation shall be per NRCA, SPRI, ES-1, ASCE-7, the specifications and manufacturer's
guidelines.
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ELETE (CIRCLE ONE)_One Hundred Three Thousand Five Hundred Sixty-Three Dollars $ 103,563.00



BASE PROPOSAL 6: FORT BEND BOYS AND GIRLS CLUB:
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Work shall include all labor and materials to provide a FULL RE-ROOF on roof areas B and C. The entire
roofing system is to be removed to existing lightweight concrete roof deck on area B.

Mechanically attach a base sheet to the lightweight concrete roof deck. Contractor to verify attachment
method by pull test as directed by a 3" party company such as OMG.

Adhere 2 layers of polyisocyanurate insulation with overlapping joints to meet R-25 R-value to
mechanically fastened base sheet.

o Install 1/2 per foot tapered crickets between roof drains and/or primary scupper locations

o Install 1-layer of 1/2-inch gypsum coverboard set in hot asphait

o Install 90-mil smooth sanded base ply as part of a multi-ply PVC roof system set in hot asphalt

o Install 1-layer of 80mil fleece back PVC membrane containing Elvaloy set in hot asphait.

« Remove and replace existing barrel roof assembly on Area C with a 238t panel system, or similar, roof
system fastened to existing roof deck installing all necessary hardware and closures to maintain a
waterproof facility.

o Install insulation to meet energy code and a minimum of R-25.

o Replace all rake and edge trim as required to install new metal panel roof system.

« Raise all wall and curb flashings to a height of ten inches (10") above finished roof surface.

o Apply new high-quality elastomeric paint to all tilt wall parapets to the leading edge of the tilt-wall panel,

o Raise all RTU units to a height of ten inches (10") above finished roof surface.

o Remove all vertical wall joint sealants and backer rods and replace with new sealant and backer rod.

o Remove and replace all counter flashings and replace with new stainless-steel metal.

o Extend existing soil pipes to a height of eight inches (8") above finished roof surface.

o Install crickets at the high side of each unit larger then 24-inches

e Reinstall any broken or damaged condensate lines

o Remove, wire brush, and paint all existing drain strainers and clamping rings with aluminized paint and
replace any missing, damaged, or broken drain pieces. Contractor to verify each roof drain is
unobstructed and clear.

o Replace all existing clamping ring bolts with stainless-steel bolts with washers

o Clean, wire brush, treat rust and paint existing roof hatch(s) with aluminized paint.

o Raise all small pipes to a height of 14" above finished roof surface and install small pipe supports with
rollers per specifications

o Provide a manufacturer’s twenty (20) year NDL warranty to include 120mph wind rating.

o Provide a two (2) year Contractors warranty.

o All mechanical, electrical, plumbing disconnections shall be the responsibility of the contractor.

This is considered a turn-key project, Fort Bend County is to furnish nothing. All work is the
responsibility of the contractor.

o Allinstallation shall be per NRCA, SPRI, ES-1, ASCE-7, the specifications and manufacturer's
guidelines.

One Hundred Forty-Six Thousand Seven Hundred Six Dollars $_146,706.00
UNIT PRICE PROPOSAL.:

1. Remove and replace wet or deteriorated insulation board: $ 4.00 per square foot

2. Remove and replace single-ply membrane to match exist: $ 6.00/ sqft per board foot

3. Remove and replace deteriorated LWC roof deck: $ 9.00 per square foot

4. Remove and replace damaged or deteriorated metal pan: $ 12.00 per square foot




5. Remove and replace deteriorated nailers: $___350 per board foot.
6. Remove and replace deteriorated wood decking: $ 400 per square foot.
7. Install thru-wall system w/ 3-course brick removal $ 125.00 per linear foot
8. Install thru-wall flashing with EIFS removal/ repair $_ 90.00 per linear foot
9. Remove and replace damaged or rusted metal decking: $_ 1200 per square foot
10. Install new overflow scupper per details $_400.00 per scupper

Contractor ag that prices quoted above shall remain in effect for a period of thirty (30) days from
date of bid. _\-572~ _ Contractor Initial

Acknowledgement of preapproved concrete/llandscape contractor kﬁi (initials)

"Contractor to perform all corrective site work and provide name and references of these subs prior to starting

work on site"
In submitting this proposal, it is understood that the contractor shall provide part of this proposal and contain the

following information:
. Site plan showing staging areas to accomplish the scope of work

. Roof plan showing schedule of construction and location sequence of work

. Name and qualifications of Project Manager

a
b
c. Name and qualifications of superintendent
d
e. List current work load

£

Acknowledgment that Company owner will be in attendance at each

P ERVER

weekly meeting —~
Acknowledgement of items a-f - - (initials)



Fort Bend County 2020 Roof replacement and Repairs Project
Project B20-088

. Cinco Ranch Library
Metal Deck
3.5” Iso insulation
2-ply Modified

. Fulshear Branch Library
2x wood purlins over metal structure
EPS insulation between wood purlins
Plywood deck over purlins
Tee-panel lock metal panels

. Sugarland Branch Library
Metal Deck
2” Iso insulation
PVC Single-ply roof system

. Missouri City Library
Metal Deck
2” Iso insulation
2-ply Modified

. 5t Street Community Center
Roof Area A- R-panel Roof system with vinyl backed insulation over open framing
Roof area B- R-panel Roof system with vinyl backed insulation over open framing
All others areas- Single lock standing seam metal panels with unknown attachment and insulation

. Hobby Boys and Girls Club
Roof Area A- Lightweight concrete roof deck over metal pan
Roof area B- Tee-lock metal panel roof system over unknown insulation over a solid deck material

NOTE: Contractors are to use this information at their own risk to develop bid documents in reference
to the project noted above.
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PROJECT #: B22-088
PROPOSAL.: 2020 MULTIPLE ROOF REPLACEMENTS

FORT BEND COUNTY FACILITIES MANAGEMENT, FORT BEND, TX

SECTION 07 41 13.1
METAL ROOF PANELS

PART 1 GENERAL

1.1 SUMMARY

A.

SECTION INCLUDES
1. Standing-seam metal roof panels, including trim and accessories
2. RELATED SECTIONS
a) Section 07 22 16 - Roof Board Insulation
b) Section 07 62 00 - Sheet Metal and Miscellaneous Accessories
c) Section 07 72 00 - Roof Accessories
d) Section 07 92 00 — Sealants and Caulking

1.2 REFERENCES

A.

L
J.

AlISI S-100 — North American Specification for the Design of Cold-Formed Steel Structural
Members.

ASCE-7: American Society of Civil Engineers -Minimum Design Loads for Buildings and
Other Structures; version adopted by local Building Code authority having jurisdiction.

ASTM A792 - Specification for Steel Sheet, 55% Aluminum-Zinc Alloy-Coated by the Hot-Dip
Process.

ASTM E1592 - Standard Test Method for Structural Performance of Sheet Metal Roof and
Siding System by Uniform Static Air Pressure Difference

ASTM E1646 - Standard Test Method for Rate of Water Penetration Through Exterior Metal
Roof Panel Systems By Uniform Static Air Pressure Difference.

ASTM E1680 - Standard Test Method for Rate of Air Leakage Through Exterior Metal Roof
Panel Systems.

ASTM E2140 - Standard Test method for water penetration of metal roof panel systems by
static water pressure head.

Factory Mutual 4471 Appendix G - Susceptibility to Leakage Test Procedure for Class 1
Panel Roofs.

UL 580 - Tests for Uplift Resistance of Roof Assemblies.

UL 1897 - Uplift Tests for Roof Covering Systems.

1.3 ADMINISTRATIVE REQUIREMENTS

A.

Pre-installation Meetings:

1. Schedule meeting to discuss roof project requirements, substrate conditions,
manufacturer's installation instructions, and manufacturer's warranty requirements
before start of work onsite.

METAL R-PANEL ROOF SYSTEM 07 4113 -1
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PROJECT #: B22-088
PROPOSAL: 2020 MULTIPLE ROOF REPLACEMENTS
FORT BEND COUNTY FACILITIES MANAGEMENT, FORT BEND, TX

2. Required attendees: Contractor, metal deck & roof installer, and any other
subcontractors who have equipment penetrating the roof or Work that requires roof
access or traffic.

1.4 SUBMITTALS

A. Product Data: Manufacturer literature indicating product specifications, installation
instructions, and standard construction details for specified products.

B. Shop Drawings: To be prepared by metal roof system manufacturer.

1. Submit roof plan showing panel layout, profiles, components, accessories, finish colors,
gutters and downspouts as applicable.

a) Indicate layout of roofing panels and roof panel sizes, including custom
fabricated roofing panels if indicated, indicate each trim condition.
b) Include details of each condition of installation, including the locations and types

of fasteners, sealants and accessories. Indicate locations, gauges, shapes, and
methods of attachment of all panels, accessories and trim.

c) indicate products/materials required for construction activities of this section not
supplied by manufacturer of products of this section.
d) Indicate locations of field applied sealant.

e) Indicate locations of field worked conditions.
2. Roof Panel Attachment:
a) Roof plan with wind uplift pressure calculations at field, corner and perimeter
areas according to version of ASCE-7 referenced by locally-adopted Building
Code and the authority having jurisdiction.
b) Roof plan indication roof clip spacing pattern at field, corner, perimeters and
where panels are to be fixed from thermal movement.
c) Roof panel attachment plan must be stamped by licensed engineer in State in
which project is constructed, certifying roof attachment meets local Building
Code requirements for wind uplift.
C. Samples:
1. Submit two samples, 12" long, full width panel, showing metal gage, and seam.
2. Two samples each for roof panel clip, bearing plate and clip fastener.
3. Submit color samples for Architect's selection.
4. Submit sample warranties:
a) Manufacturer Finish Warranty
b) Manufacturer Weathertightness Warranty complying with this Specification
c) Installer Warranty

D. Certificates:
1. Submit roof panel manufacturer's certification that fasteners, clips, backup plates,
closures, roof panels and finishes meet the specification requirements.
2. Submit roof panel manufacturer’s certification that installer meets requirements to install
roof system and is qualified to obtain required warranties.

E. Delegated Design Submittals: Submit engineering calculations indicating wind uplift pressure
calculations according to local building code for project location with respect to appropriate
Importance Factor, Exposure category and Safety Factor. Calculations shall be sealed by a
professional engineer licensed to practice structural engineering in the state in which project
is located.

METAL R-PANEL ROOF SYSTEM 074113-2
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PROJECT #: B22-088
PROPOSAL: 2020 MULTIPLE ROOF REPLACEMENTS
FORT BEND COUNTY FACILITIES MANAGEMENT, FORT BEND, TX
F. Test and Evaluation Reports - Certified test results that indicate roof system meets or

exceeds design and performance criteria. Testing to include:

1.

Static Water Testing Certification: Manufacturers test data, signed and sealed by a
registered professional engineer, in accordance with FM4471 Appendix G, and pass with
no leakage. The test specimen must successfully withstand being submerged under 6”
of water for a minimum period of 7 days.

ASTM E1680 - Manufacturer's test data, signed and sealed by a registered professional
engineer

ASTME1646 - Manufacturer's test data, signed and sealed by a registered professional
engineer, indicating no water penetration up to 20 pounds per square foot differential
pressure.

ASTM E1592 - Manufacturers test data, signed and sealed by a registered professional
engineer, substantiating that roof system will meet the allowable wind pressures using
an appropriate Factor of Safety in accordance with AISI S-100.

ASTM E2140 - Manufacturers test data, signed and sealed by a registered professional
engineer, on a test specimen with no end lap, indicating that no water leakage was
observed during the testing period of 6 hours with a 6” water head on the specimen.

G. Qualification Statements: For Manufacturer and Installer.

1.5 CLOSEOUT SUBMITTALS

A. Operation and Maintenance Data: Manual indicating requirements and recommendations, to
maintain the roof system, in good working condition.

B. Warranty Documentation: Submit final warranties required in this section.

1.6 QUALITY ASSURANCE

A.

Qualifications:

1. Manufacturer Qualifications: Manufacturer shall have a minimum of ten years
experience in the manufacturing of metal roof systems similar to those required
for this project. Manufacturer must have a current installer training program.

2. installer Qualifications: Installer ("roofer”) to perform the work of this section,
shall have no fewer than 5 years of successful experience with the installation of
metal roof systems similar to those required for this project. The installer shall be
qualified and certified by the roof panel manufacturer for installation of
manufacturer-warranted systems prior to bid date.

Field Measurements: Prior to fabrication of panels, take field measurements of structure
or substrates to receive panel system. Allow for trimming panel units, where final
dimensions cannot be established prior to fabrication.

Mock-Ups: Install a 30-foot-wide, quality control area of metal roofing, for review by the
Consultant. The Consultant shall approve the quality of installation for the roof, prior to
installing additional metal panels.

1.7 DELIVERY, STORAGE AND HANDLING

METAL R-PANEL ROOF SYSTEM 074113-3
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PROJECT #: B22-088
PROPOSAL: 2020 MULTIPLE ROOF REPLACEMENTS

FORT BEND COUNTY FACILITIES MANAGEMENT, FORT BEND, TX

A.

B.

Delivery and Acceptance Requirements: Deliver panels to jobsite properly packaged to
provide protection against transportation damage. Panels too long to ship shall be site
formed onto the roof by manufacturer’s factory personnel using manufacturer’s factory roll
forming equipment.

Storage and Handling Requirements:

1. Exercise care in unloading, storing and erecting panels to prevent bending, warping,
twisting, and surface damage.

2. Store all material and accessories above ground on well skidded platforms. Store under
waterproof covering. Provide proper ventilation to panels to prevent condensation build-
up between each panel.

3. Remove from site and replace panels which are damaged or become water-stained
during storage and handling.

1.8 WARRANTIES

A. Manufacturer Warranties:
1. Panel Material: Furnish manufacturers 25-year warranty covering the panel against
rupture, structural failure, or perforation.
2. Panel Coating: Furnish manufacturer's 40-year warranty panel coating warranty
covering cracking, checking, and peeling, and 30-year warranty covering fade and chalk.
3. Metal Roof Weathertightness Warranty:
a) Manufacturer's Joint Weathertightness Warranty
(1) Warranty term: 20 years commencing on date of substantial completion.
(2) Total manufacturer’s liability: NRL (No Repair Limit).
(3)  Warranty must cover: Pipe and Curb Penetrations
(a) Pipes must be centered in pan or a pipe curb must be used. Pipe
must be flashed with an EPDM dektite.
(b) Curbs must be all welded aluminum or stainless steel.
B. Installer Warranty: Installer to provide warranty agreeing to repair or replace metal roof
panels, trim, or accessories that fails due to poor workmanship or faulty installation.
1.  Warranty term: 2 years commencing on date of substantial completion.
PART 2 - PRODUCTS

2.1 ROOF PANEL SYSTEM

A.

B.

Basis of Design: 238T by McElroy Metal, Inc. Bossier City, LA, or approved substitute.

Substitution Limitations

1. Regquests for approval must be submitted in writing at least ten (10) days prior to bid
date and are accompanied by all related test reports and design calculations listed in
section 1.4 and Design and Performance criteria Section 2.2.

2. Substitute manufactures will be approved by written addendum to all bidders. Voluntary

alternates will not be considered. Substitutions will not be permitted after the bid date of
this project.

3. Roof panels proposed for substitution shall fully comply with specified requirements in

appearance, assembly, and performance.

METAL R-PANEL ROOF SYSTEM 074113-4
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PROJECT #: B22-088
PROPOSAL.: 2020 MULTIPLE ROOF REPLACEMENTS

FORT BEND COUNTY FACILITIES MANAGEMENT, FORT BEND, TX

C. Product Options

1. Factory-formed panel, width of 18 inches. Panels shall be symmetrical in design and
shall be mechanically seamed with a field operated electric seaming machine approved
by the manufacturer.

2. Minimum seam height 2 3/8 inches. Integral seam, double lock and snap together type
panels are not acceptable

3. Seam cap matching panel finish with two rows of integral factory hot applied sealant.
Sealant should not come in contact with clip, and clip should not require sealant to
maintain a weathertight condition.

4. Galvalume coated sheet steel, Type AZ-50, Grade 50 as described in ASTM A792; 24
gauge.

5. Finish: Two coat coil applied, baked-on full-strength (70% resin, PVF2) fluorocarbon
coating consisting of a nominal 0.25 mil dry film thickness primer, and a nominal dry film
thickness of 0.7 - 0.8 mil color coat for a total 0.9 to 1.1 mil total system dry film
thickness. Finish to be selected from manufacturer's standard color selection. The back
side of the material should be 0.25 mil primer and 0.25 mil polyester wash coat.

6. Roof panel system must allow individual roof panel removal and replacement from any
point on the roof without damage to adjacent roof panel(s).

7. Roof panel system must be approved by manufacturer to be installed on slopes as low
as 1/4:12.

8. Panels must be furnished and installed in continuous lengths from ridge to eave with no
overlaps. Panels too long to ship will be manufactured on site using manufacturer’s
employees and equipment.

9. Panel surface characteristics to be Striated.

10. Manufacturer weathertightness warranty meeting requirements of this Section.

2.2 PERFORMANCE/DESIGN CRITERIA

A

Thermal Movement: Metal Roofing system, including flashing, shall accommodate unlimited
thermal movement without buckling or excess stress on the structure.

Roof panel and trim attachments will be designed to satisfy the requirements of the roof
design (shown in shop drawings).

Maximum wind uplift capacity of roof system shall be determined using ASTM E 1592 test
results, with an appropriate Factor of Safety in accordance with AISI S-100.

Panel system shall be designed in accordance with the local building code and ASCE7 for
project location with respect to appropriate Exposure category, Importance Factor and Factor
of Safety in accordance with AISI S-100.

Tested and listed by Underwriters Laboratories to comply with UL 580 for wind uplift Class 90
rating.

2.3 ACCESSORIES

A.

Panel Clip Screw - screw required in wind uplift rating requirements and design specification
for application, with corrosion-resistant coating, in length necessary to penetrate substrate
minimum 3/4 inch., as supplied by roof panel manufacturer.

Roof Panel Clip:

METAL R-PANEL ROOF SYSTEM 0741 13-5
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PROJECT #: B22-088
PROPOSAL: 2020 MULTIPLE ROOF REPLACEMENTS

FORT BEND COUNTY FACILITIES MANAGEMENT, FORT BEND, TX

1. Intermittent Clip: 16 gauge galvanized steel, one-piece, 1 %’ offset, designed to allow
roof panel thermal movement and not contact roof panel cap, as supplied by roof panel
manufacturer, meeting wind uplift requirements and design criteria of this section. Clip
designed to sit in between ribs of existing R panel roof, attach to the purlins below and
hold the new roof system above the ribs of the existing R panel.

2. Multi-Span Clip: as provided by roof panel manufacturer for full assembly warranted
systems.

Trim and flashing will be of the same gauge and finish unless approved otherwise by the

metal roof system manufacturer.

1. Ridge closures, consisting of metal channel surrounding factory precut closed cell foam,
will not be secured through the field of the panel.

2. Trim will be installed specifically as displayed in the manufacturer provided shop
drawings. Proposed changes must be approved in writing by the metal roof system
manufacturer.

Concealed supports, angles, plates, accessories and brackets: gauge and finish as
recommended, and furnished by manufacturer.

Accessory Screw: Size and screw type as provided by panel manufacturer for each use,
with prefinished hex washer head in color to match panels where exposed to view.

Rivets: full stainless steel, including mandrel, in size to match application.

Field Sealant:

1. Exposed Sealant: Color coordinated urethane or polymer sealant as supplied by panel
manufacturer.

2. Non-exposed Sealant: Non-curing, non-skinning, butyl tape or tube sealant as supplied
by manufacturer.

Sealant Tape: non-drying, 100 percent solids, high grade butyl tape, as supplied by panel
manufacturer, in sizes to match application.

Pipe Penetration Flashings: 20 year warranted flexible boot type, with stainless steel
compression ring. Use silicone type at hot pipes.

Metal Roof Curbs: 0.063 minimum thickness welded aluminum, or 18 gauge minimum
welded stainless steel, factory-insulated, with integral cricket, and designed to fit roof panel
module, sized to meet application.

Insulation. 1-pound density Expanded Polystyrene board, 23.3" wide by 1.5" thick by 144"
long, Notched out on the bottom to fit over the ribs of existing R panel.

PART 3 - EXECUTION

3.1

INSTALLERS

A. Must be certified and qualified by Manufacturer prior to bid date.

3.2 EXAMINATION

METAL R-PANEL ROOF SYSTEM 074113-6
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PROJECT #: B22-088
PROPOSAL.: 2020 MULTIPLE ROOF REPLACEMENTS

FORT BEND COUNTY FACILITIES MANAGEMENT, FORT BEND, TX

A.

Verification of Conditions

1. Ensure surfaces are ready for panel application.

2. Inspect and ensure surfaces are free from objectionable warp, wave, and buckle before
proceeding with installation of pre-formed metal roofing.

3. Ensure substrate is ready to receive metal roofing. Report items for correction and do
not proceed with metal roof panel system installation until resolved.

3.3 PREPARATION

A

E.
Fi

Install substrate boards, hat channels, purlins, or furring channels in accordance with
manufacturer’'s recommendations.

Coordinate Work, with installation of other associated Work, to ensure quality application.
Coordinate Work with installation of associated metal flashings and building walls.

Coordinate Work to minimize foot traffic and construction activity on installed finished
surfaces.

Coordinate location of pipe penetrations to allow centering of pipe in panel.

Coordinate location of roof curbs, to allow proper integration with roof panel seams.

3.4 INSTALLATION

A

o

r o nom

Comply with and install roofing and flashings in accordance with all details shown on
manufacturer's approved shop drawings and manufacturer's product data, instructions, and
installation manuals, within specified erection tolerances.

Install field panels in continuous lengths, without endlaps

Do not install panels damaged by shipment or handling.

Install intermittent clips with bearing plates, if required, and continuous clips, if required,
according to the engineered design pattern in the field, perimeter, and corner areas of the
roof.

Fix panels at location depicted on reviewed shop drawing(s).

Fold up pan of panel at ridge, hip and headwalls. Commonly referred to as breadpanning.

Allow for required panel clearance at penetrations for thermal movement.

Install concealed supports, angles and brackets as furnished by manufacturer to form
complete assemblies.

Remove roof panel and flashing protective film prior to extended exposure to sunlight, heat,
and other weather elements.

METAL R-PANEL ROOF SYSTEM 07 4113 -7
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PROJECT #: B22-088
PROPOSAL.: 2020 MULTIPLE ROOF REPLACEMENTS

FORT BEND COUNTY FACILITIES MANAGEMENT, FORT BEND, TX

J. Field-apply sealant tape and gun-grade sealant according to reviewed shop drawings and
manufacturer's requirements for airtight, watertight installation.

K. Ensure sealant beads and tapes are applied prior to sheet metal installation to achieve a
concealed bead. Neatly trim exposed portions of sealant without damaging roof panel or
flashing finish.

L. Align pipe penetrations to occur at center of roof panel. Report and have corrected
improperly-placed penetrations before proceeding with panel installation. Remove and
replace roof panels which have improperly-placed penetration flashings.

M. Align roof curbs to fit roof panel module and overlap standing seam(s). Allow for proper
drainage on both sides of curb.

N. Install sheet metal flashings according to manufacturer's recommendations, reviewed shop
drawings and in accordance with provision of Section 07 62 00 Sheet Metal and
Miscellaneous Accessories

3.5 CLEANING
A. Clean exposed surfaces of work promptly after completion of installation.
B. Clean mud, dirt, and construction-related debris from panels before panels are scratched or

marred.

3.6 PROTECTION

A.

B
C.
D

Protect Work as required to ensure roofing will be without damage at time of final completion.
Do not allow excessive foot traffic over finished surfaces.
Do not track mud, dirt, or construction-related debris onto panel surfaces.

Replace damaged Work before final completion.

END OF SECTION

METAL R-PANEL ROOF SYSTEM 07 4113-8
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42.0 ADDITIONAL BID PRICING FOR UNFORESEEN REPAIRS:

The below prices are to remain in effect for a period of thirty (30) days from the bid due date.

43.0

42.1

42.2

42.3

42.4

42.5

42.6

42.7

42.8

42.9

42.10

Remove and replace wet or deteriorated insulation board: §_4.00 per
square foot.

Remove and replace single-ply membrane to match exist: $_6.00/sqft  per
board foot. I

Remove and replace deteriorated LWC roof deck: $_9.00 per square foot.

Remove and replace damaged or deteriorated metal pan: $12.00 per square
foot.

Remove and replace deteriorated nailers: $§_ 3.50 per board foot.
Remove and replace deteriorated wood decking: $__ 4.00 per square foot.

Provide and install through-wall system w/ 3-course brick removal: §__125.00
per linear foot.

Provide and install through-wall flashing with EIFS removal/repair:
$ 90.00 per linear foot.

Remove and replace damaged or rusted metal decking: §__12.00 per square
foot.
Provide and install new overflow scupper per details: $_ 400-00 per scupper.

ADDITIONAL REQUIREMENTS:

43.1

43.2

433

434

43.6

-5
Acknowledgement of preapproved concrete/landscape contractor. _[} -
(vendor initials)

Contractor to perform all corrective site work and provide name and references of
these subs prior to starting work on site.

i

e site plan showing staging areas to accomplish the scope of work.
=2 i

(vendof initials)

Provid roof. showing schedule of construction and location sequence of
work. ) —
(vendor initials)

Provide name and attach qualifications of superintendent. _Shane Morel

Initials of Bidder: % =

43



Fort Bend County Bid 20-088

43.6 Provide name and attach qualifications of project manager. _Paul Garcia
d
43.7 Attach list of current work load. W}& | y
(vendor initials) i\ A
43.8 Company owner is required to be in attendance at each weekly meeting. il
(vendor initials)
44.0 AWARD:

This contract will be awarded to the low bidder per the base bid and/or alternate bid, per

location.

45.0 TEXAS ETHICS COMMISSION FORM 1295:

45.1

45.2

453

Effective January 1, 2016 all contracts executed by Commissioners Court,
regardless of the dollar amount, will require completion of Form 1295 "Certificate
of Interested Parties", per the new Government Code Statute §2252.908. All
vendors submitting a response to a formal Bid, RFP, SOQ or any contracts,
contract amendments, renewals or change orders are required to complete the
Form 1295 online through the State of Texas Ethics Commission website. Please
visit: https://www.ethics.state.tx.us/whatsnew/elf_info_form1295.htm.

On-line instructions:
45.2.1 Name of governmental entity is to read: Fort Bend County.
45.2.2 Identification number used by the governmental entity is: B20-088.

45.2.3 Description is the title of the solicitation: Various Roof Replacement
Projects

Apparent low bidder(s) will be required to provide the Form 1295 within three (3)
calendar days from notification; however, if your company is publicly traded you
are not required to complete this form.

46.0 STATE LAW REQUIREMENTS FOR CONTRACTS:

The contents of this section are required by Texas Law and are included by County regardless of

content.

46.1

46.2

Agreement to Not Boycott Israel Chapter 2270 Texas Government Code: By
signature on vendor form, Contractor verifies Contractor does not boycott Israel
and will not boycott Israel during the term of this Contract.

Texas Government Code Section 2251.152 Acknowledgment: By signature on
vendor form, Contractor represents pursuant to Section 2252.152 of the Texas

N =

Initials of Bidder:
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Government Code, that Contractor is not listed on the website of the Comptroller
of the State of Texas concerning the listing of companies that are identified under
Section 806.051, Section 807.051 or Section 2253.153.
47.0 HUMAN TRAFFICKING:
By acceptance of this contract, Contractor acknowledges that Fort Bend County is opposed to
human trafficking and that no County funds will be used in support of services or activities that
violate human trafficking laws
48.0 ADDITIONAL REQUIRED FORMS:
All vendors submitting are required to complete the attached and return with submission:
48.1 Required Proof of Insurance
482 Vendor Form
48.3 W9 Form
48.4 Tax Form/Debt/Residence Certification

48.5 Contractor Acknowledgement of Stormwater Management Program

48.6 No Bid Questionnaire

i;‘)//,/?/'

Initials of Bidder:
45



Contract Sheet

Bid 20-088
THE STATE OF TEXAS
COUNTY OF FORT BEND
28
This memorandum of agreement made and entered into on the day of J uly ,20 20

by and between Fort Bend County in the State of Texas (hereinafter designated County), acting herein by
County Judge KP George, by virtue of an order of Fort Bend County Commissioners Court, and

Brazos - Valley Division, LLC (hereinafter designated Contractor).

(company name)

WITNESSETH:

The Contractor and the County agree that the bid and specifications for the Roof Replacement Projects at
Various Locations for Fort Bend County which are hereto attached and made a part hereof, together with this
instrument and the bond (when required) shall constitute the full agreement and contract between parties and for

furnishing the items set out and described; the County agrees to pay the prices stipulated in the accepted bid.

It is further agreed that this contract shall not become binding or effective until signed by the parties hereto and a

purchase order authorizing the items desired has been issued.

28 1 :
Executed at Richmond, Texas this day of July 20 20
K@@ 6& Fort Bend County, Texas
County Judge KP George
By:

County Judge, KP George

\ _,/"/7

By: \»l— A——

Signature of Contractor

By: David Galloway, President

Printed Name and Title

46



o W=9 Request for Taxpayer

Give Form to the

Fev. November 2017} Identification Number and Certification requester. Do not
' send :
ke kb B s » Go to www.irs.goviFormi¥® for instructions and the latest information. Solaati

7 Wame (as shown on your income tax return). Name (s requined an this line; do not leave this line blank.

Brazos - Valley Division, LLC

2 Busineos name/disregarded entity name, i different from above
Brazos Industries

following seven boxes.

single-member LLC

is disregarded from the owner should check the appropriate box for the tex classification of its owner.
{1 Other (zes instructions) >

Dmmmbmma [J ccoporation [ SComoraton [ Partnership [ Trustéestate

[#] Umited Gisbility company. Enter the tax ciassification {C=C corporation, S=S corporation, P=Parinership) > C

Note: Check the appropriate box in the line above for the tax classilication of the single-member owner. Do not check | Exemption from FATCA reporting
LLC if the LLC ks clagsified as a single-mamber LLC that is disregarded from the owner unless the owner of the LLC Is io if any)
another LLC that is not disregarded from the owner for U.6S. fedaral tex purpases. Otherwise, a single-member LLG thal

3 Check appropriaio box for fedaral tax classification of the person whose name Is entered on line 1. Check only ona of the | 4 Exernptions {codes apply only to

certain entities, not Individuals; see
Instructions on page 3):

Exempt payss coda (if any)

fAopics the L8]

113 E. Main Street
6 City, state, and ZIP cods

Clute, Texas 77531

Print or type.
See Specific Instructions on page 3.

G Address (number, street, and apt. or suite no.) See instructions. Requester's narme and address (optional)

7 Uist account numbsr(s) here {optional)

Taxpayer identification Number (TIN)

Enfer your TIN in the appropriate box. The TIN provided must match the name given on line 1 toavald _ | Social security number

backup withhoiding. For Individuals, this is generally your social security number (SSN). However, for a
resident allen, sole proprietor, or disregarded entity, see the instructions for Part |, later. For other
entities, it Is your employsr identification number (EIN). if you do not have a number, ses How to get a

Mote: If the account Is in more than one name, see the instructions for line 1. Also see What Name and Employer Identification number

Number To Give the Requester for guldelines on whose number to enter.

Certification

Under penalties of perjury, | certify thal:

1. The number shown on this form is my correct taxpayer identification number (or | am waiting for a number to be lesued to me); and

2. | am not subject to backup withholding because: (a) | am exempt from backup withholding, or (b) | have not been notified by the Internal Revenue
Servica (IRS) that | am subject to backup withholding as a result of a fallure to repart all interest or dividends, or {c) the IRS has notified me that | am

no longer subject to backup withholding; and
3. | am a U.S. ditizen or other U.S. person (defined below); and
4. The FATCA code{s) entered on this farm {if any) indicating that | am exempt from FATCA reporting Is correct.

Certification instructions. You must cross out item 2 above if you have besn notified by the IRS that you are currently subject to backup withhalding becausa
yau have falled to report afl interest and dividends on your tax retum. For real estate transactions, item 2 does not apply. For mortgage Interest paid,

acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement

arrangement (IRA), and

generally, paymants
mﬁmmmmﬂmywmmmmmmmmmm but you must provide your correct TiN, See the instructions for Par 1l, later.

Sign | signetmeof
Here U.S. person b =

wor_f JO5 /2015

General Instructions * Form 1089-DIV (dividends, inclu

funds)
mmmmmmnevmmmm oF 1099-MISC {

Future developments. For the latest mformation about developments b
related to Form W-8 and its instructions, such as legislation enacted

from stocks or mutual

of income, prizes, awards, or gross

= Form 1098-B (stock or mutual fund sales and certain other

. transactions by brokers)
Sy VeI Un L0 W R SO S TR * Form 1089-S (procesds from raal estate transactions)
Purpose of Form * Form 1089-K (merchant card and third party network transactions)
An individugl or entity (Form W-9 reguester) who Is regulred to file an © Form 1088 (home mortgage interest), 1098-E (student loan interast),
information return with the IRS must obtain your comect taxpaysr 1098-T (tultion)
Identification mmmmmwmmmdsmww « Form 1099-C (canceled debt)
e e e e e T onIMSA R O R
orem num )
(EIN), to report on an information return the amount pald to you, or other WL?MWQWHmmaU&meImaW
amount reporiable on an information return. Examples of information ), to provide your comrsct TIN.
retums includs, but are not fimited to, the foliowing. If you do not retum Form W-8 to the requester with a TIN, you might
e Form 1099-INT {interest eamed or paid) ;wa}scfmbacmvvmmkfng See What is backup withhoiding,
Cat. No. 10231X

Form W= Rev. 11-2017)




JobNo.:
(for Advertised Projects)

Taxpaycr Identification Number (T.LN.): 82-1863311

Company Name submitting Bid/Proposal: Brazos - Valley Division, LLC
1903 Ray Shell Court, Seabrook, Texas 77586

Mailing Address:

Are you registered to do business in the State of Texas? ¢/ Yes No

If you are an individual, list the names and addresses of any partnership of which you are a general partner or any
assumed name(s) under which you operate your business

N/A
I. Property: List all taxable property in Fort Bend County owned by you or above partnerships as well as any d/b/a
names. Include real and personal property as well as mineral interest accounts. (Use a second sheet of paper if
necessary. )
Fort Bend County Tax Acct. No.* Property address or location**
N/A N/A

* This is the property account identification number assigned by the Fort Bend County Appraisal District.

** Lor real property, specify the property address or legal description. For business personal property, specify the
address where the property is located. For example, office equipment will normally be at your office, but inventory
may be stored at a warehouse or other location.

IL Fort Bend County Debt - Do you owe any debts to Fort Bend County (taxes on properties listed in [ above.
tickets, fines, tolls, court judgments, etc.)?

Yes ¢ No If yes, attach a separate page explaining the debt.

I Residence Certification - Pursuant to Texas Government Code §2252.001 et seq., as amended, Fort Bend County
requests Residence Certification. §2252.001 et seq. of the Government Code provides some restrictions on the
awarding of governmental contracts; pertinent provisions of §2252.001 are stated below:

(3) "Nonresident bidder” refers to a person who is not a resident.
(4) "Resident bidder" refers to a person whose principal place of business is in this state, including a

contractor whose ultimate parent company or majority owner has its principal place of business in
this state.

& Icertify that Brazos-Valley Division, LLC
[Company Name]

is a Resident Bidder of Texas as defined in Government Code

§2252.001.

I certify that is a Nonresident Bidder as defined in Government Code
[Company Name]
§2252.001 and our principal place of business is

Created 05/12 [City and State]
‘real 12



Mandatory Form

Contractor Acknowledgement of Stormwater Management Program

I hereby acknowledge that I am aware of the stormwater management program and standard operating
procedures developed by Fort Bend County in compliance with the TPDES General Permit No.
TXR040000. I agree to comply with all applicable best management practices and standard operating
procedures while conducting my services for Fort Bend County. I agree to conduct all services in a
manner that does not introduce illicit discharges of pollutants to streets, stormwater inlets, drainage
ditches or any portion of the drainage system. The following materials and/or pollutant sources must not
be discharged to the drainage system as a result of any services provided:

1. Grass clippings, leaves, mulch, rocks, sand, dirt or other waste materials resulting from
landscaping activities, (except those materials resulting from ditch mowing or maintenance
activities)

Herbicides, pesticides and/or fertilizers, (except those intended for aquatic use)

Detergents, fuels, solvents, oils and/or lubricants, other equipment and/or vehicle fluids,

Other hazardous materials including paints, thinners, chemicals or related waste materials,
Uncontrolled dewatering discharges, equipment and/or vehicle wash waters,

Sanitary waste, trash, debris, or other waste products

Wastewater from wet saw machinery,

Other pollutants that degrade water quality or pose a threat to human health or the environment.

PN Y E WD

Furthermore, I agree to notify Fort Bend County immediately of any issue caused by or identified by:

Brazos - Valley Division, LLC

{Company/Contractor)

that is believed to be an immediate threat to human health or the environment.
—

iy T—
foQ/Wf’f/’ " 07/01/2020

Contractor Signature Date

David Galloway
Printed Name

President
Title




COUNTY PURCHASING AGENT
Fort Bend County, Texas

NO BID/PROPOSAL/QUALIFICATIONS FORM

Jaime Kovar
Interim County Purchasing Agent Office (281) 341-8640

Bid/RFP/RFQ Number:

Vendor's not responding to this solicitation are requested to complete and submit this form to:
Jessica.Carabajal(@fortbendcountytx.gov

Please provide your purpose for not responding to this solicitation.

Project size is too large.

Project size is too small.

Unable to obtain required bonding.

Unable to obtain required insurance.

Not within the scope of our expertise.

Not equipped to complete this project.

Can supply item, but it is not competitive.

Not enough time to respond to this solicitation.

Do not desire to remain on your notification list.

Cannot supply item/service by the delivery/completion date.

Do not provide this type of product. Please remove us from your notification list for this solicitation.

D Not interested in this type of project. Explain:

' DlCannot comply with specifications.  Explain:

Other:

|We are submitting a bid.

Please complete the below information:

Company Name: Eazos - Valley Division, LLC

Mailing Address: 1903 Ray Shell Court, Seabrook, Texas 77586

Physical Address: | 113 E Main Street

City: |Clute

State & Zipcode:  |1€Xas 77531

Name of Signatory: {David Galloway

Title of Signatory: President

Signature:




RESUME

For
Paul B. Garcia

839 Tropicana Blvd.
East Bernard Tx. 77435
Cell (713) 376-4821
paul.garcia72@yahoo.com
Objective

To use skills already learned and skills yet to be learned to help my employer and myself be profitable and also
to achieve a healthy, safe and responsible work environment.

Education

Graduated from Hondo High School 1982
Hondo, Texas

Work Experience

1982-1988 U.S.A.F. Sheet Metal Specialist, Served in a Civil Engineering Squadron. Rank E4

Duties included maintaining Titan II Missile Silos, Construction of Communications Sites state side and over
seas, Served in a RED HORSE unit while stationed in England as a Sheet Metal and Welding Specialist ,
Maintained and worked in all phases of building construction.

1988-1990 Zinsmeyer Mechanical
Duties included Sheet Metal Layout using Triangulation Method (no computers), Installation of mechanical
units, Ducting, Welding Mig, Tig, Arc, etc...

1990-1992 Con-Tex Roofing Services

Duties included Sheet Metal Shop Foreman, Used power breaks, Shears, Roll Formers, Pittsburg, Acme Locks,
Plasmas, Welding, Layout and fabricate Cupolas, Dormers, Domes, Collector Boxes, Standing Seam Panels,
Gutters, Downspouts and many other types of fabrication and installation.

1992-1998 Gulf Star Roofing & Sheet Metal

Duties started as Sheet Metal Shop Foreman and within 6 months was promoted to Field Production Manager.
Duties included managing all projects including Metal Roofing, BUR, Modified Bit, Single Ply, and shingles.
Worked with GC’s, Architects, Consultants, Home Owners, Coordination of all aspects of commercial roofing,
Hire of new employees.

1998 — 1999 Self Employed doing Metal Roofing

1999-2006 Gulf Star Roofing & Sheet Metal Production Mgr.

Duties included managing Commercial Roofing Projects including New Construction and Re-roofing Projects
consisting of Metal Roofing, BUR, Mod Bit., Single Ply and some Tile, Responsible for scheduling field crews,
ordering materials, equipment, making daily important decisions and regularly worked with GC’s, Consultants,
Architects, Engineers, Manufacturers, Inspectors and Owners concerning projects.

2006-March 2012 Con-Tex Roofing Services Project Mgr./ Estimator

Duties included Estimating/ Sales, Project Managing, Assisting Sheet Metal Shop when needed, Worked with
GC’s, Architects, Engineers, Manufacturers, Suppliers, Inspectors when needed, Ordered materials and
equipment when assistance needed by the Production Dept.

Page 1.



May 2012 to October 2014 Gulf Star Roofing & Sheet Metal Operations Mgr.

Duties included managing Commercial Roofing Projects including New and Re-roofing Projects consisting of
Metal Roofing, BUR, Modified and Single Ply. Responsible for scheduling field crews, ordering materials,
equipment, making daily important decisions and regularly working with GC’s, Consultants, Architects,
Engineers, Manufacturers, Inspectors and Owners concerning projects.

November 2014 to July 2018 FW Walton Roofing Operations Mgr.

Duties include day to day operations of production department, Assign projects and delegation of duties to
Project Managers, Supts., Foremen, Warehouse mgr. etc..., Work with Accounting, HR, Sales Dept, oversee
equipment maintenance, sheet metal shop, Assist estimators in areas where they may be inexperienced
etc...Contract Review, Sub-Contractors, Schedule of Values, RFI’s, CO’s, RFP’s, Order materials, Weekly
Meetings with staff, Evaluations, Hiring and dismissals. Familiar with NRCA, ANSI SPRI ES-1, Uplift Design
FM Roof Nav. Tested Assemblies, SMACNA, Weathertightness Warranties and many other duties. |

July 2018 to Present Brazos Industries Project Manager

Duties include Sales/Estimating, Project Management, Ordering Materials, Contract Negotiations, Contract
Reviews, Submittals, Shop Drawings, Field Operations, RFI’s, Change Orders, RFP’s, Evaluations, Warranties.
Systems familiar with are Standing Seam Roofs, Modified Bitumen Roofs, PVC Roofs, TPO Roofs, Pre-
Engineered Buildings, Retro-Fit Systems, Sheetmetal Fabrication and Installations,

Other Skills include Auto Cad, Excel, Word. Can read and understand Architectural Plans, Specifications,
Shop Drawings. Put together Proposal, Bids, Submittals, Shop Drawings, Contract Reviews, Sub-Contractors
and many other things. Working for smaller contractors meant having to learn many skills and wear many hats.

Manufactures include JM, Firestone, Soprema, Siplast, GAF, Garland, Berridge, MBCI, Arch. Bldg.
Components, PAC CLAD, AEP Span and others.

GC’s include Tellepsen, Brookstone, Purcell, EE Reed, Drymalla, Gamma, Humphries, Vaughn, BracBurn
Mission, Durotech, Dunhill, TGM, PBK and many others. ’

Personal Activities Include: Managing my daughters Softball Teams, Hunting, Fishing, Just being with my
family. Enjoy every minute of it.

In Conclusion:

I have a Can Do Attitude, As I have aged my motivation to do the right thing and do the best I can for my
family and those around me has never waivered. I continue to learn each day, I require minimal supervision. I
can make good decisions but not afraid to ask for opinions when needed. I am always open to learning and
because I have no job insecurities I am also willing to teach and share my experiences with anyone that is
willing to listen. This will help make themselves, the people around them and the overall health of the company
better.

My Pet Peeve: Someone that is not willing to help themselves but yet expects to be helped.

Page 2.
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6511 Lower Bay Rd.
Bay Saint Louis, Mississippi 39520
71sugarshane@gmail.com
Phone: (504) 390-2800

Shane Joseph Movel

| am a result-driven professional with more than fifteen years experience in building profitable
organizations within highly competitive marketplaces. | am broad-based in management, have
impressionable people skills, and experience in sales and marketing. | am consistently successful
in identifying new opportunities and technology to increase revenue and profit for the corporation.
I've been an Insurance Adjuster since 2008. Holding License in Texas, Louisiana, and Missippi

Qualification Highlights

< Over fifteen years experience in sales, fabrication/installation, and marketing services
resulting in establishing a successful countertop installation business.

Implemented processes that saved time and increased work productivity.

Improved company’s reputation and image with reliability and dependability,

Created business plans that led to increasing company revenues and profits.

Maximized client and employee relationships.

Ability to communicate effectively and interact with executives, management, and field
personnel.

Possess the ability to work independently or as part of a team to accomplish company
objectives.

Competitive self-starter with the ability to easily grasp and put into effect new ideas.

Dedicated and motivated team player.

Exceptional leadership, organizational and communication skills.

L. N L L
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< Xactimate 28 since 2008
< Microsoft Office (Word, Excel, Outlook)
< Computer Proficient

Professional Background

March 2019 - Present Brazos-Valley Division, LLC Clute, Texas

Superintendent

Ensure performance and productivity of work performed on jobs

Coordinate daily work activities

Prepare daily job reports and forecasts, including summary of construction progress

Responsible for the implementation of project policies, procedures and instructions within assigned scope
Assign and monitor activities of crew to ensure on-time completion and compliance within company and client
contract

Shane Morel Resume Page 1 of 3



Eeb. 2017- 2018 The Workforce Group  Baton Rouge, Louisiana

Independent Adjuster March 2009 - Present
Property Claims

Handle insurance claims, tomado, hurricane, fire, backup, lightening and water claims.
Worked programs Restore Louisiana and Texas Preps.

Feb. 2012- 2017 Progressive Waste Solutions  New Orleans, Chalmette, Louisiana

Account Manager

= Responsible for the daily operations of the organization, reporting to the GM..
Opened numerous new accounts, generating revenue for company.
Developed new sales and marketing ideas for company.

Hold weekly meetings to review business and performance

Communicated daily operations

2008-2012 Worley Catastrophic New Orleans & Hammond, Louisiana
Independent Adjuster

L. . N ) B b S B
GE 0 00 00 o0 oe G0 o0

Responsible for the daily operations of the organization, reporting to the manager.

Purchased office supplies

Established and organized new office when relocated.

Made sound business decisions.

Reviewed all records, timesheets and applications for accuracy.

Communicated daily with claimants.

Held monthly meetings to review business and performance.

Handled insurance claims, including scoping property, adjusting claim, and reimbursed claim.

2003-2012 G&S Custom Installations, LLC Chalmette, Louisiana
Manager/Installer

@,
L

»,
o

Coordinated weekly activity of all personnel and communicated directly to owner.

Designed new company literatures, logos, and developed new sales and marketing ideas for
company.

Successfully communicated with clients to ensure on timely installation and customer
satisfaction.

Hired and supervised employees.

Maintained payroll.

Opened numerous new accounts, generating revenue for company.

Installation of countertops.

Shane Morel Resume Page 20of 3



1993-2003 Custom Surfaces New Orleans, Louisiana

Sales/Installer

< Coordinated weekly activity and communicated directly to owner.

< Developed new sales and marketing ideas for company.

& Successfully communicated with clients to ensure on timely installation and customer
satisfaction.

< Supervised employees.

< Opened numerous new accounts, generating revenue for company.

< Installation of countertops.

Education
1992 Bonnable High School Delgado College New Orleans, Louisiana

Proficient in Excel, Word,

Affiliations
Donated time to several organizations which raised funds for several local charities in the area

Training

Attended several training and continued education courses including:

30 Hour Construction Safety Certification, Estamatics, Xactimate, Ethics, Compliance, and ldentity Theft
The Counselor Salesperson training. )

Adjuster License States
Texas, Louisiana, and Mississippi.

Shane Morel Resume Page 30of 3



Name of Project:
Owner:

Contract Amount:

% Complete:
Est. Completion:

Name of Project:
Owner:

Contract Amount:

% Complete:
Est. Completion:

Name of Project:
Owner:

Contract Amount:

% Complete:
Est. Completion:

BRANZOS

INDUSTRIES

Maijor Projects in Progress

Tractor Supply Phase II
Tractor Supply
$1,456,374.91

90%

July 17, 2020

Adams Insurance Building
Adams Insurance Co.
$66,679.25

95%

July 10, 2020

Meadow Woods Elementary School
Thomas Group Management
$25,111.00

90%

July 10, 2020



Park Plaza Shopping Center — Lake Charles, Louisiana

Brief Description: The project consisted of cleaning a modified roof and installing a high-grade silicone
coating, removing gravel, and installing a new foam roof system.

Project Measurements: 136,340 sq. ft.

Clients Name: Interra-Sky Lake Charles, LLC

Contact Person: Jared Dubin, Property Manager

Phone Number: 713-574-9900

To Whom It May Concern:

We have worked with David Galloway for the better part of six years on multiple projects across multiple
cities and states. David and his team consistently manage our expectations and deliver dependable, high-
quality results. He is committed and reliable on all projects, irrespective of size, and highly conscientious
of potentially difficult working conditions such as occupied buildings. As is the case in any construction
related service, things do not always go right, but David and Brazos Industries always make it right. |
cannot recommend them highly enough. If you have any questions or would like to discuss their merits
further, please contact me at any time.

Best Regards,

Jared Dubin

Interra Capital Group

4801 Woodway Drive, Suite 420W
Houston, Texas 77056
idubin@interracapital.com

(o) 713-574-9900

N INTERRA PROPERTIES



Job Name: Waller 1SD Field Store Elementary — Job 119028

Brief Description: Project consisted of removing an existing PVC roof system over iso insulation down to
metal roof deck and installing R-25 insulation, cover board, a SBS smooth sanded interply and a 60-mil
PVC KEE sheet membrane.

Project Measurements: 30,000+/- sq. ft.

Clients Name: Guy Thomas- Maintenance Director

Contact Person: Guy Thomas

Phone Number: 281.541.5955

Brazos Industries was awarded the roofing project after they were selected as the highest rated out of
multiple bidders. They performed a trouble free, professional job and stayed in close communication
with me during the entire project to ensure our business operations were not impacted by this work. |
would and do recommend their services for future work at any of my client’s facilities.

Respectfully,

Dennis Leifrig, RCI, CIT-1
Building Envelope Consultant
Armko Industries

22503 Katy Freeway, Suite 9
Katy, TX 77450

832.922.9232
dleifrig@armko.com
www.armko.com
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Tractor Supply Co DC 398 Waco, TX

Brief Description: Project consisted of cleaning and installing a high-grade urethane coating over existing
single-ply membrane. No impact to normal business operations occurred.

Project Measurements: 662,000 sq. ft.

Clients Name: Tractor Supply Co

Contact Person: Kevin Humphreys

Phone Number: (817) 240-1809

Brazos Industries was awarded the roofing project for the distribution center roof coating in 2019 that
consisted of installation a urethane coating to cover approximately 662,000 sq. ft. of roof area. They
performed a trouble free, professional job and stayed in close communication with me during the entire
project to ensure our business operations were not impacted by this work. | would recommend their
services for future work at our facility.

Respectfully,

Kevin C Humphreys

Facility Maintenance Manager

2801 Corporation Pkwy

Waco, TX 76712

(0) 254-759-3920 (M) 817-240-1809
khumphreys@TractorSupply.com

7 Sepriy
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CERTIFICATE OF INTERESTED PARTIES

FORM 1295
lofl
Complete Nos. 1 - 4 and 6 if there are interested parties. OFFICE USE ONLY
Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties. CERTIFICATION OF FILING
1 Name of business entity filing form, and the city, state and country of the business entity's place Certificate Number:
of business. 2020-646601
Brazos - Valley Division, LLC
Clute, TX United States Date Filed:
2 Name of governmental entity or state agency that is a party to the contract for which the form is 07/20/2020
being filed.
Fort Bend County Date Acknowledged:
07/28/2020

3 Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a
description of the services, goods, or other property to be provided under the contract.

B20-088
Various Roof Replacement Projects

4 Nature of interest
Name of Interested Party City, State, Country (place of business) (check applicable)
Controlling Intermediary
Scoggins, Howard Clute, TX United States X
Galloway, David Clute, TX United States X
5 Check only if there is NO Interested Party. I:I

6 UNSWORN DECLARATION

My name is , and my date of birth is

My address is , , ,
(street) (city) (state) (zip code) (country)

| declare under penalty of perjury that the foregoing is true and correct.

Executed in County, State of , on the day of , 20 .
(month) (year)

Signature of authorized agent of contracting business entity
(Declarant)

Forms provided by Texas Ethics Commission www.ethics.state.tx.us Version V1.1.3a6aaf7d





