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STATE OF TEXAS §

wn

COUNTY OF FORT BEND §
AGREEMENT FOR PROFESSIONAL ENGINEERING SERVICES

THIS AGREEMENT is made and entered into by and between Fort Bend County,
(hereinafter “County”), a body corporate and politic under the laws of the State of Texas, and KCl
Technologies, Inc., (hereinafter “Contractor”), a company authorized to conduct business in the
State of Texas.

WITNESSETH

WHEREAS, County desires that Contractor provide professional engineering services for
rural intersection improvements of Needville-Fairchilds Road at Padon Road, Needville-Fairchilds
at Jeske Road, and leske Road at Roesler under 2020 Mobility Bond Project No. 20110
{hereinafter “Services”) pursuant to SOQ 14-025; and

WHEREAS, County has determined Contractor is the most highly qualified provider of the
desired Services on the basis of demonstrated competence and qualifications, and County and
Contractor have negotiated to reach a fair and reasonable amount of compensation for the
provision of such Services, as required under Chapter 2254 of the Texas Government Code; and

WHEREAS, Contractor represents that it is qualified and desires to perform such services.

NOW, THEREFORE, in consideration of the mutual covenants and conditions set forth
below, the parties agree as follows:

AGREEMENT

Section 1. Scope of Services

Contractor shall render the professional engineering services as described in Contractor’s
proposal dated June 16, 2021, attached hereto as Exhibit A, and incorporated herein for all
purposes.

Section 2. Personnel

2.1 Contractor represents that it presently has, oris able to obtain, adequate qualified
personnel in its employment for the timely performance of the Scope of Services required under
this Agreement and that Contractor shall furnish and maintain, at its own expense, adequate and
sufficient personnel, in the opinion of County, to perform the Scope of Services when and as
required and without delays.

2.2 All employees of Contractor shall have such knowledge and experience as will
enable them to perform the duties assigned to them. Any employee of Contractor who, in the
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opinion of County, is incompetent or by his conduct becomes detrimental to the project shall,
upon request of County, immediately be removed from association with the project.

Section 3. Compensation and Payment

3.1 Contractor’s fees shall be calculated at the rates set forth in the attached Exhibit
A. The Maximum Compensation for the performance of Services within the Scope of Services
described in Exhibit A is two hundred eighteen thousand six hundred fifty-seven dollars and
no/100 (5218,657.00) as set forth in Exhibit A. In no case shall the amount paid by County under
this Agreement exceed the Maximum Compensation without a written agreement executed by
the parties.

3.2 All performance of the Scope of Services by Contractor including any changes in
the Scope of Services and revision of work satisfactorily performed will be performed only when
approved in advance and authorized by County.

33 County will pay Contractor based on the following procedures: Upon completion
of the tasks identified in the Scope of Services, Contractor shall submit to County staff person
designated by the County Engineer, one (1) electronic (pdf) copy of the invoice showing the
amounts due for services performed in a form acceptable to County. County shall review such
invoices and approve them within 30 calendar days with such modifications as are consistent
with this Agreement and forward same to the Auditor for processing. County shall pay each such
approved invoice within thirty (30) calendar days. County reserves the right to withhold payment
pending verification of satisfactory work performed.

Section 4. Limit of Appropriation

4.1 Contractor clearly understands and agrees, such understanding and agreement
being of the absolute essence of this Agreement, that County shall have available the total
maximum sum of two hundred eighteen thousand six hundred fifty-seven dollars and no/100
{5218,657.00) specifically allocated to fully discharge any and all liabilities County may incur.

4.2 Contractor does further understand and agree, said understanding and agreement
also being of the absolute essence of this Agreement, that the total maximum compensation that
Contractor may become entitled to and the total maximum sum that County may become liable
to pay to Contractor shall not under any conditions, circumstances, or interpretations thereof
exceed two hundred eighteen thousand six hundred fifty-seven dollars and no/100
($218,657.00).

Section 5. Time of Performance

Time for performance of the Scope of Services under this Agreement shall begin with
receipt of the Notice to Proceed and end no later than December 31, 2025. Contractor shall
complete the tasks described in the Scope of Services, within this time or within such additional
time as may be extended by the County.
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Section 6. Modifications and Waivers

6.1 The parties may not amend or waive this Agreement, except by a written
agreement executed by both parties.

6.2 No failure or delay in exercising any right or remedy or requiring the satisfaction
of any condition under this Agreement, and no course of dealing between the parties, operates
as a waiver or estoppel of any right, remedy, or condition,

6.3  Therights and remedies of the parties set forth in this Agreement are not exclusive
of, but are cumulative to, any rights or remedies now or subsequently existing at law, in equity,
or by statute. '

Section 7. Termination

7.1 Termination for Convenience — County may terminate this Agreement at any time
upon forty-eight (48) hours written notice,

7.2 Termination for Default

7.2.1 County may terminate the whole or any part of this Agreement for cause
in the following circumstances:

7.2.1.1If Contractor fails to perform services within the time specified in
the Scope of Services or any extension thereof granted by the County in writing;

7.2.1.2 If Contractor materially breaches any of the covenants or terms and
conditions set forth in this Agreement or fails to perform any of the other provisions of this
Agreement or so fails to make progress as to endanger performance of this Agreement in
accordance with its terms, and in any of these circumstances does not cure such breach or failure
to County’s reasonable satisfaction within a period of ten (10) calendar days after receipt of
notice from County specifying such breach or failure.

7.2.2 If, after termination, it is determined for any reason whatsoever that
Contractor was not in default, or that the default was excusable, the rights and obligations of the
parties shall be the same as if the termination had been issued for the convenience of the County
in accordance with Section 7.1 above.

7.3 Upon termination of this Agreement, County shall compensate Contractor in
accordance with Section 3, above, for those services which were provided under this Agreement
prior to its termination and which have not been previously invoiced to County. Contractor’s
final invoice for said services will be presented to and paid by County in the same manner set
forth in Section 3 above.

7.4 If County terminates this Agreement as provided in this Section, no fees of any
type, other than fees due and payable at the Termination Date, shall thereafter be paid to
Contractor.
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Section 8. Ownership and Reuse of Documents

All documents, data, reports, research, graphic presentation materials, etc., developed by
Contractor as a part of its work under this Agreement, shall become the property of County upon
completion of this Agreement, or in the event of termination or cancellation thereof, at the time
of payment under Section 3 for work performed. Contractor shall promptly furnish all such data
and material to County on request.

Section 9. Inspection of Books and Records

Contractor will permit County, or any duly authorized agent of County, to inspect and
examine the books and records of Contractor for the purpose of verifying the amount of work
performed under the Scope of Services. County’s right to inspect survives the termination of this
Agreement for a period of four years.

Section 10. Insurance

10.1  Prior to commencement of the Services, Contractor shall furnish County with
properly executed certificates of insurance which shall evidence all insurance required and
provide that such insurance shall not be canceled, except on 30 days’ prior written notice to
County. Contractor shall provide certified copies of insurance endorsements and/or policies if
requested by County. Contractor shall maintain such insurance coverage from the time Services
commence until Services are completed and provide replacement certificates, policies and/or
endorsements for any such insurance expiring prior to completion of Services. Contractor shall
obtain such insurance written on an Occurrence form (or a Claims Made form for Professional
Liability insurance) from such companies having Best’s rating of A/VIl or better, licensed or
approved to transact business in the State of Texas, and shall obtain such insurance of the
following types and minimum limits:

10.1.1 Workers” Compensation insurance. Substitutes to genuine Workers’
Compensation Insurance will not be allowed.

10.1.2 Employers’ Liability insurance with limits of not less than $1,000,000 per
injury by accident, $1,000,000 per injury by disease, and $1,000,000 per bodily injury by disease.

10.1.3 Commercial general liability insurance with a limit of not less than
$1,000,000 each occurrence and $2,000,000 in the annual aggregate. Policy shall cover liability
for bodily injury, personal injury, and property damage and products/completed operations
arising out of the business operations of the policyholder.

10.1.4 Business Automobile Liability insurance with a combined Bodily
Injury/Property Damage limit of not less than $1,000,000 each accident. The policy shall cover
liability arising from the operation of licensed vehicles by policyholder.

10.1.5 Professional Liability insurance may be made on a Claims Made form with
limits not less than $1,000,000.
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10.2 County and the members of Commissioners Court shall be named as additional
insured to all required coverage except for Workers’ Compensation and Professional Liability. All
Liability policies including Workers’ Compensation written on behalf of Contractor shall contain
a waiver of subrogation in favor of County and members of Commissioners Court.

10.3 if required coverage is written on a claims-made basis, Contractor warrants that
any retroactive date applicable to coverage under the policy precedes the effective date of the
contract; and that continuous coverage will be maintained or an extended discovery period will
be exercised for a period of 2 years beginning from the time that work under the Agreement is
completed.

Section 11. Indemnity

CONTRACTOR SHALL INDEMNIFY AND HOLD HARMLESS COUNTY AGAINST LOSSES,
LIABILITIES, CLAIMS, AND CAUSES OF ACTION, INCLUDING THE REIMBURSEMENT OF COUNTY’S
REASONABLE ATTORNEYS FEES IN PROPORTION TO CONTRACTOR'’S LIABILITY, ARISING FROM
ACTIVITIES OF CONTRACTOR, ITS AGENTS, SERVANTS OR EMPLOYEES, PERFORMED UNDER
THIS AGREEMENT THAT RESULT FROM THE NEGLIGENT ACT, INTENTIONAL TORT, ERROR, OR
OMISSION OF CONTRACTOR OR ANY OF CONTRACTOR’S AGENTS, SERVANTS OR EMPLOYEES.

Section 12. Confidential and Proprietary Information

12.1 Contractor acknowledges that it and its employees or agents may, in the course
of performing their responsibilities under this Agreement, be exposed to or acquire
information that is confidential to County. Any and all information of any form obtained by
Contractor or its employees or agents from County in the performance of this Agreement
shall be deemed to be confidential information of County {"Confidential Information”). Any
reports or other documents or items {including software) that result from the use of the
Confidential Information by Contractor shall be treated with respect to confidentiality in the
same manner as the Confidential Information. Confidential Information shall be deemed not
to include information that (a} is or becomes (other than by disclosure by Contractor) publicly
known or is contained in a publicly available document; {b) is rightfully in Contractor's
possession without the obligation of nondisclosure prior to the time of its disclosure under
this Agreement; or (c} is independently developed by employees or agents of Contractor who
can be shown to have had no access to the Confidential Information.

12.2 Contractor agrees to hold Confidential Information in strict confidence, using
at least the same degree of care that Contractor uses in maintaining the confidentiality of its
own confidential information, and not to copy, reproduce, sell, assign, license, market,
transfer or otherwise dispose of, give, or disclose Confidential Information to third parties or
use Confidential Information for any purposes whatsoever other than the provision of
Services to County hereunder, and to advise each of its employees and agents of their
obligations to keep Confidential Information confidential. Contractor shall use its best efforts
to assist County in identifying and preventing any unauthorized use or disclosure of any
Confidential Information. Without limitation of the foregoing, Contractor shall advise County
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immediately in the event Contractor learns or has reason to believe that any person who has
had access to Confidential Information has violated or intends to violate the terms of this
Agreement and Contractor will at its expense cooperate with County in seeking injunctive or
other equitable relief in the name of County or Contractor against any such person.
Contractor agrees that, except as directed by County, Contractor will not at any time during
or after the term of this Agreement disclose, directly or indirectly, any Confidential
Information to any person, and that upon termination of this Agreement or at County's
request, Contractor will promptly turn over to County all documents, papers, and other
matter in Contractor’s possession which embody Confidential Information.

12.3 Contractor acknowledges that a breach of this Section, including disclosure of
any Confidential Information, or disclosure of other information that, at law or in equity,
ought to remain confidential, will give rise to irreparable injury to County that is inadequately
compensable in damages. Accordingly, County may seek and obtain injunctive relief against
the breach or threatened breach of the foregoing undertakings, in addition to any other legal
remedies that may be available. Contractor acknowledges and agrees that the covenants
contained herein are necessary for the protection of the legitimate business interest of
County and are reasonable in scope and content.

12.4 Contractor in providing all services hereunder agrees to abide by the provisions of
any applicable Federal or State Data Privacy Act.

12,5 Contractor expressly acknowledges that County is subject to the Texas Public
Information Act, TEX. GOV'T CODE ANN. §§ 552.001 et seq., as amended, and notwithstanding
any provision in the Agreement to the contrary, County will make any information related to the
Agreement, or otherwise, available to third parties in accordance with the Texas Public
Information Act. Any proprietary or confidential information marked as such provided to County
by Consultant shall not be disclosed to any third party, except as directed by the Texas Attorney
General in response to a request for such under the Texas Public Information Act, which provides
for notice to the owner of such marked information and the opportunity for the owner of such
information to notify the Attorney General of the reasons why such information should not be
disclosed.

Section 13. Independent Contractor

13.1 Inthe performance of work or services hereunder, Contractor shall be deemed an
independent contractor, and any of its agents, employees, officers, or volunteers performing
work required hereunder shall be deemed solely as employees of contractor or, where
permitted, of its subcontractors.

13.2 Contractor and its agents, employees, officers, or volunteers shall not, by
performing work pursuant to this Agreement, be deemed to be employees, agents, or servants
of County and shall not be entitled to any of the privileges or benefits of County employment.
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Section 14. Notices

14.1 Each party giving any notice or making any request, demand, or other
communication {each, a “Notice”) pursuant to this Agreement shall do so in writing and shall use
one of the following methods of delivery, each of which, for purposes of this Agreement, is a
writing: personal delivery, registered or certified mail (in each case, return receipt requested and
postage prepaid), or nationally recognized overnight courier {with all fees prepaid}.

14.2  Each party giving a Notice shall address the Notice to the receiving party at the
address listed below or to another address designated by a party in a Notice pursuant to this
Section:

County: Fort Bend County Engineering Depariment
Attn: County Engineer
301 Jackson Street
Richmond, Texas 77469

With a copy to: Fort Bend County
Attn: County Judge
401 Jackson Street, 1% Floor
Richmond, Texas 77469

Contractor: KCl Technologies, Inc.
15021 Katy Freeway, Suite 200
Houston, Texas 77094

14.3 A Notice is effective only if the party giving or making the Notice has complied
with subsections 14.1 and 14.2 and if the addressee has received the Notice. A Notice is deemed
received as follows:

14.3.1 If the Notice is delivered in person, or sent by registered or certified mail
or a nationally recognized overnight courier, upon receipt as indicated by the date on the signed
receipt.

14.3.2 Ifthe addressee rejects or otherwise refuses to accept the Notice, or if the
Notice cannot be delivered because of a change in address for which no Notice was given, then
upon the rejection, refusal, or inability to deliver.

Section 15. Compliance with Laws

Contractor shall comply with all federal, state, and local laws, statutes, ordinances, rules
and regulations, and the orders and decrees of any courts or administrative bodies or tribunals
in any matter affecting the performance of this Agreement, including, without limitation,
Waoarker’s Compensation laws, minimum and maximum salary and wage statutes and regulations,
licensing laws and regulations. When required by County, Contractor shall furnish County with
certification of compliance with said laws, statutes, ordinances, rules, regulations, orders, and
decrees above specified.
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Section 16. Standard of Care

Contractor represents shall perform the Services to be provided under this Agreement
with the professional skill and care ordinarily provided by competent engineers practicing under
the same or similar circumstances and professional license. Further, Contractor shall perform
the Services as expeditiously as is prudent considering the ordinary professional skill and care of
a competent engineer.

Section 17. Assighment

17.1 Neither party may assign any of its rights under this Agreement, except with the
prior written consent of the other party. That party shall not unreasonably withhold its consent.
All assignments of rights are prohibited under this subsection, whether they are voluntarily or
involuntarily, by merger, consolidation, dissolution, operation of law, or any other manner.

17.2  Neither party may delegate any performance under this Agreement.

17.3  Any purported assighment of rights or delegation of performance in violation of
this Section is void.

Section 18. Applicable Law

The laws of the State of Texas govern all disputes arising out of or relating to this
Agreement. The parties hereto acknowledge that venue is proper in Fort Bend County, Texas,
for all legal actions or proceedings arising out of or relating to this Agreement and waive the right
to sue or be sued elsewhere. Nothingin the Agreement shall be construed to waive the County’s
sovereign immunity.

Section 19. Successors and Assighs

County and Contractor bind themselves and their successors, executors, administrators
and assigns to the other party of this Agreement and to the successors, executors, administrators
and assigns of the other party, in respect to all covenants of this Agreement.

Section 20. Third Party Beneficiaries

This Agreement does not confer any enforceable rights or remedies upon any person
other than the parties.

Section 21. Severability

If any provision of this Agreement is determined to be invalid, illegal, or unenforceable,
the remaining provisions remain in full force, if the essential terms and conditions of this
Agreement for each party remain valid, binding, and enforceable.
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Section 22. Publicity

Contact with citizens of Fort Bend County, media outlets, or governmentai agencies shall
be the sole responsibility of County. Under no circumstances whatsoever, shall Contractor
release any material or information developed or received in the performance of the Services
hereunder without the express written permission of County, except where required to do so by
law.

Section 23. Captions

The section captions used in this Agreement are for convenience of reference only and
do not affect the interpretation or construction of this Agreement.

Section 24. Conflict

In the event there is a conflict between this Agreement and the attached exhibits, this
Agreament controls.

Section 25. Certain State Law Requirements for Contracts

25.1 Agreement to Not Boycott Israel Chapter 2271 Texas Government Code: By
signature below, Contractor verifies that if Contractor employs ten (10} or more full-time
employees and this Agreement has a value of $100,000 or more, Contractor does not boycott
Israel and will not boycott Israel during the term of this Agreement.

25.2 Texas Government Code Section 2251.152 Acknowledgment: By signature below,
Contractor represents pursuant to Section 2252.152 of the Texas Government Code, that
Contractor is not listed on the website of the Comptroller of the State of Texas concerning the
listing of companies that are identified under Section 806.051, Section 807.051 or Section
2253.153.

Section 26. Human Trafficking

BY ACCEPTANCE OF AGREEMENT, CONTRACTOR ACKNOWLEDGES THAT THE COUNTY iS
OPPOSED TO HUMAN TRAFFICKING AND THAT NO COUNTY FUNDS WILL BE USED IN SUPPORT
OF SERVICES OR ACTIVITIES THAT VIOLATE HUMAN TRAFFICKING LAWS.

[THE REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK.]
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IN WITNESS WHEREQF, the parties hereto have signed or have caused their respective
names to be sighed to multiple counterparts to be effective on the date signed by the last party

hereto.
FORT BEND COUNTY KCI TECHNOLOGIES, INC
DocuSigned by:
ende Fry
{\ﬁ / & m q Q/ ICDSEDEIISEALSE. .
KP George Countyf{J ge Authorized Agent — Signature
County Judge KP George
\\‘\\‘\.\8?{%%“"/ Erick Fry
9.7.2021 \\;\}\ A .Sog;%
Date S “#z  Authorized Agent — Printed Name
S LB
e ff§ vice President
ATTEST: a,f-. Q{;is
‘(\\ A Title
P ’ T mmm\\‘-“
¥
/WW 8/18/2021
Laura Richard, County Clerk Date

4

J. Stac Slawmskl P.E., County Engineer

AUDITOR’S CERTIFICATE

| hereby certify that funds are available in the amount of $ 218,657.00 to accomplish and
pay the obligation of Fort Bend County under this contract.

Robert Ed Sturdivant, County Auditor

:\Mareus\Agreements\Enginearing\Road Construction\Rural Intarsactios - 20110\Agreement - Pro Eng Sves.kCl.doex. 7/21/2021. 21-Eng-100981
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Mr. Stacy Slawinski, P.E.
County Engineer

301 Jackson St, 15t floor
Richmond, Texas 77469

Re: 20110 — Rural Intersection Improvements
Intersections of Needville-Fairchilds Road at Padon Road, Needville-Fairchilds Road at Jeske
Road, and Jeske Road at Roesler Road

Dear Mr. Slawinski:

KClI Technologies, Inc. is pleased to present this proposal for the engineering services for the above
referenced project.

1.0 PROIJECT INFORMATION

We understand the project involves the proposed intersection improvements for intersections of
Needville-Fairchilds Road at Padon Road, Needville-Fairchilds Road at Jeske Road, and Jeske Road at
Roesler Road.

The work to be performed by the Engineer under this contract consists of providing preliminary and final
design services for the project, coordination with County and County’s Program Manager, and
preparation of construction documents containing plans, specifications and details pertaining to paving,
grading, drainage, storm sewers, storm water pollution prevention, pavement markings, sequence of
construction and traffic control plans, construction cost estimate and time of construction estimate.
Supplementary topographic survey and ROW documents, Drainage analysis and design, and
Geotechnical engineering services will be provided by Engineer’s sub-consultants.

2.0 SCOPE OF SERVICES

See Attachment A for Scope of Services.

ET THE CHALLENGE WWW KCL.COM
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3.0 COMPENSATION

For the scope of services outlined in this letter, we submit a cost not to exceed $218,657.00.

Attachments provide a scope of services, schedule, a breakdown of man-hours and budget
requirements for individual tasks associated with the project, and scope and fee proposals for the sub-
consultants.

We appreciate the opportunity to submit this proposal for your consideration.

Sincerely,

6/16/2021
Wade Zhao, P.E. Date
Approved
FORT BEND COUNTY

Date

Emplovee-Chwned Since 1988

RISE TO THE CHALLENGE WWW.KCL.COM
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EXHIBIT A — SCOPE OF SERVICES

RURAL INTERSECTION IMPROVEMENTS
PROJECT 20110

FORT BEND COUNTY, PRECINCT 1

Project Overview

The work to be performed by the Engineer under this contract consists of providing
preliminary design and final design services for the project, coordination with County
and/or County designated Program Manager, and preparation of construction documents
containing plans, specifications and details pertaining to paving, grading, drainage, storm
water pollution prevention, pavement markings, sequence of construction and traffic
control plans, construction cost estimate and time of construction estimate.
Supplementary topographic survey and ROW documents, and Geotechnical engineering
services will be provided by Engineer’s sub-consuitants.

The Rural Intersection Improvements project area is located in Precinct 1 of Fort Bend
County. Needville-Fairchilds Road is a collector roadway running norihwest to southeast.
The project involves the proposed improvements to three intersections, Needville-
Fairchilds Road at Padon Road, Needville-Fairchilds Road at Jaske Road, and Jaske
Road at Roesler Road. The improvements include increasing the radius, replacing cross
culverts, and repaving the intersections.

A project design team (KCI Team) which consists of KC| Technoiogies Inc (KCl) as the
prime consultant, and two subconsultants (EHRA for topographic survey and ROW
mapping, and Raba Kistner for geotechnical engineering services), has been formed to
perform the required engineering services. KCl| is responsible for general management
of the project and coordinating the work of subconsultants. KCl will review
subconsultants’ work and be satisfied with its quality before submitting it to Fort Bend
County and/or Program Manager for review. KCI will also ensure that the subconsultants
adhere to the schedule. This contract shall cover the Preliminary Design, Design, Bid
Phase, and Construction Phase of this project as described below:

A. Preliminary Design Phase

The Preliminary Design Phase shall include the preparation and approval of
reports necessary to support the recommendations and design of the
roadway, drainage system, and all appurtenances included, but not limited to,

KCt Technologies, inc. 10of10 Exhibit A
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Survey, Right-of-Way (ROW) mapping, Geotechnical Investigations, and
Drainage Studies.

As a result of the study, a Preliminary Engineering Report will be generated.
The Report shall serve as a summary document that incorporates necessary
recommendations from the supporting investigative reports, results from the
working meetings with Fort Bend County, as well as approvals and final
recommendations from the project team's efforts. The document will serve
as the outline and framework for the design phase, addressing the major
design issues and concerns that affect the roadway drainage design and
supporting infrastructure.

1. Topographic Survey and ROW Mapping (Sub EHRA)

See attachment scope for Topographic Survey and ROW Mapping from sub-
consultant (Edminster, Hinshaw, Russ & Associates, Inc. d/b/a EHRA)

2. Geotechnical Engineering Services (Sub Raba Kistner)

See attachment scope for Geotechnical Engineering Services from sub-
consultant (Raba Kistner, Inc.)

3. Drainage Analysis

A Drainage Impact Study will be performed for the project. The Drainage
Impact Study will analyze the impacts associated with the proposed roadway
improvements and culvert extensions, and will present the existing site
conditions, drainage patterns and existing drainage infrastructure; proposed
project impacts, proposed drainage feature, and preobably construction costs
(including ROW). The findings will be summarized and provided in drainage
exhibits as part of the Preliminary Engineering Report.

1. Perform an analysis to define existing drainage areas and drainage
patterns along the roadway and evaluate changes to the exisiing
conditions as a result of the proposed roadway alignments. Evaluate
sheet flow drainage patterns versus runoff defined by the existing
drainage areas based on LiDAR topegraphy and FBC drainage criteria.

2 The impact study will be focusing on drainage impact caused by the
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increased impervious areas under proposed conditions. Considering
the size and scopes of the project, upsizing of culverts will not be
evaluated as drainage improvement option, and Atlas-14 data will not
be used in analysis. The outcome of the drainage study will be
presented for approval by Fort Bend County Drainage District.

This task will include a drainage exhibits detailing “no adverse impact”
for the proposed improvements. This drainage exhibits will utilize FBC
criteria to establish pre and post improvement conditions and identify
how potential impacts are addressed.

4. Preliminary Design Phase Deliverables:

The Study Phase Deliverables are to include the following:

1.

© 0N A WN

Exhibits, including intersection layouts, culvert layouts, and sight
triangles

Survey Control Map

Existing Right-of-Way (ROW) and Topographic Survey (Topo) Map
Drainage exhibits

Geotechnical Report

Utility Conflict Table

Preliminary Cost Estimate

Preliminary Engineering Report (PER, draft and final)

PER Presentation

5. Preliminary Design Phase Project Management

KCI will provide General Project Management Services throughout the
Preliminary Design Phase, including:

1.
2.
3.

Monthly progress reports and billings oversight

Progress meetings

Special tasks or information requests from the FBC/Program Manager
or other FBC senior staff.

Sub-Consultant Management/Coordination.

Review and comment on third party development applications as they
relate to the project.

KClI Technologies, Inc. 3of 10 Exhibit A
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6. Preliminary Engineering Report Presentation

Depending on Fort Bend County Engineering Department staff input with
review of presentation exhibits, the presentation items will be refined as
needed for the sub-sequent PER Presentation.

7. Preliminary Engineering Report

After the PER Presentation, a final Preliminary Engineering Report will be
prepared to include exhibits, supporting reports, and final recommendations.
Any remaining issues identified by the project team or Fort Bend County during
the final preparation of the final study report, will require a decision from Fort
Bend County prior to Final Study Report submittal.

B. Design Phase

The Design Phase will use the alignment and layout conceptual design
developed during the Study Phase and wiil further deveiop the geometric plan
and profile designs and other final design details to bring the design drawings
to a bid ready level of detail.

1. Roadway Design

1) Prepare existing typical sections.

2) Prepare proposed typical sections that show lane configuration and
pavement struciure.

3) Prepare project site map and horizontal alignment data sheets for Needville-
Fairchilds Road and Jaske Road, including benchmarks (17 = 100’ printed
half-size).

4) Roadway plan and profile sheets are omitted based on discussion with
Program Manager (BBI).

5) Prepare intersection layout and grading sheets to include top of pavement
elevations of the three intersections (17 = 20’ printed haif-size).:

6) Identify and modify as necessary standard roadway detail sheets for

conformance with Fort Bend County Engineering Department standard
details.

KCl Technologies, Inc. 4 of 10 Exhibit A




DocuSign Envelope ID: 5D4B2153-D66C-4685-B274-538C0D33F5FB

7)

Show existing ROW with bearings and distances on plan and profile sheets
for reference to ensure all proposed improvements are fully located within
ROW.

2. Drainage Design

1)
2)

3)

4)

5)
6)

Prepare detailed drainage area maps necessary.

Prepare detailed hydraulic calculations necessary to perform the design of
the storm sewer system.

Design cross drainage structure(s) for 50 year and check for 100-year
storm. Design storm sewer/ditch systems for 2-year storm.

Include intersection storm sewer plan and profile data on intersection layout
sheets, which will include plan and profile information for storm sewers,
manholes, inlets and existing utilities.

Prepare culvert layout sheets (17 = 40°).

Identify and modify as necessary standard drainage details sheets.

3. Signing and Pavement Markings

1)

2)

3)

Prepare proposed layouts showing signs and pavement markings (1" = 100’
— double bank printed half-size). Design of permanent signing and
markings will be in accordance with Fort Bend County standards and the
latest version of Texas Manual of Uniform Traffic Control Devices (MUTCD)
for Streets and Highways.

Prepare summary of small signs. Summary will include sign number, text,
size, post, anchor and mounting information.

Identify and modify as necessary standard and modified pavement marking
detail sheets.

4, Traffic Control

1)
2)

_3)

Prepare advanced warning sign layout (1" = 4007).
Prepare sequence of construction with general traffic control plan layout.

Prepare construction sequencing and traffic control plan layouts for each
phase/step (1" = 100°).
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4) Prepare detour layout sheet to detour through traffic around construction.

5) ldentify and modify as necessary standard construction and barricade detail

sheets.

5. Storm Water Pollution Prevention Plans (SW3P)

1) Develop SW3P Narrative

2) Prepare SW3P plans (1"=100" double bank) showing temporary control

measures during each phase of construction. SW3P controls may include
but are not limited to:

Temporary Sediment Fence
Rock Berms

Construction Entrance/Exit
Inlet Protection Barriers

3) Prepare NOI and SWMP forms/sheets, if required.

6. Miscellaneous Roadway

1)
2)

3)

4)

5)

6)

Prepare Title Sheet for project per FBC standard details.

Prepare Index Sheet. Index Sheet will include a listing of the required
standards.

Prepare General Notes sheet and include notes applicable for grading,
paving, drainage, and utilities.

Earthwork Cross-Sections (1”7 = 40’ H, 1" = 4’ V) showing existing and
proposed roadway sections will be prepared every 100’ for the proposed
roadway. The cross-sections will be generated from vertical topographic
information

Compute and tabulate construction quantities and prepare estimate.
Estimates will be prepared and submitted with each review submittal at first
submittal and final submittal.

Provide for the preparation of a geotechnical analysis report of the proposed
roadway and bridges.
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7. Utility Coordination

1) Represented existing utilities in plan and profile
2) Updated utility contact and conflict table

3) Signature block: Attend utility coordination meetings and route completed
plans for final signatures

8. Design Phase Meetings

1) Traffic Control Meeting
2) 70% submittal review
3) 95% submittal review

4) 100% submittal review

9. Deliverables (70%, 95%, and final 100% submittals)

1) 70% submittals contain a digital copy (Adobe Acrobat format, PDF) of the
drawings, specifications, and estimate will be required and shall be
submitted to the Program Manager. Specifically the submittal contains
a) Cover Sheet with a 70 percent interim seal
b) Sheet Index
c) Typical and Non-standard Cross Sections
d) Project Layout Sheet
e} Survey Control
f) Horizontal Alignment Data
g) Drainage Area Map with Hydraulic Calculations
h) Traffic Control Plan
i} Signing and Pavement Markings
j) Storm Water Pollution Prevention Plan
k) Cross Sections
I) Specification Table of Contents {Use Harris County Specifications.

m) TxDOT Specifications and others to be used as necessary depending
on jurisdiction).
n) Construction Cost Estimate (PDF and Excel format)
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2)

3)

0) Bid Form (PDF and Excel format). Ensure that bid items and units match
those shown in the applicable specification.

p) 70% Review Checklist.

q) KMZ file if required.

95% submittals contain a digital copy (PDF) of the drawings, specifications,

and estimate will be required and shall be submitted to the Program

Manager. The 95% submittal should be considered complete with 95%

interim seal, and shall include all of the 70% requirements plus the following:

a) General notes sheet

b) Verify earthwork quantities with cross sections at 100-foot intervals.

c) Signage and pavement marking plans

d) Standard construction details.

e) Project manual (bid form, specification table of contents, any special
specifications or conditions; contract documents excluded)

f) Responses to 70% comments

g) 95% Review Checklist.

h) KMZ file if required

100% submittals contain a digital copy in Adobe Acrobat format (PDF) of
the drawings (sealed and signed), The 100% submittal should be
considered ready for project advertisement and should include the
following:

a) Project manual

b) Construction cost estimate

¢) Responses to 95% comments

d) Recommended maximum number of calendar days for construction

e) 100% Review Checklist

f) KMZ files if required

10.Project Management

KCl will provide General Project Management Services throughout the Design
Phase, including:

1} Monthly progress reports and invoicing

2) Progress meetings

3)

Obtain all necessary agency approvals

11.QA/QC

KCI will provide quality assurance and quality control throughout the process
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and will include:

1) Routine checking of PS&E documents by the Project Manager

2) Close collaboration between the task leader and Project Manager to
ensure all County procedures for the project are met

3) Regular internal review of project

4) Maintain documentation of the QA/QC process

C. Bid Phase

1) Prepare construction bid package to include Notice to Bidders, Instruction
and Information to Bidders, Bid Proposal Form, Standard Form of
Agreement, Bond Forms, General Conditions, Special Conditions if any,
Technical Specifications and Construction Plans, in accordance with
County standards.

2) Provide 27 compact discs, each with one project manual file and one
drawing file.

3) Attend and coordinate pre-bid meeting.

4) Answer Contractor questions and prepare any required addenda.

5) Attend bid opening, tabulate, analyze and review bids for completeness and
accuracy.

6) Provide review on Contractors references.

7) Provide bid tabulation and recommendation of award letter.

D. Construction Phase

1) Attend a pre-construction meeting with Fort Bend County staff, Program
Manager, Construction Manager, general contractor, and construction
materials testing contractor. Provide drawing plan sets and project manuals
at the meeting (Program Manager to provide number of sets).
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2) Review contractor submittals and responding to Requests for Information.

3) Make periodic visits to the site to observe the progress and quality of the
work if required.

4) Participate in a substantial completion walkthrough.

5) Prepare record drawings based on contractor as-built markups after project
completion. Deliver to Fort Bend County one set of the record drawings in
pdf format on a CD/DVD with each sheet stamped “Record Drawings.” The
CD/DVD shall also include electronic files (AutoCAD or Microstation) as well
as a KMZ file showing the existing/proposed right-of-way and proposed
improvements.

E. Ownership and Reuse of Documents

In the event County, County’s other contractors or subcontractors, or anyone
for whom County is legally liable makes or permits to be made any changes or
modifications to the documents, data, reports, research, graphic presentation
materials, etc., including electronic files, without obtaining KCl's prior written
consent, County assumes full responsibility for such changes or modifications,
including any consequences thereof. County agrees to waive any and all claims
against KCI and to release KCI from any liability arising directly or indirectly
from unauthorized changes or modifications.
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Exhibit B: Project Schedule
ID Task Tsk Name Duration  |Start [Finish Qtr 3, 2021 | Qtr4, 2021 latr1, 2022 ‘Qtr2, 2022 [atr3, 20
6 Mode | | ! Jul Aug i Sep | Oct Nov Dec | Jan | Feb Mar “ Apr May Jun Jul
1 LA Preliminary Design Phase 78 days Mon 8/2/21 Wed 11/17/21 I 1
2 Lt NTP 1 day Mon 8/2/21 Mon 8/2/21 K
3 = Kick-Off Meeting 1 day Tue 8/3/21 Tue 8/3/21 f
4 - Surveying 35days Wed 8/4/21  Tue 9/21/21 = 1
5 - ROE Letters 15days Wed 8/4/21 Tue 8/24/21
6 L Submit Existing ROW and Topo 20days Wed 8/25/21 Tue 9/21/21
7 L Geotechnical Services 30days Wed 8/4/21 Tue 9/14/21 I 1
8 L4 Submit Final Geotechnical Report 30days Wed8/4/21 Tue 9/14/21
9 L Drainage Services 50 days Wed 8/4/21 Tue 10/12/21 I 1
10 L Data Collection & Analysis of Existing Conditi 10 days  Wed 8/4/21 Tue 8/17/21
11 - Analysis of Peak Discharge Flows 10days Wed 8/18/21 Tue 8/31/21
12 | - Alternatives Investigation 15days Wed 9/1/21 Tue 9/21/21 a
13 = Drainage Impact Study Exhibits 15days Wed9/22/21 Tue 10/12/21 %Ww@”ﬁ
14 - Working Documents 15days Wed9/22/21 Tue 10/12/21
15 - Intersection Exhibits 15days Wed9/22/21 Tue 10/12/21
16 L Sight Triangles 5 days Wed 9/22/21 Tue 9/28/21
17 e Culvert Exhibits 10days Wed9/22/21 Tue 10/5/21
18 = Preliminary Engineering Report 76days Wed8/4/21  Wed 11/17/21 I 1
19 - PER Draft 50days Wed 8/4/21 Tue 10/12/21 g
20 - PER Final 10days Wed10/13/21 Tue 10/26/21
21 e PER Presentation 1day Wed 10/27/21 Wed 10/27/21
22 = County Review 15days Thu 10/28/21 Wed 11/17/21
23 - Parcel Mapping 23days Thu10/28/21 Mon11/29/21 |
24 - Desig'n Phase 120 days Thu 11/18/21 Wed 5/4/22 1 |
25 = Project Kick-Off Meeting 1 day Thu11/18/21 Thu 11/18/21 N
26 = Utility Coordination 120 days Thu11/18/21 Wed 5/4/22
27 - 70% Submittal 60 days Thu11/18/21 Wed 2/9/22
28 L 70% Review 15days Thu 2/10/22 Wed 3/2/22
29 Ly 95% Submittal 20days  Thu3/3/22 Wed 3/30/22
30 L= 95% Review 15 days Thu 3/31/22 Wed 4/20/22
31 - Final PS&E Package 10days Thu4/21/22 Wed 5/4/22
Task = Project Summary Manual Task == Start-only Deadline
Project: Needville Fairchilds Inte| split T + Inactive Task Duration-only B Finish-only Progress
Date: Wed 6/16/21 Milestone L4 Inactive Milestone Manual Summary Rollup sssssesssss—m—— External Tasks Manual Progress
Summary ="""""""1 Inactive Summary Manual Summary F=""""""""1 External Milestone
Page 1
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"EXHIBIT C" - Compensation for Professional Services
Fort Bend County Engineering Department

Rural Intersection Improvements
Precinct 1, Project 20110

6/16/2021

Basic Services

Pre-Design Phase
Design Phase

Bid Phase

Construction Phase

Additional Services and Direct Expenses
Topographic Surveying & ROW Mapping (Sub EHRA)

Geotechnical Engineering Services (Sub Raba Kistner)

Direct Expense and Reproduction

59,868.00

69,449.00

4,760.00

13,520.00

58,060.00
9,200.00

3,800.00
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Level of Efforts
Client:

Project:

Description:

: 5D4B2153-D66C-4685-B974-538C0D33F5FB

Fort Bend County, Precinct |

20110 - Rural Intersection Improvements

Needville-Fairchilds Road at Padon Road, Needvill-Fairchilds Road at Jeske Road, and Jeske Road

at Roesler Road

Date: 6/16/2021
Manhour Estimate
Sr. Project Senior Project Graduate CADD
Task Principal Manag Engi Engi Engineer Engineer | Technician [ Clerical Total Hours
Billing Rate ($/hr) $330.00 $270.00 $220.00 $190.00 $175.00 $114.00 $99.00 $93.00
Preliminary Design Phase
Project Management (Coordination, inveicing, etc) 1 6 3 6 16
Data Collection/Field Visit 8 8 16
Sub Coordination 12 12 24
Roadway Alignment (Horizontal & Vertical) 1 4 4 8 17
Typical Sections 2 2 4 8 16
Supporting Exhibits (intersections, culverts) 6 6 8 20 40
Utility Exhibit & Table 2 6 16 24
Drainage Impact Study 3 12 16 4 35
Traffic Control Plan Concept 3 4 4 8 19
Sight Triangles 3 8 20 31
ROW Acquisition Table| 2 4 8 14
Quantities & Cost Estimate 2 4 8 16 30
Preliminary Engineering Report (draft & final) 2 8 40 6 56
PER Presentation 6 6 2 14
Total Hours= 1 42 62 83 26 44 80 14 352
Total Cost=| $330.00 $11,340.00 | $13,640.00 | $15,770.00 | $4,550.00 $5,016.00 $7,920.00 $1,302.00 $59,868.00
Design Phase
Project Management (meetings, invoices, etc.) 2 10 10 10 32
Project Layout and Alignment (2 sheets) 2 6 12 20
Typical Sections(2 sheet) 3 3 6
PIan & PToTIES (Z2-5Meels)
Intersection Layout (3 Sheets) 3 16 30 49
Construction Sequencing/TCP(9 sheets) 8 12 16 36
Drainage Area Maps (3 sheets) 3 8 10 21
Culvert Layouts (3 sheets) 2 16 16 22 56
Pavement Markings and Signs (3 sheets) 3 6 10 12 31
SWPPP (3 sheets) 3 3 16 25
Cross-Sections & Earthwork 5 5 16 26
Quantities & Construction Cost Estimate 10 12 22
Standards & Details 4 4 10 18
QC/QA 8 16 24
Address Review Comments 2 4 6 8 20
70% Plan Revision 5 8 5 16 34
95% Plan Revision 5 5 16 26
Total Hours= 2 25 73 94 21 109 112 10 446
Total Cost=| $660.00 $6,750.00 | $16,060.00 | $17,860.00 | $3,675.00 | $12,426.00 | $11,088.00 $930.00 $69,449.00
Bidding Phase
Bid Package Preparation 2 2 4 8
Pre-Bid meeting 2 2
Tabulate Bids 4 8 12
Recommendation Letter| 2 2
Total Hours= 4 2 6 12 24
Total Cost= $1,080.00 $440.00 $1,140.00 $2,100.00 $4,760.00
Construction Phase
Pre-Construction Meeting 4 4 8
Submittals, RFls, and Shop drawings 4 8 12 24
Field visit and progress reports 1 8 6 15
Final Walk-through 1 6 7
Record/As-Built drawings 1 8 8 17
Total Hours= 7 26 24 8 6 71
Total Cost= $1,890.00 | $5,720.00 | $4,560.00 $792.00 $558.00 $13,520.00
Grand Total Hours 893

Grand Total Cost

$147,597.00
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ENGINEERING THE FUTURE
SINCE 1936

Mazrch 16, 2021

Revised: March 25, 2021
Revised: May 4, 2021
Revised: May 24, 2021
Revised: June 16, 2021

VIA E-MAIL: wade.zhao@kci.com

Mr. Wade Zhao, PhD, P.E.
KCI Technologies, Inc.

15021 Katy Freeway, Suite 200
Houston, Texas 77094

Re: Proposal for Basic Surveying Services
for Fort Bend County Needville-Fairchild Road Intersections
at Padon Road and Jeske Road and Roesler Road at Jeske Road
Precinct 1 (Project No. 20110)
EHRA Project No. 211-510-00 (41)(50)(62)

Dear Mr. Zhao,

At your request, Edminster, Hinshaw, Russ & Associates, Inc. d/b/a EHRA (Surveyor) has prepared this
proposal to provide professional surveying services for KCI Technologies, Inc. (Client) as referenced
above, in accordance with the following description of professional services, terms, and conditions:

SCOPE OF SERVICES

BASIC SERVICES

Existing ROW Standard Land Survey

The purpose of this survey is to locate on the ground the physical and record locations of real property
limits, identify evidence indicating possible prescription or limitation rights, and to identify and locate
readily-visible evidence of unrecorded easements for Fort Bend County Needville-Fairchild Road
Intersections at Padon Road and Jeske Road and the Intersection of Roesler Road at Jeske Road, Precinct
1 (Project No. 20110), as referenced above. Services will be provided in substantial compliance with the
Texas Society of Professional Surveyors Category 1B, Condition II, Standard Land Survey for Needville-
Fairchild Road Intersections, and the tracts of land adjacent to the road to determine the current
alignment and right-of-way width and the parcels of land subject to possible right-of-way widening
required for the final roadway. This will involve abstracting ownership deeds necessary for retracing the
boundary lines for approximately four (4) tracts of land at each intersection to establish the current
boundary lines for the land subject to roadway widening and prepare an existing right-of-way map to be
used to calculate proposed alignment for the final project limits. The work will be performed in
conjunction with the Fort Bend County Engineering Department Design Manual, dated August 2020.
The Scope of Services is more specifically described as follows:

EHRAE
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1. Perform abstracting to obtain copies of current ownership deeds for the tracts of land at the four
(4) corners of each intersection, easement deeds and any deeds dedicating right-of-way for the
current intersections of Needville-Fairchild Road at Padon Road, at Jeske Road, and the current
intersection of Roesler Road at Jeske Road;

2 Prepare and send right-of-entry letters to landowners adjacent to the current intersections of
Needville-Fairchild Road at Padon Road, at Jeske Road, and the current intersection of Roesler
Road at Jeske Road;

2 Perform technical office processing of abstract records to prepare a working sketch of the

current roadways and property along the current intersections of Needville-Fairchild Road at
Padon Road, at Jeske Road, and the current intersection of Roesler Road at Jeske Road
sufficient for field recovery of boundary corners;

4. Perform field surveying to recover and tie boundary corners for the existing right-of-way lines
and tracts of land along the current intersections of Needville-Fairchild Road at Padon Road, at
Jeske Road, and the current intersection of Roesler Road at Jeske Road sufficient to establish the
current right-of-ways and adjacent property lines for the project limits;

5 Petrform technical office calculations and analysis of the property corners to establish the existing
right-of-way lines for Needville-Fairchild Road at Padon Road, at Jeske Road, and the cutrent
intersection of Roesler Road at Jeske Road for the project limits;

6. Prepare a continuous right-of-way map for the limits of Needville-Fairchild Road at the
intersections with Padon Road and Jeske Road and the current intersection of Roesler Road at
Jeske Road in AutoCad showing the existing project limits and the boundary lines and current
ownership information for the tracts of land at each corner of the intersections. This map will
be used for reference in the base topographic survey for Needville-Fairchild Road and Roesler
Road for preliminary engineering for paving and drainage design;

7. Upon review of the intersections by the county, perform technical office calculations for the
proposed right-of-way lines for Needville-Fairchild Road at the intersections with Padon Road
and Jeske Road and the current intersection of Roesler Road at Jeske Road and any widening
required for the intersections based on the final approved alignment;

8. Upon approval of the proposed right-of-way lines for each intersection, the surveyor will prepare
a parcel map and metes and bounds description for eight (8) proposed parcels of land to be
acquired. The basis of bearings will be the Texas Coordinate System, 1983, South Central Zone.
These surveys will be made in conformance with a Category IA, Condition IT Survey and
prepared in AutoCad; and

EHRA Engineering | 10011 Meadoy ane | Houston, Texas 77042 | 1 713.784.4500 | £ 713.784.4577 ENGINES
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9. After the acquisition of the parcels of land at each intersection and design of final roadway and
drainage improvements and upon notification by the client, the surveyor will perform a right-of-
way stakeout for clearing and utility relocations on a one-time basis. Copies of our stakeout
records will be provided to the client upon request.

The final stakeout of the parcels on the ground will be performed using capped iron rods five-eighths
(5/8) of an inch in diameter and twenty-four (24) inches in length.

The Surveyor's statement included as a part of the Parcel Map will contain the following language:
“We, Edminster, Hinshaw, Russ & Associates, Inc. d/b/a EHRA acting by and through
, 2 Texas Registered Professional Land Surveyor, hereby certify that this survey
substantially complies with the current Texas Society of Professional Surveyors Standards and

Specifications for a Category 1A, Condition IT Survey.”

Topographic Survey

Surveyor will perform a survey in substantial compliance with a Category 6, Condition II Topographic
Survey for Needville-Fairchild Road at the intersections with Padon Road and Jeske Road and the
Intersection of Roesler Road at Jeske Road required for the final roadway design. This will involve
mapping Needville-Fairchild Road and Roesler Road and the cross-streets 110-feet each direction from
the centetline of each intersection, for an approximate total linear footage of 1,320-feet. The existing
right-of-way along the roads will be mapped for the limits of current occupied right-of-way and 20-feet
beyond the right-of-way required for the final roadway design, providing access is permitted. The work
will be performed in conjunction with the Fort Bend County Engineering Department Design Manual,
dated August 2020. The Scope of Services is more specifically described as follows:

1. Notity DIGTESS and request underground utility companies mark the locations of private utility
lines within the project limits;

2 Research public and private utilities to obtain record documents or plans for existing facilities;

.8 Coordinate with private pipeline companies to meet and obtain information regarding the
locations and depths for petroleum pipelines that might cross the project limits (if any are within
the project limits);

4. Perform field surveying to set “permanent” iron rod control monuments at each intersection

sufficient for conventional total station data collection surveying. The control shall be oriented to
the Texas State Plane Coordinate System, NAD of 1983, South Central Zone, and scaled to the
surface using the appropriate scale factor. Elevations will be established on all control
monuments based on the current National Geodetic Survey (NGS) Benchmark, NAVD 1988.
Additional temporary benchmarks shall be set at each intersection;

eering 1 10011 Meadowelen Lane | Houston. Texas 77042 | 1 713.784.4500 | [ 713.784.4577 ENGINEERING THE FUTURE
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5. Perform field surveying along Needville-Fairchild Road at the intersections with Padon Road and
Jeske Road and the current intersection of Roesler Road at Jeske Road to locate existing features
(natural and man-made). The field surveying shall include; locating existing roadway features,
houses, driveways, culverts, ditches, visible utilities and marked utilities, fences, structures, signs,
trees and other major visible improvements; Outline heavily wooded areas; Obtain elevations
across the project limits at 100-foot intervals; Obtain elevations of manhole covers, valve covers,
valve operating nuts (where accessible); and Elevations of underground utility pipes where
accessible (manholes, inlets and culvert pipes);

0. Coordinate with geotechnical consultants to determine the locations and ground surface elevations
for soil boring locations throughout the limits of the project;

7 Process all field survey data, record utility data, and prepare an existing condition 2D topographic
survey base map for each intersection; Research the Federal Emergency Management Agency for
current elevations and locations of the flood plain lines affecting the project limits and incorporate
these into the final drawing; and Attach a separate reference file of the existing right-of-way lines
and boundary lines for the property adjacent to the limits of the project. The map shall be
prepared in AutoCad and converted to MicroStation DGN format and will be sufficient for
engineering review and design; and

8. Prepare a Survey Control Map for the overall project control to be signed and sealed by a
Registered Professional Land Surveyor licensed to practice in the State of Texas.

COMPENSATION

We propose to provide these professional services to the Client on an hourly basis, plus reimbursable
expenses, for a total estimated fee of $58,060.00, as shown on the attached man-hour projection
sheets. Should we discover any unforeseen problems not routinely or customarily associated with
the above-described Scope of Setvices, we will notify you of the circumstances and provide a
separate proposal for Additional Services. Sales tax on the right-of-way and parcel surveying is
included in this fee but will not be collected if a tax exemption certificate is provided. Surveyor will not
proceed with any Additional Services without prior written authorization by Client. The cost of labor,
materials, and equipment for performing the above Scope of Services includes deed research for the
boundary, printing, and delivery of copies of the drawing and metes and bounds description.

PAYMENT

Surveyor shall submit monthly invoice(s) for services rendered and for reimbursable expenses incurred in
accordance with the attached Hourly Rate and Reimbursement Schedule. Client shall make prompt
monthly payment(s) in response to Surveyor’s invoice(s).

Additional work beyond the Scope of Setvices described above will be considered an Additional Service
and will subsequently be provided in accordance to the attached Hourly Rate and Reimbursement
Schedule or negotiated to a fixed fee. Surveyor will not proceed with any Additional Services without /""‘\

EHRA
\_/
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prior written authorization by Client. Any Additional Services not contemplated under this Agreement
can only be provided by a separate contract or change order.

The General Conditions (Exhibit “A”) of this proposal are attached hereto and made a part hereof for all
purposes.

If all terms and provisions are acceptable to you, please signify so by executing this document in the
appropriate space provided. Please retain one (1) executed copy for your records and return one (1)
executed copy to the undersigned. We will consider receipt of this executed document as our

authorization to proceed.

We thank you for the opportunity to provide professional surveying services and we look forward to
working with you on this project.

CLIENT AND SURVEYOR AGREE AS SET FORTH ABOVE.
CLIENT SURVEYOR

KCI TECHNOLOGIES, INC. EDMINSTER, HINSHAW, RUSS
& ASSOCIATES, INC. d/b/a EHRA

—

lfi’_/-—ﬁ_'/_:‘:’)— T o Robent o, Bottache
By: L By:
Wade Zhao, PhD, P.E. Robert L. Boelsche, R.P.L.S.
St. Survey Project Manager
Surveying and Mapping Services
Effective Date; _0%/16/2021 Diate; 8/15/2021
Bye Chartea Kunnsdy, Y.
Charles Kennedy, Jr., R.P.L.S.
St. Vice President | Practice Area Leader
Surveying and Mapping Services
Date: 06/16/2021
RLB/ol
Attachments: Exhibit “A” — General Conditions

Houtly Rates 2019STD2SV
Man-Hour Projections for Needville-Fairchild Road Basic Services EX. ROW Standard Land Survey
Man-Hour Projections for Needville-Fairchild Road Basic Survey Services Topographic Survey
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EXHIBIT “A”
GENERAL CONDITIONS
CLIENT’S RESPONSIBILITY (SURVEYING): Eas sQ stricHons of lat, will be noted
) itle i mmi r i i i i

SURVEYOR'S/ENGINEER’S RESPONSIBILITY: The Surveyor/Engineer hereby represents and warrants to the Owner/Client that the Surveyor/ Engincer
is licensed by the State of Texas o perform the work, is experienced in the performance of the work similar to the wortk to be pecformed, and is competent to
pecform the work. The Owner/Client is celying upon the expertise of the Engineer/Surveyor in its performance of the work.

ADDITIONAL SERVICES: If authorized by the Owner/Client, Edminster Hinshaw, Russ & Associates, Inc. (“EFRA”) will fumish or obuin from others,
Additional Services not included in the Basic Services. Any Additional Services not contemplated under this Agreement can only be provided by wrtten
authorization from the Owner/Client and will be in accordance with rhe attached Hourly Rate and Reimbursement Schedule or negotiated to a lump-sum fee. Any

waork not specified above that may arise will be covered under the Additional Services section and as such, EHRA will not proceed with any Additional Services
without written authorization by Owner/Clicnt.

Additional Services required by Owner/Clieat, which may adse and are not outlined in the Basic Services include revisions to drawings due to design changes
associated with alteration to Owner/Client-approved peneral plan after the design work has commenced, design of non-standard structures, preparation of
casements by sepamate instrument, and survey staking other than listed above, etc. All Additional Services for assignments related to design and preparation of
consteuction plans will include topographic surveying, construction plan preparation, governmental agency approvals, bidding cycle services, construction control
staking, construction phase services, and post-construction topographic survey, as may be required.

FAILURE TO MAKE PAYMENT: If Owner/Client fails to make any payment due EHRA for services and expenses within thirty (30) days after receipt of
EIMRA’s statement thereof, the amounts due EHRA will be increased at the rate of 1% per month from said thictieth (30%) day, and in addition, EHRA may, after

giving fourteen (14) days written notice to Owner/Client, suspend services under this Agreement undl EFRA has been paid in full all amounts due for services,
expenses and charges.

TERMINATION OF AGREEMENT: This Aprcement may be tesminated by EHRA or Owner/Clicnt by providing fourteen (14) days written notice to the
other party. In the event of such termination, EHRA will prepare an invoice for all work performed, on the task underway, up to the date of termination. The total
of this work will be deducted from the advance payment (if any) and any balance remaining will be reimbursed back to Owner/Client.

OWNERSHIP OF DOCUMENTS: Drawings, images, fonts and specifications as instruments of service are, and will remain, the property of EHRA, whether
the project for which they are made is executed, or not. EHRA is not to reuse these drawings, or any part theceof, for any other client EITRA may have, without the
wiitten approval of Owner/Client contingent upon EFRA having been paid in full. These deawings, images and fonts acc not to be used by Owner/Client on other
projects, or extensions to this project, except by agreement in writing and with appropriate compensation to EHRA.

Qwmner/Client certifies they have proper license or ownesship of data, fonts or images given to EHRA for incorporation into work product.

EHRA will provide Owner/Client with a copy of its engineering/surveying calculations upon which its designs are based. All correspondence, documents and
drawings initiated from EHRA’s office will be copied to Owner/Client’s office as an original document.

EHRA will provide to the Owner/Client the results of the work product in a paper (“hard copy”) form. An AutoCAD drawing Ble (“soft copy™) of the work
product may be provided to the Owner/Client, if requested. Usce of soft copy information is govesned by the amached “Electronic File Transfer Ageeement.” All

original documents, drawings, notes, or procedures, in whatever form, produced as a result of this professional seevice will remain the property of EHRA and may
be used by EHRA without the consent of the Owner/Client.

SUCCESSORS AND ASSIGNS: Owner/Client and EHRA each binds itself, its successors, assigns and legal representatives to the other party of this Agreement
and to the successors, assigns and legal representatives of such other pacty with respect to all provisions of this Agreement. Neither Qwner/Clieat nor EFIRA will
assign, ser over or transfer its interest, in whole or in part, in this Agreement without the prior written consent of the other, and any act in derogation hereof, will, at
the option of the non-assigning party, render the within Agreement terminated. Minor changes in EHRA’s corporation will not operate to cancel this Agrecment.

INSURANCE PROVISION: EHRA will carry professional liability insurance in the minimum amount of One Millien ($1,000,000) dollass per claim and Two

Million (52,000,000} dollars aggregate limits to indemnify itself from damage resulting from errors and omissions from surveying, drawings, or specifications, which
insurance will inure to the benefit of Owner/Client.

DISPUTE RESOLUTION: Ifa dispute arises out of or related to this Agreement or the breach thereof, the parties will attempt to settle the matter between
themselves. If no agreement can be reached, the laws of Texas (other than the choice of law provisions thereof) should govern the validity of this Agreement, the
construction of its terms, and the interpretation of the dghts and duties of the pacties. The parties hereto each hereby agree that all obligations pecformable under

this Agreement and/or the Ancillary Documents shall be performed in Hards County, Texas, and each party hereto irrevocably attorns to the veaue of the courts in
Harrs County, Texas.

CONDITIONS (SURVEYING): EHRA will begin the Survey upon reccipt of this signed Agreement and proceed diligently to complete the Survey as soon as
possible. Weather and other site conditions may affect our schedule and we will attempt to notify you promptly of delays which may affect our anticipated schedule.
If the Client has a particular closing schedule or contract deadline, the Surveyor must be informed of this prior to the start of work.

LANDSCAPE ARCHITECT STATEMENT OF JURISDICTION; The Texas Board of Architectural Examiners has jurisdiction over complaints regarding

the professional practices of persons repistered as Landscape Architects in Texas. Mailing Address: P.O. Box 12337, Austin, TX 78711; Phone: (512) 305-9000; or c-
mail: customerservice(@tbae state.tx.us.

EXTENT OF AGREEMENT: This Agrecment represents the entire and intcgrated agreement between Owner/Client and EHRA and supersedes all pdor
negotiations, representatives or agreements, either written or oral. This Agreement may be amended only by written instrument signed by both Owner/Client and
EHRA. Any modifications to this original Agreement must be agreed to by Owner/Client and EHRA and initialed and dated by both the Owner/Client and
EHRA in order for the modification to be in full force and effect.

GOVERNING LAW: This Agreement will be governed by the laws of the State of Texas. m
N

EHRA Engineering | 10011 Meadowglen Lane] Houston, Texas 77042 | 1 713.784.4500 | 1713.784.4577 R
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EHRA
HOURLY RATE AND REIMBURSEMENT SCHEDULE
Standard Rates

2019
PROFESSIONAL SURVEYING PERSONNEL Per Hour
Principal / RPLS $240.00
Expert Witness 225.00
Senior Survey Project Manager/RPLS 195.00
Survey Project Manager/RPLS 165.00
Senior Survey CAD Technician 135.00
CAD Technician 95.00
Senior Platting Coordinator 115.00
Platting Coordinator 105.00
Administrative Assistant 85.00
Clerical 80.00
Survey Field Supervisor 130.00
Survey 1 Person GPS/Robotic Crew 140.00
Survey Party Chief 90.00
Survey Instrument Person 65.00
Survey Rod Person 35.00
UAV LiDAR (Drone) available upon request
REIMBURSABLES:
Delivery Cost
Sub-Consultant Fees Cost
QOutside Abstracting, Documentation, Deed Research Cost
Advertising Cost
Plan Review Fees, Governmental Fees Cost

Above fees include all materials, mileage, tolls, equipment, reproduction and incidentals.

E:\STANDARD\FORMS\HOURLY RATES Masters\HOURLYRATES 20195TD2SV

7N\

EHRA
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REVISED JUNE 2021
MAN-HOUR PROJECTIONS FOR SURVEYING
NEEDVILLE-FAIRCHILD ROAD INTERSECTIONS AT PADON ROAD AND JESKE ROAD
ROESLER ROAD INTERSECTION AT JESKE ROAD
RIGHT-OF-WAY SURVEY

PROJECT SURVEY CADD 3-MAN
TASK MANAGER TECH TECH CREW ADMIN TOTAL
1 tAbstracting 0.75 1.5 $348.75
2 |Righty-of-Entry Letters 0.75 3 3 $791.25
3 [Prepare Abstract Working Sketch 1.5 6 6 $1,672.50
4 |Existing ROW/Boundary Survey-Fiald 2.5 3 30 $6,592.50
5 |Existing ROW/Boundary Survey-Office 2.5 6 $1,297.50
6 |Existing ROW Map 1.5 6 15 $2,527.50
7 |Proposed Right-of-way Lines 1.5 3 3 $982.50
8 |Parcel Maps & Metes and Bounds {9) 8 24 64 10 $12,780.00
9 |Stakeout Right-of-way Lines 1 3 15 $3,450.00
TOTAL HOURS 20 555 88 55 3
HOURLY RATE S 195.00 | § 135.00 | 5 95.00 | S 190.00 | S 80.00
TOTAL S 39000018 7492508 8360.00(% 10,450.00 | § 240.00 $30,442.50
OTHER - Refrmburseable (Abstracting 8 Tracts, Roadways) $6,120.00
GRAND TOTAL $ 3,900.00 |$ 7492505 8,360.00|$10,450.00| % 240.00 $36,562.50

R:\2021\211-510-00\Docs\Admin\(41){50)(62) 2021-06-16 REV Needville Fairchild Rd Man Hour Projection Basic Services ROW Pagelofl
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NEEDVILLE-FAIRCHILD ROAD INTERSECTIONS AT PADON ROAD AND JESKE ROAD

REVISED JUNE 2021
MAN-HOUR PROJECTIONS FOR SURVEYING

ROESLER ROAD INTERSECTION AT JESKE ROAD

TOPOGRAPHIC SURVEY
PROJECT SURVEY CADD 3-MAN
TASK MANAGER TECH TECH CREW ADMIN TOTAL
1 |DIGTESS Utility Locate Request 1 1.5 $397.50
2 |Utility Research 1 5 15 $990.00
3 |Pipeline Coordination 1 1.5 5397.50
4 |Field Topographic Survey Control 15 3 15 $3,547.50
5 {Field Topographic Survey-Roadway 1.5 3 30 1.5 $6,517.50
6 |Soil Borings 0.5 1 5 $1,182.50
7 |Topographic Survey-Office 3 6 30 $4,245.00
8 |Survey Control Map 3 6 25 $3,770.00
TOTAL HOURS 12,5 27 55 50 3
HOURLY RATE S 185.00 | S 135.00 | S 95.00 | § 190.00 | S 80.00
TOTAL S 2,437.5C § 3,645.00|% 5,22500]|% 9,500.00/)% 240.00
OTHER - Reimburseable (Utility Records) $450.00
GRAND TOTAL $ 243750 |35 3,645.00|% 5,225.00 % 9,500.00 s 240.00 $21,497.50

R:\20214211-510-00\Docs\Admin\(41}{50){62) 2021-06-16 REV-Needville Fairchild Rd Man Hour Projection Basic Services Topo
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DocuSign Envelope ID: 5D04B2153-D66C-4685-B974-538C0D33F5FB

RABA

B By mas B = W
5 é“f; 8 %“Qﬁ ;'igew' i@f

Fy § & | B T4

3602 Westchase
Houston, TX 77042

P 713.996.8990
F 713.996.8993
TBPE Firm F-3257

Proposal No. PHA21-043-00 Rev. 1 RKELcom
May 3, 2021

Mr. Wade Zhao, Ph.D., P.E., Senior Project Manager
KCl Technologies Inc.

15021 Katy Freeway, Suite 200

Houston, TX 77094

RE: Proposal for Geotechnical Engineering Services — Revision 1
Needville Fairchilds Road Intersections
Fort Bend County 2020 Mobility Bond Program
City of Needville, Fort Bend County, Texas

Dear Mr. Zhao:

Raba Kistner Consultants, Inc. (RKCI) is thankful for having been selected as a member of the project’s design
team to provide Geotechnical Engineering Services to KCI Technologies Inc. (CLIENT) for the above-referenced
project. As such, RKCl is pleased to submit this proposal to CLIENT for the services described herein. The broad
objectives of our study will be to explore subsurface conditions within the limits of the subject project and to
provide recommendations for the intersections improvements. Described in this letter are:

° our understanding of pertinent project characteristics;

° our proposed scope for field and laboratory study;

° our proposed scope for engineering evaluation and reporting;
° our tentative project schedule; and

° our lump sum study fee.

Project Description

The proposed improvements to the intersections of Needville Fairchilds and Padon Roads, Needville Fairchilds and
Jeske Roads, and Jeske and Roesler Roads in City of Needville, Texas will consist of increasing radius, replacing
culverts, and reconstruction of the pavement.

Field Study

Based on the project alignments provided by CLIENT, we propose to drill two (2) 10-ft deep borings at opposite
corners of each intersection. A total of 60 linear feet of drilling. The field exploration will be in accordance with
Chapter 8 — Geotechnical Investigations of the Fort Bend County Engineering Department Engineering Design
Manual, August 2020 Edition.

CONSUIITANTS ENVIROIN
% CONSULTANTS = ENVIRO
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Proposal No. PHA21-043-00 Rev. 1
May 3, 2021

RKCI will perform the necessary One-Call notifications prior to beginning the field drilling activities. The borings
will be located in the field using recreational grade GPS and by pacing distances using a measuring wheel. Our
scope of services and cost do not include surveying of the boring locations. However, RKCI recommends that the
final boring locations be surveyed in the field by the CLIENT or their representative.

Flaggers and traffic cones will be used to direct traffic safely around the drilling and support vehicles and crew.
Prior to drilling, the existing pavement will be cored to measure the existing pavement thickness The subject site
soils will be sampled at continual 2-ft intervals to the 10-ft boring completion depths. Cohesive subsurface soils
will be sampled with a 3-in diameter, thin-walled tube (ASTM D 1587). Granular soils will be sampled with a split-
barrel sampler while performing Standard Penetration Test (ASTM D 1586). Representative portions of the
recovered soil samples will be sealed, identified, packaged, and transported to our laboratory for subsequent
testing and classification.

Water level readings will be obtained in the open boreholes during drilling and at drilling completion. If free
water is encountered during drilling, drilling activities will be interrupted and water level measurements will be
recorded in the open borehole at 5 minute intervals over a 15 minute time period. The core holes in the pavement
will then be sealed with bitumen.

Laboratory Testing

Upon completion of the subsurface exploration, a general testing program will be designed to define the moisture
condition, classification, strength, and shrink/swell characteristics of the subsurface soil samples. The laboratory
testing program is anticipated to include moisture content determinations, Atterberg Limits, percent passing No.
200 sieve, grain size analyses, unit dry weights, and unconfined compression. However, the actual type and
number of laboratory tests will be based on the subsurface conditions encountered in the borings. The laboratory
testing will be performed in general accordance with applicable ASTM standards and samples will be kept for 30
days upon submittal of the final report. For pavement design analysis, the California Bearing Ratio (CBR) will be
assumed based on the classification of the subgrade soils to estimate their strength characteristics.

Engineering Analyses and Report

The results of the field and laboratory studies will be reviewed by our staff of engineers and geologists. The results
of our review, together with the supporting field and laboratory data, will be presented in a draft geotechnical
report which will be finalized after we receive CLIENT comments. The geotechnical report will include the
following information:

e Asummary of the field exploration and laboratory testing programs;

e Boring logs and laboratory testing results;

e Subsurface stratigraphy and groundwater conditions;

e Existing pavement section thickness;

e Pavement subgrade preparation and pavement design in accordance with AASHTO standards for roads
and Fort Bend County Guidelines; and,

e Bedding and backfill for new culverts.

Our analyses will comply with the applicable requirements in the Fort Bend County Engineering Design Manual,
adopted August 2020. One digital copy of the final geotechnical report will be provided.
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Proposal No. PHA21-043-00 Rev. 1
May 3, 2021

Tentative Project Schedule

Based on our present workload and weather permitting, it is anticipated that the field exploration phase of this
study can begin within five working days of receiving written authorization to proceed, provided that the site is
accessible to our truck-mounted drill rigs and the CLIENT has supplied us with all available information regarding
existing utilities and below-grade structures on site (if any). The field exploration and laboratory testing phases
of the study are expected to take approximately 5 working days to complete. The engineering report will be
submitted within an additional 5 to 7 working days following completion of the laboratory testing. The above
schedule does not account for delays due to inclement weather. We will be pleased to provide the design team
with verbal design information as the data becomes available.

Lump Sum Cost

The total lump sum cost for the study outlined herein is $9,200. Should unusual subsurface conditions be
encountered in the field that indicates the desirability of significantly broadening the scope of the study, we will
contact you to receive written authorization before proceeding with any additional work. Additional services will
be billed on a unit basis in accordance with our standard fees as indicated on the attached Schedule of Fees for
Professional Services.

RKCI has been provided the project limits of the intersections and the draft work scope by the CLIENT. It is our
understanding that access to the boring locations for a truck-mounted drilling rig will be provided by the CLIENT
prior to our field exploration services.

Historically, the cost of our field services is about 45 percent of our total fee. These services are predominantly
provided by subcontractors. In order to promptly pay our subcontractors and continue to be able to respond to
your needs, we will send you an interim invoice for 45 percent as soon as the field exploration phase of our study
is complete.

It should also be noted that our study scope (and project cost) do not include professional time or travel expenses
for participation in design team meetings. If these services are required, they will be billed at our standard billing
rates for professional time plus expenses.

ACCEPTANCE

We appreciate the opportunity of submitting this proposal and look forward to working with you in the
development of this project, which will be carried out accordance with this letter and the following attachments:

Attachment Description

| Standard Terms and Conditions
[l Schedule of Fees for Professional Services

Our invoices are due and payable upon receipt at P.O. Box 971037, Dallas, Dallas County, Texas 75397-1037.
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RKCI considers the data and information contained in this proposal to be proprietary. This statement of
qualifications and any information contained herein shall not be disclosed and shall not be duplicated or used in
whole or in part of any purpose other than to evaluate this proposal.

Very truly yours,

RABA KISTNER CONSULTANTS, INC.

N T

Phu Tran, P.E.
Project Engineer
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John D. Brown, P.E.
Manager, Geotechnical Services

PT/IDB/dar

Attachments
Copies Submitted: Above (1-electronic)

RABA
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RAEA

Attachment !

KISTNER

STANDARD TERMS AND CONDITIONS

1. Definitions.

1.1 RK. Raba Kistner, Inc,, and / or one of its
subsidiaries (Project Control of Texas, Inc. ¢r PC
Sports, Inc.) that is being engaged to provide the
services to CLIENT in connection with the delivery of
the proposal to which these Standard Terms and
Conditions relate.

1.2 CLIENT. Person, entity or organization for which RK
is rendering services regarding the Project.

1.3 PROJECT. The activity, venture, plan, bulilding, site
or investigation for which CLIENT has engaged RK to
provide professional services.

1.4 CONTRACTOR. Person, entity or crganization
providing construction services, including labor and
material for the Project.

1.5 SERVICES. The professional services to be
performed by RK as set forth in the proposal or
Agreement to which the Standard Terms and
Conditions are attached.

1.6 AGREEMENT. RK’'s proposal accepted by
CLIENT and these Standard Terms and
Conditicns which are incorporated into and made
a part of the Agreement.

2. SERVICES. RKis being engaged by the CLIENT to
render professional services (“Services”) involving
only RK's advice, judgment and opinion. RK may
subcontract all or a portion of the Services
performed hereunder. RK shall apply professional
judgment in determining the extent to which RK
complies with any given standard identified in RK's
instruments of professional services. CLIENT
expressly acknowledges that RK makes no
warranties or guarantees, expressed or implied,
regarding the Services.

3. INFORMATION PROVIDED BY CLIENT. CLIENT
may provide or direct RK to utilize or rely upon
certain information (“CLIENT Information®} in the
performance of RK's services. RK shalt be entitled
to rely upon such CLIENT Information. RK will not
conduct an independent evaluation of the accuracy
or completeness of such CLIENT Information and
shall not be respensible for any errors or cmissions
in such information. RK's report, as well as any
recommendations, findings, and conclusions made
by RK, are dependent on information received from
CLIENT. Changes or meadifications to the
information provided by CLIENT can affect RK’s
evaluation, recommendations, findings and
conclusions, and CLIENT agrees—as a material
term of this Agreement—to notify RK immediately,
in writing, if CLIENT becomes aware of any such
changes or modifications, including changes fo the

Legal\AS5954\39722814819-8923-4014.v3-9/24/2(

size, scope, location, or other material characteristics of
CLIENTs project. The CLIENT shall be responsible for
providing the location of all underground utiliies and other
structures in the vicinity of RK borings or excavations. RK will
not accept responsibility and will not be liable for affecting or
damaging any underground utility, underground storage tank, or
other subsurface condition not previously identified and located,
or improperly located, by the CLIENT, a utility, or a utility
locating agency.

SITE ACCESS AND SITE SAFETY. CLIENT shall provide
right-of-entry to the buildings and sites which are the subjects of
RK's services. CLIENT represents that it possesses authority
for such right-of-entry and that the building/site operator(s)
possess the necessary permits and licenses for current
activifies at the site. RK shall be respansible for supervision and
site safety measures of its own employees and subconsultants,
but shall not be responsible for the supervision or health and
safety precautions of any other parties, including CLIENT,
CLIENT's contractors, subgontractors, or other parties present
at the site.

SUBSURFACE EXPLORATIONS. Subsurface conditions
throughout the site may vary from those depicted on logs of
discrete borings, test pits, or other exploratory services,
CLIENT understands RK's layout of boring and test locations is
approximate and that RK may deviate a reasonable distance
from those locations. RK will take reasonable precautions to
reduce damage tfo the site when performing services; however,
CLIENT accepts that invasive services such as drilling, or
sampiing may damage or alter the site. Site restoration is not
provided unless specifically included in the scope of services.

CHANGED CONDITIONS. If, during the term of this
Agreement, circumstances or conditions that were not originally
contemplated by ar known to RK are uncovered or revealed, to
the extent that they affect the scope of services, compensation,
schedule, allocation of risks or other material terms of this
Agreament, RK may require renegotiation of appropriate
portions of this Agreement. RK shall notify the CLIENT of the
changed conditions necessitating renegotiation, and RK and the
CLIENT shall promptly and in good faith attempt to renegotiate
the terms of the agreement affected by the changed conditions.
If changes cannot be agreed to with respect to the changed
conditions, the parties shall utilize the Dispute
Resolution/Litigation procedures in this Agreement.

TESTING AND OBSERVATIONS. CLIENT understands that
testing and observation are discrete sampling procedures, and
that such procedures Indicate conditions only at the depths,
locations, and times the procedures were performed. RK will
provide test results and opinions based on fests and field
observations only for the work tested. CLIENT understands that
testing and observation are not continuous or exhaustive and
are conducted to reduce — not eliminate — project risk. CLIENT
agrees to the level or amount of testing performed and the
associated risk. CLIENT is responsible (even if CLIENT
delegates such responsibility to Contractor) for notifying and
scheduling RK to perform these services. RK shall not be
responsible for the quality and completeness of confractor's
work or Contractor's adherence to the project plans,

Page 1 of 4
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specifications and other related documents. RK's
performance of testing and observation services
shall not relieve Contractor in any way fom
responsibility for defects discoversd in Contractor's
work or create a warranty or guarantee on the part
of RK. CLIENT acknowledges that RK will not
supervise or direct the work performed by
Contractor or its subcontractors and is not
responsible for their means and methods.

8. ESTIMATE OF FEES FOR SERVICES. If included
as part of RK's proposal, RK will, to the best of its
ability, perform the scope of services within the
proposed fee estimate provided by RK. RK's
proposal fees are based upan an estimate of the
services required to meet the specifications for the
project and following generally accepted
engineering practices. The CLIENT recognizes that
unforeseen circumstances along with changes in
scope and project/contractor's schedules can
influence the successful complation of the scope of
services within the estimated proposed fees.
Because Contractor has sole control over the project
and determines the means and methods used to
build/construct the project, RK's service fees are
estimates and not lump sum or guaranteed
maximum fees. The CLIENT is fully responsible for
payment for all services provided, including retests
of areas or samples that failed to meet Project
specifications. The Estimate of Fees is valid for a
period of B0 days after RK's proposal is submitted to
CLIENT. If RK’s preposal is not accepted by CLIENT
within 60 days after it is submitted to CLIENT, RK
may modify the Estimate of Fees.

Q. REPORTS. RK may provide CLIENT with written
reports in connection with the Servicas performed.,
Such reports will present such findings and
conclusions as RK may reasonably make with the
information gathered while performing its services
and provided by CLIENT. The reports may be
copied for inclusion in other documents related to
the project provided they are repreduced in their
entirety. Reports and other instruments of service
are prepared for, and made available for, the sole
use of the CLIENT, and the contents thereof may not
be used or relied upon by others without the express
written authorization of RK. Any unauthorized use
ar distribution of RK's reports shall be at the
CLIENT's sole risk and without liability to RK.

10. TOXIC AND HAZARDQUS MATERIALS, CLIENT
shall provide RK with all information within CLIENT's
possession or knowledge related to the potential or
presence of toxic or hazardous materials or
pollutants at the Project site. CLIENT agrees that
RK neither created nor contributed to the creation or
existence of any toxic or hazardous materials or
pollutants. In no event shall RK be required to sign
a hazardous waste manifest or take ownership of
any toxic or hazardous materials or pollutants. If
unanticipated toxic or hazardous materials or
poilutanis are encounterad while RK is performing
its services, RK reserves the right to stop field
operations and notify CLIENT and CLIENT assumes
responsibility to notify appropriate regulatory
agencies. RK and CLIENT must mutually agraa to
remobilize.

11.  NO THIRD-PARTY BENEFICIARIES. The services
and any report(s) prepared under this Agresment
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are for the sole benefit and sole use of CLIENT and are not for
the use of any other party or person. Only CLIENT may rely
upon the services and any report or work product. Nothing in
this Agresment, or any subsequent amendments or
modifications, or in any report issued under this Agreement,
shall create a contractual relationship with or a cause of action
in the favor of any third party against either RK or CLIENT. If
CLIENT provides a copy of any report prepared by RK to others,
it shall advise the recipient that the information contained in the
report is provided for information only and is not fo be relied
upon by third parties.

LEED PROJECTS, Unless specifically addressed elsewhere in
this agreement, RK has no responsibility or liability, including
duty to defend or duty to indemnify, any party (including but not
limited to CLIENT, owner, owner's agents, architects,
engineers, contractars, construction managers, subcontractors)
for the LEED certification process including: developing,
producing, or retaining any documentation relating to the
calculation of LEED points; and attainment of LEED certification
points or LEED ratings.

STANDARD OF CARE. RK shall perform its professional
services in accordance with the standard of care and diligence
normally practiced by professional firms in performing services
of a similar nature, in the same locality, under similar
circumstances. CLIENT expressly acknowledges that RK
makes no other warranties or guarantees, expressed or implied,
regarding its professional services or its work product.

RISK ALLOCATION. RK wilt be responsible only for its own
work, and that of Its sub-consultants, and not for defects in the
work designed or built by others.

LIMITATION OF LIABILITY. CLIENT AND RK HAVE
EVALUATED THE RISKS AND REWARDS ASSOCIATED
WITH THIS PROJECT, INCLUDING RK’'S FEE RELATIVE TO
THE RISKS ASSUMED, AND AGREE TO ALLOCATE
CERTAIN OF THE RISKS SO, TO THE FULLEST EXTENT
PERMITTED BY LAW, THE TOTAL AGGREGATE LIABILITY
OF RK (AND ITS RELATED ENTITIES, EMPLOYEES,
OWNERS, AGENTS, AND REPRESENTATIVES) TO CLIENT
(AND THIRD PARTIES GRANTED RELIANCE ON RK'S
WORK PRODUCT, OR OTHERWISE SEEKING RECOVERY
UNDER THIS AGREEMENT) IS LIMITED TO THE GREATER
OF $100,000 OR THE FEE PAID RK UNDER THIS
AGREEMENT, FOR ANY AND ALL INJURIES, DAMAGES,
CLAIMS, LOSSES, OR EXPENSES (INCLUDING ATTORNEY
AND EXPERT FEES) ARISING OUT OF RK’S SERVICES OR
THIS AGREEMENT REGARDLESS OF CAUSE(S) OR THE
THEORY OF LIABILITY.

CONSEQUENTIAL DAMAGES. Neither CLIENT nor RK will be

liable to the other for any special. consequential, indirect,
incidental or penal losses or damages of any kind, nor wilt
CLIENT or RK be liable to the other for losses, damages, or
claims, regardless of how defined, related to: lost profits:
unavailability of property or facilities; shutdowns or service
interruptions; loss of use, revenue, opportunity, or inventory;
use charges, carrying costs, cost of substitute facilities, goods,
or services; cost of capital, or claims of any other party andfor
its customers.

SUSPENSION OF SERVICES. If CLIENT fails o make
payments when due or otherwise is in breach of this Agreement,
RK may suspend performance of services upon seven (7)
calendar days’ notice to CLIENT. RK shall have no liability
whatsoever to CLIENT for any costs or damages as a result of
such suspension. Upon payment in full by CLIENT, RK may
resume services under this Agreement, and the time schedule
and compensaticn shall be equitably adjusted to compensate
for the period of suspension plus any gther reasonable time and
Page 2 of 4
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expense necessary for RK to resume parformance.
Payment of inveices shall not be subject to any
discounts or sat-offs by CLIENT unless agreed to in
writing by RK. Payment to RX for services rendered
and expenses incurred will be due and payable
regardless of any subsequent suspension or
termination of this Agreement by either party.
CLIENT shall not make any changes to RK's
banking and deposit information or payment
instructions unless CLIENT communicates the
requested changes to RK orally and in writing and
obtains written confirmation from an RK officer that
the requested changes are legiimate and
authorized by RK. If CLIENT makes a payment to a
third party instead of to RK based on an
unautharized request to CLIENT for a change to
RK's banking and deposit infarmation or payment
instructions  and  without cbtaining  written
confirmation of the change from RK, CLIENT will
remain liable to RK for payment of the amount of the
unauthorized payment,

18, WAIVER OF SUBROGATION. To fhe extent
damages are covered by property insurance, or any
other available insurance coveragse, CLIENT and RK
waive all rights against each other and against the
contractors, consuliants, agents and employees of
the other for damages. CLIENT agrees that CLIENT
shall procure or cause to he procured builder's risk
insurance or other properly insurance for its project.
RK and CLIENT waive all rights against each other
and any of their consultants, contractors,
subcontractors, sub-subcontractors, agents, and
employees, for damages caused by fire, flood, or
other causes of loss to the extent covered by
CLIENT's or CLIENT's Contractor's builder's risk
insurance, or other available insurance coverage.
The policies shall provide waivers of subrogation by
endorsement or otherwise. CLIENT shall require of
its contractors, consultants, agents and employees
similar waivers In favor of RK and its subconsultants.
A waiver of subrogation shall be effective as to a
person or entity even theugh that person or entity
would otherwise have a duty of indemnification,
contractual or otherwise, did not pay the insurance
premium directly or indirectly, and whether or not the
person or endity had an insurable interast in the
property damaged.

1. OWNERSHIP OF DOCUMENTS. RK's reports,
drawings, plans, specifications, and other
documents and deliverakles are instruments of
professional service {‘Instruments of Service”)
developed by RK in contemplation of a wide array of
project-specific  variables, including how the
documents will be used and by whem. RK shall be
the author, owner and custodian of the Instruments
of Service, and shall retain all common law,
statutery, and other reserved rights, including
copyright. By execution of this Agreement, RK
grants to CLIENT a limited, nonexclusive license to
use the Instruments of Service for purposes of
constructing, using, and maintaining the project for
which the services are performed, provided CLIENT
substanfially performs its obligations, including
prompt payment of all sums when due, under this
agreement.

Upon compiletion of the services, and payment in full

of all monies dus RK, CLIENT may retain copies of
all such documents. THE INSTRUMENTS OF
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SERVICE ARE NOT INTENDED NOR REPRESENTED TO BE
SUITABLE FOR REUSE ON EXTENSIONS, MODIFICATIONS,
OR ADAPTATIONS OF THE PROJECT, OR ANY OTHER
PROJECT. ANY REUSE OF SUCH DOCUMENTS, WITHOUT
WRITTEN VERIFICATION OR ADAPTATION BY RK FOR THE
SPECIFIC PURPOSE INTENDED, WILL BE AT CLIENT’S
SOLE RISK WITHOUT LIABILITY OR LEGAL EXPOSURE TO
RK. CLIENT AGREES, TO THE FULLEST EXTENT
PERMITTED BY LAW, TO INDEMNIFY, DEFEND, AND HOLD
HARMLESS RK, ITS OFFICERS, DIRECTORS, EMPLOYEES,
AND CONSULTANTS AGAINST ALL CLAIMS, DAMAGES,
LOSSES, AND EXPENSES (INCLUDING REASONABLE
ATTORNEYS' FEES, DEFENSE COSTS, AND COURT
COSTS) ARISING FROM, OR ALLEGEDLY ARISING FROM,
OR IN ANY WAY CONNECTED WITH, THE UNAUTHORIZED
REUSE OR MODIFICATION OF THE DOCUMENTS BY
CLIENT OR ANY PERSON OR ENTITY THAT ACQUIRES OR
OBTAINS THE DOCUMENTS FROM OR THROUGH CLIENT
WITHOUT THE WRITTEN AUTHORIZATION OF RK
REGARDLESS OF WHETHER SUCH CLAIMS, DEMANDS,
OR ACTIONS ARE FOUNDED IN WHOLE OR IN PART UPON
ALLEGED NEGLIGENCE OF RK, ITS OFFICERS,
DIRECTORS, EMPLOYEES, OR CONSULTANTS.

Parties other than CLIENT and RK may apply to use an
instrument, using a form prepared by RK for that purpose.
Qthers' use of an instrument shall be permitted only when
CLIENT and RK both so agree; either shall have the right to forbid
use by others. In addition, RK shall make its permission
contingent upon the satisfaction of certain conditions when, in
RK's professional judgment, such a contingency is necessary.

DISPUTE RESOL UTION/LITIGATION. All claims, disputes, and
other controversies between RK and CLIENT arising out of, or in
any way related to, the services provided by RK shall ba
submitted to mediation, before and as a condition precedent to,
other remedies provided by law. Any litigation related to the
Agreement or RK's performance of its professional services shall
be commenced in a court in Bexar County, Texas. CLIENT
cansents to personal jurisdiction in the State of Texas and agrees
that venue of any liigation shall be in Bexar County, the county
where RK's principal place of business is located. CLIENT
waives any objection to personal jurisdiction in Texas or to venue
in Bexar County. The prevailing party in such litigation will be
entiled to recover all court costs, attorneys' fees, and other
legally recoverable claim-related expenses. As a condition
precedent to mediation and / or litigation related to any claim
arising out of the services provided under this Agreement,
CLIENT shali obtain a written affidavit from a registered,
independent, and reputable professional engineer describing any
error, omission or ather act by RK that allegedly failed to comply
with the professional standard of care applicable to RK's
performance of services and provide such affidavit to RK. The
affidavit shall comply with the requirements of Texas Civil
Practice & Remedies Code Chapter 150.

TERMINATION OF CONTRACT. CLIENT and RK may
terminate RK's services at any time upon ten (10} calendar
days’ written notice. In the event of termination, CLIENT agrees
to fully compensate RK for services performed including
reimbursable expenses through the termination date, as well as
reasonable demobilization expenses. RK will terminate its
services without waiving any claims against or incurring any
liability to CLIENT.

STATUTE OF LIMITATIONS. Any applicable statute of
limitations will commence to run and any cause of action shall
be deemed to have accrued not later than the earlier of the
following: (1) the date of the report issued by RK giving rise to
the cause of action; (2) the date on which RK issues its last
report under this Agreement; or {3) if RK is retained to perform
construction observation, the date of substantial completion of
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the project.

23. FORCE MAJEURE. Neither party shall be liable in
damages or have the right to terminate this
Agreement for any delay or default in performing
hereunder if such delay or default is caused by
conditions beyond its control (*Force Majsure”)
including, but not limited 1o Acts of God,
Government restrictions (including the denial or
cancellation of any export or other necessary
license), wars, insurrections andfor any other cause
beyond the reasonable conirol of the party whose
performance is affscted. Force Majeure may not be
claimed as a cause for delay in payment of money
due and payable hereunder.

24, NO ASSIGNMENT. Neither RK nor CLIENT shall
assign or transfer its interest in this Agresment
without the express written consent of the other.

25.  SEVERABILITY. Each provision of this Agreement
is intended to be severable. |If any terms or
provisions of this agreement shall be held to be
invalid, illegal, or unenforceable for any reason
whatsoever, the validity, legality, and enforceability
of the remaining provisicns hereof shall remain in full
force and effect and shall not in any way be affected
or impaired thereby. Moraover, to the maximum
extent allowed by law, the Parties hereto stipulate
that any offending provisions will be modified or
altered, as necessary, so as to give such provisions
the maximum permissible effect and application
intended.

26. ENTIRE AGREEMENT. This Agreement, and all of
its attachments, constitutes the entire, integrated
Agreement between the Parlies to it, and this
Agreement supersedes all other Agreements, oral or
written between the Parties, concerning the subjact
set forth in this Agreement. This Agreemsnt may not
be amended except in writing, with that amendment
being signed by both Parties.
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PERSONNEL:

EXPENSES:

CONDITIONS:

SCHEDULE OF FEES FOR PROFESSIONAL SERVICES

PRHNGIDAL v et eeee e ene e enees $135 to $250/hour
ProfeSsional.... ... e sres e ssnes e e $70 to $200/hour
Auto Cad Operator............ooooiii s $65 to $110/hour
Technical/Clerical/Administrative .......ccococoicoieevciiveinnine. $40 to  $80/hour

The specific houtly rate within each classification listed above depends on the experience,
special training, and qualifications of the personnel needed for the project. For projects
requiring wark at any hazardous waste site, there will be a $10 per hour surcharge added
to the normal billing rate for all personnel. Censultants to Raba Kistner (RK) will be
charged according to their professional classification.

Use of company automobiles will be charged at $1.00 per mile. Automobiles and light
trucks assigned to field sites will be charged at $70.00 per day, plus $1.00 per mile aver
50 miles per day. Copies will be charged at $0.25 per page.

Other project specific charges for use of RK equipment or for RK testing will be in
accordance with established fee schedules. All other project specific, third-party costs will
be charged at cost plus 15 percent.

Invoices will be submitted monthly for work in progress in our standard format. They are
due and payable upon receipt and become past due 30 days after the billing date. Past
due invoices may be subject to late charges at the rate of 1-1/2 percent per month
{18 percent per annum). In the event that the State of Texas legislates a sales tax on
Professional Services, the amount of the tax will be PAYMENT added to the appropriate
service rate charged. Our invoices are due and payable upon receipt at P.O. Box 971037,
Dallas, Texas 75397-1037.

Preparation of non-standard invoice will be charged on a time and materials basis in
accordance with the rates in this fee schedule.

Services will be performed in accordance with our Standard Terms and Conditions.

The proposal to which this schedule is an attachment is valid for 90 days from the date of
the proposal.
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CERTIFICATE OF INTERESTED PARTIES

FORM 1295
lofl
Complete Nos. 1 - 4 and 6 if there are interested parties. OFFICE USE ONLY
Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties. CERTIFICATION OF FILING
1 Name of business entity filing form, and the city, state and country of the business entity's place Certificate Number:
of business. 2021-789540
KCI Technologies Inc.
Houston, TX United States Date Filed:
2 Name of governmental entity or state agency that is a party to the contract for which the form is 08/11/2021
being filed.
Fort Bend County Date Acknowledged:
09/07/2021

3 Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a
description of the services, goods, or other property to be provided under the contract.

Project No. 20110
2020 Mobility Bond Project No. 20110 / SOQ 14-025 - Rural intersection improvements of Needville-Fairchilds Road

4 Nature of interest
ame of Interested Party ity, State, Country (place of business check applicable
N fl d P City, S C (pl f busi ) (check licable)
Controlling Intermediary
5 Check only if there is NO Interested Party. .

6 UNSWORN DECLARATION

My name is , and my date of birth is

My address is , , ,
(street) (city) (state) (zip code) (country)

| declare under penalty of perjury that the foregoing is true and correct.

Executed in County, State of , on the day of , 20 .
(month) (year)

Signature of authorized agent of contracting business entity
(Declarant)

Forms provided by Texas Ethics Commission www.ethics.state.tx.us Version V1.1.ceffd98a





