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STATE OF TEXAS  § 
    § 
COUNTY OF FORT BEND § 

AGREEMENT FOR PROFESSIONAL ENGINEERING SERVICES 

THIS AGREEMENT is made and entered into by and between Fort Bend County, 
(hereinafter “County”), a body corporate and politic under the laws of the State of Texas, and 
Kavi Consulting, Inc., (hereinafter “Consultant”), a company authorized to conduct business in 
the State of Texas. 

W I T N E S S E T H 

WHEREAS, County desires that Consultant provide professional engineering services for 
sidewalk improvements under 2020 Mobility Bond Project No. 20308 (hereinafter “Services”) 
pursuant to SOQ 14-025; and 

WHEREAS, County has determined Consultant is the most highly qualified provider of the 
desired Services on the basis of demonstrated competence and qualifications, and County and 
Consultant have negotiated to reach a fair and reasonable amount of compensation for the 
provision of such Services, as required under Chapter 2254 of the Texas Government Code; and 

WHEREAS, Consultant represents that it is qualified and desires to perform such services. 

NOW, THEREFORE, in consideration of the mutual covenants and conditions set forth 
below, the parties agree as follows: 

AGREEMENT 

 Section 1.  Scope of Services 

Consultant shall render the professional engineering services as described in Consultant’s 
proposal dated August 23, 2021, attached hereto as Exhibit A, and incorporated herein for all 
purposes. 

Section 2.  Personnel 

 2.1 Consultant represents that it presently has, or is able to obtain, adequate qualified 
personnel in its employment for the timely performance of the Scope of Services required under 
this Agreement and that Consultant shall furnish and maintain, at its own expense, adequate and 
sufficient personnel, in the opinion of County, to perform the Scope of Services when and as 
required and without delays.   

2.2 All employees of Consultant shall have such knowledge and experience as will 
enable them to perform the duties assigned to them.  Any employee of Consultant who, in the 
opinion of County, is incompetent or by his conduct becomes detrimental to the project shall, 
upon request of County, immediately be removed from association with the project. 

40P
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Section 3.  Compensation and Payment 

3.1 Consultant’s fees shall be calculated at the rates set forth in the attached Exhibit 
A.  The Maximum Compensation for the performance of Services within the Scope of Services 
described in Exhibit A is one hundred seventy-six thousand nine hundred sixty-five dollars and 
no/100 ($176,965.00) as set forth in Exhibit A.  In no case shall the amount paid by County under 
this Agreement exceed the Maximum Compensation without a written agreement executed by 
the parties. 

3.2  All performance of the Scope of Services by Consultant including any changes in 
the Scope of Services and revision of work satisfactorily performed will be performed only when 
approved in advance and authorized by County.  

3.3 County will pay Consultant based on the following procedures:  Upon completion 
of the tasks identified in the Scope of Services, Consultant shall submit to County staff person 
designated by the County Engineer, one (1) electronic (pdf) copy of the invoice showing the 
amounts due for services performed in a form acceptable to County.  County shall review such 
invoices and approve them within 30 calendar days with such modifications as are consistent 
with this Agreement and forward same to the Auditor for processing.  County shall pay each such 
approved invoice within thirty (30) calendar days.  County reserves the right to withhold payment 
pending verification of satisfactory work performed.     

Section 4.  Limit of Appropriation 

4.1 Consultant clearly understands and agrees, such understanding and agreement 
being of the absolute essence of this Agreement, that County shall have available the total 
maximum sum of one hundred seventy-six thousand nine hundred sixty-five dollars and no/100 
($176,965.00) specifically allocated to fully discharge any and all liabilities County may incur. 

4.2 Consultant does further understand and agree, said understanding and 
agreement also being of the absolute essence of this Agreement, that the total maximum 
compensation that Consultant may become entitled to and the total maximum sum that County 
may become liable to pay to Consultant shall not under any conditions, circumstances, or 
interpretations thereof exceed one hundred seventy-six thousand nine hundred sixty-five dollars 
and no/100 ($176,965.00).   

Section 5.  Time of Performance 

 Time for performance of the Scope of Services under this Agreement shall begin with 
receipt of the Notice to Proceed and end no later than December 31, 2025.  Consultant shall 
complete the tasks described in the Scope of Services, within this time or within such additional 
time as may be extended by the County. 

 Section 6.  Modifications and Waivers 

 6.1 The parties may not amend or waive this Agreement, except by a written 
agreement executed by both parties.   
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6.2 No failure or delay in exercising any right or remedy or requiring the satisfaction 
of any condition under this Agreement, and no course of dealing between the parties, operates 
as a waiver or estoppel of any right, remedy, or condition. 

6.3 The rights and remedies of the parties set forth in this Agreement are not exclusive 
of, but are cumulative to, any rights or remedies now or subsequently existing at law, in equity, 
or by statute. 

 Section 7.  Termination 

7.1 Termination for Convenience – County may terminate this Agreement at any time 
upon forty-eight (48) hours written notice. 

7.2 Termination for Default 
  7.2.1 County may terminate the whole or any part of this Agreement for cause 
in the following circumstances: 

   7.2.1.1 If Consultant fails to perform services within the time specified in 
the Scope of Services or any extension thereof granted by the County in writing; 

   7.2.1.2 If Consultant materially breaches any of the covenants or terms 
and conditions set forth in this Agreement or fails to perform any of the other provisions of this 
Agreement or so fails to make progress as to endanger performance of this Agreement in 
accordance with its terms, and in any of these circumstances does not cure such breach or failure 
to County’s reasonable satisfaction within a period of ten (10) calendar days after receipt of 
notice from County specifying such breach or failure. 

  7.2.2 If, after termination, it is determined for any reason whatsoever that 
Consultant was not in default, or that the default was excusable, the rights and obligations of the 
parties shall be the same as if the termination had been issued for the convenience of the County 
in accordance with Section 7.1 above.  

7.3 Upon termination of this Agreement, County shall compensate Consultant in 
accordance with Section 3, above, for those services which were provided under this Agreement 
prior to its termination and which have not been previously invoiced to County.  Consultant’s 
final invoice for said services will be presented to and paid by County in the same manner set 
forth in Section 3 above. 

7.4 If County terminates this Agreement as provided in this Section, no fees of any 
type, other than fees due and payable at the Termination Date, shall thereafter be paid to 
Consultant. 

Section 8.  Ownership and Reuse of Documents 

All documents, data, reports, research, graphic presentation materials, etc., developed by 
Consultant as a part of its work under this Agreement, shall become the property of County upon 
completion of this Agreement, or in the event of termination or cancellation thereof, at the time 



 

Agreement for Professional Engineering Services 
2020 Mobility Bond Program – Project No. 20308 

Page 4 of 10 

of payment under Section 3 for work performed.  Consultant shall promptly furnish all such data 
and material to County on request. 

Section 9.  Inspection of Books and Records 

 Consultant will permit County, or any duly authorized agent of County, to inspect and 
examine the books and records of Consultant for the purpose of verifying the amount of work 
performed under the Scope of Services.  County’s right to inspect survives the termination of this 
Agreement for a period of four years. 

Section 10.  Insurance 

10.1 Prior to commencement of the Services, Consultant shall furnish County with 
properly executed certificates of insurance which shall evidence all insurance required and 
provide that such insurance shall not be canceled, except on 30 days’ prior written notice to 
County. Consultant shall provide certified copies of insurance endorsements and/or policies if 
requested by County. Consultant shall maintain such insurance coverage from the time Services 
commence until Services are completed and provide replacement certificates, policies and/or 
endorsements for any such insurance expiring prior to completion of Services.  Consultant shall 
obtain such insurance written on an Occurrence form (or a Claims Made form for Professional 
Liability insurance) from such companies having Best’s rating of A/VII or better, licensed or 
approved to transact business in the State of Texas, and shall obtain such insurance of the 
following types and minimum limits: 
  10.1.1 Workers’ Compensation insurance.  Substitutes to genuine Workers’ 
Compensation Insurance will not be allowed.   

10.1.2 Employers’ Liability insurance with limits of not less than $1,000,000 per 
injury by accident, $1,000,000 per injury by disease, and $1,000,000 per bodily injury by disease. 

 10.1.3 Commercial general liability insurance with a limit of not less than 
$1,000,000 each occurrence and $2,000,000 in the annual aggregate.  Policy shall cover liability 
for bodily injury, personal injury, and property damage and products/completed operations 
arising out of the business operations of the policyholder. 

  10.1.4 Business Automobile Liability insurance with a combined Bodily 
Injury/Property Damage limit of not less than $1,000,000 each accident. The policy shall cover 
liability arising from the operation of licensed vehicles by policyholder. 

  10.1.5 Professional Liability insurance may be made on a Claims Made form with 
limits not less than $1,000,000. 

10.2 County and the members of Commissioners Court shall be named as additional 
insured to all required coverage except for Workers’ Compensation and Professional Liability.  All 
Liability policies including Workers’ Compensation written on behalf of Consultant shall contain 
a waiver of subrogation in favor of County and members of Commissioners Court. 
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10.3 If required coverage is written on a claims-made basis, Consultant warrants that 
any retroactive date applicable to coverage under the policy precedes the effective date of the 
contract; and that continuous coverage will be maintained or an extended discovery period will 
be exercised for a period of 2 years beginning from the time that work under the Agreement is 
completed. 

Section 11.  Indemnity 

  CONSULTANT SHALL INDEMNIFY AND HOLD HARMLESS COUNTY AGAINST LOSSES, 
LIABILITIES, CLAIMS, AND CAUSES OF ACTION, INCLUDING THE REIMBURSEMENT OF COUNTY’S 
REASONABLE ATTORNEYS FEES IN PROPORTION TO CONSULTANT’S LIABILITY, ARISING FROM 
ACTIVITIES OF CONSULTANT, ITS AGENTS, SERVANTS OR EMPLOYEES, PERFORMED UNDER 
THIS AGREEMENT THAT RESULT FROM THE NEGLIGENT ACT, INTENTIONAL TORT, ERROR, OR 
OMISSION OF CONSULTANT OR ANY OF CONSULTANT’S AGENTS, SERVANTS OR EMPLOYEES.  

 Section 12.  Confidential and Proprietary Information 

 12.1 Consultant acknowledges that it and its employees or agents may, in the course 
of performing their responsibilities under this Agreement, be exposed to or acquire 
information that is confidential to County. Any and all information of any form obtained by 
Consultant or its employees or agents from County in the performance of this Agreement 
shall be deemed to be confidential information of County ("Confidential Information"). Any 
reports or other documents or items (including software) that result from the use of the 
Confidential Information by Consultant shall be treated with respect to confidentiality in the 
same manner as the Confidential Information. Confidential Information shall be deemed not 
to include information that (a) is or becomes (other than by disclosure by Consultant) publicly 
known or is contained in a publicly available document; (b) is rightfully in Consultant's 
possession without the obligation of nondisclosure prior to the time of its disclosure under 
this Agreement; or (c) is independently developed by employees or agents of Consultant who 
can be shown to have had no access to the Confidential Information. 

 12.2 Consultant agrees to hold Confidential Information in strict confidence, using 
at least the same degree of care that Consultant uses in maintaining the confidentiality of its 
own confidential information, and not to copy, reproduce, sell, assign, license, market, 
transfer or otherwise dispose of, give, or disclose Confidential Information to third parties or 
use Confidential Information for any purposes whatsoever other than the provision of 
Services to County hereunder, and to advise each of its employees and agents of their 
obligations to keep Confidential Information confidential. Consultant shall use its best efforts 
to assist County in identifying and preventing any unauthorized use or disclosure of any 
Confidential Information. Without limitation of the foregoing, Consultant shall advise County 
immediately in the event Consultant learns or has reason to believe that any person who has 
had access to Confidential Information has violated or intends to violate the terms of this 
Agreement and Consultant will at its expense cooperate with County in seeking injunctive or 
other equitable relief in the name of County or Consultant against any such person. 
Consultant agrees that, except as directed by County, Consultant will not at any time during 
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or after the term of this Agreement disclose, directly or indirectly, any Confidential 
Information to any person, and that upon termination of this Agreement or at County's 
request, Consultant will promptly turn over to County all documents, papers, and other 
matter in Consultant’s possession which embody Confidential Information. 

12.3 Consultant acknowledges that a breach of this Section, including disclosure of 
any Confidential Information, or disclosure of other information that, at law or in equity, 
ought to remain confidential, will give rise to irreparable injury to County that is inadequately 
compensable in damages.  Accordingly, County may seek and obtain injunctive relief against 
the breach or threatened breach of the foregoing undertakings, in addition to any other legal 
remedies that may be available.  Consultant acknowledges and agrees that the covenants 
contained herein are necessary for the protection of the legitimate business interest of 
County and are reasonable in scope and content. 

12.4 Consultant in providing all services hereunder agrees to abide by the provisions of 
any applicable Federal or State Data Privacy Act. 

12.5 Consultant expressly acknowledges that County is subject to the Texas Public 
Information Act, TEX. GOV’T CODE ANN. §§ 552.001 et seq., as amended, and notwithstanding 
any provision in the Agreement to the contrary, County will make any information related to the 
Agreement, or otherwise, available to third parties in accordance with the Texas Public 
Information Act.  Any proprietary or confidential information marked as such provided to County 
by Consultant shall not be disclosed to any third party, except as directed by the Texas Attorney 
General in response to a request for such under the Texas Public Information Act, which provides 
for notice to the owner of such marked information and the opportunity for the owner of such 
information to notify the Attorney General of the reasons why such information should not be 
disclosed. 

Section 13.  Independent Consultant 

13.1 In the performance of work or services hereunder, Consultant shall be deemed an 
independent contractor, and any of its agents, employees, officers, or volunteers performing 
work required hereunder shall be deemed solely as employees of contractor or, where 
permitted, of its subcontractors.   

13.2 Consultant and its agents, employees, officers, or volunteers shall not, by 
performing work pursuant to this Agreement, be deemed to be employees, agents, or servants 
of County and shall not be entitled to any of the privileges or benefits of County employment. 

Section 14.  Notices 

14.1 Each party giving any notice or making any request, demand, or other 
communication (each, a “Notice”) pursuant to this Agreement shall do so in writing and shall use 
one of the following methods of delivery, each of which, for purposes of this Agreement, is a 
writing:  personal delivery, registered or certified mail (in each case, return receipt requested and 
postage prepaid), or nationally recognized overnight courier (with all fees prepaid). 
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14.2 Each party giving a Notice shall address the Notice to the receiving party at the 
address listed below or to another address designated by a party in a Notice pursuant to this 
Section: 

 County:  Fort Bend County Engineering Department 
Attn: County Engineer 

    301 Jackson Street 
    Richmond, Texas 77469 

 With a copy to: Fort Bend County 
    Attn: County Judge 
    401 Jackson Street, 1st Floor 
    Richmond, Texas 77469 

 Consultant:  Kavi Consulting, Inc. 
    1011 Highway 6 South, Suite 307 
    Houston, Texas 77077 

14.3 A Notice is effective only if the party giving or making the Notice has complied 
with subsections 14.1 and 14.2 and if the addressee has received the Notice.  A Notice is deemed 
received as follows: 

14.3.1 If the Notice is delivered in person, or sent by registered or certified mail 
or a nationally recognized overnight courier, upon receipt as indicated by the date on the signed 
receipt. 

14.3.2 If the addressee rejects or otherwise refuses to accept the Notice, or if the 
Notice cannot be delivered because of a change in address for which no Notice was given, then 
upon the rejection, refusal, or inability to deliver. 

Section 15.  Compliance with Laws 

Consultant shall comply with all federal, state, and local laws, statutes, ordinances, rules 
and regulations, and the orders and decrees of any courts or administrative bodies or tribunals 
in any matter affecting the performance of this Agreement, including, without limitation, 
Worker’s Compensation laws, minimum and maximum salary and wage statutes and regulations, 
licensing laws and regulations.  When required by County, Consultant shall furnish County with 
certification of compliance with said laws, statutes, ordinances, rules, regulations, orders, and 
decrees above specified. 

Section 16.  Standard of Care 

 Consultant represents shall perform the Services to be provided under this Agreement 
with the professional skill and care ordinarily provided by competent engineers practicing under 
the same or similar circumstances and professional license.  Further, Consultant shall perform 
the Services as expeditiously as is prudent considering the ordinary professional skill and care of 
a competent engineer.   
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 Section 17.  Assignment 

 17.1 Neither party may assign any of its rights under this Agreement, except with the 
prior written consent of the other party.  That party shall not unreasonably withhold its consent.  
All assignments of rights are prohibited under this subsection, whether they are voluntarily or 
involuntarily, by merger, consolidation, dissolution, operation of law, or any other manner.   

17.2 Neither party may delegate any performance under this Agreement. 

17.3 Any purported assignment of rights or delegation of performance in violation of 
this Section is void. 

 Section 18.  Applicable Law 

 The laws of the State of Texas govern all disputes arising out of or relating to this 
Agreement.  The parties hereto acknowledge that venue is proper in Fort Bend County, Texas, 
for all legal actions or proceedings arising out of or relating to this Agreement and waive the right 
to sue or be sued elsewhere.  Nothing in the Agreement shall be construed to waive the County’s 
sovereign immunity. 

 Section 19.  Successors and Assigns 

County and Consultant bind themselves and their successors, executors, administrators 
and assigns to the other party of this Agreement and to the successors, executors, administrators 
and assigns of the other party, in respect to all covenants of this Agreement. 

Section 20.  Third Party Beneficiaries 

 This Agreement does not confer any enforceable rights or remedies upon any person 
other than the parties. 

Section 21.  Severability 

If any provision of this Agreement is determined to be invalid, illegal, or unenforceable, 
the remaining provisions remain in full force, if the essential terms and conditions of this 
Agreement for each party remain valid, binding, and enforceable. 

Section 22.  Publicity 

 Contact with citizens of Fort Bend County, media outlets, or governmental agencies shall 
be the sole responsibility of County.  Under no circumstances whatsoever, shall Consultant 
release any material or information developed or received in the performance of the Services 
hereunder without the express written permission of County, except where required to do so by 
law.  
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 Section 23.  Captions 

 The section captions used in this Agreement are for convenience of reference only and 
do not affect the interpretation or construction of this Agreement. 

Section 24.  Conflict 

 In the event there is a conflict between this Agreement and the attached exhibits, this 
Agreement controls. 

Section 25.  Certain State Law Requirements for Contracts   

25.1 Agreement to Not Boycott Israel Chapter 2271 Texas Government Code: By 
signature below, Consultant verifies that if Consultant employs ten (10) or more full-time 
employees and this Agreement has a value of $100,000 or more, Consultant does not boycott 
Israel and will not boycott Israel during the term of this Agreement. 

25.2 Texas Government Code Section 2251.152 Acknowledgment: By signature below, 
Consultant represents pursuant to Section 2252.152 of the Texas Government Code, that 
Consultant is not listed on the website of the Comptroller of the State of Texas concerning the 
listing of companies that are identified under Section 806.051, Section 807.051 or Section 
2253.153. 

Section 26.  Human Trafficking   

BY ACCEPTANCE OF AGREEMENT, CONSULTANT ACKNOWLEDGES THAT THE COUNTY IS 
OPPOSED TO HUMAN TRAFFICKING AND THAT NO COUNTY FUNDS WILL BE USED IN SUPPORT 
OF SERVICES OR ACTIVITIES THAT VIOLATE HUMAN TRAFFICKING LAWS. 
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EXHIBIT A 
 



Kavi Consulting, Inc. 
 

 1011 Highway 6S, # 307 
Houston TX-77077 

Ph: 281.772.9643  
 E-Mail: rapolu.vijaya@kaviconsultinginc.com 

August 23, 2021 
 
 
Mark C. Dessens, PE 
Schaumburg & Polk, Inc. 
11767 Katy Freeway, Suite 900 
Houston, Texas 77079 
  
  
RE:  Sidewalk Improvements- Package-1_ Fort Bend County Precinct 3 Mobility Project 
No.20308 
 
Dear Mr. Dessens: 
 
We thank you for giving an opportunity to provide the proposal for above referenced project. 
 
Following is the list of projects that are included in this package: 
 

• Gaston Road Sidewalk 
• Katy Flewellen Road Sidewalk 
• Mason Road Sidewalk, Crosswalk and Right Turn Lane 
• Heritage Bluff Drive Sidewalk   
• Canal Rd at 24-hour fitness Sidewalk and Crosswalk 
• Via Moderna and East Torino Reale Drive Crosswalk 

 
Fee for Package-1 for Phase 1&2, Construction and Surveying & TDLR consulting services for 
above referenced projects.  
 
Fee: 
 
Preliminary Design (KAVI):     $41,100.00 
Final Design (KAVI):      $72,050.00 
Bid&Construction Phase_Lumpsum (KAVI):  $30,000.00 
Surveying (IDS):      $29,440.00 
TDLR (Review and Application Fee):   $  4,375.00 
 
Total fee for Phase 1, Design Phase and Bid & Construction Phase and Surveying Services for 
Pacakage-1 is:     $ 176,965.00. 
 
 
 
 
 
 
 
 



Kavi Consulting, Inc. 
 

 
 

 1011 Highway 6S, # 307 
Houston TX-77077 

Ph: 281.772.9643  
 E-Mail: rapolu.vijaya@kaviconsultinginc.com 
 

 
 
 
Please let us know if you need any additional information.  
We truly appreciate the opportunity and looking forward to work with you. 
 
Sincerely, 

 
Vijaya Rapolu, P.E. 
Kavi Consulting, Inc. 
 
Encl:  
 
KAVI-LOEs 
Scope of Services 



TOTAL HOURS Task
Total

1. Preliminary Design (LS) 8,380.00$              
Establish a Typical Cross Section 1 1 1 3 355.00$                          
Determine ROW Acquisition Needs 1 1 2 4 430.00$                          
Determine Potential Conflicts with existing facilities & utilities 1 1 2 280.00$                          
Identify Problem Areas and Potential Resolutions 1 1 2 280.00$                          
Site Visit 1 1 2 280.00$                          
Prepare a Construction Cost Estimate 1 1 4 4 10 970.00$                          
Prepare 30% Plans 1 1 1 4 8 15 1,575.00$                       
Utility Coordination 1 1 2 280.00$                          
Project Management & Meetings (3 Months Typical) 1 2 8 11 1,375.00$                       
Preliminary Phase Expenses 1 2 2 745.00$                          

Prepare Letter Report with Applicable exhibits 1 1 2 8 2 2 1,810.00$                       
2. Final Design (LS) 16,395.00$            

Cover Sheet & Index 1 1 2 4 430.00$                          
General Notes 1 1 2 4 430.00$                          
Typical Sections (70%-Final) 1 1 2 4 430.00$                          
Project Layout 1 1 2 4 430.00$                          
Drainage Area Maps 1 2 2 5 535.00$                          
Drainage Calculations 1 3 4 490.00$                          
Plan and Profile Sheets (Roadway, Drainage, Public Utilities) 1 1 2 8 12 24 2,470.00$                       
Traffic Control Plan 1 1 1 5 8 16 1,680.00$                       
SWPPP Sheets 1 1 1 5 8 16 1,680.00$                       
Signing & Pavement Markings 1 1 2 4 430.00$                          
Detail Sheets 1 1 2 4 430.00$                          
Standard Details 1 1 2 4 430.00$                          
Technical Specifications 1 1 1 3 465.00$                          
Bid Form 1 1 2 280.00$                          
Construction Cost Estimate 1 2 8 2 13 1,465.00$                       
Cross Sections with earthwork calculations 1 1 4 8 14 1,380.00$                       
Responses to Comments 1 1 4 8 14 1,380.00$                       
Project Management & Meetings (2 Months Typical) 1 1 4 6 780.00$                          
Final Design Phase Expenses 1 1 4 780.00$                          

3. Bid & Construction Phase Services (T&M) 12,814.00$            

MANHOUR SUBTOTAL 0 8 13 35 0 88 0 0 0 73 0 0 0 0 0 8 196
0% 4% 7% 18% 0% 45% 0% 0% 0% 37% 0% 0% 0% 0% 0% 4%

LABOR RATE PER HOUR $225.00 $195.00 $185.00 $175.00 $145.00 $105.00 $75.00 $40.00 $85.00 $75.00 $65.00 $60.00 $55.00 $1.00 $1.00 $45.00
SUBTOTAL LABOR $0.00 $1,560.00 $2,405.00 $6,125.00 $0.00 $9,240.00 $0.00 $0.00 $0.00 $5,475.00 $0.00 $0.00 $0.00 $0.00 $0.00 $360.00

TOTAL 37,589.00$            

DESIGNER SENIOR CADD 
TECHNICIAN

CADD 
TECHNICIAN

SURVEY CREW 
CHIEF SURVEY CREW

Fort Bend County 2017 Mobility Bond Program Fee Estimate Worksheet

Gaston Rd Sidewalk between Karen Ln and Rosener Rd

TASK DESCRIPTION CADD 
MANAGER CLERICALPRINCIPAL

SENIOR 
PROJECT 
ENGINEER

ASSOCIATE 
ENGINEER

GIS 
SPECIALIST

PROJECT 
MANAGER

PROJECT 
ENGINEER

DEPARTMENT 
MANAGER

SENIOR 
PROJECT 
MANAGER

SENIOR 
DESIGNER
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TOTAL HOURS Task
Total

1. Preliminary Design (LS) 9,090.00$              
Establish a Typical Cross Section 1 1 1 3 355.00$                          
Determine Potential Conflicts with existing facilities & utilities 2 2 4 560.00$                          
Identify Critical Path Items 0 -$                                
Identify Problem Areas and Potential Resolutions 2 2 4 560.00$                          
Site Visit 1 1 2 280.00$                          
Prepare a Construction Cost Estimate 1 1 4 4 10 970.00$                          
Prepare 30% Plans 1 1 2 8 12 24 2,470.00$                       
Utility Coordination 1 2 3 385.00$                          
Topographic Survey 0 -$                                
Control & Monumentation - Prepare Survey Control Map 0 -$                                
Geotechnical Investigation 0 -$                                
Project Management & Meetings (3 Months Typical) 1 2 4 7 955.00$                          
Preliminary Phase Expenses 1 2 2 745.00$                          

Prepare Letter Report with Applicable exhibits 1 1 2 8 2 2 1,810.00$                       
2. Final Design (LS) 14,985.00$            

Cover Sheet & Index 0 -$                                
General Notes 0 -$                                
Quantities (Summary Sheets - Optional) 0 -$                                
Typical Sections (70%-Final) 1 1 1 2 5 615.00$                          
Project Layout 1 1 2 4 430.00$                          
Drainage Area Maps 1 2 2 5 535.00$                          
Drainage Calculations 1 6 7 805.00$                          
Plan and Profile Sheets (Roadway, Drainage, Public Utilities) 1 1 2 8 8 20 2,170.00$                       
Intersection Layouts or Cross Street Details 0 -$                                
TCP Advance Warning Signs 0 -$                                
TCP Overview & Narrative 0 -$                                
Detour Plans (with County Approval only) 0 -$                                
Traffic Control Plan 1 1 1 6 6 15 1,635.00$                       
Temporary Traffic Signal Plans 0 -$                                
SWPPP Sheets 1 1 1 6 6 15 1,635.00$                       
Bridge Layouts 0 -$                                
Bridge Detail Sheets 0 -$                                
Design Calculations 0 -$                                
Signing & Pavement Markings 1 1 2 4 430.00$                          
Traffic Signal & Warrant Study 0 -$                                
Detail Sheets 1 1 1 3 355.00$                          
Standard Details 1 1 1 3 355.00$                          
Technical Specifications 1 1 1 3 465.00$                          
Bid Form 1 1 2 280.00$                          
Construction Cost Estimate 1 2 6 2 11 1,255.00$                       
Utility & Agency Approvals & Signatures 0 -$                                
Cross Sections with earthwork calculations 1 1 4 4 10 1,080.00$                       
Responses to Comments 1 1 4 8 14 1,380.00$                       
Project Management & Meetings (2 Months Typical) 1 1 4 6 780.00$                          
Final Design Phase Expenses 1 1 4 780.00$                          

3. Bid & Construction Phase Services (T&M) 10,109.00$            

MANHOUR SUBTOTAL 0 8 14 35 0 91 0 0 0 57 0 0 0 0 0 8 184
0% 4% 8% 19% 0% 49% 0% 0% 0% 31% 0% 0% 0% 0% 0% 4%

LABOR RATE PER HOUR $225.00 $195.00 $185.00 $175.00 $145.00 $105.00 $75.00 $40.00 $85.00 $75.00 $65.00 $60.00 $55.00 $1.00 $1.00 $45.00
SUBTOTAL LABOR $0.00 $1,560.00 $2,590.00 $6,125.00 $0.00 $9,555.00 $0.00 $0.00 $0.00 $4,275.00 $0.00 $0.00 $0.00 $0.00 $0.00 $360.00

TOTAL 34,184.00$            

DESIGNER

Fort Bend County 2020 Mobility Bond Program Fee Estimate Worksheet

Katy Flewellen Road Sidewalk from Gaston Rd to Woodcreek Bend Lane

TASK DESCRIPTION PRINCIPAL DEPARTMENT 
MANAGER

SENIOR 
PROJECT 
MANAGER

PROJECT 
MANAGER

SENIOR 
PROJECT 
ENGINEER

PROJECT 
ENGINEER

ASSOCIATE 
ENGINEER

GIS 
SPECIALIST

CADD 
MANAGER

SENIOR 
DESIGNER

SENIOR CADD 
TECHNICIAN

CADD 
TECHNICIAN

SURVEY CREW 
CHIEF SURVEY CREW CLERICAL

PAGE 1 OF 1 9/16/2021 3:44 PM



TOTAL HOURS Task
Total

1. Preliminary Design (LS) 8,695.00$              
Establish a Typical Cross Section 1 1 1 3 355.00$                          
Determine ROW Acquisition Needs 1 1 2 4 430.00$                          
Determine Potential Conflicts with existing facilities & utilities 1 1 2 280.00$                          
Identify Problem Areas and Potential Resolutions 1 1 2 280.00$                          
Site Visit 1 1 2 280.00$                          
Prepare a Construction Cost Estimate 1 1 6 4 12 1,180.00$                       
Prepare 30% Plans 1 1 1 4 8 15 1,575.00$                       
Utility Coordination 1 2 3 385.00$                          
Project Management & Meetings (3 Months Typical) 1 2 8 11 1,375.00$                       
Preliminary Phase Expenses 1 2 2 745.00$                          

Prepare Letter Report with Applicable exhibits 1 1 2 8 2 2 1,810.00$                       
2. Final Design (LS) 13,725.00$            

Typical Sections (70%-Final) 1 1 1 2 5 615.00$                          
Project Layout 1 1 2 4 430.00$                          
Plan and Profile Sheets (Roadway, Drainage, Public Utilities) 1 1 4 10 10 26 2,880.00$                       
Traffic Control Plan 1 1 6 10 18 1,750.00$                       
SWPPP Sheets 1 1 1 6 10 19 1,935.00$                       
Signing & Pavement Markings 1 1 2 4 430.00$                          
Detail Sheets 1 1 1 3 355.00$                          
Standard Details 1 1 1 3 355.00$                          
Technical Specifications 1 1 1 3 465.00$                          
Bid Form 1 1 2 280.00$                          
Construction Cost Estimate 1 1 8 2 12 1,290.00$                       
Responses to Comments 1 1 4 8 14 1,380.00$                       
Project Management & Meetings (2 Months Typical) 1 1 4 6 780.00$                          
Final Design Phase Expenses 1 1 4 780.00$                          

3. Bid & Construction Phase Services (T&M) 3,692.00$              

MANHOUR SUBTOTAL 0 8 12 31 0 84 0 0 0 59 0 0 0 0 0 8 173
0% 5% 7% 18% 0% 49% 0% 0% 0% 34% 0% 0% 0% 0% 0% 5%

LABOR RATE PER HOUR $225.00 $195.00 $185.00 $175.00 $145.00 $105.00 $75.00 $40.00 $85.00 $75.00 $65.00 $60.00 $55.00 $1.00 $1.00 $45.00
SUBTOTAL LABOR $0.00 $1,560.00 $2,220.00 $5,425.00 $0.00 $8,820.00 $0.00 $0.00 $0.00 $4,425.00 $0.00 $0.00 $0.00 $0.00 $0.00 $360.00

TOTAL 26,112.00$            

DESIGNER

Fort Bend County 2020 Mobility Bond Program Fee Estimate Worksheet

Mason Rd Sidewalk, Crosswalk and Right Turn Lane between about 100' North of Canyon Gate Blvd to Cinco Ranch Church of Christ Driveway

TASK DESCRIPTION PRINCIPAL DEPARTMENT 
MANAGER

SENIOR 
PROJECT 
MANAGER

PROJECT 
MANAGER

SENIOR 
PROJECT 
ENGINEER

PROJECT 
ENGINEER

ASSOCIATE 
ENGINEER

GIS 
SPECIALIST

CADD 
MANAGER

SENIOR 
DESIGNER

SENIOR CADD 
TECHNICIAN

CADD 
TECHNICIAN

SURVEY CREW 
CHIEF SURVEY CREW CLERICAL
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TOTAL HOURS Task
Total

1. Preliminary Design (LS) 6,695.00$              
Establish a Typical Cross Section 1 1 1 3 355.00$                          
Determine Potential Conflicts with existing facilities & utilities 1 2 3 385.00$                          
Identify Problem Areas and Potential Resolutions 1 1 2 280.00$                          
Site Visit 1 1 2 280.00$                          
Prepare a Construction Cost Estimate 1 1 2 2 6 670.00$                          
Prepare 30% Plans 1 1 1 4 4 11 1,315.00$                       
Utility Coordination 1 3 4 490.00$                          
Project Management & Meetings (3 Months Typical) 1 3 3 7 1,025.00$                       
Preliminary Phase Expenses 1 2 2 745.00$                          

Prepare Letter Report with Applicable exhibits 1 1 2 4 1,150.00$                       
2. Final Design (LS) 12,090.00$            

Typical Sections (70%-Final) 1 1 1 2 5 615.00$                          
Project Layout 1 1 2 4 430.00$                          
Plan and Profile Sheets (Roadway, Drainage, Public Utilities) 1 2 8 14 25 2,435.00$                       
Traffic Control Plan 1 1 1 4 8 15 1,575.00$                       
SWPPP Sheets 1 1 1 4 8 15 1,575.00$                       
Signing & Pavement Markings 1 1 2 4 430.00$                          
Detail Sheets 1 1 2 4 430.00$                          
Standard Details 1 1 2 4 430.00$                          
Technical Specifications 1 1 2 280.00$                          
Bid Form 1 2 1 4 430.00$                          
Construction Cost Estimate 1 2 6 3 12 1,300.00$                       
Responses to Comments 1 1 2 4 8 870.00$                          
Project Management & Meetings (2 Months Typical) 1 1 2 4 570.00$                          
Final Design Phase Expenses 1 1 2 570.00$                          

3. Bid & Construction Phase Services (T&M) 2,604.00$              

MANHOUR SUBTOTAL 1 8 10 30 0 59 0 0 0 51 0 0 0 0 0 6 146
1% 5% 7% 21% 0% 40% 0% 0% 0% 35% 0% 0% 0% 0% 0% 4%

LABOR RATE PER HOUR $225.00 $195.00 $185.00 $175.00 $145.00 $105.00 $75.00 $40.00 $85.00 $75.00 $65.00 $60.00 $55.00 $1.00 $1.00 $45.00
SUBTOTAL LABOR $225.00 $1,560.00 $1,850.00 $5,250.00 $0.00 $6,195.00 $0.00 $0.00 $0.00 $3,825.00 $0.00 $0.00 $0.00 $0.00 $0.00 $270.00

TOTAL 21,389.00$            

DESIGNER

Fort Bend County 2020 Mobility Bond Program Fee Estimate Worksheet

Heritage Bluff Drive Sidewalk from Bridle Pass to Heritage Bluff Drive and Canyon Fields Dr to about 700' North from Canyon Fields Dr

TASK DESCRIPTION PRINCIPAL DEPARTMENT 
MANAGER

SENIOR 
PROJECT 
MANAGER

PROJECT 
MANAGER

SENIOR 
PROJECT 
ENGINEER

PROJECT 
ENGINEER

ASSOCIATE 
ENGINEER

GIS 
SPECIALIST

CADD 
MANAGER

SENIOR 
DESIGNER

SENIOR CADD 
TECHNICIAN

CADD 
TECHNICIAN

SURVEY CREW 
CHIEF SURVEY CREW CLERICAL
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TOTAL HOURS Task
Total

1. Preliminary Design (LS) 4,120.00$              
Determine Potential Conflicts with existing facilities & utilities 1 1 2 280.00$                          
Site Visit 1 1 2 280.00$                          
Prepare a Construction Cost Estimate 1 1 1 4 7 655.00$                          
Prepare 30% Plans 1 1 2 2 6 730.00$                          
Utility Coordination 1 1 2 280.00$                          
Project Management & Meetings (3 Months Typical) 1 2 2 5 745.00$                          
Preliminary Phase Expenses 1 1 2 570.00$                          

Prepare Letter Report with Applicable exhibits 1 1 2 580.00$                          
2. Final Design (LS) 8,545.00$              

Drainage Area Maps 1 1 1 2 5 655.00$                          
Drainage Calculations 1 2 4 2 9 1,145.00$                       
Plan and Profile Sheets (Roadway, Drainage, Public Utilities) 1 1 1 2 2 7 955.00$                          
Traffic Control Plan 1 1 3 3 8 910.00$                          
SWPPP Sheets 1 1 3 3 8 910.00$                          
Signing & Pavement Markings 1 3 3 7 715.00$                          
Detail Sheets 1 1 2 180.00$                          
Standard Details 1 1 2 180.00$                          
Technical Specifications 1 1 2 280.00$                          
Bid Form 1 1 2 280.00$                          
Construction Cost Estimate 1 2 2 5 475.00$                          
Responses to Comments 1 1 2 2 6 720.00$                          
Project Management & Meetings (2 Months Typical) 1 1 2 4 570.00$                          
Final Design Phase Expenses 1 1 2 570.00$                          

3. Bid & Construction Phase Services (T&M) 611.00$                 

MANHOUR SUBTOTAL 3 8 5 22 0 40 0 0 0 21 0 0 0 0 0 6 91
3% 9% 5% 24% 0% 44% 0% 0% 0% 23% 0% 0% 0% 0% 0% 7%

LABOR RATE PER HOUR $225.00 $195.00 $185.00 $175.00 $145.00 $105.00 $75.00 $40.00 $85.00 $75.00 $65.00 $60.00 $55.00 $1.00 $1.00 $45.00
SUBTOTAL LABOR $675.00 $1,560.00 $925.00 $3,850.00 $0.00 $4,200.00 $0.00 $0.00 $0.00 $1,575.00 $0.00 $0.00 $0.00 $0.00 $0.00 $270.00

TOTAL 13,276.00$            

DESIGNER

Fort Bend County 2020 Mobility Bond Program Fee Estimate Worksheet

Canal Rd at 24 hour fitnessSidewalk and Crosswalk

TASK DESCRIPTION PRINCIPAL DEPARTMENT 
MANAGER

SENIOR 
PROJECT 
MANAGER

PROJECT 
MANAGER

SENIOR 
PROJECT 
ENGINEER

PROJECT 
ENGINEER

ASSOCIATE 
ENGINEER

GIS 
SPECIALIST

CADD 
MANAGER

SENIOR 
DESIGNER

SENIOR CADD 
TECHNICIAN

CADD 
TECHNICIAN

SURVEY CREW 
CHIEF SURVEY CREW CLERICAL
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TOTAL HOURS Task
Total

1. Preliminary Design (LS) 4,120.00$              
Determine Potential Conflicts with existing facilities & utilities 1 1 2 280.00$                          
Site Visit 1 1 2 280.00$                          
Prepare a Construction Cost Estimate 1 1 1 4 7 655.00$                          
Prepare 30% Plans 1 1 2 2 6 730.00$                          
Utility Coordination 1 1 2 280.00$                          
Project Management & Meetings (3 Months Typical) 1 2 2 5 745.00$                          
Preliminary Phase Expenses 1 1 2 570.00$                          

Prepare Letter Report with Applicable exhibits 1 1 2 580.00$                          
2. Final Design (LS) 6,310.00$              

Plan and Profile Sheets (Roadway, Drainage, Public Utilities) 1 1 2 2 6 730.00$                          
Traffic Control Plan 1 1 2 2 6 730.00$                          
Temporary Traffic Signal Plans 0 -$                                
SWPPP Sheets 1 1 2 2 6 730.00$                          
Signing & Pavement Markings 1 3 3 7 715.00$                          
Detail Sheets 1 1 2 180.00$                          
Standard Details 1 1 2 180.00$                          
Technical Specifications 1 1 2 280.00$                          
Bid Form 1 1 2 280.00$                          
Construction Cost Estimate 1 2 2 5 475.00$                          
Responses to Comments 1 1 2 4 8 870.00$                          
Project Management & Meetings (2 Months Typical) 1 1 2 4 570.00$                          
Final Design Phase Expenses 1 1 2 570.00$                          

3. Bid & Construction Phase Services (T&M) 170.00$                 

MANHOUR SUBTOTAL 0 8 5 19 0 33 0 0 0 17 0 0 0 0 0 6 74
0% 11% 7% 26% 0% 45% 0% 0% 0% 23% 0% 0% 0% 0% 0% 8%

LABOR RATE PER HOUR $225.00 $195.00 $185.00 $175.00 $145.00 $105.00 $75.00 $40.00 $85.00 $75.00 $65.00 $60.00 $55.00 $1.00 $1.00 $45.00
SUBTOTAL LABOR $0.00 $1,560.00 $925.00 $3,325.00 $0.00 $3,465.00 $0.00 $0.00 $0.00 $1,275.00 $0.00 $0.00 $0.00 $0.00 $0.00 $270.00

TOTAL 10,600.00$            

DESIGNER

Fort Bend County 2020 Mobility Bond Program Fee Estimate Worksheet

Via Moderna and East Torino Reale Drive Sidewalk

TASK DESCRIPTION PRINCIPAL DEPARTMENT 
MANAGER

SENIOR 
PROJECT 
MANAGER

PROJECT 
MANAGER

SENIOR 
PROJECT 
ENGINEER

PROJECT 
ENGINEER

ASSOCIATE 
ENGINEER

GIS 
SPECIALIST

CADD 
MANAGER

SENIOR 
DESIGNER

SENIOR CADD 
TECHNICIAN

CADD 
TECHNICIAN

SURVEY CREW 
CHIEF SURVEY CREW CLERICAL
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13430 Northwest Freeway, Suite 700, Houston, Texas 77040 

TxEng Firm 2726 | TxSurv Firm 10110700 

t 713.462.3178 

idseg.com 

 

infrastructure design solutions 

July 19, 2021 
 
Vijaya Rapolu, P.E. 
Kavi Consulting, Inc. 
27822 Acacia Glen Lane, 

Katy, Texas 77494  

  
RE: Surveying services for Gaston Project Southwest side of Gaston Road From northwest side 
of Roesner Road to northwest side of Karen Lane (approximately 3,200 linear feet) 
  
Dear Mr. Rapolu: 
 
We appreciate the opportunity to propose land surveying services in conjunction with the 
above referenced project.  It is our understanding that you are requesting a topographic survey 
on Gaston Road for design. 
 
SCOPE OF SERVICES 
 
1. Control  
We will recover and verify existing control monuments, resolve correlation between 
monuments, and establish secondary and tertiary control for the ROW. - $3,000.00 
 
2. Topo  
We will topo a 50 feet wide strip from the existing southwest right-of-way of Gaston Road 
from the northwest right-of-way line of Roesner Road to the northwest right-of-way line of 
Karen Lane (approximately 3200 feet).  We will locate fences, power poles, manholes, valves, 
hydrants, and inlets along with other visible structures or utilities within the proposed right-of-
way necessary for design, including ditch flowlines, road elevations, driveway culverts, and 
utilities.  We will take cross-sections every 100’. - $6,800.00 
 
3. ROW  
We will recover sufficient right-of-way monumentation to establish the right-of-way of Gaston 
Road in the vicinity of the project.   – Cost included in topo fee. 
 
4. Control Sheets/Mapping products 
We will prepare control sheets for control points established along the project.  We will 
prepare the Index Sheets, Control Maps, and Alignment Sheets for plan submittal. These 
mapping products will be provided in Civil 3D. - $6,900.00 
 

Total = $16,700.00 
 



Vijaya Rapolu, P.E. 
Kavi Consulting, Inc. 
July 19, 2021 
Page 2 of 2 
 

 
 
 
TxEng Firm 2726 
TxSurv Firm 10110700 

Our current workload will allow us to have the survey completed in 20 working days after 
receiving the notice to proceed, weather permitting. We consider edits or revisions made 
after the survey is completed and delivered to be additional services. 
 
COMPENSATION AND PAYMENT 
 
The lump sum fee for this professional service is $16,700.00. 
 
This fee is valid for a period of thirty (30) days from the date of this proposal.   
 
You will be invoiced monthly based on a percentage of work complete.  Payment will be made 
within thirty (30) days of the invoice date.  
 
DELIVERABLES 
 
We will prepare the Index Sheets, Control Maps, Alignment Sheets, and a 3D surface-terrain 
model for plan submittal. These mapping products will be provided in Civil 3D format with 
layers and line types, etc. to meet your requirements. 
 
If you have any questions regarding this proposal, please do not hesitate to call me.  To 
indicate your acceptance of the above stated fee and to authorize us to proceed with the 
survey, please sign below and return a copy of this letter to our office. 
 
Sincerely, 
 
         
Douglas W. Turner, RPLS 
Survey Director 
TBPLS Firm Registration Number 10110700 

 
cc: File  
 
 
Accepted: 
 
By:             
        
Name:           
 
Title:             
        
Date:          



 
 
 
 

 

13430 Northwest Freeway, Suite 700, Houston, Texas 77040 

TBPE F-2726 | TBPLS 10110700 

t 713.462.3178 

idseg.com 

 

infrastructure design solutions 

August 21, 2021 
 
Vijaya Rapolu, P.E. 
Project Manager 
Kavi Consulting, Inc. 
1011 Highway 6S, # 307 
Houston, TX 77077 
  
RE: Surveying services for Katy-Flewellen Road from Gaston Road to Grayson Lakes Boulevard; 
Project No. 20308 
  
Dear Vijaya: 
 
We appreciate the opportunity to propose land surveying services in conjunction with the 
above referenced project.  It is our understanding that you are requesting a topographic survey 
of approximately 1,850 feet of Katy-Flewellen Road between Gaston Road and Greyson Lakes 
Boulevard. 
 
SCOPE OF SERVICES 
 
1. Topo  
We will topo the existing right-of-way on the south side of Katy-Flewellen Road from Gaston 
Road to Greyson Lakes Boulevard (we will tie into the ramp at Greyson Lakes Boulevard).  We 
will locate fences, power poles, manholes, valves, hydrants, and inlets along with other visible 
structures or utilities within the proposed right-of-way necessary for design including ditch 
flowlines, road elevations, driveway culverts, and utilities.  We will take cross-sections every 
100’. We will recover sufficient right-of-way monumentation to establish the apparent right-of-
way of Katy-Flewellen Road.    
 
2. Mapping product 
We will provide the topo in Civil 3D. 
 
3. Control  
We will recover and verify existing control monuments, resolve correlation between 
monuments, and establish secondary and tertiary control for the ROW. 
 
4. Control Sheets/Mapping products 
We will prepare control sheets for control points established along the project.  We will 
prepare the Index Sheets, Control Maps, and Alignment Sheets for plan submittal. These 
mapping products will be provided in Civil 3D.  
 
 



Vijaya Rapolu, P.E. 
Kavi Consulting, Inc. 
June 30, 2021 
Page 2 of 2 
Rev. 1 
 

 
 
 
TBPE F-2726 
TBPLS 10110700 

COMPENSATION AND PAYMENT 
 
Item 1. $5,175.00 
Item 2. $1,215.00 
Item 3. $1,850.00 
Item 4. $4,500.00 
 
Total = $12,740.00 
 
This fee is valid for a period of thirty (30) days from the date of this proposal.   
You will be invoiced monthly based on a percentage of work complete.  Payment will be made 
within thirty (30) days of the invoice date. 
 
DELIVERABLES 
 
We will provide the topo in Civil 3D. 
 
If you have any questions regarding this proposal, please do not hesitate to call me.  To 
indicate your acceptance of the above stated fee and to authorize us to proceed with the 
survey, please sign below and return a copy of this letter to our office. 
 
Sincerely, 
 
         
Douglas W. Turner, RPLS 
Survey Director 
TBPELS Firm Registration Number 10110700 
 
cc: File  
 
Accepted: 
 
By:             
        
Name:           
 
Title:             
        
Date:          



ASLG Design Group 
Lauren Griggs - RAS #1547. 

Houston, Texas 
aslgdesigngroup@gmail.com  

Local: (713) 449-9447 
https://aslgdesign.com/ 

 
 

 Texas Department of Licensing & Regulation (TDLR)                                                                                                                               
Texas Accessibility Standards 2012 (TAS 2012) Compliance                                                                            

Plan Review Proposal  

Scope of Work: 
Review sidewalk and crosswalk drawings to ensure compliance with TDLR TAS 2012 standards and provide a report of findings. 
Project sites include: 

 20308 Gaston 
 20308 Katy Flewellen 
 20308 Heritage Bluff Dr. 
 20308 Mason Rd. 

 

Schedule: 
The plan reviews will be completed within 7-10 business days   

 

Pricing: 

 20308 Gaston  $175 TDLR project registration + $375 for review + $500 for inspection = $1050 
 20308 Katy Flewellen $175 TDLR project registration + $450 for review + $550 for inspection = $1175 
 20308 Heritage Bluff Dr. $175 TDLR project registration + $400 for review + $525 for inspection = $1100 
 20308 Mason  $175 TDLR project registration + $375 for review + $500 for inspection = $1050 

 

*All fees are nonrefundable and must be paid prior to service being performed                                                              Total $4,375  

              

Owner Responsibilities:                                                                                                                                                                         
The Client shall provide full information about the objectives, schedule, constraints and existing conditions of the Project. The 
Client shall provide decisions and furnish required information as expeditiously as necessary for the orderly progress of the 
Project. ASLG Design Group shall be entitled to rely on the accuracy and completeness of the Client’s information. 

               

 

 

_____________________________ ____________  _____________________________ ____________ 

Client Signature   Date   ASLG Owner Signature  Date 



Controlling
Name of Interested Party

4
Nature of interest

City, State, Country (place of business)
Intermediary

(check applicable)

CERTIFICATE OF INTERESTED PARTIES 1295FORM
1 of 1

1

OFFICE USE ONLY

2 09/30/2021

Complete Nos. 1 - 4 and 6 if there are interested parties.
Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties.

Name of business entity filing form, and the city, state and country of the business entity's place
of business.
Kavi Consulting Inc
Katy, TX United States
Name of governmental entity or state agency that is a party to the contract for which the form is
being filed.

Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a
description of the services, goods, or other property to be provided under the contract.

3

Fort Bend County

Consulting  Engineering Services
20308

2021-807966

10/26/2021

Date Filed:

Date Acknowledged:

Certificate Number:

CERTIFICATION OF FILING

Rapolu, Vijaya XKaty, TX United States

6

Signature of authorized agent of contracting business entity

My name is _______________________________________________________________,

UNSWORN DECLARATION

Check only if there is NO Interested Party.5

My address is _______________________________________________, _______________________,

and my date of birth is _______________________.

Executed in ________________________________________County,

I declare under penalty of perjury that the foregoing is true and correct.

(street) (state) (zip code) (country)

(year)(month)

 _______, ______________, _________.

State of ________________, on the _____day of ___________, 20_____.

(city)

(Declarant)

Version V1.1.191b5cdcwww.ethics.state.tx.usForms provided by Texas Ethics Commission
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