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STATE OF TEXAS  § 
    § 
COUNTY OF FORT BEND § 

AGREEMENT FOR PROFESSIONAL ENGINEERING SERVICES 

THIS AGREEMENT is made and entered into by and between Fort Bend County, 
(hereinafter “County”), a body corporate and politic under the laws of the State of Texas, and 
RPS Infrastructure, Inc., (hereinafter “Consultant”), a company authorized to conduct business in 
the State of Texas. 

W I T N E S S E T H 

WHEREAS, County desires that Consultant provide professional engineering services for 
improvements to Belknap Road under Project No. 17211 of the Fort Bend County Mobility 
Program (hereinafter “Services”) pursuant to SOQ 14-025; and 

WHEREAS, County has determined Consultant is the most highly qualified provider of the 
desired Services on the basis of demonstrated competence and qualifications, and County and 
Consultant have negotiated to reach a fair and reasonable amount of compensation for the 
provision of such Services, as required under Chapter 2254 of the Texas Government Code; and 

WHEREAS, Consultant represents that it is qualified and desires to perform such services. 

NOW, THEREFORE, in consideration of the mutual covenants and conditions set forth 
below, the parties agree as follows: 

AGREEMENT 

 Section 1.  Scope of Services 

Consultant shall render the professional engineering services as described in Consultant’s 
Scope of Services dated March 15, 2022, attached hereto as Exhibit A, and incorporated herein 
for all purposes. 

Section 2.  Personnel 

 2.1 Consultant represents that it presently has, or is able to obtain, adequate qualified 
personnel in its employment for the timely performance of the Scope of Services required under 
this Agreement and that Consultant shall furnish and maintain, at its own expense, adequate and 
sufficient personnel, in the opinion of County, to perform the Scope of Services when and as 
required and without delays.   

2.2 All employees of Consultant shall have such knowledge and experience as will 
enable them to perform the duties assigned to them.  Any employee of Consultant who, in the 
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opinion of County, is incompetent or by his conduct becomes detrimental to the project shall, 
upon request of County, immediately be removed from association with the project. 

Section 3.  Compensation and Payment 

3.1 The Maximum Compensation for the performance of Services within the Scope of 
Services described in Exhibit A is three hundred ninety-eight thousand six hundred sixty-five 
dollars and no/100 ($398,665.00) as set forth in Exhibit A.  In no case shall the amount paid by 
County under this Agreement exceed the Maximum Compensation without a written agreement 
executed by the parties. 

3.2  All performance of the Scope of Services by Consultant including any changes in 
the Scope of Services and revision of work satisfactorily performed will be performed only when 
approved in advance and authorized by County.  

3.3 County will pay Consultant based on the following procedures:  Upon completion 
of the tasks identified in the Scope of Services, Consultant shall submit to County staff person 
designated by the County Engineer, one (1) electronic (pdf) copy of the invoice showing the 
amounts due for services performed in a form acceptable to County.  County shall review such 
invoices and approve them within 30 calendar days with such modifications as are consistent 
with this Agreement and forward same to the Auditor for processing.  County shall pay each such 
approved invoice within thirty (30) calendar days.  County reserves the right to withhold payment 
pending verification of satisfactory work performed.     

Section 4.  Limit of Appropriation 

4.1 Consultant clearly understands and agrees, such understanding and agreement 
being of the absolute essence of this Agreement, that County shall have available the total 
maximum sum of three hundred ninety-eight thousand six hundred sixty-five dollars and no/100 
($398,665.00) specifically allocated to fully discharge any and all liabilities County may incur. 

4.2 Consultant does further understand and agree, said understanding and 
agreement also being of the absolute essence of this Agreement, that the total maximum 
compensation that Consultant may become entitled to and the total maximum sum that County 
may become liable to pay to Consultant shall not under any conditions, circumstances, or 
interpretations thereof exceed three hundred ninety-eight thousand six hundred sixty-five 
dollars and no/100 ($398,665.00).   

Section 5.  Time of Performance 

 Time for performance of the Scope of Services under this Agreement shall begin with 
receipt of the Notice to Proceed and end no later than December 31, 2026.  Consultant shall 
complete the tasks described in the Scope of Services, within this time or within such additional 
time as may be extended by the County.  
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 Section 6.  Modifications and Waivers 

 6.1 The parties may not amend or waive this Agreement, except by a written 
agreement executed by both parties.   

6.2 No failure or delay in exercising any right or remedy or requiring the satisfaction 
of any condition under this Agreement, and no course of dealing between the parties, operates 
as a waiver or estoppel of any right, remedy, or condition. 

6.3 The rights and remedies of the parties set forth in this Agreement are not exclusive 
of, but are cumulative to, any rights or remedies now or subsequently existing at law, in equity, 
or by statute. 

 Section 7.  Termination 

7.1 Termination for Convenience – County may terminate this Agreement at any time 
upon forty-eight (48) hours written notice. 

7.2 Termination for Default 
  7.2.1 County may terminate the whole or any part of this Agreement for cause 
in the following circumstances: 

   7.2.1.1 If Consultant fails to perform services within the time specified in 
the Scope of Services or any extension thereof granted by the County in writing; 

   7.2.1.2 If Consultant materially breaches any of the covenants or terms 
and conditions set forth in this Agreement or fails to perform any of the other provisions of this 
Agreement or so fails to make progress as to endanger performance of this Agreement in 
accordance with its terms, and in any of these circumstances does not cure such breach or failure 
to County’s reasonable satisfaction within a period of ten (10) calendar days after receipt of 
notice from County specifying such breach or failure. 

  7.2.2 If, after termination, it is determined for any reason whatsoever that 
Consultant was not in default, or that the default was excusable, the rights and obligations of the 
parties shall be the same as if the termination had been issued for the convenience of the County 
in accordance with Section 7.1 above.  

7.3 Upon termination of this Agreement, County shall compensate Consultant in 
accordance with Section 3, above, for those services which were provided under this Agreement 
prior to its termination and which have not been previously invoiced to County.  Consultant’s 
final invoice for said services will be presented to and paid by County in the same manner set 
forth in Section 3 above. 

7.4 If County terminates this Agreement as provided in this Section, no fees of any 
type, other than fees due and payable at the Termination Date, shall thereafter be paid to 
Consultant. 
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Section 8.  Ownership and Reuse of Documents 

All documents, data, reports, research, graphic presentation materials, etc., developed by 
Consultant as a part of its work under this Agreement, shall become the property of County upon 
completion of this Agreement, or in the event of termination or cancellation thereof, at the time 
of payment under Section 3 for work performed.  Consultant shall promptly furnish all such data 
and material to County on request. 

Section 9.  Inspection of Books and Records 

 Consultant will permit County, or any duly authorized agent of County, to inspect and 
examine the books and records of Consultant for the purpose of verifying the amount of work 
performed under the Scope of Services.  County’s right to inspect survives the termination of this 
Agreement for a period of four years. 

Section 10.  Insurance 

10.1 Prior to commencement of the Services, Consultant shall furnish County with 
properly executed certificates of insurance which shall evidence all insurance required and 
provide that such insurance shall not be canceled, except on 30 days’ prior written notice to 
County. Consultant shall provide certified copies of insurance endorsements and/or policies if 
requested by County. Consultant shall maintain such insurance coverage from the time Services 
commence until Services are completed and provide replacement certificates, policies and/or 
endorsements for any such insurance expiring prior to completion of Services.  Consultant shall 
obtain such insurance written on an Occurrence form (or a Claims Made form for Professional 
Liability insurance) from such companies having Best’s rating of A/VII or better, licensed or 
approved to transact business in the State of Texas, and shall obtain such insurance of the 
following types and minimum limits: 
  10.1.1 Workers’ Compensation insurance.  Substitutes to genuine Workers’ 
Compensation Insurance will not be allowed.   

10.1.2 Employers’ Liability insurance with limits of not less than $1,000,000 per 
injury by accident, $1,000,000 per injury by disease, and $1,000,000 per bodily injury by disease. 

 10.1.3 Commercial general liability insurance with a limit of not less than 
$1,000,000 each occurrence and $2,000,000 in the annual aggregate.  Policy shall cover liability 
for bodily injury, personal injury, and property damage and products/completed operations 
arising out of the business operations of the policyholder. 

  10.1.4 Business Automobile Liability insurance with a combined Bodily 
Injury/Property Damage limit of not less than $1,000,000 each accident. The policy shall cover 
liability arising from the operation of licensed vehicles by policyholder. 

  10.1.5 Professional Liability insurance may be made on a Claims Made form with 
limits not less than $1,000,000. 
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10.2 County and the members of Commissioners Court shall be named as additional 
insured to all required coverage except for Workers’ Compensation and Professional Liability.  All 
Liability policies including Workers’ Compensation written on behalf of Consultant shall contain 
a waiver of subrogation in favor of County and members of Commissioners Court.  For 
Commercial General Liability, the County shall be named as an Additional Insured on a Primary 
& Non-Contributory basis. 

10.3 If required coverage is written on a claims-made basis, Consultant warrants that 
any retroactive date applicable to coverage under the policy precedes the effective date of the 
contract; and that continuous coverage will be maintained or an extended discovery period will 
be exercised for a period of 2 years beginning from the time that work under the Agreement is 
completed. 

Section 11.  Indemnity 

  CONTRACTOR SHALL INDEMNIFY AND HOLD HARMLESS COUNTY AGAINST LOSSES, 
LIABILITIES, CLAIMS, AND CAUSES OF ACTION, INCLUDING THE REIMBURSEMENT OF COUNTY’S 
REASONABLE ATTORNEYS FEES IN PROPORTION TO CONTRACTOR’S LIABILITY, ARISING FROM 
ACTIVITIES OF CONTRACTOR, ITS AGENTS, SERVANTS OR EMPLOYEES, PERFORMED UNDER 
THIS AGREEMENT THAT RESULT FROM THE NEGLIGENT ACT, INTENTIONAL TORT, ERROR, OR 
OMISSION OF CONTRACTOR OR ANY OF CONTRACTOR’S AGENTS, SERVANTS OR EMPLOYEES.  

 Section 12.  Confidential and Proprietary Information 

 12.1 Consultant acknowledges that it and its employees or agents may, in the course 
of performing their responsibilities under this Agreement, be exposed to or acquire 
information that is confidential to County. Any and all information of any form obtained by 
Consultant or its employees or agents from County in the performance of this Agreement 
shall be deemed to be confidential information of County ("Confidential Information"). Any 
reports or other documents or items (including software) that result from the use of the 
Confidential Information by Consultant shall be treated with respect to confidentiality in the 
same manner as the Confidential Information. Confidential Information shall be deemed not 
to include information that (a) is or becomes (other than by disclosure by Consultant) publicly 
known or is contained in a publicly available document; (b) is rightfully in Consultant's 
possession without the obligation of nondisclosure prior to the time of its disclosure under 
this Agreement; or (c) is independently developed by employees or agents of Consultant who 
can be shown to have had no access to the Confidential Information. 

 12.2 Consultant agrees to hold Confidential Information in strict confidence, using 
at least the same degree of care that Consultant uses in maintaining the confidentiality of its 
own confidential information, and not to copy, reproduce, sell, assign, license, market, 
transfer or otherwise dispose of, give, or disclose Confidential Information to third parties or 
use Confidential Information for any purposes whatsoever other than the provision of 
Services to County hereunder, and to advise each of its employees and agents of their 
obligations to keep Confidential Information confidential. Consultant shall use its best efforts 
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to assist County in identifying and preventing any unauthorized use or disclosure of any 
Confidential Information. Without limitation of the foregoing, Consultant shall advise County 
immediately in the event Consultant learns or has reason to believe that any person who has 
had access to Confidential Information has violated or intends to violate the terms of this 
Agreement and Consultant will at its expense cooperate with County in seeking injunctive or 
other equitable relief in the name of County or Consultant against any such person. 
Consultant agrees that, except as directed by County, Consultant will not at any time during 
or after the term of this Agreement disclose, directly or indirectly, any Confidential 
Information to any person, and that upon termination of this Agreement or at County's 
request, Consultant will promptly turn over to County all documents, papers, and other 
matter in Consultant’s possession which embody Confidential Information. 

12.3 Consultant acknowledges that a breach of this Section, including disclosure of 
any Confidential Information, or disclosure of other information that, at law or in equity, 
ought to remain confidential, will give rise to irreparable injury to County that is inadequately 
compensable in damages.  Accordingly, County may seek and obtain injunctive relief against 
the breach or threatened breach of the foregoing undertakings, in addition to any other legal 
remedies that may be available.  Consultant acknowledges and agrees that the covenants 
contained herein are necessary for the protection of the legitimate business interest of 
County and are reasonable in scope and content. 

12.4 Consultant in providing all services hereunder agrees to abide by the provisions of 
any applicable Federal or State Data Privacy Act. 

12.5 Consultant expressly acknowledges that County is subject to the Texas Public 
Information Act, TEX. GOV’T CODE ANN. §§ 552.001 et seq., as amended, and notwithstanding 
any provision in the Agreement to the contrary, County will make any information related to the 
Agreement, or otherwise, available to third parties in accordance with the Texas Public 
Information Act.  Any proprietary or confidential information marked as such provided to County 
by Consultant shall not be disclosed to any third party, except as directed by the Texas Attorney 
General in response to a request for such under the Texas Public Information Act, which provides 
for notice to the owner of such marked information and the opportunity for the owner of such 
information to notify the Attorney General of the reasons why such information should not be 
disclosed. 

Section 13.  Independent Consultant 

13.1 In the performance of work or services hereunder, Consultant shall be deemed an 
independent contractor, and any of its agents, employees, officers, or volunteers performing 
work required hereunder shall be deemed solely as employees of contractor or, where 
permitted, of its subcontractors.   

13.2 Consultant and its agents, employees, officers, or volunteers shall not, by 
performing work pursuant to this Agreement, be deemed to be employees, agents, or servants 
of County and shall not be entitled to any of the privileges or benefits of County employment. 
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Section 14.  Notices 

14.1 Each party giving any notice or making any request, demand, or other 
communication (each, a “Notice”) pursuant to this Agreement shall do so in writing and shall use 
one of the following methods of delivery, each of which, for purposes of this Agreement, is a 
writing:  personal delivery, registered or certified mail (in each case, return receipt requested and 
postage prepaid), or nationally recognized overnight courier (with all fees prepaid). 

14.2 Each party giving a Notice shall address the Notice to the receiving party at the 
address listed below or to another address designated by a party in a Notice pursuant to this 
Section: 

 County:  Fort Bend County Engineering Department 
Attn: County Engineer 

    301 Jackson Street 
    Richmond, Texas 77469 

 With a copy to: Fort Bend County 
    Attn: County Judge 
    401 Jackson Street, 1st Floor 
    Richmond, Texas 77469 

 Consultant:  RPS Infrastructure, Inc. 
    575 N. Dairy Ashford, Suite 700 
    Houston, Texas 77079 

14.3 A Notice is effective only if the party giving or making the Notice has complied 
with subsections 14.1 and 14.2 and if the addressee has received the Notice.  A Notice is deemed 
received as follows: 

14.3.1 If the Notice is delivered in person, or sent by registered or certified mail 
or a nationally recognized overnight courier, upon receipt as indicated by the date on the signed 
receipt. 

14.3.2 If the addressee rejects or otherwise refuses to accept the Notice, or if the 
Notice cannot be delivered because of a change in address for which no Notice was given, then 
upon the rejection, refusal, or inability to deliver. 

Section 15.  Compliance with Laws 

Consultant shall comply with all federal, state, and local laws, statutes, ordinances, rules 
and regulations, and the orders and decrees of any courts or administrative bodies or tribunals 
in any matter affecting the performance of this Agreement, including, without limitation, 
Worker’s Compensation laws, minimum and maximum salary and wage statutes and regulations, 
licensing laws and regulations.  When required by County, Consultant shall furnish County with 
certification of compliance with said laws, statutes, ordinances, rules, regulations, orders, and 
decrees above specified. 
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Section 16.  Standard of Care 

 Consultant represents shall perform the Services to be provided under this Agreement 
with the professional skill and care ordinarily provided by competent engineers practicing under 
the same or similar circumstances and professional license.  Further, Consultant shall perform 
the Services as expeditiously as is prudent considering the ordinary professional skill and care of 
a competent engineer.   

 Section 17.  Assignment 

 17.1 Neither party may assign any of its rights under this Agreement, except with the 
prior written consent of the other party.  That party shall not unreasonably withhold its consent.  
All assignments of rights are prohibited under this subsection, whether they are voluntarily or 
involuntarily, by merger, consolidation, dissolution, operation of law, or any other manner.   

17.2 Neither party may delegate any performance under this Agreement. 

17.3 Any purported assignment of rights or delegation of performance in violation of 
this Section is void. 

 Section 18.  Applicable Law 

 The laws of the State of Texas govern all disputes arising out of or relating to this 
Agreement.  The parties hereto acknowledge that venue is proper in Fort Bend County, Texas, 
for all legal actions or proceedings arising out of or relating to this Agreement and waive the right 
to sue or be sued elsewhere.  Nothing in the Agreement shall be construed to waive the County’s 
sovereign immunity. 

 Section 19.  Successors and Assigns 

County and Consultant bind themselves and their successors, executors, administrators 
and assigns to the other party of this Agreement and to the successors, executors, administrators 
and assigns of the other party, in respect to all covenants of this Agreement. 

Section 20.  Third Party Beneficiaries 

 This Agreement does not confer any enforceable rights or remedies upon any person 
other than the parties. 

Section 21.  Severability 

If any provision of this Agreement is determined to be invalid, illegal, or unenforceable, 
the remaining provisions remain in full force, if the essential terms and conditions of this 
Agreement for each party remain valid, binding, and enforceable. 
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Section 22.  Publicity 

 Contact with citizens of Fort Bend County, media outlets, or governmental agencies shall 
be the sole responsibility of County.  Under no circumstances whatsoever, shall Consultant 
release any material or information developed or received in the performance of the Services 
hereunder without the express written permission of County, except where required to do so by 
law. 

 Section 23.  Captions 

 The section captions used in this Agreement are for convenience of reference only and 
do not affect the interpretation or construction of this Agreement. 

Section 24.  Conflict 

 In the event there is a conflict between this Agreement and the attached exhibits, this 
Agreement controls. 

Section 25.  Certain State Law Requirements for Contracts   

25.1 Agreement to Not Boycott Israel Chapter 2271 Texas Government Code: By 
signature below, Consultant verifies that if Consultant employs ten (10) or more full-time 
employees and this Agreement has a value of $100,000 or more, Consultant does not boycott 
Israel and will not boycott Israel during the term of this Agreement. 

25.2 Texas Government Code Section 2251.152 Acknowledgment: By signature below, 
Consultant represents pursuant to Section 2252.152 of the Texas Government Code, that 
Consultant is not listed on the website of the Comptroller of the State of Texas concerning the 
listing of companies that are identified under Section 806.051, Section 807.051 or Section 
2253.153. 

Section 26.  Human Trafficking   

BY ACCEPTANCE OF AGREEMENT, CONSULTANT ACKNOWLEDGES THAT THE COUNTY IS 
OPPOSED TO HUMAN TRAFFICKING AND THAT NO COUNTY FUNDS WILL BE USED IN SUPPORT 
OF SERVICES OR ACTIVITIES THAT VIOLATE HUMAN TRAFFICKING LAWS. 
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IN WITNESS WHEREOF, the parties hereto have signed or have caused their respective 
names to be signed to multiple counterparts to be effective on the date signed by the last party 
hereto. 

FORT BEND COUNTY RPS INFRASTRUCTURE, INC 

______________________________ _____________________________ 
KP George, County Judge Authorized Agent – Signature  

_____________________________ _____________________________ 
Date Authorized Agent – Printed Name 

ATTEST: 
_____________________________ 
Title 

_____________________________ _____________________________ 
Laura Richard, County Clerk Date 

APPROVED: 

______________________________ 
J. Stacy Slawinski, P.E., County Engineer

AUDITOR’S CERTIFICATE 

I hereby certify that funds are available in the amount of $__________ to accomplish and 
pay the obligation of Fort Bend County under this contract. 

_____________________________________ 
Robert Ed Sturdivant, County Auditor 

I:\Marcus\Agreements\Engineering\Road Construction\Belknap\17211\Agreement - Pro Eng Svcs.RPS.docx.4/14/2022. 22-Eng-100884

Lynn Pipkin, PE

Office Leader - Transport

April 22, 2022

May 3, 2022

398,665.00
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rpsgroup.com 

575 N. Dairy Ashford 
Suite 700 
Houston, Texas 77079 
T +1 281 589 7257  

 

 

Ike Akinwande, P.E. 

Fort Bend County Engineering Department 

301 Jackson Street Suite 400 
Richmond, TX 77469 
 

Re:  17211 Belknap Road Proposal 

 

Re:  17211 Belknap Road Re-Design 

 

 

Dear Mr. Akinwande, 

Thank you for the opportunity to submit RPS Infrastructure’s proposal for providing professional 
engineering services to prepare roadway widening and drainage improvements for Belknap Road from 
West Belfort to Harris County Line in Fort Bend County, Texas. The proposal includes a detailed 
estimate including labor, subconsultant fees and direct expenses. The fee estimate is based on the 
following information. 

Project Understanding 

RPS will evaluate the design and plan set produced by EJES (Previous consultant on the project). RPS 
will finalize the design after redesign of any items and will produce PS&E that will be submitted to the 
County for 95% and 100% completion. RPS intents to keep the bridge design sub and the signal design 
job that were originally contracted for this job, while will have no ties with EJES and the TCP sub.  

The Belknap Road project will consist of reconstructing approximately 4,450 linear feet of existing 2 lane 
asphalt roadway to 4 lane divided concrete boulevard including an enclosed drainage system with curb 
and gutter. The roadway reconstruction will include a bridge replacement over Keegan’s Bayou. The 
project will be designed to meet county design criteria per the updated 2020 mobility design standards. 
The environmental consultant that reports directly to the county will be responsible for the identification 
and assessment of any environmental problems associated with the project and RPS will coordinate 
accordingly.  

Scope of Services 

Task: 1 Roadway Evaluation and Re-Design (RPS) 

1.1 Review Existing plans to ascertain what can be re-used for design and how to optimize design 
for minimal impacts 

1.2 Create and revise Typical Sections as necessary 

rp~ MAKING 
COMPLEX 

~ EASY 
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1.3 Review and revise demolition plans as necessary 

1.4 Develop Vertical Alignment to minimize impact to surrounding businesses and allow for proper 
drainage 

1.5 Create Roadway Design Plan and Profile Sheets and Details 

1.6 Create Driveway Layouts, Design Plan and Profile Sheets, and Details  

1.7 Create Intersection Layout, Design Plan and Profile Sheets, and Details 

1.8 Review and revise striping plans and layouts and select details 

1.9 Review current model and revise with new design 

1.10 Create Cross sections and earthwork sheets from updated model 

1.11 Create quantity summary sheets and cost estimate for new design 

1.12 Project Management and coordination meetings 

Task: 2 Drainage Evaluation and Re-Design (CivilTech) 

2.1 Design enclosed drainage system with inlet and gutter connections 

2.2 Review and revise drainage area maps 

2.3 Create drainage calculations based on drainage areas and new design 

2.4 Design temporary drainage plans 

2.5 Create quantity summary sheet and cost estimate for new design 

2.6 Attend coordination meetings and provide project management 

Task: 3 Bridge Crossing Impact Analysis (CivilTech) 

A Drainage Impact Analysis of the proposed bridge crossing of D118-00-00 will be performed, and a 
Drainage Report will be prepared and submitted to the Fort Bend County Drainage District for review and 
approval.  The Drainage Impact Study will include the following: 

3.1 Attend coordination meetings with Fort Bend County, RPS and structural design team.  

3.2 Perform data collection and field site visit.  

3.3 Determine the drainage areas for channel D118-00-00 based on LIDAR topography, 
topographic survey and Fort Bend County drainage criteria. Determine the peak flows and flow 
hydrographs associated with the determined drainage areas.  

3.4 Develop an existing condition HEC-RAS model of D118-00-00 based on LiDAR data, survey 
data and record drawings. 

3.5 Develop a proposed condition HEC-RAS model based on the proposed bridge design. 

3.6 Optimize the bridge design to make sure the bridge results in no adverse impact to existing 
conditions. 

3.7 Prepare a drainage report (draft and final) detailing findings utilizing Fort Bend County criteria 
to establish pre and post improvement conditions and identify how potential impacts are 
addressed. 
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Task: 4 Bridge Design and Sheets Revision (Jaymark) 

4.1 Revise previously produced bridge design sheets to match new profile developed by RPS.  

4.2 Revise trail under the bridge. 

Deliverables 

A 95% submittal will be provided to the County for review and comments. A Final 100% submittal will be 
provided and consist of one signed and sealed set of 11x17 drawings as well as a PDF submittal of the 
drawings, specifications, and estimates. Final design efforts will be considered complete when the County 
has approved the documents as evidenced by the County Engineer’s signature on the drawings.  

Basis of Estimate 

The estimate is based on the tasks mentioned above. Modifications to the tasks after confirmation will be 
deemed to be additional services and will require subsequent authorization from the Client.  

Additional Services 

Any additional meetings (including attendance at public meetings) not specifically defined in the scope of 
services will be at the direction of the Client or Client’s representative and will be performed on an hourly 
fee basis. RPS could be authorized by FBC to perform sich additional services under existing separate 
contracts. 

Exclusions 

This scope of services does not include the following:  

• Survey Data – This has already been provided by a subconsultant 

• Geotechnical Services – this data and pavement design has already been provided by Fort Bend 
County 

• Construction Administration, Management, or Inspection Services 

• Public involvement and additional meetings beyond those specifically noted in this scope 

• Design services beyond those specifically stated in this scope, including revisions to plans after final 
submittal and approval 

• Any other item not specifically listed in the Scope of Services 

These services, if required, and upon agreement from the Client, will be performed as an additional 
service. 

Project Schedule 

RPS Infrastructure will commence work upon receipt of signed authorization from the Client. Final sheets 
will be provided within 4 months. Client review times are beyond the control of RPS Infrastructure. RPS 
Infrastructure will respond to any comments from the Client in a timely manner after receipt of said 
comments and prepare documents for final submittal. 
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Summary of Cost 

The summary of cost for providing services described is shown below. 

Task Method of Compensation Amount 

Task 1 – Roadway Evaluation and Re-Design Lump Sum $257405.00 
Task 2 – Bid and Construction Phase Services T&M $20,000.00 
Task 2 – Drainage Evaluation and Re-Design Lump Sum $82,940.00 
Task 3 – Bridge Crossing Impact Analysis Lump Sum $35,320.00 
Task 4 – Bridge sheets Revision Lump Sum $3,000.00 
   

Total Estimated Cost  $398,665.00 
 

Except as noted below, all invoices will be prepared monthly and are due and payable within 30 days of 
receipt. All data collection services will be invoiced upon completion. Once the final plans are submitted 
for final review, the project will be considered complete and invoiced accordingly. 

In closing, we appreciate the opportunity to provide this proposal and are available at your convenience to 
answer any questions. Feel free to call me at any time 281-589-7257.  

 

Yours sincerely, 
for RPS Infrastructure, Inc 
 
 
 
Gabriel Odreman, PE, PMP 

Project Manager 
Gabriel.odreman@rpsgroup.com 
  
 
 
 
 



NO OF LABOR HRS

TOTAL HOURS Task DWGS PER SHEET

Total SHT

1. Preliminary Design (LS) -$                       
Establish a Typical Cross Section 0 -$                               #DIV/0!
Determine ROW Acquisition Needs 0 -$                               #DIV/0!
Determine Potential Conflicts with existing facilities & utilities 0 -$                               #DIV/0!
Identify Critical Path Items 0 -$                               #DIV/0!
Identify Problem Areas and Potential Resolutions 0 -$                               #DIV/0!
Site Visit 0 -$                               #DIV/0!
Prepare a Construction Cost Estimate 0 -$                               #DIV/0!
Prepare 30% Plans 0 -$                               #DIV/0!
Utility Coordination 0 -$                               #DIV/0!
Topographic Survey 0 -$                               #DIV/0!
Control & Monumentation - Prepare Survey Control Map 0 -$                               #DIV/0!
Geotechnical Investigation 0 -$                               #DIV/0!
Project Management & Meetings (3 Months Typical) 0 -$                               #DIV/0!
Preliminary Phase Expenses -$                               

-$                               

2. Final Design (LS) 257,405.00$          
Cover Sheet & Index 2 10 12 1,630.00$                      2 6.00
General Notes 12 24 36 4,980.00$                      3 12.00
Quantities (Summary Sheets - Optional) 20 60 80 10,800.00$                    4 20.00
Typical Sections 12 24 24 60 7,620.00$                      4 15.00
Project Layout 4 15 60 79 10,735.00$                    3 26.33
Plan and Profile Sheets (Roadway, Drainage, Public Utilities) 60 120 120 300 38,100.00$                    10 30.00
Driveway design and detail sheets 20 35 40 95 12,075.00$                    5 19.00
Intersection Layouts or Cross Street Details 20 20 20 60 8,500.00$                      3 20.00
Traffic Control Plan 120 80 200 29,800.00$                    12 16.67
SWPPP Sheets (including standards) 4 16 64 84 11,400.00$                    3 28.00
Signing & Pavement Markings 12 60 72 9,480.00$                      4 18.00
Detail Sheets 24 16 16 56 7,720.00$                      3 18.67
Demolition Plans 40 80 120 16,600.00$                    6 20.00
QA/QC on Plans 75 75 14,250.00$                    

Review Existing Plans and Model 35 16 51 7,935.00$                      

Technical Specifications 8 16 24 3,520.00$                      #DIV/0!
Bid Form 8 16 24 3,520.00$                      #DIV/0!
Construction Cost Estimate 8 16 24 3,520.00$                      #DIV/0!
Utility & Agency Approvals & Signatures 35 35 6,650.00$                      #DIV/0!
Cross Sections with earthwork calculations 36 240 276 38,340.00$                    45 6.13
Project Management & Meetings (3 Months Typical) 20 20 18 58 8,230.00$                      #DIV/0!
Final Design Phase Expenses 2,000.00$                      

3. Bid & Construction Phase Services (T&M) 20,000.00$            

4. Drainage Design (SUB: CivilTech) 82,940.00$            
Drainage System Design 24 52 120 48 244 30,080.00$                    #DIV/0!
Temporary Drainage Plan 4 4 16 12 36 4,780.00$                      #DIV/0!
Drainage Quantities 4 8 12 1,140.00$                      #DIV/0!
Drainage Details 4 8 12 24 2,520.00$                      #DIV/0!
Drainage Area Maps 8 18 32 58 5,930.00$                      #DIV/0!
Drainage Computations 2 4 10 10 26 2,940.00$                      #DIV/0!
Coordination Meetings and Responses to Review Comments 44 44 28 48 16 10 190 29,330.00$                    #DIV/0!
Quantities/Cost Estimates 2 6 18 18 44 6,220.00$                      #DIV/0!

4. Bridge Impact Analysis (SUB: CivilTech) 35,320.00$            
Coordination meetings  8 8 16 2,320.00$                      #DIV/0!
Data Collection & Field Site Visit 4 4 8 980.00$                         #DIV/0!
Determine Drainage Area & Pick Flows 4 24 12 40 5,000.00$                      #DIV/0!
Develop Existing Conditions HEC-RAS Model 2 10 48 8 68 8,690.00$                      #DIV/0!
Develop Proposed Conditions HEC-RAS Model 2 4 16 22 2,890.00$                      #DIV/0!
Optimize Bridge Design for No Adverse Impact 4 8 48 60 7,780.00$                      #DIV/0!
Drainage Report 2 12 24 16 4 58 7,660.00$                      #DIV/0!

4. Bridge Plan and Profile Revision (SUB: Jaymark Eng) 3,000.00$              
Revise plan and profile 0 1,000.00$                      #DIV/0!
Trail under the bridge revision 2,000.00$                      

MANHOUR SUBTOTAL (RPS) 0 0 0 144 462 0 721 0 0 294 0 200 0 0 0 0 2,727 107
0% 0% 0% 5% 17% 0% 26% 0% 0% 11% 0% 7% 0% 0% 0% 0%

LABOR RATE PER HOUR (RPS) $280.00 $250.00 $230.00 $190.00 $165.00 $140.00 $125.00 $100.00 $147.00 $135.00 $100.00 $110.00 $90.00 $220.00 $135.00 $90.00
SUBTOTAL LABOR (RPS) $0.00 $0.00 $0.00 $27,360.00 $76,230.00 $0.00 $90,125.00 $0.00 $0.00 $39,690.00 $0.00 $22,000.00 $0.00 $0.00 $0.00 $0.00 Total Labor (RPS) $257,405.00

MANHOUR SUBTOTAL (CIVIL  TECH) 0 0 50 0 108 156 398 40 0 0 0 0 138 0 0 14 904

0% 0% 6% 0% 12% 17% 44% 4% 0% 0% 0% 0% 15% 0% 0% 2%
LABOR RATE PER HOUR (CivilTech) $1.00 $1.00 $230.00 $1.00 $165.00 $140.00 $125.00 $120.00 $1.00 $150.00 $1.00 $1.00 $80.00 $1.00 $1.00 $75.00

SUBTOTAL LABOR (Civil Tech) $0.00 $0.00 $11,500.00 $0.00 $17,820.00 $21,840.00 $49,750.00 $4,800.00 $0.00 $0.00 $0.00 $0.00 $11,040.00 $0.00 $0.00 $1,050.00 Total Labor (Civil Tech) $117,800.00 118,260.00$ 

TOTAL 398,665.00$          
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JAYMARK ENGINEERING CORPORATION J E 

3730 Cypress Creek Parkway, Suite 108 ♦ Houston, TX 77068 ♦ Phone: 346-316-1181 ♦ Fax: 346-316-1185 
Website: www.jaymarkengineering.com 

PROPOSAL 
 

March 6, 2022 
 
 
Client:   RPS North America 
  Gabriel Odreman, P.E. PMP, Project Manager 
   
PROJECT:  Belknap Road 
 
We are pleased to submit this proposal for additional civil/structural engineering services 
to revise the proposed bridge plan and profile drawing at the Keegan Bayou roadway 
crossing for the 2017 Mobility Bond Program/Fort Bend County/ Belknap Road from W. 
Bellfort to the Harris County Line Project.  
 
SCOPE OF SERVICES:   
  

1. Revise plan and profile drawings. 
 

FEE:  $1,000.00 (Lump Sum) 
 
SCHEDULE:  Two days are required to complete work. 
 
Respectfully submitted, 
 

 
 
 
 
 

Mark D. Taylor, P.E. 
Chairman/CEO 
 



Controlling
Name of Interested Party

4
Nature of interest

City, State, Country (place of business)
Intermediary

(check applicable)

CERTIFICATE OF INTERESTED PARTIES 1295FORM
1 of 1

1

OFFICE USE ONLY

2 04/20/2022

Complete Nos. 1 - 4 and 6 if there are interested parties.
Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties.

Name of business entity filing form, and the city, state and country of the business entity's place
of business.
RPS Infrastructure, Inc.
Houston, TX United States
Name of governmental entity or state agency that is a party to the contract for which the form is
being filed.

Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a
description of the services, goods, or other property to be provided under the contract.

3

Fort Bend County

Engineering Services for improvements to Belknap Road under Project No. 17211 of the Fort Bend County Mobility Program
22-Eng-100884

2022-876160

05/03/2022

Date Filed:

Date Acknowledged:

Certificate Number:

CERTIFICATION OF FILING

6

Signature of authorized agent of contracting business entity

My name is _______________________________________________________________,

UNSWORN DECLARATION

Check only if there is NO Interested Party.5
X

My address is _______________________________________________, _______________________,

and my date of birth is _______________________.

Executed in ________________________________________County,

I declare under penalty of perjury that the foregoing is true and correct.

(street) (state) (zip code) (country)

(year)(month)

 _______, ______________, _________.

State of ________________, on the _____day of ___________, 20_____.

(city)

(Declarant)

Version V1.1.191b5cdcwww.ethics.state.tx.usForms provided by Texas Ethics Commission

□ 
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