

**COUNTY OF TRAVIS**

**WHEREAS**, a Master Grant Agreement (MGA) between the Subrecipient and the State has been adopted and states the general terms and conditions for grant projects developed through this PGA;

**NOW THEREFORE**, the State and Subrecipient agree as follows:

## **AGREEMENT**

### **ARTICLE 1. GRANT TIME PERIOD**

This PGA becomes effective when fully executed by both parties or on 09/01/2022, whichever is later. This PGA shall remain in effect until 05/31/2024, unless terminated or otherwise modified in an Amendment. This PGA will not be considered fully executed until both parties have executed a MGA, and the Subrecipient has submitted the Grant Application (if applicable) and Certification and Assurances to the State. The time period of this PGA cannot be extended past the MGA, without exception. Any cost incurred before or after the contract period shall be ineligible for reimbursement.

### **ARTICLE 2. PROJECT DESCRIPTION**

- A.** The Subrecipient shall complete the public transportation project described in the Grant Application, the Attachment A - Approved Project Description, and the Attachment B - Project Budget. Attachments A and B are attached to and made a part of this agreement. This PGA also incorporates the Department of Labor Employee Protections letter as well as all of the provisions identified in said letter. The Subrecipient shall complete the project in accordance with all of the documents associated with the MGA and with all applicable federal and state laws and regulations.
- B.** If applicable, the Subrecipient shall begin competitive procurement procedures by issuing an invitation for bids or a request for proposals no later than sixty (60) days after the effective date of this grant agreement for the purchase of the approved line items referenced in Attachment A. No later than sixty (60) days after the issuance of public notification, the Subrecipient shall publicly open all bids or privately review proposals. The Subrecipient shall enter into a binding agreement with a supplier no later than thirty (30) days after the opening of an acceptable bid or proposal. The Subrecipient shall notify the department in writing when it is necessary to exceed these deadlines.

### **ARTICLE 3. COMPENSATION**

The maximum amount payable under this PGA without modification is \$76,028 and 15,206 Transportation Development Credits, provided that expenditures are made in accordance with the amounts and for the purposes authorized in the Grant Application, the Attachment A, and the Attachment B.

Invoices are to be submitted electronically through the eGrants system.

### **ARTICLE 4. AMENDMENTS**

Except as noted in the MGA, changes in the scope, objectives, cost, or duration of the project authorized in this agreement shall be enacted by written amendment approved by the parties before additional work may be performed or additional costs incurred. Any amendment must be executed by both parties within the grant period specified in Article 1, Grant Time Period.

### **ARTICLE 5. INCORPORATION OF MGA PROVISIONS**

This PGA incorporates all of the governing provisions of the MGA in effect on the date of final execution of this PGA, unless an exception has been made in this agreement.

#### **ARTICLE 6. SIGNATORY WARRANTY**

Each signatory warrants that the signatory has necessary authority to execute this agreement on behalf of the entity represented.

#### **ARTICLE 7. ACCESS TO INFORMATION**

The Subrecipient is required to make any information created or exchanged with the state pursuant to this contract, and not otherwise excepted from disclosure under the Texas Public Information Act, available in a format that is accessible by the public at no additional charge to the state.

**THIS AGREEMENT IS EXECUTED** by the State and the Subrecipient in duplicate.

#### **THE SUBRECIPIENT**

KP George

Signature

County Judge

Title

Sep 28 2022 1:27PM

Date

#### **THE STATE OF TEXAS**

Paula Haley-Polk

Signature

Public Transportation Coordinator

Title

Sep 28 2022 3:19PM

Date

#### **List of Attachments**

A – Approved Project Description

B – Project Budget

**ATTACHMENT A**  
**APPROVED PROJECT DESCRIPTION**

The funds shall be used for rural area transit capital projects in the subrecipient's service area that may replace, rehabilitate and purchase buses and related equipment and to construct bus-related facilities including but not limited to technological changes or innovations to modify low or no emission vehicles or facilities.

Transit provider shall comply with Article 12: Project Records and Reports and Article 13 of the Master Grant Agreement requiring procurement and project milestones / quarterly progress reports. Within 30 days of PGA execution, the subrecipient will provide the TxDOT Public Transportation Coordinator with a project milestone plan that delineates fund expenditures throughout the contract period.

Per Texas Administrative Code (TAC) 31.47, Audit and Project Close-Out Standards: The subrecipient shall make every reasonable effort to complete all project activities and request appropriate reimbursements within the time period specified in the project agreement and TAC 9.136, Suspension or Termination for Cause: On termination of a subgrant, the unexpended and unobligated funds awarded to the subgrantee immediately revert to the department (TxDOT).

TxDOT's Public Transportation Division's (PTN) Federal Transit Administration overall Disadvantaged Business Enterprise (DBE) goal for fiscal years 2021 - 2023 is 3.1 percent of funds expended by grantees. This is not a contract specific goal but an overall goal for annual DBE participation. PTN grantees should undertake efforts to include DBE businesses in purchasing and contracting opportunities, and are encouraged to utilize DBE business whenever practicable. The full definition of DBE program requirements is found in Article 23 of the Master Grant Agreement.

**ATTACHMENT B  
PROJECT BUDGET**

#	Description	Fuel Type	# of Units	Award Amount	State Match	Local Match	In-Kind Match	Total Funds	TDC	Match Ratio	TDC Amount
1	Acquisition - Miscellaneous Equipment - 11.42.20			\$76,028				\$76,028	X	80/20	15,206
<b>Totals:</b>				\$76,028	\$0	\$0	\$0	\$76,028			15,206