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STATE OF TEXAS § 
§ 

COUNTY OF FORT BEND § 

AGREEMENT FOR PROFESSIONAL ENGINEERING SERVICES 

THIS AGREEMENT is made and entered into by and between Fort Bend County, 
(hereinafter “County”), a body corporate and politic under the laws of the State of Texas, and 
Bowman Consulting Group, Ltd., (hereinafter “Consultant”), a company authorized to conduct 
business in the State of Texas. 

W I T N E S S E T H 

WHEREAS, County desires that Consultant provide professional engineering services for 
improvements to Watts Plantation from Knight Road to Shipmans Cove Boulevard under Project 
No. 17210 of the Fort Bend County Mobility Program (hereinafter “Services”) pursuant to SOQ 
14-025; and

WHEREAS, County has determined Consultant is the most highly qualified provider of the 
desired Services on the basis of demonstrated competence and qualifications, and County and 
Consultant have negotiated to reach a fair and reasonable amount of compensation for the 
provision of such Services, as required under Chapter 2254 of the Texas Government Code; and 

WHEREAS, Consultant represents that it is qualified and desires to perform such services. 

NOW, THEREFORE, in consideration of the mutual covenants and conditions set forth 
below, the parties agree as follows: 

AGREEMENT 

Section 1.  Scope of Services 

Consultant shall render the professional engineering services as described in Consultant’s 
Proposal attached hereto as Exhibit A, and incorporated herein for all purposes. 

Section 2.  Personnel 

2.1 Consultant represents that it presently has, or is able to obtain, adequate qualified 
personnel in its employment for the timely performance of the Scope of Services required under 
this Agreement and that Consultant shall furnish and maintain, at its own expense, adequate and 
sufficient personnel, in the opinion of County, to perform the Scope of Services when and as 
required and without delays.   

2.2 All employees of Consultant shall have such knowledge and experience as will 
enable them to perform the duties assigned to them.  Any employee of Consultant who, in the 
opinion of County, is incompetent or by his conduct becomes detrimental to the project shall, 
upon request of County, immediately be removed from association with the project. 
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Section 3.  Compensation and Payment 

3.1 The Maximum Compensation for the performance of Services within the Scope of 
Services described in Exhibit A is four hundred sixty-eight thousand nine hundred seventy dollars 
and no/100 ($468,970.00) as set forth in Exhibit A.  In no case shall the amount paid by County 
under this Agreement exceed the Maximum Compensation without a written agreement 
executed by the parties. 

3.2  All performance of the Scope of Services by Consultant including any changes in 
the Scope of Services and revision of work satisfactorily performed will be performed only when 
approved in advance and authorized by County.  

3.3 County will pay Consultant based on the following procedures:  Upon completion 
of the tasks identified in the Scope of Services, Consultant shall submit to County staff person 
designated by the County Engineer, one (1) electronic (pdf) copy of the invoice showing the 
amounts due for services performed in a form acceptable to County.  County shall review such 
invoices and approve them within 30 calendar days with such modifications as are consistent 
with this Agreement and forward same to the Auditor for processing.  County shall pay each such 
approved invoice within thirty (30) calendar days.  County reserves the right to withhold payment 
pending verification of satisfactory work performed.     

Section 4.  Limit of Appropriation 

4.1 Consultant clearly understands and agrees, such understanding and agreement 
being of the absolute essence of this Agreement, that County shall have available the total 
maximum sum of four hundred sixty-eight thousand nine hundred seventy dollars and no/100 
($468,970.00) specifically allocated to fully discharge any and all liabilities County may incur. 

4.2 Consultant does further understand and agree, said understanding and 
agreement also being of the absolute essence of this Agreement, that the total maximum 
compensation that Consultant may become entitled to and the total maximum sum that County 
may become liable to pay to Consultant shall not under any conditions, circumstances, or 
interpretations thereof exceed four hundred sixty-eight thousand nine hundred seventy dollars 
and no/100 ($468,970.00).   

Section 5.  Time of Performance 

 Time for performance of the Scope of Services under this Agreement shall begin with 
receipt of the Notice to Proceed and end no later than December 31, 2026.  Consultant shall 
complete the tasks described in the Scope of Services, within this time or within such additional 
time as may be extended by the County. 

 Section 6.  Modifications and Waivers 

 6.1 The parties may not amend or waive this Agreement, except by a written 
agreement executed by both parties.   
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6.2 No failure or delay in exercising any right or remedy or requiring the satisfaction 
of any condition under this Agreement, and no course of dealing between the parties, operates 
as a waiver or estoppel of any right, remedy, or condition. 

6.3 The rights and remedies of the parties set forth in this Agreement are not exclusive 
of, but are cumulative to, any rights or remedies now or subsequently existing at law, in equity, 
or by statute. 

 Section 7.  Termination 

7.1 Termination for Convenience – County may terminate this Agreement at any time 
upon forty-eight (48) hours written notice. 

7.2 Termination for Default 
  7.2.1 County may terminate the whole or any part of this Agreement for cause 
in the following circumstances: 

   7.2.1.1 If Consultant fails to perform services within the time specified in 
the Scope of Services or any extension thereof granted by the County in writing; 

   7.2.1.2 If Consultant materially breaches any of the covenants or terms 
and conditions set forth in this Agreement or fails to perform any of the other provisions of this 
Agreement or so fails to make progress as to endanger performance of this Agreement in 
accordance with its terms, and in any of these circumstances does not cure such breach or failure 
to County’s reasonable satisfaction within a period of ten (10) calendar days after receipt of 
notice from County specifying such breach or failure. 

  7.2.2 If, after termination, it is determined for any reason whatsoever that 
Consultant was not in default, or that the default was excusable, the rights and obligations of the 
parties shall be the same as if the termination had been issued for the convenience of the County 
in accordance with Section 7.1 above.  

7.3 Upon termination of this Agreement, County shall compensate Consultant in 
accordance with Section 3, above, for those services which were provided under this Agreement 
prior to its termination and which have not been previously invoiced to County.  Consultant’s 
final invoice for said services will be presented to and paid by County in the same manner set 
forth in Section 3 above. 

7.4 If County terminates this Agreement as provided in this Section, no fees of any 
type, other than fees due and payable at the Termination Date, shall thereafter be paid to 
Consultant. 

Section 8.  Ownership and Reuse of Documents 

All documents, data, reports, research, graphic presentation materials, etc., developed by 
Consultant as a part of its work under this Agreement, shall become the property of County upon 
completion of this Agreement, or in the event of termination or cancellation thereof, at the time 
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of payment under Section 3 for work performed.  Consultant shall promptly furnish all such data 
and material to County on request. 

Section 9.  Inspection of Books and Records 

 Consultant will permit County, or any duly authorized agent of County, to inspect and 
examine the books and records of Consultant for the purpose of verifying the amount of work 
performed under the Scope of Services.  County’s right to inspect survives the termination of this 
Agreement for a period of four years. 

Section 10.  Insurance 

10.1 Prior to commencement of the Services, Consultant shall furnish County with 
properly executed certificates of insurance which shall evidence all insurance required and 
provide that such insurance shall not be canceled, except on 30 days’ prior written notice to 
County. Consultant shall provide certified copies of insurance endorsements and/or policies if 
requested by County. Consultant shall maintain such insurance coverage from the time Services 
commence until Services are completed and provide replacement certificates, policies and/or 
endorsements for any such insurance expiring prior to completion of Services.  Consultant shall 
obtain such insurance written on an Occurrence form (or a Claims Made form for Professional 
Liability insurance) from such companies having Best’s rating of A/VII or better, licensed or 
approved to transact business in the State of Texas, and shall obtain such insurance of the 
following types and minimum limits: 
  10.1.1 Workers’ Compensation insurance.  Substitutes to genuine Workers’ 
Compensation Insurance will not be allowed.   

10.1.2 Employers’ Liability insurance with limits of not less than $1,000,000 per 
injury by accident, $1,000,000 per injury by disease, and $1,000,000 per bodily injury by disease. 

 10.1.3 Commercial general liability insurance with a limit of not less than 
$1,000,000 each occurrence and $2,000,000 in the annual aggregate.  Policy shall cover liability 
for bodily injury, personal injury, and property damage and products/completed operations 
arising out of the business operations of the policyholder. 

  10.1.4 Business Automobile Liability insurance with a combined Bodily 
Injury/Property Damage limit of not less than $1,000,000 each accident. The policy shall cover 
liability arising from the operation of licensed vehicles by policyholder. 

  10.1.5 Professional Liability insurance may be made on a Claims Made form with 
limits not less than $1,000,000. 

10.2 County and the members of Commissioners Court shall be named as additional 
insured to all required coverage except for Workers’ Compensation and Professional Liability.  All 
Liability policies including Workers’ Compensation written on behalf of Consultant shall contain 
a waiver of subrogation in favor of County and members of Commissioners Court.  For 
Commercial General Liability, the County shall be named as an Additional Insured on a Primary 
& Non-Contributory basis. 
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10.3 If required coverage is written on a claims-made basis, Consultant warrants that 
any retroactive date applicable to coverage under the policy precedes the effective date of the 
contract; and that continuous coverage will be maintained or an extended discovery period will 
be exercised for a period of 2 years beginning from the time that work under the Agreement is 
completed. 

Section 11.  Indemnity 

  CONTRACTOR SHALL INDEMNIFY AND HOLD HARMLESS COUNTY AGAINST LOSSES, 
LIABILITIES, CLAIMS, AND CAUSES OF ACTION, INCLUDING THE REIMBURSEMENT OF COUNTY’S 
REASONABLE ATTORNEYS FEES IN PROPORTION TO CONTRACTOR’S LIABILITY, ARISING FROM 
ACTIVITIES OF CONTRACTOR, ITS AGENTS, SERVANTS OR EMPLOYEES, PERFORMED UNDER 
THIS AGREEMENT THAT RESULT FROM THE NEGLIGENT ACT, INTENTIONAL TORT, ERROR, OR 
OMISSION OF CONTRACTOR OR ANY OF CONTRACTOR’S AGENTS, SERVANTS OR EMPLOYEES.  

 Section 12.  Confidential and Proprietary Information 

 12.1 Consultant acknowledges that it and its employees or agents may, in the course 
of performing their responsibilities under this Agreement, be exposed to or acquire 
information that is confidential to County. Any and all information of any form obtained by 
Consultant or its employees or agents from County in the performance of this Agreement 
shall be deemed to be confidential information of County ("Confidential Information"). Any 
reports or other documents or items (including software) that result from the use of the 
Confidential Information by Consultant shall be treated with respect to confidentiality in the 
same manner as the Confidential Information. Confidential Information shall be deemed not 
to include information that (a) is or becomes (other than by disclosure by Consultant) publicly 
known or is contained in a publicly available document; (b) is rightfully in Consultant's 
possession without the obligation of nondisclosure prior to the time of its disclosure under 
this Agreement; or (c) is independently developed by employees or agents of Consultant who 
can be shown to have had no access to the Confidential Information. 

 12.2 Consultant agrees to hold Confidential Information in strict confidence, using 
at least the same degree of care that Consultant uses in maintaining the confidentiality of its 
own confidential information, and not to copy, reproduce, sell, assign, license, market, 
transfer or otherwise dispose of, give, or disclose Confidential Information to third parties or 
use Confidential Information for any purposes whatsoever other than the provision of 
Services to County hereunder, and to advise each of its employees and agents of their 
obligations to keep Confidential Information confidential. Consultant shall use its best efforts 
to assist County in identifying and preventing any unauthorized use or disclosure of any 
Confidential Information. Without limitation of the foregoing, Consultant shall advise County 
immediately in the event Consultant learns or has reason to believe that any person who has 
had access to Confidential Information has violated or intends to violate the terms of this 
Agreement and Consultant will at its expense cooperate with County in seeking injunctive or 
other equitable relief in the name of County or Consultant against any such person. 
Consultant agrees that, except as directed by County, Consultant will not at any time during 
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or after the term of this Agreement disclose, directly or indirectly, any Confidential 
Information to any person, and that upon termination of this Agreement or at County's 
request, Consultant will promptly turn over to County all documents, papers, and other 
matter in Consultant’s possession which embody Confidential Information. 

12.3 Consultant acknowledges that a breach of this Section, including disclosure of 
any Confidential Information, or disclosure of other information that, at law or in equity, 
ought to remain confidential, will give rise to irreparable injury to County that is inadequately 
compensable in damages.  Accordingly, County may seek and obtain injunctive relief against 
the breach or threatened breach of the foregoing undertakings, in addition to any other legal 
remedies that may be available.  Consultant acknowledges and agrees that the covenants 
contained herein are necessary for the protection of the legitimate business interest of 
County and are reasonable in scope and content. 

12.4 Consultant in providing all services hereunder agrees to abide by the provisions of 
any applicable Federal or State Data Privacy Act. 

12.5 Consultant expressly acknowledges that County is subject to the Texas Public 
Information Act, TEX. GOV’T CODE ANN. §§ 552.001 et seq., as amended, and notwithstanding 
any provision in the Agreement to the contrary, County will make any information related to the 
Agreement, or otherwise, available to third parties in accordance with the Texas Public 
Information Act.  Any proprietary or confidential information marked as such provided to County 
by Consultant shall not be disclosed to any third party, except as directed by the Texas Attorney 
General in response to a request for such under the Texas Public Information Act, which provides 
for notice to the owner of such marked information and the opportunity for the owner of such 
information to notify the Attorney General of the reasons why such information should not be 
disclosed. 

Section 13.  Independent Consultant 

13.1 In the performance of work or services hereunder, Consultant shall be deemed an 
independent contractor, and any of its agents, employees, officers, or volunteers performing 
work required hereunder shall be deemed solely as employees of contractor or, where 
permitted, of its subcontractors.   

13.2 Consultant and its agents, employees, officers, or volunteers shall not, by 
performing work pursuant to this Agreement, be deemed to be employees, agents, or servants 
of County and shall not be entitled to any of the privileges or benefits of County employment. 

Section 14.  Notices 

14.1 Each party giving any notice or making any request, demand, or other 
communication (each, a “Notice”) pursuant to this Agreement shall do so in writing and shall use 
one of the following methods of delivery, each of which, for purposes of this Agreement, is a 
writing:  personal delivery, registered or certified mail (in each case, return receipt requested and 
postage prepaid), or nationally recognized overnight courier (with all fees prepaid). 
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14.2 Each party giving a Notice shall address the Notice to the receiving party at the 
address listed below or to another address designated by a party in a Notice pursuant to this 
Section: 

 County:  Fort Bend County Engineering Department 
Attn: County Engineer 

    301 Jackson Street 
    Richmond, Texas 77469 

 With a copy to: Fort Bend County 
    Attn: County Judge 
    401 Jackson Street, 1st Floor 
    Richmond, Texas 77469 

 Consultant:  Bowman Consulting Group, Ltd. 
    1445 North Loop West, Suite 450 
    Houston, Texas 77008 

14.3 A Notice is effective only if the party giving or making the Notice has complied 
with subsections 14.1 and 14.2 and if the addressee has received the Notice.  A Notice is deemed 
received as follows: 

14.3.1 If the Notice is delivered in person, or sent by registered or certified mail 
or a nationally recognized overnight courier, upon receipt as indicated by the date on the signed 
receipt. 

14.3.2 If the addressee rejects or otherwise refuses to accept the Notice, or if the 
Notice cannot be delivered because of a change in address for which no Notice was given, then 
upon the rejection, refusal, or inability to deliver. 

Section 15.  Compliance with Laws 

Consultant shall comply with all federal, state, and local laws, statutes, ordinances, rules 
and regulations, and the orders and decrees of any courts or administrative bodies or tribunals 
in any matter affecting the performance of this Agreement, including, without limitation, 
Worker’s Compensation laws, minimum and maximum salary and wage statutes and regulations, 
licensing laws and regulations.  When required by County, Consultant shall furnish County with 
certification of compliance with said laws, statutes, ordinances, rules, regulations, orders, and 
decrees above specified. 

Section 16.  Standard of Care 

 Consultant represents shall perform the Services to be provided under this Agreement 
with the professional skill and care ordinarily provided by competent engineers practicing under 
the same or similar circumstances and professional license.  Further, Consultant shall perform 
the Services as expeditiously as is prudent considering the ordinary professional skill and care of 
a competent engineer.   
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 Section 17.  Assignment 

 17.1 Neither party may assign any of its rights under this Agreement, except with the 
prior written consent of the other party.  That party shall not unreasonably withhold its consent.  
All assignments of rights are prohibited under this subsection, whether they are voluntarily or 
involuntarily, by merger, consolidation, dissolution, operation of law, or any other manner.   

17.2 Neither party may delegate any performance under this Agreement. 

17.3 Any purported assignment of rights or delegation of performance in violation of 
this Section is void. 

 Section 18.  Applicable Law 

 The laws of the State of Texas govern all disputes arising out of or relating to this 
Agreement.  The parties hereto acknowledge that venue is proper in Fort Bend County, Texas, 
for all legal actions or proceedings arising out of or relating to this Agreement and waive the right 
to sue or be sued elsewhere.  Nothing in the Agreement shall be construed to waive the County’s 
sovereign immunity. 

 Section 19.  Successors and Assigns 

County and Consultant bind themselves and their successors, executors, administrators 
and assigns to the other party of this Agreement and to the successors, executors, administrators 
and assigns of the other party, in respect to all covenants of this Agreement. 

Section 20.  Third Party Beneficiaries 

 This Agreement does not confer any enforceable rights or remedies upon any person 
other than the parties. 

Section 21.  Severability 

If any provision of this Agreement is determined to be invalid, illegal, or unenforceable, 
the remaining provisions remain in full force, if the essential terms and conditions of this 
Agreement for each party remain valid, binding, and enforceable. 

Section 22.  Publicity 

 Contact with citizens of Fort Bend County, media outlets, or governmental agencies shall 
be the sole responsibility of County.  Under no circumstances whatsoever, shall Consultant 
release any material or information developed or received in the performance of the Services 
hereunder without the express written permission of County, except where required to do so by 
law. 

 Section 23.  Captions 

 The section captions used in this Agreement are for convenience of reference only and 
do not affect the interpretation or construction of this Agreement. 
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Section 24.  Conflict 

 In the event there is a conflict between this Agreement and the attached exhibits, this 
Agreement controls. 

Section 25.  Certain State Law Requirements for Contracts   

For purposes of sections 2252.152, 2271.002, and 2274.002, Texas Government Code, as 
amended, Consultant hereby verifies that Consultant and any parent company, wholly owned 
subsidiary, majority-owned subsidiary, and affiliate: 

25.1 Unless affirmatively declared by the United States government to be excluded 
from its federal sanctions regime relating to Sudan or Iran or any federal sanctions regime 
relating to a foreign terrorist organization, is not identified on a list prepared and maintained by 
the Texas Comptroller of Public Accounts under Section 806.051, 807.051, or 2252.153 of the 
Texas Government Code. 

25.2 If employing ten (10) or more full-time employees and this Agreement has a value 
of $100,000.00 or more, Consultant does not boycott Israel and is authorized to agree in such 
contracts not to boycott Israel during the term of such contracts. “Boycott Israel” has the 
meaning provided in section 808.001 of the Texas Government Code. 

25.3 If employing ten (10) or more full-time employees and this Agreement has a value 
of $100,000.00 or more, Consultant does not boycott energy companies and is authorized to 
agree in such contracts not to boycott energy companies during the term of such contracts. 
“Boycott energy company” has the meaning provided in section 809.001 of the Texas 
Government Code. 

25.4 If employing ten (10) or more full-time employees and this Agreement has a value 
of $100,000.00 or more, Consultant does not have a practice, policy, guidance, or directive that 
discriminates against a firearm entity or firearm trade association and is authorized to agree in 
such contracts not to discriminate against a firearm entity or firearm trade association during the 
term of such contracts. “Discriminate against a firearm entity or firearm trade association” has 
the meaning provided in section 2274.001(3) of the Texas Government Code. “Firearm entity” 
and “firearm trade association” have the meanings provided in section 2274.001(6) and (7) of the 
Texas Government Code. 

Section 26.  Human Trafficking   

BY ACCEPTANCE OF AGREEMENT, CONSULTANT ACKNOWLEDGES THAT THE COUNTY IS 
OPPOSED TO HUMAN TRAFFICKING AND THAT NO COUNTY FUNDS WILL BE USED IN SUPPORT 
OF SERVICES OR ACTIVITIES THAT VIOLATE HUMAN TRAFFICKING LAWS. 
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IN WITNESS WHEREOF, the parties hereto have signed or have caused their respective 
names to be signed to multiple counterparts to be effective on the date signed by the last party 
hereto. 

FORT BEND COUNTY BOWMAN CONSULTING GROUP, LTD 

 

______________________________ _____________________________  
KP George, County Judge Authorized Agent – Signature  

_____________________________  _____________________________  
Date Authorized Agent – Printed Name 

 
ATTEST:     
 _____________________________ 

Title 

_____________________________ _____________________________ 
Laura Richard, County Clerk Date 

 

APPROVED: 

______________________________   
J. Stacy Slawinski, P.E., County Engineer 

 
 
 
 

AUDITOR’S CERTIFICATE 
 

I hereby certify that funds are available in the amount of $__________ to accomplish and 
pay the obligation of Fort Bend County under this contract. 
 

_____________________________________ 
Robert Ed Sturdivant, County Auditor 
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September 14, 2022

Mr. Stacy Slawinski, P.E.
Fort Bend County Engineering
301 Jackson Street
Richmond, Texas 77469

Re: Watts Plantation Extension
Knight Road to Shipmans Cove Blvd
Fort Bend County, Texas

TBPE Registration # F-14309
TAI Project Number: 0522-2103

Mr. Slawinski,

Bowman appreciates this opportunity to submit this proposal for surveying, preliminary design services, final design 
services, geotechnical investigation/report, and construction phase services as required for the aforementioned project.  
The project will include the design and construction of 3,000 LF of new roadway extending Watts Plantation from 
Knight Road to Shipmans Cove Blvd.  The roadway will consist of a 4-lane boulevard section with divided median in 
a 100’ ROW.  The first 900 LF east of Knight Road will be a half-boulevard section.  The remaining 2,100 LF will be 
a full boulevard constructed by the County.  Drainage will be open ditch adjacent to the ROW or underground storm 
sewer to be determined during the PER phase.  The roadway is located in an area predominantly within the 100-year 
floodplain so detention and floodplain mitigation will be required.  It is anticipated that the detention and mitigation 
will need to be located outside the public ROW in a location to be determined.  The proposed ROW will cross a 
CenterPoint easement and approval from CenterPoint will be required.  There is the potential that wetlands exist 
within the alignment of the proposed ROW.  A bridge design to cross the wetlands and minimize environmental 
impacts may be required.  Our understanding of the scope of services is as follows:  

1. Preliminary Design
The primary goals of preliminary design are to:

A. Complete the required survey necessary for design
B. Complete the geotechnical investigation necessary for design
C. Establish a typical cross section and cross sections in non-standard areas
D. Provide an alignment exhibit for the overall roadway
E. Determine drainage system needs through a HEC-RAS analysis
F. Determine a proposed detention pond location along with sizing
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G. Determine right-of-way acquisition needs
H. Determine potential conflicts with existing facilities & utilities
I. Provide site distance triangle exhibits
J. Identify critical path items
K. Identify problem areas and potential resolutions
L. Determine permit and regulatory requirements
M. Prepare a reasonable construction cost estimate
N. Prepare 30% plans

Preliminary Design Report 
A Preliminary Engineering Report will be prepared for preliminary design, and the purpose of the report is to 
document the goals stated above.  The report should also include as applicable: a narrative, applicable plans, survey, 
drainage report, a geotechnical report, preliminary cost estimate, and an environmental report. Three copies of the 
report will be submitted for review.  Prior to completion of the PER, we will schedule an alignment meeting with Fort 
Bend County.  We will provide a roll plot exhibit to the meeting for County review and discussion.  At completion of 
the PER, a PER review meeting will be conducted by the design engineer and program manager. Copies of the PER 
will be distributed at the meeting.

Hydrologic and Hydraulic Design and Drainage Impact Study
We will prepare a HEC-RAS analysis for the drainage impact associated with the roadway design.  The analysis will 
determine the impacts for the 10, 50 and 100-year storm events and will be used to determine the amount of detention 
volume required.  Based on the results of the analysis, we will provide mitigation recommendations and rerun the 
analysis to confirm there is no impact to the drainage system and coordinate with Fort Bend County Drainage District.

Applicable design criteria to be reviewed based on Fort Bend County Drainage Criteria Manual most recent addition 
to include ATLAS 14.

30% Plans
30% plan sets will be prepared, consisting of all existing features (seen and unseen) shown in plan and profile, and 
proposed improvements in plan view only with minor annotation.  These plans, along with a typical section sheet, are 
the only drawings that are necessary at this point. 30% plans will be provided via digital PDF files.  The plans will 
include the preliminary design for the extension of Watts Plantation and schematic design of the drainage 
improvements along with the schematic recommendations for the bridge requirements and preliminary bridge design.

Utility Coordination
Research to determine the presence and location of underground utilities (pipelines, duct banks, etc.) is the design 
consultant’s responsibility.  A reasonable amount of research should be conducted, including but not limited to 
contact with companies identified on above-ground markers, Railroad Commission website research, and map 
requests from prominent companies (CenterPoint, AT&T, etc.).  We will depict utilities to a reasonable degree of 
accuracy on the plan and profile drawings.  
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We will prepare a conflict table during the Preliminary Design phase to highlight conflicts between existing utilities 
and proposed improvements, to be updated during the Final Design phase as required.  We will submit milestone-
level drawings to applicable utility companies for their review.  An appropriate attempt will be made to depict 
underground utilities accurately in the plan and profile drawings, and potential conflicts between existing utilities and 
proposed features should be identified.  Contact with utility companies (both overhead and underground) to 
coordinate the adjustment of existing utilities will be made by the County and/or its project management consultant.

Topographic Survey
A topographic survey meeting the requirements of a Category 6, Condition II topo survey will be completed during 
preliminary design, unless the project includes a completely new roadway alignment that needs to be approved.  The 
topographic survey will determine ROW acquisition needs during the Preliminary Design Phase.

The survey along the proposed alignment of Watts Plantation will be 200 feet wide (100-foot left & right of the 
project baseline).

Surveys along Right-of-Ways of intersecting side streets and alleys will not be extended outward past the 200-foot-
wide topographic survey limits but will include the full intersection.

The survey will establish the horizontal control along the routes main alignment utilizing GPS VRS/RTK methods 
and/or conventional survey methods.  We will set a TBM at each end of the project limits and we will set additional 
TBM’s to meet the requirement for the maximum distance between two TBM’s shall not exceed 1,000-foot 
separation.  The horizontal control points may be used for TBM control points.  The control will be based on current 
County datums.  Prior to construction, we will re-establish control of any previously surveyed markers.  The 
geotechnical bore hole locations will be surveyed, and the proposed ROW will be staked.

Parcel maps to include legal descriptions and exhibits for County ROW acquisition will be provided.  ROW maps 
will be in conformance with a Category IA, Condition II survey.  Abstracting for existing ROW/Parcels will be per 
Category IB, Condition II.

Geotechnical Investigation
Geotechnical investigations and reporting should be completed during preliminary design, in accordance with Ft. 
Bend County criteria.  The scope of services will include 7 bore holes at 15’ depth along the proposed ROW 
alignment and 2 bore holes at 20’ depth.  The 20’ deep bore holes are for the detention/mitigation pond requirements 
at a location to be determined.  We will provide laboratory testing of the soil samples and provide formal 
recommendations in a geotechnical report.  The proposed paving section will be based on an 8-inch-thick concrete 
pavement section.

The geotechnical investigation includes partial clearing of the ROW as needed for the geotechnical 
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to have access with their equipment to provide borings, as necessary.

Environmental Investigations
The County will perform all environmental investigations.  We will coordinate with the County and its 
Environmental Consultant as needed on the project.

Compensation & Schedule
Except as noted, all preliminary design efforts will be paid in on a fixed fee basis, to be billed monthly on a percent 
complete basis by task.  Major tasks of preliminary design (design, survey, geotechnical, etc.) will be itemized in 
invoices.  Total engineering fee for these services is $254,730 and will be completed 120 calendar days after Notice 
to Proceed.

2. Final Design
Based on comments received from the 30% plan submittal, we will prepare final design plans for permitting and 
construction.  We will make interim submittals at 70 percent and 95 percent completion, and it will include drawings, 
a specification table of contents (and/or special specifications, as applicable), and a final construction cost estimate.  
The plans will include the final design of the Watts Plantation extension including final drainage design and the final 
design plans for the structural bridge, if applicable (see additional services for more information on bridge design).

The 70 percent submittal will include the following:

 Cover sheet (Fort Bend County name and seal, project name with limits, vicinity and location maps, names 
of County Judge and Commissioners, signature line for County Engineer, design firm name and registration 
number)

 General Notes in conformance with standard Fort Bend County requirements
 Typical sections (not-to-scale proposed sections with station limits for each section; show 

pavement/subgrade material and thickness, right-of-way and
roadway width, applicable dimensions, profile grade line, and general location of existing and proposed 
utilities)

 Overall project layout (scale as appropriate with sheet references left blank since they are subject to change 
in subsequent submittals)

 Survey control map
 Drainage area map with hydraulic calculations (display calculations clearly for future use by area 

developers)
 Detention pond layout sheets and calculations
 Plan and profile sheets (1” = 20’ plan scale but printed half-size for a 1” = 40’ scale; all existing and 

proposed facilities correctly shown in plan and profile; separate drawings for roadway and storm sewer are 
not necessary; detailed callouts not required at 70%)

 Traffic control plan (phasing and traffic control; avoid detours unless approved by the 
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County; use of construction zone standards is encouraged)
 Striping and signage plans
 Cross-sections at 100’ intervals
 Storm Water Pollution Prevention Plan (drawings and text; drawings may consist of a layout and details)
 Bridge layout and details (if applicable)
 Specification table of contents
 Bid form with estimated unit and total costs (spreadsheet based)
 KMZ file with current design and proposed ROW

The 70 percent submittal will be required for County review, and drawings will be submitted electronically via PDF 
format.  The 70% plan submittal will be completed 90 days after the submittal of the 30% design plans.

The 95 percent submittal will include the following:

The plans will be considered bid-ready but not sealed, and shall include all of the 70 percent requirements plus the 
following:

 Cross section verification and updated from 70% submittal (100-foot intervals with earthwork calculations)
 Standard construction details
 Project manual (bid form, specification table of contents, any special specifications, or conditions; contract 

documents excluded)
 Responses to 70 percent comments

Plans for the 95% submittal will be made electronically via PDF format.

The 100 percent design submittal shall consist of one sealed and signed set of drawings delivered to the Program 
Manager, along with a PDF submittal of the drawings, specifications and estimate sent.  For bidding purposes, the 
cost estimate will be provided in excel format with unit cost items left blank.  The bid form will be provided to 
bidders to fill in and submit with their bids.  Final design efforts will be considered complete when the County has 
approved the documents as evidenced by the County Engineer’s signature on the drawings.

Final design efforts will be considered complete when comments to the 95 percent submittal have been addressed.

Compensation & Schedule
All final design efforts will be paid on a fixed fee basis, to be billed monthly on a percent complete basis.  Total 
engineering fee for 100% submittal phase is $140,260 and will be completed 60 calendar days after submittal of 
the 70% design plans and 150 calendar days after submittal of the 30% design plans.
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3. Additional Services
If requested or required by the County, we will provide additional services to include the following:

Bridge Design
If necessary, design a bridge structure to cross potential wetlands along the proposed ROW alignment will be 
designed for HL-93 loading or greater.  The design will include all supporting calculations for the structure including 
geometry, structural design, layout sheets and details.  The bridge will be 4 lanes (two lane in each direction).

We will also provide two (2) borings 80’ in depth for the bridge design.  The fee for this item is included in the base 
geotechnical fee.

Compensation & Schedule.
All Additional Services efforts will be paid on a fixed fee basis, to be billed monthly on a percent complete basis.  
Total engineering fee for the additional services is $45,600 and will be completed on the same schedule as the 
Preliminary and Final Design Services described above.

4. Bid and Construction Phase Services
Upon completion of final design services, the County will determine an advertisement and bid opening schedule.  All 
administrative project manual documents (cover page, Notice to Bidders, etc.) will be prepared by the County and 
provided to the design consultant in Adobe Acrobat (pdf) format. The design consultant will prepare a single project 
manual file in Adobe Acrobat format, consisting of:

 Administrative documents
 The bid form (prepared by the design consultant)
 A sealed specification table of contents
 Applicable specifications and documents

The design consultant will prepare a single file in Adobe Acrobat format for the entire drawing set.  Except for the 
cover sheet, which contains approval signature(s), all drawings may be printed directly to Adobe Acrobat format with 
electronic seal and signature.

The design consultant will prepare the bid form in Excel format.  The file should have all cells locked except for the 
unit pricing.  The design consultant is to ensure that the formulas are provided so that the spreadsheet will calculate 
the totals for the vendors.

The single project file in PDF format, the bid form in Excel format and one drawing plan set (including signed cover 
sheet) will be sent to the Program Manager.  Printed documents are not required.  Purchasing will draft and include 
the front-end documents in the bid set and upload all 
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documents to the County’s website.

The design consultant will attend a pre-bid meeting at the County Purchasing Office.  It is not necessary to prepare 
for the meeting, other than to be able to briefly describe the project.

The Purchasing Agent will forward bidder questions to the design consultant.  Answers to questions, as well as any 
other required changes, will be included in an addendum, prepared by the design consultant if necessary.  The 
Purchasing Agent will distribute the addendum.

After the bid, the County’s project management consultant will prepare a bid tabulation and provide a copy to the 
design consultant for filing.

The design consultant will attend a pre-construction meeting with the County, project management consultant, 
general contractor, and construction materials testing contractor. Prior to the meeting, the project management 
consultant will inform the design consultant of how many drawing sets and project manual sets are required, and the 
design consultant will provide these documents at the pre-construction meeting.

The design consultant will re-establish control of the previously surveyed markers.

The design consultant will be responsible for reviewing contractor submittals and responding to Requests for 
Information.

Field visits and progress meetings will not be required unless requested by the County.

The design consultant will participate in a substantial completion walkthrough.

After project completion, the design consultant will prepare record drawings based on contractor as-built markups.  
The record drawings may be printed on paper and delivered to the County.

All bid and construction phase services will be paid on a time-and-materials basis.  The not-to-exceed fee for these 
services will be determined by the County and/or its project management consultant and the design consultant.  
Monthly billing will include a breakdown of hours spent by personnel in the various employee categories, at billing 
rates agreed to by the County and the design consultant.  Reimbursable expenses, such as scanning and reproduction, 
will be billed at actual cost (no markup).  The County is tax-exempt and will not reimburse tax expenses.  The project 
management consultant can provide a tax exemption form to the design consultant to ensure that tax is not charged.

Compensation & Schedule.
All Bid & Construction Phase efforts will be paid on a time and materials basis for a fee Not-To-Exceed 
$28,380 (including reimbursable expenses).  All work associated with this task will be 
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completed in a timely manner such that the bidding and construction phase schedule is not impacted.

A summary of the compensation schedule is as follows:
Preliminary Design – $254,730
Final Design – $140,260
Additional Services – $45,600
Bid and Construction Phase Services – $28,380_
Total Compensation - $468,970

Best regards,

David A. Sepulveda, P.E.
Principal

Attachments

1 



BOWMAN CONSULTING GROUP LTD.
SCHEDULE A - FEES FOR REPROGRAPHIC, DELIVERY, TRAVEL AND OTHER SERVICES

January 2022

Reprographic Services

B&W Photo Copies $0.35/sf, or $0.23 for 8-1/2” x11” sheet 

Color Photo Copies $0.50/sf, or $0.32 for 8-1/2” x11” sheet 

Printing (bond) $0.35/sf, or $2.10 for 24” x 36” sheet

Printing (mylar) $3.00/sf, or $18.00 for 24” x 36” sheet

Binding, Mounting and Folding of plan sets, reports, or drawings will be invoiced at our standard hourly rates. Copying of 
Plans that have been archived in storage is subject to a minimum archive retrieval fee of $50 plus applicable reprographic 
fees above.

Delivery Services

In-house delivery services are invoiced at $2.00 per mile (one way) and subject to a minimum $20.00 charge for standard 
delivery during normal business hours. Rush services and times outside normal business hours are subject to a minimum
$20.00 surcharge.

Outsourced courier services (i.e. Federal Express, DHL, etc.) are invoiced at cost.

Travel

Mileage for employee travel by car to facilitate the project, including travel to the project site and for meetings with the client, 
project team, contractors, or governmental agencies, will be invoiced at the current IRS standard mileage rate.

Airfare and/or lodging to facilitate the project will be coordinated with the client in advance and will be invoiced at cost.

Miscellaneous

Other costs associated with sub-consultants, specialty equipment, laboratory testing, field testing, tolls, parking or other 
miscellaneous items will be invoiced at cost.

Initials:   Bowman / Client

Bowman 



NO OF LABOR HRS

TOTAL HOURS Task DWGS PER SHEET

Total SHT

1. Preliminary Design (LS) 254,730.00$     

Establish a Typical Cross Section 1 1 0 1 0 8 11 1,410.00$         1 11.00

Determine ROW Acquisition Needs 2 2 0 2 0 0 6 1,380.00$         0 #DIV/0!

Determine Potential Conflicts with existing facilities & utilities 2 3 0 4 0 2 11 2,100.00$         0 #DIV/0!

Identify Critical Path Items 4 4 0 4 0 0 12 2,760.00$         0 #DIV/0!

Identify Problem Areas and Potential Resolutions 4 8 0 8 0 0 20 4,320.00$         0 #DIV/0!

PER 40 12 0 12 0 12 76 17,760.00$       0 #DIV/0!

Prepare a Construction Cost Estimate 4 6 0 6 0 16 32 4,980.00$         0 #DIV/0!

Prepare 30% Plans 39 24 0 24 0 112 199 31,140.00$       30 6.63

H&H Analysis 10 150 0 10 0 80 250 47,700.00$       0 #DIV/0!

Utility Coordination 4 12 0 12 0 12 40 6,960.00$         0 #DIV/0!

Topographic Survey 0 0 0 0 0 0 0 38,590.00$       3 0.00

Control & Monumentation - Prepare Survey Control Map 0 0 0 0 0 0 0 29,890.00$       2 0.00

Geotechnical Investigation 0 0 0 0 0 0 0 41,000.00$       0 #DIV/0!

Project Management & Meetings (3 Months Typical) 48 20 0 20 0 0 88 22,200.00$       0 #DIV/0!

Preliminary Phase Expenses 2,540.00$         0 #DIV/0!

158 0 242 0 0 103 0 0 0 0 0 0 242 0 0 0 745 36 20.69

2. Final Design (LS) 140,260.00$     

Cover Sheet & Index 1 1 0 1 0 2 5 870.00$            2 2.50

General Notes 1 1 0 1 0 2 5 870.00$            1 5.00

Quantities (Summary Sheets - Optional) 0 0 0 0 0 0 0 -$    0 #DIV/0!

Typical Sections (70%-Final) 2 2 0 2 0 20 26 3,180.00$         4 6.50

Project Layout 2 2 0 2 0 20 26 3,180.00$         2 13.00

Drainage Area Maps 2 4 0 4 0 16 26 3,600.00$         2 13.00

Drainage Calculations 4 24 0 4 0 0 32 7,560.00$         0 #DIV/0!

Plan and Profile Sheets (Roadway, Drainage, Public Utilities) 60 20 0 20 0 120 220 36,600.00$       8 27.50

Intersection Layouts or Cross Street Details 2 4 0 4 0 12 22 3,240.00$         2 11.00

TCP Advance Warning Signs 0 0 0 0 0 0 0 -$    0 #DIV/0!

TCP Overview & Narrative 0 0 0 0 0 0 0 -$    0 #DIV/0!

Detour Plans (with County Approval only) 0 0 0 0 0 0 0 -$    0 #DIV/0!

Traffic Control Plan 2 4 0 8 0 16 30 4,200.00$         3 10.00

Temporary Traffic Signal Plans 0 0 0 0 0 0 0 -$    0 #DIV/0!

SWPPP Sheets 2 2 0 2 0 6 12 1,920.00$         2 6.00

Detention Pond and Floodplain Mitigation Design 12 12 0 6 0 40 70 10,980.00$       3 23.33

0 0 0 0 0 0 0 -$    0 #DIV/0!

0 0 0 0 0 0 0 -$    0 #DIV/0!

Signing & Pavement Markings 2 2 0 2 0 8 14 2,100.00$         3 4.67

Traffic Signal & Warrant Study 0 0 0 0 0 0 0 -$    0 #DIV/0!

Detail Sheets 1 1 0 1 0 4 7 1,050.00$         2 3.50

Standard Details 1 1 0 1 0 4 7 1,050.00$         15 0.47

Technical Specifications 8 4 0 4 0 0 16 3,960.00$         0 #DIV/0!

Bid Form 8 4 0 4 0 0 16 3,960.00$         0 #DIV/0!

Construction Cost Estimate 8 4 0 4 0 0 16 3,960.00$         0 #DIV/0!

Utility & Agency Approvals & Signatures 8 8 0 8 0 24 48 7,680.00$         0 #DIV/0!

Cross Sections with earthwork calculations 4 4 0 4 0 60 72 8,160.00$         5 14.40

Responses to Comments 4 4 0 4 0 12 24 3,840.00$         0 #DIV/0!

Project Management & Meetings (3 Months Typical) 60 20 0 20 0 0 100 25,800.00$       0 #DIV/0!

Final Design Phase Expenses 2,500.00$         0

194 0 128 0 0 106 0 0 0 0 0 0 366 0 0 0 794 54 14.70

3. Bid & Construction Phase Services (T&M) 28,380.00$     

Project Manual & Plans (PDF Format on Compact Disc * 27) 2 1 1 4 990.00$            0 #DIV/0!

Attend Pre-Bid Meeting 4 4 1,200.00$         0 #DIV/0!

Answer Bidder Questions & Addendum 6 4 4 14 3,360.00$         0 #DIV/0!

Attend Pre-Construction Meeting 4 4 1,200.00$         0 #DIV/0!

Review Contractor Submittals 8 10 11 29 6,450.00$         0 #DIV/0!

Answering Requests for Information 8 12 12 32 7,080.00$         0 #DIV/0!

Substantial Completion Walkthrough 4 0 0 4 1,200.00$         0 #DIV/0!

Record Drawings 2 2 4 8 16 2,400.00$         0 #DIV/0!

Bid & Construction Phase Expenses 4,500.00$         0

38 0 29 0 0 32 0 0 0 0 0 0 8 0 0 0 107 0 #DIV/0!

MANHOUR SUBTOTAL 390 0 399 0 0 241 0 0 0 0 0 0 616 0 0 0 1,646 0 #DIV/0!

24% 0% 24% 0% 0% 15% 0% 0% 0% 0% 0% 0% 37% 0% 0% 0%

LABOR RATE PER HOUR $300.00 $280.00 $240.00 $200.00 $180.00 $150.00 $125.00 $125.00 $147.00 $140.00 $100.00 $110.00 $90.00 $200.00 $135.00 $100.00

SUBTOTAL LABOR $117,000.00 $0.00 $95,760.00 $0.00 $0.00 $36,150.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $55,440.00 $0.00 $0.00 $0.00

TOTAL 423,370.00$     
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4. Additional Design Services Bridge Design (LS) 45,600.00$     

Bridge Design 80 80 0 160 320 45,600.00$       20 16.00

MANHOUR SUBTOTAL 0 0 80 0 0 80 0 0 0 0 0 0 160 0 0 0 320 20 16.00

0% 0% 25% 0% 0% 25% 0% 0% 0% 0% 0% 0% 50% 0% 0% 0%

LABOR RATE PER HOUR $300.00 $280.00 $240.00 $200.00 $180.00 $150.00 $125.00 $125.00 $147.00 $140.00 $100.00 $110.00 $90.00 $200.00 $135.00 $100.00

SUBTOTAL LABOR $0.00 $0.00 $19,200.00 $0.00 $0.00 $12,000.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $14,400.00 $0.00 $0.00 $0.00

TOTAL 468,970.00$     
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PROPOSAL FOR LAND SURVEYING SERVICES 

November 18, 2021 

David Sepulveda, P.E. 
Vice President 
Terra Associates, Inc. 
1445 North Loop West, Suite 450 
Houston, TX 77008 

Ref: Watt Plantation Drive Boundary and limited topographic survey 

Dear Mr. Sepulveda, 

MBCO Engineering, LLC (MBCO) is pleased to submit this proposal for professional 

surveying services for the scope provided in an email by Terra Associates on November 

12, 2021 and as shown on the attached Exhibit “A”. 

CONTROL SURVEY:  $16,740.00 

• MBCO will establish horizontal control based on the Texas Coordinate System of

1983, South Central Zone No. 4204, and utilize the vertical datum NAVD88 (2001

Adjustment),Geoid 18, and will be referenced to the nearest Fort Bend County

Benchmark, and as defined in the Texas Society of Professional Surveyors (TSPS)

Standards and Manual of Practice for Land Surveying in the State of Texas.

• MBCO will prepare control maps for the four (4) primary control points that will

be set outside of the construction limits.

CATEGORY 1A, CONDITION II LAND TITLE SURVEY: $13,150.00 

• MBCO will perform a boundary survey meeting the requirements of a Category
1A, Condition II Land Title Survey of an approximate 4.61 acres out of a 62.3 acre
parcel as shown on the attached Exhibit “A”.

• MBCO will research the boundary of the subject and necessary surrounding tracts
and adjoining rights-of-way (ROW).

• MBCO will locate all permanent improvements within the site and within 5 feet of
the parcel boundary lines including but not limited to all paving, distinguishable
dirt or gravel paths or driveways, fences, culverts, driveways, non-portable
structures, power poles, and any other above ground utility appurtenances.

• MBCO will recover and locate the boundary corners of the subject tract in the field
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and set the proposed north and south ROW line of Watts Plantation Dr. at all P.I., 
P.T., and P.C. points.

• MBCO will prepare one exhibit with accompanying metes and bounds description
for county ROW acquisition.

• MBCO will acquire a current title report, through an abstractor
of the subject parcel.

• MBCO prepare an exhibit for the CenterPoint easment crossing.

LIMITED TOPOGRAPHIC SURVEY : $38,590.00 

MBCO will perform topographic survey services in limited areas and limited scope to 
include: 

• Collect topographic data at 100 foot intervals and 200 feet wide cross-sections
along the approximate 3000 foot future ROW between Knight Rd. and Shipmans
Cove Blvd.

• Collect topographic data to the opposite returns of the intersections of Knight Rd.
and Watts Plantation Dr. and Shipmans Cove Blvd. and Watts Plantation Dr.

• Locate the high water markings designated by others.
• Locate geotech boring locations after drilling.
• Stake with lath and flagging the clearing limits of the ROW.
• Stake the ROW for construction with lath and flagging.

ASSUMPTIONS AND EXCLUSIONS: 

• MBCO is under the assumption that NewQuest will be dedicating the east 900 feet
of right-of-way by plat out of a 21.89 acre parcel referenced by FBCAD
No. R484346; therefore MBCO will not be completing a Category 1A Condition II
boundary survey for the above-referenced tract of land.

• MBCO must be provided with the recorded plat for the 21.89 acre parcel
dedicating the east 900 feet of the proposed Watts Plantation ROW.

• MBCO under this proposal will not be monumenting the east 900 feet of the
proposed Watts Plantation Dr. ROW as this should be monumented by the platting
surveyor.

• MBCO will be given sub meter locations of the geotech boring locations and
boreholes will be marked with lath and flagging in the field prior to surveying.

• MBCO will be given right of entry and access to the areas needed to perform our
services per this proposal in a timely manner.

• MBCO will not be responsible for obtaining right of entry per this proposal.
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TOTAL FEES FOR SURVEYING SERVICES: $ 68,480.00 

DELIVERABLES: 
• 2020 AutoCAD Civil 3D (.dwg) file of the topographic survey.
• Signed and sealed topographic drawing.
• Signed and sealed boundary drawing.
• Exhibit for Centerpoint easement crossing.
• Signed and sealed .pdf of metes and bounds description.
• Signed and sealed ROW exhibit to accompany metes and bounds description.
• Word document of the metes and bounds description for title purposes.

SCHEDULE: 
MBCO will complete the above-described Survey Services within Sixty (60) calendar days 
(weather permitting)  starting from the immediate following work calendar day from the 
date when we receive the Notice to Proceed. 

COMPENSATION: 
The above-mentioned Surveying Services is a Lump Sum fee, which will be billed at 
project completion or percent complete at the end of every month for the duration of 
the project and paid in full within 30 days of invoice date.  

This cost proposal is valid for 30 days and may be re-evaluated after such time to account for 

any changes with the project scope, environmental factors and/or the general rate schedule. 
If this proposal is acceptable, please sign and return a copy. If you have any questions you 

may reach me at Marion.Clark@mbcoengineering.com. 

Thank you for the opportunity and we appreciate doing business with you. 

Sincerely, 

Marion Clark, RPLS 

Vice President, Surveying 
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Exhibit “A” 
Red = Overall Tract 

Aqua= 4.61 Acre ROW parcel 
Blue= ROW by Plat 

Yellow= Intersection Topo 

GENERAL TERMS AND CONDITIONS

1. Access To Site - Unless otherwise stated, MBCO will have access to the site for activities necessary for the performance of 

the services.  MBCO will take all commercially reasonable precautions to minimize damage due to these activities but has not included 

in the fee the cost of restoration of any resulting damage. 

2. Ownership Of Documents - Client acknowledges that all original papers, documents, maps, surveys, digital data and other 

work product and copies thereof, whether produced by MBCO (collectively, the “MBCO IP”) shall remain the property of MBCO, 
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except documents which are to be filed with public agencies.  MBCO grants to Client a non-exclusive license to use the MBCO IP solely 

for the business relationship between MBCO and Client. Client further acknowledges that Client’s right to utilize the MBCO IP pursuant 

to this agreement will continue only so long as Client is not in default pursuant to the terms and conditions of this Agreement and Client 

has performed all obligations under this Agreement. 

 

3. Copyright - The parties agree that all protections of the United States and Texas copyright laws shall be applicable to the 

MBCO IP to the benefit of MBCO, including common law and statutory law, whether or not any copyright for such work product 

actually is registered, and without regard to whether or not such copyright actually applies to such work product. 

 

4. Invoices - Invoices for fees and all other charges will be submitted monthly for all services rendered as the work progresses, 

and the net amount shall be due and payable as of the date of the invoice (the “Due Date”) at MBCO's office in Houston, Harris County, 

Texas. Any sums not paid by the Due Date shall bear interest at the highest rate allowed by law (measured on a per diem basis) until 

paid in full. In the event Client pays by check and such check is returned for non-sufficient funds, Client shall be liable for all costs and 

expenses related therefrom incurred by MBCO. In addition to the foregoing, in the event MBCO engages legal counsel to collect any 

sums due and owing by Client, Client shall be liable for all reasonable attorney’s fees and all other costs and expenses incurred by 

MBCO in relation to such collection efforts 

 

5. Default  -  Should Client (i) fail to perform, observe or keep any of its obligations under this Agreement, any agreed upon 

proposal(s) or any other document or instrument entered into by and between the Client and MBCO; (ii) fail to pay when due the full 

amount of any sums owed to MBCO; (iii) become insolvent, have a petition in bankruptcy filed by or against it prior to full payment to 

MBCO or (iv) violate any of the terms of this Agreement, any agreed upon proposal(s) or any other document or instrument entered 

into by and between the Client and MBCO, MBCO may at its option do any one or more of the following: (i) terminate this Agreement 

and retain all sums paid to MBCO, not as a penalty, but as the agreed upon liquidated damages for such default; (ii) declare all unpaid 

amounts owed immediately due and payable without further notice or demand and will thereafter bear interest at the highest rate allowed 

by law (measured on a per diem basis) until paid; and/or (iii) purse any other remedies available at law or equity. Client hereby expressly 

agrees that Client shall be responsible for all costs incurred or sums advanced (including, without limitation, reasonable attorney’s fees 

and associated costs) in relation to any remedy utilized. 

 

6. Client's obligation to pay - Client's obligation to pay is solely that of Client, and the acts or omissions of any third party 

shall not affect that obligation.  All sums due and not received by the Due Date shall be construed as past due.  To cover the costs of 

collection, all past-due amounts will bear interest at one and one half percent (1.5%) or the highest rate allowed by law (measured on a 

per diem basis) or until paid in full .  The Client shall pay any attorney’s fees or court costs incurred in collecting any past-due amount.  

In the event that Client fails to pay MBCO within thirty (30) days after invoices are rendered, then Client agrees that MBCO shall have 

the right to stop or suspend work and consider the non-payment as grounds for a total breach of this Agreement.  

 

7. Termination Of Services - This Agreement may be terminated by either party upon five (5) days’ written notice, by mutual 

consent or in the event of persistent failures of performance of material terms and conditions of this Agreement by the other party 

through no fault of the terminating party.  MBCO shall then be paid for the services completed up to the time of the termination date 

based upon the attached Rate Schedule. 

 

8. Dispute Resolution - Claims or disputes in connection with the services provided under this agreement between Client and 

MBCO shall be submitted to non-binding mediation.  Client and MBCO agree to include a similar mediation agreement with all 

contractors, subcontractors, subconsultants, suppliers and fabricators, thereby providing for mediation as the primary method for dispute 

resolution between all parties. 

 

 

 

 

 

 

 

9. Governing Law - This Agreement shall be construed and enforced in accordance with the laws of Texas. 

 

10. Indemnification - EACH PARTY (THE “INDEMNIFYING PARTY”) HEREBY AGREES TO INDEMNIFY AND HOLD 

HARMLESS THE OTHER PARTY, WHICH SHALL INCLUDE, WITHOUT LIMITATION, SUCH PARTY’S OWNERS, 

OFFICERS, EMPLOYEES, CONTRACTORS, REPRESENTATIVES, AGENTS AND AFFILIATES (THE “INDEMNIFIED 

PARTY”) FROM ANY AND ALL CLAIMS, DEMANDS, ACTIONS, LIABILITIES, COSTS, EXPENSES, AND/OR DAMAGES 

TO PERSON OR PROPERTY ASSERTED AGAINST, IMPOSED UPON OR INCURRED BY THE INDEMNIFIED PARTY TO 
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THE EXTENT ARISING FROM, IN CONNECTION WITH OR ON ACCOUNT OF ANY ACT OR OMISSION OF THE 

INDEMNIFYING PARTY IN RELATION TO THE PERFORMANCE OR LACK OF PERFORMANCE OF THE INDEMNIFYING 

PARTY  OR ANY PARTY UNDER THE INDEMNIFYING PARTY’S REASONABLE CONTROL. THE INDEMNIFYING PARTY 

FURTHER AGREES TO PAY THE INDEMNIFIED PARTY’S COURT COSTS, REASONABLE ATTORNEYS’ FEES INCURRED 

AND ALL OTHER ASSOCIATED COSTS ARISING FROM ANY SUCH CLAIMS, INCLUDING, BUT NOT LIMITED TO, ALL 

COSTS INCURRED IN ESTABLISHING THE APPLICABILITY OF THIS PARAGRAPH. THIS INDEMNITY SHALL APPLY 

WITHOUT REGARD TO WHETHER THE CLAIM, DEMAND, ACTION, LIABILITY, COST, EXPENSE, OR DAMAGE IS 

BASED ON BREACH OF CONTRACT, BREACH OF WARRANTY, NEGLIGENCE, STRICT LIABILITY OR OTHER TORT. 

THIS SECTION SHALL SURVIVE THE EXPIRATION OR TERMINATION OF THE AGREEMENT. 

 

11. Limitation Of Liability - Client acknowledges and agrees that under no circumstances shall MBCO be liable in any manner 

for delay or deficiency in any performance on any matter caused in whole or in part by acts or omissions of third parties, delays, failures 

to perform, or any delays due to fire, flood, water, the elements, labor disputes, shortages of labor or materials, explosions, civil 

disturbances, governmental actions, unavailability of transportation, or any other cause beyond MBCO’s reasonable control. BECAUSE 

IT IS EXTREMELY DIFFICULT TO FIX THE ACTUAL DAMAGES, IF ANY, WHICH MAY RESULT FROM ANY FAILURE 

ON THE PART OF MBCO TO PERFORM ANY OF ITS OBLIGATIONS HEREUNDER AND BECAUSE CLIENT DOES NOT 

DESIRE THE AGREEMENT OR THESE TERMS AND CONDITIONS TO PROVIDE FOR FULL LIABILITY OF MBCO, CLIENT 

AGREES THAT MBCO SHALL BE EXEMPT FROM ANY AND ALL LIABILITY FOR ANY LOSS, DAMAGE AND/OR INJURY 

DUE TO A FAILURE OF THE WORK AND/OR MATERIALS IN ANY RESPECT THAT IS NOT WITHIN THE REASONABLE 

CONTROL OF MBCO. CLIENT FURTHER ACKNOWLEDGES AND AGREES THAT MBCO SHALL NOT BE LIABLE FOR 

ANY DIRECT, INDIRECT, INCIDENTAL, SPECIAL, EXEMPLARY OR CONSEQUENTIAL DAMAGES RESULTING FROM, 

ARISING OUT OF OR IN CONNECTION WITH THE WORK, THE MATERIALS OR ANY MATTER RELATED THERETO. IN 

ANY EVENT MBCO IS FOUND LIABLE FOR LOSS, DAMAGE, AND/OR INJURY DUE TO A FAILURE OF THE SERVICES 

IN ANY RESPECT, MBCO’S LIABILITY SHALL BE NO GREATER THAN A SUM EQUAL TO THE AMOUNT PAID BY 

CLIENT TO MBCO, AS THE AGREED UPON DAMAGES, NOT AS A PENALTY, BUT AS THE EXCLUSIVE REMEDY, AND 

THAT THE PROVISIONS OF THIS SECTION SHALL APPLY REGARDLESS OF WHETHER SUCH DAMAGE, INJURY 

AND/OR LOSS WAS DUE DIRECTLY OR INDIRECTLY FROM THE NEGLIGENCE, GROSS NEGLIGENCE OR WILLFUL 

MISCONDUCT OF MBCO OR ANY PARTY UNDER ITS REASONABLE CONTROL OR ARISING OUT OF STRICT LIABILITY 

IN TORT, BREACH OF CONTRACT, BREACH OF WARRANTY OR OTHERWISE. CLIENT FURTHER ACKNOWLEDGES 

AND AGREES THAT THE INCLUSION OF THIS PARAGRAPH WAS A MATERIAL CONSIDERATION FOR MBCO TO 

ENTER INTO THE AGREEMENT. 

 

12. No Warranties - AS TO THE SERVICES PROVIDED, MBCO SHALL USE ALL COMMERCIALLY REASONABLE 

EFFORTS TO ENSURE THE SERVICES ARE SUBSTANTIALLY CORRECT. HOWEVER, MBCO MAKES NO EXPRESS 

REPRESENTATIONS OR WARRANTIES AND DISCLAIMS ANY AND ALL IMPLIED WARRANTIES, INCLUDING, BUT 

NOT LIMITED TO, WARRANTIES OF TITLE, WARRANTIES OF MERCHANTABILITY, WARRANTIES OF QUALITY 

AND/OR WARRANTIES OF FITNESS FOR A PARTICULAR PURPOSE. MBCO DOES NOT AUTHORIZE ANYONE TO MAKE 

A WARRANTY OF ANY KIND ON ITS BEHALF AND CLIENT MAY NOT RELY ON ANY STATEMENT OF WARRANTY. 

CLIENT HEREBY EXPRESSLY ACKNOWLEDGES THAT CLIENT IS NOT RELYING ON THE STATEMENTS, 

REPRESENTATIONS OR ACTIONS OF ANY EMPLOYEE, REPRESENTATIVE, AGENT OR CONTRACTOR OF MBCO IN 

ANY WAY. THIS SECTION SHALL SURVIVE THE COMPLETION, EXPIRATION OR TERMINATION OF THIS 

AGREEMENT. 

 

13. Authority - Client affirmatively represents and states that he/she is authorized to enter into this Agreement, either as the 

owner or an officer of (Company Name), or as Company's duly authorized agent, trustee, or receiver for the purpose of entering into 

this Agreement. 

 

14. Professional Services - All surveying services are regulated under the Texas Board of Professional Engineers and Land 

Surveyors.  The Board can be contacted at 1917 S. Interstate 35, Austin, Texas 78741. 

 

15. Use of Work Product - MBCO acknowledges that Client is requesting services to be performed under the applicable agreed 

upon proposal(s) for the purpose of providing such information to other parties including, but not limited to, clients, customers, 

governmental entities and other interested parties.  Client agrees that the work product prepared by MBCO may not be altered in any 

way except for the addition of page numbers or exhibit captions necessary to incorporate that work product into other documents.  

MBCO agrees to provide copies of the work product mutually agreed upon by both parties described in the proposal hereof. 

 

16. No Accord and Satisfaction - The parties hereto expressly agree that no payment made by Client or on behalf of Client of 

a lesser amount than the required amount shall be deemed an accord and satisfaction, regardless of any statement on any check or 

accompanying letter to the contrary, and MBCO is hereby authorized to accept such payment(s) without prejudice to its rights to recover 

any balance due 

 

17. Entire Agreement; Amendments and Waivers; Successors and Assigns - The Agreement (and the proposal to which this 

is attached) constitutes the entire agreement between the parties hereto pertaining to the subject matter hereof and supersedes all prior 
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agreements, understandings, negotiations and discussions, whether oral or written, of the parties. No amendment, supplement, 

modification or waiver of this Agreement shall be binding unless executed in writing by the Party to be bound thereby. The failure of 

either Party to this Agreement to enforce any of its terms, provisions or covenants shall not be construed as a waiver of the same or of 

the right of such Party to enforce the same. Waiver by either Party hereto of any breach or default by any other Party of any term or 

provision of this Agreement shall not operate as a waiver of any other breach or default. The provisions of this Agreement shall be 

binding upon and inure to the benefit of the heirs, personal representatives, successors, and assigns of the parties. Notwithstanding the 

foregoing, the Client may not assign any part of this Agreement without the express written consent of MBCO. 

18. Severability; Survival - Whenever possible, each provision of this Agreement shall be interpreted in such manner as to be 

effective and valid under applicable law, but if any provision (or any section of any provision) of this Agreement is held to be prohibited 

by or invalid under applicable law, such provision (or any section of any provision) shall be ineffective only to the extent of such 

prohibition or invalidity, without invalidating the remainder of such provision or the remaining provisions of the Agreement. The parties 

expressly agree that the indemnities, covenants and agreements contained in this Agreement shall survive the completion, expiration or 

termination of this Agreement. 

19. Contract Negotiation - Client shall bear all MBCO’s costs and expenses (including legal costs) in the event Client wishes

to negotiate any proposal(s), this Agreement or any other document or instrument entered into by and between the Client and MBCO, 

or any part thereof. 

20. Conflicting Terms - In the event of any conflict between the terms and conditions set forth in this Agreement and any other 

terms and conditions set forth in any proposal(s) or any other document or instrument entered into by and between the Client and MBCO, 

the terms and conditions set forth in this Agreement shall control for all intent and purposes. 

MBCO Engineering, LLC (MBCO)   Terra Associates, Inc. 

Signature _________________________  Signature  ________________________

Date ____________________________     Date ____________________________ 

Printed Name _____________________   Printed Name ____________________ 

Title ____________________________   Title ____________________________ 
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PROPOSAL C OVER PAGE 

October 20, 2022 

TERRA Associates, Inc. 
1445 North Loop West, Suite 450 
Houston, Texas 77008 

Attn: Mr. David Sepulveda, P.E. – Vice President 
  
Re: Cost Estimate for Geotechnical Engineering Services 
 Watts Plantation Road Extension 
 Fort Bend County, Texas 
 Terracon Document No. P92215589.Revision2 

Dear Mr. Sepulveda: 

Terracon Consultants, Inc. (Terracon) understands that we have been selected based on 
qualifications to provide geotechnical services for the above referenced project. This document 
outlines our understanding of the scope of services to be performed by Terracon for this project 
and provides an estimate of the cost of our services. The following are exhibits to the attached 
Agreement for Services. 

Exhibit A Project Understanding  
Exhibit B Scope of Services  
Exhibit C Compensation and Project Schedule 
Exhibit D Site Location 
Exhibit E Anticipated Exploration Plan 

 
Our base fee to perform the Scope of Services described in this document for the proposed 
roadway and the bridge is $24,600, and the proposed detention pond is $16,400. See Exhibit C 
for more details of our fees and consideration of additional services.   

Your authorization for Terracon to proceed in accordance with this cost estimate can be issued 
by signing and returning a copy of the attached Agreement for Services to our office. If you have 
any questions, please do not hesitate to contact us.   

 

 

 

 

 

 

lrerracan 

Environmental ■ Facilities ■ Geotechnical ■ Materials 



Cost Estimate for Geotechnical Engineering Services 
Watts Plantation Road Extension ■ Fort Bend County, Texas 
October 20, 2022 ■ Terracon Document No. P92215589.Revision2 
 
 

Responsive ■ Resourceful ■ Reliable   

Sincerely, 
Terracon Consultants, Inc.  
(Texas Firm Registration No.: F-3272) 

 

 

Ammar Ali, Ph.D.  Rebecca L. Cummins, P.E. 
Staff Geotechnical Professional      Project Engineer 

 

 

Patrick M. Beecher, P.E. 
Office Manager 

 

Patrick M. Beecher

lrerracan 
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AGREEMENT FOR SERVICES 
This AGREEMENT is between Terra Associates, Inc. (“Client”) and Terracon Consultants, Inc. (“Consultant”) for Services to be provided by Consultant for 
Client on the Watts Plantation Road Extension project (“Project”), as described in Consultant’s Proposal dated 10/20/2022 (“Proposal”), including but not 
limited to the Project Information section, unless the Project is otherwise described in Exhibit A to this Agreement (which section or Exhibit is incorporated 
into this Agreement).  
1. Scope of Services. The scope of Consultant’s services is described in the Proposal, including but not limited to the Scope of Services section

(“Services”), unless Services are otherwise described in Exhibit B to this Agreement (which section or exhibit is incorporated into this Agreement).
Portions of the Services may be subcontracted.  When Consultant subcontracts to other individuals or companies, then consultant will collect from
Client on the Subcontractors’ behalf. Consultant’s Services do not include the investigation or detection of, nor do recommendations in Consultant’s
reports address the presence or prevention of biological pollutants (e.g., mold, fungi, bacteria, viruses, or their byproducts) or occupant safety issues,
such as vulnerability to natural disasters, terrorism, or violence. If Services include purchase of software, Client will execute a separate software license
agreement. Consultant’s findings, opinions, and recommendations are based solely upon data and information obtained by and furnished to Consultant
at the time of the Services.

2. Acceptance/ Termination. Client agrees that execution of this Agreement is a material element of the consideration Consultant requires to
execute the Services, and if Services are initiated by Consultant prior to execution of this Agreement as an accommodation for Client at Client’s
request, both parties shall consider that commencement of Services constitutes formal acceptance of all terms and conditions of this Agreement.
Additional terms and conditions may be added or changed only by written amendment to this Agreement signed by both parties. In the event Client
uses a purchase order or other form to administer this Agreement, the use of such form shall be for convenience purposes only and any additional or
conflicting terms it contains are stricken. This Agreement shall not be assigned by either party without prior written consent of the other party.  Either
party may terminate this Agreement or the Services upon written notice to the other. In such case, Consultant shall be paid costs incurred and fees
earned to the date of termination plus reasonable costs of closing the Project.

3. Change Orders. Client may request changes to the scope of Services by altering or adding to the Services to be performed. If Client so requests,
Consultant will return to Client a statement (or supplemental proposal) of the change setting forth an adjustment to the Services and fees for the
requested changes. Following Client’s review, Client shall provide written acceptance. If Client does not follow these procedures, but instead directs,
authorizes, or permits Consultant to perform changed or additional work, the Services are changed accordingly and Consultant will be paid for this work
according to the fees stated or its current fee schedule. If project conditions change materially from those observed at the site or described to
Consultant at the time of proposal, Consultant is entitled to a change order equitably adjusting its Services and fee.

4. Compensation and Terms of Payment. Client shall pay compensation for the Services performed at the fees stated in the Proposal, including
but not limited to the Compensation section, unless fees are otherwise stated in Exhibit C to this Agreement (which section or Exhibit is incorporated
into this Agreement). If not stated in either, fees will be according to Consultant’s current fee schedule. Fee schedules are valid for the calendar year in
which they are issued. Fees do not include sales tax.  Client will pay applicable sales tax as required by law. Consultant may invoice Client at least
monthly and payment is due upon receipt of invoice. Client shall notify Consultant in writing, at the address below, within 15 days of the date of the
invoice if Client objects to any portion of the charges on the invoice, and shall promptly pay the undisputed portion. Client shall pay a finance fee of
1.5% per month, but not exceeding the maximum rate allowed by law, for all unpaid amounts 30 days or older. Client agrees to pay all collection-related
costs that Consultant incurs, including attorney fees. Consultant may suspend Services for lack of timely payment. It is the responsibility of Client to
determine whether federal, state, or local prevailing wage requirements apply and to notify Consultant if prevailing wages apply.  If it is later determined
that prevailing wages apply, and Consultant was not previously notified by Client, Client agrees to pay the prevailing wage from that point forward, as
well as a retroactive payment adjustment to bring previously paid amounts in line with prevailing wages.  Client also agrees to defend, indemnify, and
hold harmless Consultant from any alleged violations made by any governmental agency regulating prevailing wage activity for failing to pay prevailing
wages, including the payment of any fines or penalties.

5. Third Party Reliance. This Agreement and the Services provided are for Consultant and Client’s sole benefit and exclusive use with no third party
beneficiaries intended. Reliance upon the Services and any work product is limited to Client, and is not intended for third parties other than those who
have executed Consultant’s reliance agreement, subject to the prior approval of Consultant and Client.

6. LIMITATION OF LIABILITY. CLIENT AND CONSULTANT HAVE EVALUATED THE RISKS AND REWARDS ASSOCIATED WITH THIS
PROJECT, INCLUDING CONSULTANT’S FEE RELATIVE TO THE RISKS ASSUMED, AND AGREE TO ALLOCATE CERTAIN OF THE
ASSOCIATED RISKS.  TO THE FULLEST EXTENT PERMITTED BY LAW, THE TOTAL AGGREGATE LIABILITY OF CONSULTANT (AND ITS
RELATED CORPORATIONS AND EMPLOYEES) TO CLIENT AND THIRD PARTIES GRANTED RELIANCE IS LIMITED TO THE GREATER OF
$50,000 OR CONSULTANT'S FEE, FOR ANY AND ALL INJURIES, DAMAGES, CLAIMS, LOSSES, OR EXPENSES (INCLUDING ATTORNEY
AND EXPERT FEES) ARISING OUT OF CONSULTANT’S SERVICES OR THIS AGREEMENT.  PRIOR TO ACCEPTANCE OF THIS AGREEMENT
AND UPON WRITTEN REQUEST FROM CLIENT, CONSULTANT MAY NEGOTIATE A HIGHER LIMITATION FOR ADDITIONAL
CONSIDERATION IN THE FORM OF A SURCHARGE TO BE ADDED TO THE AMOUNT STATED IN THE COMPENSATION SECTION OF THE
PROPOSAL.  THIS LIMITATION SHALL APPLY REGARDLESS OF AVAILABLE PROFESSIONAL LIABILITY INSURANCE COVERAGE,
CAUSE(S), OR THE THEORY OF LIABILITY, INCLUDING NEGLIGENCE, INDEMNITY, OR OTHER RECOVERY.  THIS LIMITATION SHALL NOT
APPLY TO THE EXTENT THE DAMAGE IS PAID UNDER CONSULTANT’S COMMERCIAL GENERAL LIABILITY POLICY.

7. Indemnity/Statute of Limitations. Consultant and Client shall indemnify and hold harmless the other and their respective employees from and
against legal liability for claims, losses, damages, and expenses to the extent such claims, losses, damages, or expenses are legally determined to be
caused by their negligent acts, errors, or omissions. In the event such claims, losses, damages, or expenses are legally determined to be caused by the
joint or concurrent negligence of Consultant and Client, they shall be borne by each party in proportion to its own negligence under comparative fault
principles.   Neither party shall have a duty to defend the other party, and no duty to defend is hereby created by this indemnity provision and such duty
is explicitly waived under this Agreement.  Causes of action arising out of Consultant’s Services or this Agreement regardless of cause(s) or the theory
of liability, including negligence, indemnity or other recovery shall be deemed to have accrued and the applicable statute of limitations shall commence
to run not later than the date of Consultant’s substantial completion of Services on the project.

8. Warranty. Consultant will perform the Services in a manner consistent with that level of care and skill ordinarily exercised by members of the
profession currently practicing under similar conditions in the same locale. EXCEPT FOR THE STANDARD OF CARE PREVIOUSLY STATED,
CONSULTANT MAKES NO WARRANTIES OR GUARANTEES, EXPRESS OR IMPLIED, RELATING TO CONSULTANT’S SERVICES AND
CONSULTANT DISCLAIMS ANY IMPLIED WARRANTIES OR WARRANTIES IMPOSED BY LAW, INCLUDING WARRANTIES OF
MERCHANTABILITY AND FITNESS FOR A PARTICULAR PURPOSE.

9. Insurance. Consultant represents that it now carries, and will continue to carry: (i) workers’ compensation insurance in accordance with the laws of
the states having jurisdiction over Consultant’s employees who are engaged in the Services, and employer’s liability insurance ($1,000,000); (ii)
commercial general liability insurance ($2,000,000 occ / $4,000,000 agg); (iii) automobile liability insurance ($2,000,000 B.I. and P.D. combined single
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limit);  and (iv) professional liability insurance ($1,000,000 claim / agg). Certificates of insurance will be provided upon request. Client and Consultant 
shall waive subrogation against the other party on all general liability and property coverage. 

10. CONSEQUENTIAL DAMAGES. NEITHER PARTY SHALL BE LIABLE TO THE OTHER FOR LOSS OF PROFITS OR REVENUE; LOSS OF
USE OR OPPORTUNITY; LOSS OF GOOD WILL; COST OF SUBSTITUTE FACILITIES, GOODS, OR SERVICES; COST OF CAPITAL; OR FOR
ANY SPECIAL, CONSEQUENTIAL, INDIRECT, PUNITIVE, OR EXEMPLARY DAMAGES.

11. Dispute Resolution. Client shall not be entitled to assert a Claim against Consultant based on any theory of professional negligence unless and
until Client has obtained the written opinion from a registered, independent, and reputable engineer, architect, or geologist that Consultant has violated
the standard of care applicable to Consultant’s performance of the Services. Client shall provide this opinion to Consultant and the parties shall
endeavor to resolve the dispute within 30 days, after which Client may pursue its remedies at law. This Agreement shall be governed by and construed
according to Texas law.

12. Subsurface Explorations. Subsurface conditions throughout the site may vary from those depicted on logs of discrete borings, test pits, or other
exploratory services. Client understands Consultant’s layout of boring and test locations is approximate and that Consultant may deviate a reasonable
distance from those locations. Consultant will take reasonable precautions to reduce damage to the site when performing Services; however, Client
accepts that invasive services such as drilling or sampling may damage or alter the site. Site restoration is not provided unless specifically included in
the Services.

13. Testing and Observations. Client understands that testing and observation are discrete sampling procedures, and that such procedures indicate
conditions only at the depths, locations, and times the procedures were performed. Consultant will provide test results and opinions based on tests and
field observations only for the work tested. Client understands that testing and observation are not continuous or exhaustive, and are conducted to
reduce - not eliminate - project risk. Client shall cause all tests and inspections of the site, materials, and Services performed by Consultant to be timely
and properly scheduled in order for the Services to be performed in accordance with the plans, specifications, contract documents, and Consultant’s
recommendations. No claims for loss or damage or injury shall be brought against Consultant by Client or any third party unless all tests and
inspections have been so performed and Consultant’s recommendations have been followed. Unless otherwise stated in the Proposal, Client assumes
sole responsibility for determining whether the quantity and the nature of Services ordered by Client is adequate and sufficient for Client’s intended
purpose. Client is responsible (even if delegated to contractor) for requesting services, and notifying and scheduling Consultant so Consultant can
perform these Services. Consultant is not responsible for damages caused by Services not performed due to a failure to request or schedule
Consultant’s Services.  Consultant shall not be responsible for the quality and completeness of Client’s contractor’s work or their adherence to the
project documents, and Consultant’s performance of testing and observation services shall not relieve Client’s contractor in any way from its
responsibility for defects discovered in its work, or create a warranty or guarantee. Consultant will not supervise or direct the work performed by Client’s
contractor or its subcontractors and is not responsible for their means and methods. The extension of unit prices with quantities to establish a total
estimated cost does not guarantee a maximum cost to complete the Services. The quantities, when given, are estimates based on contract documents
and schedules made available at the time of the Proposal. Since schedule, performance, production, and charges are directed and/or controlled by
others, any quantity extensions must be considered as estimated and not a guarantee of maximum cost.

14. Sample Disposition, Affected Materials, and Indemnity. Samples are consumed in testing or disposed of upon completion of the testing
procedures (unless stated otherwise in the Services). Client shall furnish or cause to be furnished to Consultant all documents and information known
or available to Client that relate to the identity, location, quantity, nature, or characteristic of any hazardous waste, toxic, radioactive, or contaminated
materials (“Affected Materials”) at or near the site, and shall immediately transmit new, updated, or revised information as it becomes available. Client
agrees that Consultant is not responsible for the disposition of Affected Materials unless specifically provided in the Services, and that Client is
responsible for directing such disposition. In no event shall Consultant be required to sign a hazardous waste manifest or take title to any Affected
Materials. Client shall have the obligation to make all spill or release notifications to appropriate governmental agencies. The Client agrees that
Consultant neither created nor contributed to the creation or existence of any Affected Materials conditions at the site and Consultant shall not be responsible
for any claims, losses, or damages allegedly arising out of Consultant’s performance of Services hereunder, or for any claims against Consultant as a
generator, disposer, or arranger of Affected Materials under federal, state, or local law or ordinance.

15. Ownership of Documents. Work product, such as reports, logs, data, notes, or calculations, prepared by Consultant shall remain Consultant’s
property. Proprietary concepts, systems, and ideas developed during performance of the Services shall remain the sole property of Consultant. Files
shall be maintained in general accordance with Consultant’s document retention policies and practices.

16. Utilities. Unless otherwise stated in the Proposal, Client shall provide the location and/or arrange for the marking of private utilities and subterranean
structures. Consultant shall take reasonable precautions to avoid damage or injury to subterranean structures or utilities. Consultant shall not be
responsible for damage to subterranean structures or utilities that are not called to Consultant’s attention, are not correctly marked, including by a utility
locate service, or are incorrectly shown on the plans furnished to Consultant.

17. Site Access and Safety. Client shall secure all necessary site related approvals, permits, licenses, and consents necessary to commence and
complete the Services and will execute any necessary site access agreement. Consultant will be responsible for supervision and site safety measures
for its own employees, but shall not be responsible for the supervision or health and safety precautions for any other parties, including Client, Client’s
contractors, subcontractors, or other parties present at the site. In addition, Consultant retains the right to stop work without penalty at any time
Consultant believes it is in the best interests of Consultant’s employees or subcontractors to do so in order to reduce the risk of exposure to the
coronavirus. Client agrees it will respond quickly to all requests for information made by Consultant related to Consultant’s pre-task planning and risk
assessment processes. Client acknowledges its responsibility for notifying Consultant of any circumstances that present a risk of exposure to the
coronavirus or individuals who have tested positive for COVID-19 or are self-quarantining due to exhibiting symptoms associated with the coronavirus.

Consultant:   Terracon Consultants, Inc. Client: Terra Associates, Inc. 

By: Date: 10/20/2022 By: Date: 

Name/Title: Patrick M. Beecher, P.E. / Senior Principal / 
Office Manager 

Name/Title: 

Address: 11555 Clay Rd, Ste 100 Address: 
Houston, TX  77043-1239 

Phone: (713) 690-8989 Fax: (713) 690-8787 Phone: Fax: 
Email: Patrick.Beecher@terracon.com Email: 

Patrick M. Beecher
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EXHIBIT A - PROJECT UNDERSTANDING 

Our Scope of Services is based on our understanding of the project as described by TERRA 
Associates, Inc. (TERRA Associates). We have not visited the project site to confirm the 
information provided. Aspects of the project, undefined or assumed, are highlighted as shown 
below. We request the design team verify all information prior to our initiation of field exploration 
activities. 
 
Site Location 

Item Description 

Project location 
The project site begins at the intersection of Watts Plantation Road and Knight 
Road and extends approximately 3,000 feet southeast toward Shipmans Cove 
Boulevard in Fort Bend County, Texas. 

Existing 
improvements 

Based on the aerial images, the site appears to be heavily wooded at the time 
of this cost estimate. The existing Watt Plantation Road pavement section 
consists of reinforced concrete. Based on the information provided by the 
client, the pavement right of way is 100 feet and a small creek runs through 
the site. We assumed the creek is a maximum of 6 feet deep. 

Current ground cover Heavily wooded.  
Existing topography Relatively level. 

Site access 
We expect the site and exploration locations are accessible with our all-terrain 
vehicle (ATV) mounted drilling equipment during normal business hours once 
pathways have been cleared.  

 
Planned Construction 

Item Description 

Project description 

The project includes the extension of Watts Plantation Road from its 
intersection with Knight Road to the Shipmans Cove Boulevard. We 
understand storm sewer lines are planned to be installed along the proposed 
roadway. Also, we understand a bridge across the creek along the proposed 
Watts Plantation Roadway alignment is planned to be constructed. In addition, 
we understand a new detention pond is also planned to be constructed for this 
project. 

lrerracan 
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Item Description 

Proposed 
improvements1 

Roadway and Storm Sewer 
■ Based on the information obtained from TERRA Associates, we 

understand that the current scope includes approximately 900 linear 
feet of one-lane and approximately 2,100 linear feet of two-lane rigid 
pavement section. We understand that minor grade changes (less 
than 2 feet) are planned along the roadways to facilitate positive 
drainage. 

■ We understand that storm sewer lines are planned to be installed 
along the roadway alignment. The exact size of the storm sewer 
lines has not been determined at the time of this cost estimate. We 
understand that the storm sewer lines are planned to be installed 
using open-cut construction methods with a maximum embedment 
depth of 10 feet below the final grade. 

 
Bridge  

■ We understand that a new bridge across the creek is planned along 
the proposed roadway alignment. The bridge’s exact location was 
not determined at the time of this cost estimate. We assume the 
bridge will be supported on drilled straight shaft foundations. We 
assume the creek is not planned to be modified as part of the 
proposed improvements. 

 
Detention Pond 

■ We understand that a new detention pond is planned near the 
proposed roadway. The exact location and size of the detention 
pond has not been determined at the time of this cost estimate. The 
size of the proposed detention pond is assumed to be 2 acres with 
a maximum depth of 10 feet and sideslopes no steeper than 
3(Horizontal):1(Vertical). Once the location of the pond is 
determined by the County, we request the location be provided to 
us. We request the opportunity to review and revise the number and 
depth of the borings based on the actual size of the detention pond, 
once available. We understand the proposed detention pond should 
be designed and constructed in accordance with Fort Bend County 
and Fort Bend County Drainage District guidelines. 

Anticipated traffic 
loads (assumed) 

Local roadways with residential traffic consisting of passenger vehicles, 
delivery and garbage trucks, and school buses. 

1. Based on the information provided by TERRA Associates. 
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EXHIBIT B - SCOPE OF SERVICES 

Our proposed Scope of Services consists of field exploration, laboratory testing, and 
engineering/project delivery. These services are described in the following sections. 

Field Exploration 

The field exploration program consists of the following:  

Planned Location Number of Borings Planned Boring Depth1  
(feet)  

Watts Plantation Road Alignment  7 15 

Bridge  2 80 

Total 265 
1. Below grade at the time of our field program. 

 
In addition, we understand the detention pond has been requested to be included as an additional 
item. The field exploration for the detention pond is planned to consist of the following:  

Planned Location Number of Borings Planned Boring Depth1  
(feet)  

Detention Pond2,3 2 20 

Total 40 
1. Below grade at the time of our field program. 
2. Location to be determined by the County prior to our field exploration. We request the opportunity to review 

and revise the number and depth of the borings based on the actual size of the detention pond, once 
available. 

3. We understand that the boring depths for the proposed detention pond should be based on HCFCD guidelines. 
 

Boring Layout and Elevations: We will use handheld GPS equipment to locate borings with an 
estimated horizontal accuracy of +/-25 feet. Field measurements from existing site features may 
be utilized. If available, approximate elevations will be obtained by interpolation from a site 
specific, surveyed topographic map. 

Subsurface Exploration Procedures: We will advance soil borings with an ATV mounted drill rig 
using solid stem continuous flight augers. Samples will be obtained continuously in the bridge and 
detention pond borings in the upper 20 feet and the roadway borings in the upper 15 feet and at 
intervals of 5 feet thereafter. Borings will be extended to a minimum of 5 feet beyond the 
termination depth, if any water-producing sand layer is encountered at the termination depth. Soil 
sampling is performed using open-tube and/or split-barrel sampling procedures. The split-barrel 
samplers are driven in accordance with the standard penetration test (SPT). The samples will be 
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placed in appropriate containers, taken to our soil laboratory for testing, and classified by a 
Geotechnical Engineer.  

Terracon will observe and record groundwater levels during drilling and sampling. One day 
groundwater readings will also be obtained for the detention pond borings. In addition, we plan to 
install a piezometer at one detention pond boring to observe groundwater levels in the installed 
piezometer at about one day, 7 days, and 30 days. The piezometer will generally consist of 2-
inch PVC pipe with a 10-foot screen surrounded by clean quartz sand (No. 20 to No. 40 sieve 
material). The piezometer will be installed by a licensed well driller that is registered with the State 
of Texas. Piezometer is planned to be removed and backfilled by Terracon after all piezometer 
readings have been taken. 

Our exploration team will prepare field boring logs as part of standard drilling operations including 
sampling depths, penetration distances, and other relevant sampling information. Field logs include 
visual classifications of materials observed during drilling, and our interpretation of subsurface 
conditions between samples. Final boring logs, prepared from field logs, represent the 
Geotechnical Engineer's interpretation, and include modifications based on observations and 
laboratory tests. 

Property Disturbance: We will backfill borings with auger cuttings upon completion. Our services 
do not include repair of the site beyond backfilling our boreholes. Excess auger cuttings will be 
dispersed in the general vicinity of the borehole. Because backfill material often settles below the 
surface after a period, we recommend boreholes to be periodically checked and backfilled, if 
necessary. We can provide this service, or grout the boreholes for additional fees, at your request. 

Site Access: Terracon must be granted access by site owners and Fort Bend County. By 
acceptance of this cost estimate, without information to the contrary, we consider this as 
authorization to access the area of the proposed road alignment for conducting field exploration 
in accordance with the Scope of Services.  

Clearing of Pathways: We understand that the boring locations along the proposed Watts 
Plantation Road alignment are heavily wooded and clearing of pathways will be required to access 
the boring locations. The cost to provide this service is included as a line item in the cost estimate. 
We also understand that the proposed detention pond location is unknown at the time of this cost 
estimate, and that the site chosen by the County may not be accessible to our drilling equipment 
and that clearing of pathways may be required. The cost to provide this service is also included 
as an additional item in our cost estimate. The tree/shrub debris would only be moved away from 
the cleared pathways but not moved from the site. 

Safety 

Terracon is not aware of environmental concerns at this project site that would create health or 
safety hazards associated with our exploration program; thus, our Scope considers standard 
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OSHA Level D Personal Protection Equipment (PPE) appropriate. If additional safety 
requirements, training, etc. are required to access this site to perform our services, Terracon 
should be notified to so that we may adjust our Scope of Services and estimated fees, if 
necessary. Our Scope of Services does not include environmental site assessment services, but 
identification of unusual or unnatural materials encountered while drilling will be noted on our logs 
and discussed in our report. 

Exploration efforts require borings (and possibly excavations) into the subsurface, therefore 
Terracon will comply with Texas 811, a free utility locating service, to help locate public utilities 
within dedicated public easements. We will consult with the owner/client regarding potential 
utilities, or other unmarked underground hazards. Based upon the results of this consultation, we 
will consider the need for alternative subsurface exploration methods, as the safety of our field 
crew is a priority.  

Consultant will be responsible for supervision and site safety measures for its own employees, 
but shall not be responsible for the supervision or health and safety precautions for any third 
parties, including Client’s contractors, subcontractors, or other parties present at the site. In 
addition, Consultant retains the right to stop work without penalty at any time Consultant believes 
it is in the best interests of Consultant’s employees or subcontractors to do so in order to reduce 
the risk of exposure to COVID-19. Client agrees it will respond quickly to all requests for 
information made by Consultant related to Consultant’s pre-task planning and risk assessment 
processes. Client acknowledges its responsibility for notifying Consultant of any circumstances 
that present a risk of exposure to the coronavirus or individuals who have tested positive for 
COVID-19 or are self-quarantining due to exhibiting symptoms associated with COVID-19. 

Laboratory Testing 

The project engineer will review field data and assign laboratory tests to understand the 
engineering properties of various soil strata. The anticipated laboratory testing may include the 
following: 

■ Moisture content 
■ Dry unit weight 
■ Atterberg Limits 
■ Percent finer than No. 200 sieve  
■ Unconfined compressive strength 
■ Unconsolidated Undrained Triaxial 
■ Consolidated undrained triaxial test 
■ Specific gravity 
■ Grain size distribution: sieve and hydrometer 
■ Crumb test 
■ Double hydrometer 
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Our laboratory testing program includes examination of soil samples by an engineer. Based on 
the results of our field and laboratory programs, we will describe and classify soil samples in 
accordance with the Unified Soil Classification System (USCS). 

Engineering and Project Delivery 

Results of our field and laboratory programs will be evaluated by a professional engineer. The 
engineer will develop a geotechnical site characterization, perform the engineering calculations 
necessary to develop appropriate geotechnical engineering design criteria for earth-related 
phases of the project.  

Your project will be delivered using our GeoReport® system. Upon initiation, we provide you and 
your design team the necessary link and password to access the website (if not previously 
registered). Each project includes a calendar to track the schedule, an interactive site map, a 
listing of team members, access to the project documents as they are uploaded to the site, and a 
collaboration portal. The typical delivery process includes the following: 

■ Project Planning – Cost estimate information, schedule and anticipated exploration plan 
will be posted for review and verification 

■ Site Characterization – Findings of the site exploration 
■ Geotechnical Engineering – Recommendations and geotechnical engineering report 
 

When utilized, our collaboration portal documents communication, eliminating the need for long 
email threads. This collaborative effort allows prompt evaluation and discussion of options related 
to the design and associated benefits and risks of each option. With the ability to inform all parties 
as the work progresses, decisions and consensus can be reached faster. In some cases, only 
minimal uploads and collaboration will be required, because options for design and construction 
are limited or unnecessary. This is typically the case for uncomplicated projects with no anomalies 
found at the site. 

When services are complete, we upload a printable version of our completed geotechnical 
engineering report, including the professional engineer’s seal and signature, which documents 
our services. Previous submittals, collaboration and the report are maintained in our system. This 
allows future reference and integration into subsequent aspects of our services as the project 
goes through final design and construction. 

The geotechnical engineering report will provide the following:  
 

■ Boring logs with field and laboratory data 
■ Stratification based on visual soil classification 
■ Groundwater levels observed during drilling and sampling 
■ Groundwater levels observed in the piezometers 
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■ Site and boring location plans 
■ Subsurface exploration procedures 
■ Description of subsurface conditions 
■ Temporary groundwater control and excavation considerations 
■ Utility bedding and backfill 
■ Subgrade preparation/earthwork recommendations 
■ Foundation design and construction recommendations for drilled straight shafts 
■ LPILE design parameters and analysis (If requested)  
■ D50 and D90 values for scour analysis to be performed by others 
■ Design guidelines for rigid pavements 
 

If the location of the detention pond is not determined prior to issuance of our geotechnical 
engineering report, Terracon plans to issue a supplemental report with the following 
recommendations: 
 

■ Detention pond construction considerations 
■ Global stability analysis for pond slopes (one cross-section) under short-term, long-term, 

and rapid drawdown conditions 
■ General discussion on slope protection and erosion control for the detention pond 

 
 
 
 

lrerracan 



Cost Estimate for Geotechnical Engineering Services 
Watts Plantation Road Extension ■ Fort Bend County, Texas 
October 20, 2022 ■ Terracon Document No. P92215589.Revision2 
 
 

Responsive ■ Resourceful ■ Reliable  EXHIBIT C – COMPENSATION AND PROJECT SCHEDULE 1 of 3 

EXHIBIT C - COMPENSATION AND PROJECT SCHEDULE 

Compensation 

Based upon our understanding of the site, the project as summarized in Exhibit A, and our 
planned Scope of Services outlined in Exhibit B, our base fee is shown in the following table:  

Task Lump Sum Fee 

Watts Plantation Road Alignment: Subsurface Exploration, Laboratory Testing, 
Geotechnical Consulting and Reporting $9,100 

Bridge: Subsurface Exploration, Laboratory Testing, and Geotechnical Engineering 

Recommendations 1 
$8,500 

LPILE Analysis ($2,000 per case. We estimate two cases.) $4,000 
Clearing of Pathways (1 day) $3,000 

Total $24,600 
1. We assume the mobilization for the bridge borings will be done simultaneously with the roadway and storm 

sewer borings and an additional day for clearing of pathways to access the boring locations will not be 
required. 

The detention pond cost estimate that is not included in the base fee is provided below: 

Task Lump Sum Fee 

Subsurface Exploration, Laboratory Testing, Geotechnical Consulting and Reporting 

for the Detention Pond1,2 $13,400 

Clearing of Pathways (1 day)3 $3,000 

1. This cost assumes that our scope associated with roadway and detention pond will be completed 
concurrently, and that two geotechnical engineering reports (one main report for the roadway and storm 
sewer recommendations and a supplemental letter report for the detention pond recommendations) will be 
submitted. As stated previously, we request the opportunity to review and revise our scope based on the 
actual size and depth of the detention pond, if needed. 

2. Based on the discussion with TERRA Associates, we understand that the pond will be designed and 
constructed in accordance with Fort Bend County and Fort Bend County Drainage District guidelines in the 
current scope of work. If there is any change in the current scope, Terracon should be contacted to revise our 
scope of services. 

3. If the detention pond site is heavily wooded at the time of our field program. 
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Additional services not part of the base fee include the following: 

Additional Services Fee Initial for 
Authorization 

Additional Footage Fee (per boring) 1 $75 

LPILE Analysis (per case) $2,000 
1. Borings with water bearing sand layers observed at the termination depth, the boring will be extended 5 feet beyond

the termination depth based on Fort Bend County guidelines. An additional fee of $75 per boring (includes drilling
for additional footage) will be added to the current base fee for each boring with a water bearing sand layer at the
termination depth.

Our Scope of Services does not include services associated with survey of boring locations, 
special equipment for wet/soft ground conditions, or repair of/damage to the existing landscape. 
If such services are desired by the owner/client, we should be notified so we can adjust our Scope 
of Services. 

Unless instructed otherwise, we will submit our invoice(s) to the address shown at the beginning 
of this cost estimate. If conditions are encountered that require Scope of Services revisions and/or 
result in higher fees, we will contact you for approval, prior to initiating services. A supplemental 
cost estimate stating the modified Scope of Services as well as its effect on our fee will be 
prepared. We will not proceed without your authorization. 

Project Schedule 

We developed a schedule to complete the Scope of Services based upon our existing availability 
and understanding of your project schedule. However, this does not account for delays in field 
exploration beyond our control, such as weather conditions, permit delays, or lack of permission 
to access the boring locations. In the event the schedule provided is inconsistent with your needs, 
please contact us so we may consider alternatives. 

GeoReport® Delivery Posting Schedule 1, 2 

Roadway, Storm Sewer, and Bridge 
Project Planning 5 working days from notice to proceed 

Field Work Mobilization 10 to 15 working days from notice to proceed 

Site Characterization 20 working days from completion of field program 

Geotechnical Engineering Report 30 working days from completion of field program 

Detention Pond 

Field Work Mobilization 10 working days from finalizing the proposed pond location 

Site Characterization 20 working days from completion of field program 

Geotechnical Engineering Report 30 working days from completion of field program 
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GeoReport® Delivery Posting Schedule 1, 2 

1. Upon receipt of your notice to proceed we will activate the schedule component of our GeoReport® website
with specific, anticipated calendar days for the three delivery points noted above as well as other pertinent
events such as field exploration crews on-site, etc.

2. We will maintain a current calendar of activities within our GeoReport® website. In the event of a need to
modify the schedule, the schedule will be updated to maintain a current awareness of our plans for delivery.
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Note to Preparer: This is a large table with outside borders. Just click inside the table 
above this text box, then paste your GIS Toolbox image. 

When paragraph markers are turned on you may notice a line of hidden text above and 
outside the table – please leave that alone. Limit editing to inside the table. 

The line at the bottom about the general location is a separate table line. You can edit 
it as desired, but try to keep to a single line of text to avoid reformatting the page. 

EXHIB IT D  LANDSCA PE 

DIAGRAM IS FOR GENERAL LOCATION ONLY, AND IS NOT INTENDED FOR CONSTRUCTION PURPOSES MAP PROVIDED BY MICROSOFT BING MAPS
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Note to Preparer: This is a large table with outside borders. Just click inside the table 
above this text box, then paste your GIS Toolbox image. 

When paragraph markers are turned on you may notice a line of hidden text above and 
outside the table – please leave that alone. Limit editing to inside the table. 

The line at the bottom about the general location is a separate table line. You can edit 
it as desired, but try to keep to a single line of text to avoid reformatting the page. 

EXHIB IT E LAND SCAPE 

DIAGRAM IS FOR GENERAL LOCATION ONLY, AND IS NOT INTENDED FOR CONSTRUCTION PURPOSES MAP PROVIDED BY MICROSOFT BING MAPS

Note: The proposed bridge and detention pond locations are 
unknown at the time of this cost estimate. Therefore, the 
borings associated with the proposed bridge and pond are 
not shown in this exploration plan. 
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Fort Bend County Engineering 
FORT BEND COUNTY, TEXAS 

J. Stacy Slawinski, P.E.
County Engineer 

 301 Jackson St. | Richmond, TX 77469 
Phone 281-633-7500  

MEMORANDUM 

May 18, 2022 

TO: Members of the Commissioners Court 

RE: Agreement with Bowman 
Agreement with Berg-Oliver 
Watts Plantation, 17210 

The amount of $500,000 will be transferred from the following 
project in order to fund these Agreements: 

No. Project Amount 

13207 Lake Olympia Seg. 2 $500,000 

Total $500,000 



Controlling
Name of Interested Party

4
Nature of interest

City, State, Country (place of business)
Intermediary

(check applicable)

CERTIFICATE OF INTERESTED PARTIES 1295FORM
1 of 1

1

OFFICE USE ONLY

2 12/21/2022

Complete Nos. 1 - 4 and 6 if there are interested parties.
Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties.

Name of business entity filing form, and the city, state and country of the business entity's place
of business.
Bowman
Houston, TX United States
Name of governmental entity or state agency that is a party to the contract for which the form is
being filed.

Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a
description of the services, goods, or other property to be provided under the contract.

3

Fort Bend County

2020 Mobility Bond Project #20404 Engineering Services
17210

2022-966452

01/03/2023

Date Filed:

Date Acknowledged:

Certificate Number:

CERTIFICATION OF FILING

6

Signature of authorized agent of contracting business entity

My name is _______________________________________________________________,

UNSWORN DECLARATION
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X

My address is _______________________________________________, _______________________,

and my date of birth is _______________________.
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I declare under penalty of perjury that the foregoing is true and correct.

(street) (state) (zip code) (country)

(year)(month)

 _______, ______________, _________.

State of ________________, on the _____day of ___________, 20_____.

(city)

(Declarant)

Version V3.5.1.3ac88bc0www.ethics.state.tx.usForms provided by Texas Ethics Commission
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