

Fort Bend County Tabulation
Bid 24-017
Belknap Road Pavement and Drainage Improvements
for Fort Bend County Mobility Bond Project No. 17211

Recommended: Allgood Construction Co., Inc. \$8,989,344.27
Funding: Mobility Bonds

Company	Bid Price	Completion Time in Calendar Days
Allgood Construction Co., Inc. Richmond, TX	\$8,989,344.27	548
Harper Brothers Construction, LLC Houston, TX	\$10,795,693.97	548
Texas Sterling Construction Co. Houston, TX	\$10,914,917.20	548

				1st Lower Bidder			2nd Lower Bidder			3rd Lower Bidder		
				ALLGOOD CONSTRUCTION CO., INC			HARPER BROTHERS CONSTRUCTION, LLC			TEXAS STERLING CONSTRUCTION CO.		
A. SITE PREPARATION AND EXCAVATION ITEMS												
Item No.	Spec No.	Item Description	Unit Measure	Unit Price (this column controls)	Fort Bend County Total in Figures	Harris County Total in Figures	Unit Price (this column controls)	Fort Bend County Total in Figures	Harris County Total in Figures	Unit Price (this column controls)	Fort Bend County Total in Figures	Harris County Total in Figures
1	TxDOT 100	Preparing Right-Of-Way	STA	\$ 6,472.26	\$ 284,779.44	\$ 19,416.78	\$ 3,550.00	\$ 156,200.00	\$ 10,650.00	\$ 13,790.00	\$ 606,760.00	\$ 41,370.00
2	TxDOT 110	Excavation (Channel)	CY	\$ 30.00	\$ 17,250.00	\$ -	\$ 25.00	\$ 14,375.00	\$ -	\$ 80.00	\$ 46,000.00	\$ -
3	HC 102	Clearing And Grubbing	AC	\$ 9,000.00	\$ 9,000.00	\$ -	\$ 24,000.00	\$ 24,000.00	\$ -	\$ 20,000.00	\$ 20,000.00	\$ -
4	HC 104	Remove Old Concrete(Pavement)	SY	\$ 14.40	\$ 38,203.20	\$ 13,492.80	\$ 3.50	\$ 9,285.50	\$ 3,279.50	\$ 5.26	\$ 13,954.78	\$ 4,928.62
5	HC 104	Remove Old Concrete(Curb)	LF	\$ 6.00	\$ 2,622.00	\$ 1,644.00	\$ 5.00	\$ 2,185.00	\$ 1,370.00	\$ 1.50	\$ 655.50	\$ 411.00
6	HC 104	Remove Old Concrete(Slope Paving)	SY	\$ 14.40	\$ 8,985.60	\$ -	\$ 3.50	\$ 2,184.00	\$ -	\$ 2.83	\$ 1,765.92	\$ -
7	HC 104	Removing Old Concrete (Sidewalk)	SY	\$ 14.40	\$ 273.60	\$ -	\$ 5.50	\$ 104.50	\$ -	\$ 20.00	\$ 380.00	\$ -
8	HC 110	Roadway Excavation Including 3' Topsoil	CY	\$ 13.55	\$ 228,046.50	\$ 11,529.83	\$ 20.00	\$ 336,600.00	\$ 17,018.20	\$ 30.00	\$ 504,900.00	\$ 25,527.30
9	HC 130	Borrow	CY		\$ -	\$ -		\$ -	\$ -		\$ -	\$ -
10	HC 465	Remove Existing 18" RCP	LF	\$ 12.00	\$ 2,388.00	\$ -	\$ 40.00	\$ 7,960.00	\$ -	\$ 21.00	\$ 4,179.00	\$ -
11	HC 465	Remove Existing 24" RCP	LF	\$ 18.00	\$ 8,928.00	\$ 5,670.00	\$ 40.00	\$ 19,840.00	\$ 12,600.00	\$ 31.00	\$ 15,376.00	\$ 9,765.00
12	HC 465	Remove Existing 30" RCP	LF	\$ 24.00	\$ 4,392.00	\$ -	\$ 45.00	\$ 8,235.00	\$ -	\$ 32.00	\$ 5,856.00	\$ -
13	HC 465	Remove Existing 36" RCP	LF	\$ 24.00	\$ 1,992.00	\$ -	\$ 45.00	\$ 3,735.00	\$ -	\$ 38.00	\$ 3,154.00	\$ -
14	HC 466	Remove Existing 48" RCP	LF	\$ 30.00	\$ 1,440.00	\$ -	\$ 50.00	\$ 2,400.00	\$ -	\$ 59.00	\$ 2,832.00	\$ -
15	HC 495	Removing Old Structures - Flex Beam Guard Rail	LF	\$ 12.00	\$ 2,436.00	\$ -	\$ 8.50	\$ 1,725.50	\$ -	\$ 8.50	\$ 1,725.50	\$ -
16	HC 495	Remove Old Structure (Pipes)	LF	\$ 18.00	\$ 6,156.00	\$ -	\$ 45.00	\$ 15,390.00	\$ -	\$ 33.00	\$ 11,286.00	\$ -
17	HC 495	Removing Old Structures - Inlets (All Depths)	EA	\$ 540.00	\$ 1,080.00	\$ 2,700.00	\$ 1,850.00	\$ 3,700.00	\$ 9,250.00	\$ 1,050.00	\$ 2,100.00	\$ 5,250.00
18	HC 495	Remove Old Structures - Safety End Treatments	EA	\$ 540.00	\$ 4,320.00	\$ -	\$ 1,665.00	\$ 13,320.00	\$ -	\$ 740.00	\$ 5,920.00	\$ -
18A	HC 496	Remove Old Structures - Safety End Treatments	EA	\$ 60,000.00	\$ 60,000.00	\$ -	\$ 15,000.00	\$ 15,000.00	\$ -	\$ 50,000.00	\$ 50,000.00	\$ -
19	HC 500	Remove & Relocate Mail Box	EA	\$ 180.00	\$ 2,160.00	\$ -	\$ 475.00	\$ 5,700.00	\$ -	\$ 900.00	\$ 10,800.00	\$ -
20	HC 500	Remove & Relocate Signs	EA	\$ 180.00	\$ 1,080.00	\$ 720.00	\$ 750.00	\$ 4,500.00	\$ 3,000.00	\$ 667.96	\$ 4,007.76	\$ 2,671.84
21	HC 500	Remove Existing Roadway Sign	EA	\$ 120.00	\$ 1,200.00	\$ 120.00	\$ 100.00	\$ 1,000.00	\$ 100.00	\$ 100.00	\$ 1,000.00	\$ 100.00
22	HC 540	Remove And Dispose Of Existing Asphaltic Surface And Base Material (All Depths)	SY	\$ 4.20	\$ 62,147.40	\$ 4,699.80	\$ 3.50	\$ 51,789.50	\$ 3,916.50	\$ 2.75	\$ 40,691.75	\$ 3,077.25
23	HC 550	Remove and Salvage Fence (All Types)	LF	\$ 6.00	\$ 4,740.00	\$ -	\$ 20.00	\$ 15,800.00	\$ -	\$ 5.89	\$ 4,653.10	\$ -
24	HC 674	Removing Pavement Markings (Any Button)	EA	\$ 1.20	\$ -	\$ 403.20	\$ 1.00	\$ -	\$ 336.00	\$ 1.00	\$ -	\$ 336.00
25	HC 674	Removal of All Striping and Pavement Markings	SF	\$ 1.20	\$ -	\$ 7,735.20	\$ 2.00	\$ -	\$ 12,892.00	\$ 1.50	\$ -	\$ 9,669.00
26	HC 561	Video Recording Construction	LS	\$ 900.00	\$ 900.00	\$ -	\$ 2,500.00	\$ 2,500.00	\$ -	\$ 7,800.00	\$ 7,800.00	\$ -
FORT BEND COUNTY TOTAL					\$ 754,519.74	\$ 754,519.74		\$ 717,529.00	\$ 717,529.00		\$ 1,365,797.31	\$ 1,365,797.31
HARRIS COUNTY TOTAL					\$ 68,131.61	\$ 68,131.61		\$ 74,412.20	\$ 74,412.20		\$ 103,106.01	\$ 103,106.01
SUBTOTAL SITE PREPARATION AND EXCAVATION					\$ 822,651.35	\$ 822,651.35		\$ 791,941.20	\$ 791,941.20		\$ 1,468,903.32	\$ 1,468,903.32

B. PAVEMENT ITEMS

Item No.	Spec No.	Item Description	Unit Measure	Unit Price (this column controls)	Fort Bend County Total in Figures	Harris County Total in Figures	Unit Price (this column controls)	Fort Bend County Total in Figures	Harris County Total in Figures	Unit Price (this column controls)	Fort Bend County Total in Figures	Harris County Total in Figures
27	HC 220	Lime Treatment (8" Depth)	SY	\$ 3.90	\$ 85,605.00	\$ 7,663.50	\$ 6.00	\$ 131,700.00	\$ 11,790.00	\$ 10.00	\$ 219,500.00	\$ 19,650.00
28	HC 221	Hydrated Lime (Slurry) or Commercial Lime Slurry	TON	\$ 396.00	\$ 172,260.00	\$ 15,444.00	\$ 350.00	\$ 152,250.00	\$ 13,650.00	\$ 341.00	\$ 148,335.00	\$ 13,299.00
29	HC 360	Concrete Pavement (8")	SY	\$ 69.22	\$ 1,284,653.98	\$ -	\$ 85.00	\$ 1,577,515.00	\$ -	\$ 100.00	\$ 1,855,900.00	\$ -
30	HC 360	Concrete Pavement (10")	SY	\$ 86.52	\$ 129,087.84	\$ 153,399.96	\$ 100.00	\$ 149,200.00	\$ 177,300.00	\$ 133.00	\$ 198,436.00	\$ 235,809.00
31	HC 360	CONC PVMT (CONT REINF)(FAST TRK)(13")	SY	\$ 150.00	\$ 70,395.00	\$ 51,900.00	\$ 150.00	\$ 70,395.00	\$ 51,900.00	\$ 197.00	\$ 92,452.10	\$ 68,162.00
32	HC 433	Cement Stabilized Sand (6" Thick)	SY	\$ 15.60	\$ 61,292.40	\$ 109.20	\$ 35.00	\$ 137,515.00	\$ 245.00	\$ 11.00	\$ 43,219.00	\$ 77.00
33	HC 516	Flex Beam Guardrail (12 Gauge) Including Mowing Strip	LF	\$ 85.20	\$ 29,820.00	\$ -	\$ 50.00	\$ 17,500.00	\$ -	\$ 32.50	\$ 11,375.00	\$ -
34	HC 516	Single Guardrail Terminal, 12 Gauge (ET-2000 Plus or SKT 350) with Mowing Strip	EA	\$ 8,184.00	\$ 32,736.00	\$ -	\$ 7,450.00	\$ 29,800.00	\$ -	\$ 3,650.00	\$ 14,600.00	\$ -
35	HC 516	Metal Beam Guard Fence Trans (TL2)	EA	\$ 1,140.00	\$ 9,120.00	\$ -	\$ 1,450.00	\$ 11,600.00	\$ -	\$ 1,450.00	\$ 11,600.00	\$ -
36	HC 516	Flex Beam Guardrail Turndown Section (12 Gauge)	EA	\$ 2,124.00	\$ 8,496.00	\$ -	\$ 1,750.00	\$ 7,000.00	\$ -	\$ 1,750.00	\$ 7,000.00	\$ -
37	HC 530	Reinforced Concrete Sidewalk (4-1/2")	SY	\$ 60.00	\$ 301,224.00	\$ 11,760.00	\$ 85.00	\$ 426,734.00	\$ 16,660.00	\$ 58.00	\$ 291,183.20	\$ 11,368.00
38	HC 530	Reinforced Concrete Curb - Mountable	LF	\$ 5.10	\$ 408.00	\$ -	\$ 25.00	\$ 2,000.00	\$ -	\$ 33.00	\$ 2,640.00	\$ -
39	HC 530	Reinforced Concrete Curb - 6"	LF	\$ 5.10	\$ 44,665.80	\$ 5,380.50	\$ 6.50	\$ 56,927.00	\$ 6,857.50	\$ 5.00	\$ 43,790.00	\$ 5,275.00
40	HC 530	ADA Ramp - Type 7	EA	\$ 1,500.00	\$ 18,000.00	\$ 6,000.00	\$ 2,825.00	\$ 33,900.00	\$ 11,300.00	\$ 2,300.00	\$ 27,600.00	\$ 9,200.00
41	HC 530	Reinforced Concrete Driveway (8")	SY	\$ 90.00	\$ 353,610.00	\$ 630.00	\$ 110.00	\$ 432,190.00	\$ 770.00	\$ 126.00	\$ 495,054.00	\$ 882.00
42	HC 536	Coloring Concrete For Median Noses (6" Thick)	SY	\$ 96.00	\$ 192.00	\$ 1,344.00	\$ 250.00	\$ 500.00	\$ 3,500.00	\$ 152.00	\$ 304.00	\$ 2,128.00
FORT BEND COUNTY TOTAL					FORT BEND COUNTY TOTAL	\$ 2,601,566.02	FORT BEND COUNTY TOTAL	\$ 3,236,726.00	FORT BEND COUNTY TOTAL	\$ 3,462,988.30		
HARRIS COUNTY TOTAL					HARRIS COUNTY TOTAL	\$ 253,631.16	HARRIS COUNTY TOTAL	\$ 293,972.50	HARRIS COUNTY TOTAL	\$ 365,850.00		
SUBTOTAL PAVEMENT ITEMS					SUBTOTAL PAVEMENT ITEMS	\$ 2,855,197.18	SUBTOTAL PAVEMENT ITEMS	\$ 3,530,698.50	SUBTOTAL PAVEMENT ITEMS	\$ 3,828,838.30		

C. BRIDGE ITEMS

Item No.	Spec No.	Item Description	Unit Measure	Unit Price (this column controls)	Fort Bend County Total in Figures	Harris County Total in Figures	Unit Price (this column controls)	Fort Bend County Total in Figures	Harris County Total in Figures	Unit Price (this column controls)	Fort Bend County Total in Figures	Harris County Total in Figures
43	TxDOT 360 422	5" Thick Reinforced Concrete Slab	SY	\$ 294.00	\$ 224,322.00	\$ -	\$ 325.00	\$ 247,975.00	\$ -	\$ 405.00	\$ 309,015.00	\$ -
44	TxDOT 420 432	Type RR8 Concrete Riprap Slope Paving	CY	\$ 882.00	\$ 228,438.00	\$ -	\$ 575.00	\$ 148,925.00	\$ -	\$ 733.00	\$ 189,847.00	\$ -
45	TxDOT 420 422	10" Thick Bridge Approach Slab	CY	\$ 1,314.60	\$ 89,392.80	\$ -	\$ 1,100.00	\$ 74,800.00	\$ -	\$ 666.00	\$ 45,288.00	\$ -
46	TxDOT 536	Bridge Median (3 Feet Wide)	SF	\$ 23.63	\$ 20,274.54	\$ -	\$ 35.00	\$ 30,030.00	\$ -	\$ 23.00	\$ 19,734.00	\$ -
47	TxDOT 531	6" Thick Reinforced Concrete Bridge Sidewalk	SF	\$ 28.35	\$ 56,756.70	\$ -	\$ 35.00	\$ 70,070.00	\$ -	\$ 14.00	\$ 28,028.00	\$ -
48	TxDOT 425	Prestressed Concrete Slab Beam (4SB15)	LF	\$ 278.25	\$ 144,690.00	\$ -	\$ 300.00	\$ 156,000.00	\$ -	\$ 350.00	\$ 182,000.00	\$ -
49	TxDOT 425	Prestressed Concrete Slab Beam (5SB15)	LF	\$ 278.25	\$ 361,725.00	\$ -	\$ 300.00	\$ 390,000.00	\$ -	\$ 350.00	\$ 455,000.00	\$ -
50	TxDOT 420	Reinforced Concrete Abutment	CY	\$ 2,249.10	\$ 112,455.00	\$ -	\$ 3,225.00	\$ 161,250.00	\$ -	\$ 2,800.00	\$ 140,000.00	\$ -
51	TxDOT 420	Reinforced Concrete Bent	CY	\$ 2,741.55	\$ 101,437.35	\$ -	\$ 3,500.00	\$ 129,500.00	\$ -	\$ 2,800.00	\$ 103,600.00	\$ -
52	TxDOT 416	Drill Shaft (18 In)	LF	\$ 396.77	\$ 38,089.92	\$ -	\$ 250.00	\$ 24,000.00	\$ -	\$ 240.00	\$ 23,040.00	\$ -
53	TxDOT 416	Drill Shaft (24 In)	LF	\$ 433.55	\$ 364,182.00	\$ -	\$ 650.00	\$ 546,000.00	\$ -	\$ 380.00	\$ 319,200.00	\$ -
54	TxDOT 420	24" Diameter Reinforced Concrete Column	CY	\$ 3,226.65	\$ 51,626.40	\$ -	\$ 4,865.00	\$ 77,840.00	\$ -	\$ 3,700.00	\$ 59,200.00	\$ -
55	HC 450	Rail (Type C223)	LF	\$ 262.50	\$ 68,250.00	\$ -	\$ 245.00	\$ 63,700.00	\$ -	\$ 300.00	\$ 78,000.00	\$ -
56	TxDOT 450	Rail (Type T223)	LF	\$ 204.75	\$ 53,235.00	\$ -	\$ 195.00	\$ 50,700.00	\$ -	\$ 245.00	\$ 63,700.00	\$ -
57	TxDOT 427	Sealed Expansion Joint (4")(SEJ-A)	LF	\$ 199.50	\$ 51,072.00	\$ -	\$ 75.00	\$ 19,200.00	\$ -	\$ 260.00	\$ 66,560.00	\$ -
58	TxDOT 423	Retaining Wall	SF	\$ 126.00	\$ 131,670.00	\$ -	\$ 100.00	\$ 104,500.00	\$ -	\$ 96.00	\$ 100,320.00	\$ -
58A	TxDOT 442	Structural Steel (Misc. Non-Bridge)	LBS	\$ 33.60	\$ 21,638.40	\$ -	\$ 25.00	\$ 16,100.00	\$ -	\$ 23.00	\$ 14,812.00	\$ -
59	HC 450	Harris County Pedestrian Rail	LF	\$ 163.07	\$ 22,992.87	\$ -	\$ 295.00	\$ 41,595.00	\$ -	\$ 160.00	\$ 22,560.00	\$ -
60	TxDOT 531	4 1/2" Thick Sidewalk Thru Slope Paving	SF	\$ 27.51	\$ 31,086.30	\$ -	\$ 15.00	\$ 16,950.00	\$ -	\$ 15.00	\$ 16,950.00	\$ -
FORT BEND COUNTY TOTAL					FORT BEND COUNTY TOTAL	\$ 2,173,334.28	FORT BEND COUNTY TOTAL	\$ 2,369,135.00	FORT BEND COUNTY TOTAL	\$ 2,236,854.00		
HARRIS COUNTY TOTAL					HARRIS COUNTY TOTAL	\$ -	HARRIS COUNTY TOTAL	\$ -	HARRIS COUNTY TOTAL	\$ -		
SUBTOTAL BRIDGE ITEMS					SUBTOTAL BRIDGE ITEMS	\$ 2,173,334.28	SUBTOTAL BRIDGE ITEMS	\$ 2,369,135.00	SUBTOTAL BRIDGE ITEMS	\$ 2,236,854.00		

D. STORM SEWER ITEMS

Item No.	Spec No.	Item Description	Unit Measure	Unit Price (this column controls)	Fort Bend County Total in Figures	Harris County Total in Figures	Unit Price (this column controls)	Fort Bend County Total in Figures	Harris County Total in Figures	Unit Price (this column controls)	Fort Bend County Total in Figures	Harris County Total in Figures					
61	HC 421	Concrete Collar (Per Details in Plans)	EA	\$ 660.00	\$ 4,620.00	\$ -	\$ 2,425.00	\$ 16,975.00	\$ -	\$ 545.00	\$ 3,815.00	\$ -					
62	HC 429	Trench Safety System (5'-10')	LF	\$ 1.20	\$ 4,756.80	\$ 484.80	\$ 2.00	\$ 7,928.00	\$ 808.00	\$ 1.00	\$ 3,964.00	\$ 404.00					
63	HC 429	Trench Safety System (10'-15')	LF	\$ 1.20	\$ 1,172.40	\$ -	\$ 2.00	\$ 1,954.00	\$ -	\$ 1.00	\$ 977.00	\$ -					
64	HC 460	Reinforced Concrete Pipe, C76, Class III, Rubber Gasket (24")	LF	\$ 179.92	\$ 566,568.08	\$ 72,687.68	\$ 275.00	\$ 865,975.00	\$ 111,100.00	\$ 148.00	\$ 466,052.00	\$ 59,792.00					
65	HC 460	Reinforced Concrete Pipe, C76, Class III, Rubber Gasket (30")	LF	\$ 210.42	\$ 34,508.88	\$ -	\$ 300.00	\$ 49,200.00	\$ -	\$ 302.00	\$ 49,528.00	\$ -					
66	HC 460	Reinforced Concrete Pipe, C76, Class III, Rubber Gasket (36")	LF	\$ 255.60	\$ 91,249.20	\$ -	\$ 350.00	\$ 124,950.00	\$ -	\$ 396.00	\$ 141,372.00	\$ -					
67	HC 460	Reinforced Concrete Pipe, C76, Class III, Rubber Gasket (42")	LF	\$ 327.14	\$ 211,659.58	\$ -	\$ 450.00	\$ 291,150.00	\$ -	\$ 470.00	\$ 304,090.00	\$ -					
68	HC 460	Reinforced Concrete Pipe, C76, Class III, Rubber Gasket (48")	LF	\$ 366.80	\$ 122,144.40	\$ -	\$ 525.00	\$ 174,825.00	\$ -	\$ 565.00	\$ 188,145.00	\$ -					
69	HC 460	Reinforced Concrete Pipe, C76, Class III, Rubber Gasket (54")	LF	\$ 490.27	\$ 299,064.70	\$ -	\$ 600.00	\$ 366,000.00	\$ -	\$ 630.00	\$ 384,300.00	\$ -					
70	HC 460	Proposed RCP Stub-in (per details in plans)	EA	\$ 900.00	\$ 1,800.00	\$ -	\$ 2,500.00	\$ 5,000.00	\$ -	\$ 1,550.00	\$ 3,100.00	\$ -					
71	HC 463	Set (Type II) (24") (RCP) (4-1) (C)	EA	\$ 1,500.00	\$ 1,500.00	\$ -	\$ 4,475.00	\$ 4,475.00	\$ -	\$ 3,170.00	\$ 3,170.00	\$ -					
72	HC 471	Precast Concrete Standard Manhole (5 ft s Depth s 10 ft)	EA	\$ 7,188.00	\$ 28,752.00	\$ 7,188.00	\$ 9,225.00	\$ 36,900.00	\$ 9,225.00	\$ 8,500.00	\$ 34,000.00	\$ 8,500.00					
73	HC 471	Precast Concrete Extra Depth Manhole (Depth>10 ft)	EA	\$ 10,494.00	\$ 20,988.00	\$ -	\$ 15,000.00	\$ 30,000.00	\$ -	\$ 10,400.00	\$ 20,800.00	\$ -					
74	HC 472	Type A Inlet	EA	\$ 5,424.00	\$ 157,296.00	\$ 10,848.00	\$ 5,825.00	\$ 168,925.00	\$ 11,650.00	\$ 3,927.00	\$ 113,883.00	\$ 7,854.00					
75	HC 472	Type C Inlet	EA	\$ 8,328.00	\$ 299,808.00	\$ 16,656.00	\$ 9,325.00	\$ 335,700.00	\$ 18,650.00	\$ 5,833.00	\$ 209,988.00	\$ 11,666.00					
76	HC 472	Type C-1 Inlet	EA	\$ 8,796.00	\$ 61,572.00	\$ 17,592.00	\$ 11,100.00	\$ 77,700.00	\$ 22,200.00	\$ 7,189.00	\$ 50,323.00	\$ 14,378.00					
77	HC 473	Adjusting Manholes and Inlets	EA	\$ 300.00	\$ 900.00	\$ 300.00	\$ 2,050.00	\$ 6,150.00	\$ 2,050.00	\$ 2,500.00	\$ 7,500.00	\$ 2,500.00					
78	HC 473	Capping Manholes	EA	\$ 540.00	\$ 1,620.00	\$ -	\$ 2,300.00	\$ 6,900.00	\$ -	\$ 1,600.00	\$ 4,800.00	\$ -					
79	HC 473	Capping Inlets	EA	\$ 660.00	\$ 1,980.00	\$ -	\$ 2,300.00	\$ 6,900.00	\$ -	\$ 1,600.00	\$ 4,800.00	\$ -					
80	HC 491	Reinforced Concrete Slope Paving (5')	SY	\$ 120.00	\$ 14,400.00	\$ 25,200.00	\$ 115.00	\$ 13,800.00	\$ 24,150.00	\$ 155.00	\$ 18,600.00	\$ 32,550.00					
81	HC DWG	Offset Drainage (All Pipes and All Sizes)	LF	\$ 60.00	\$ 10,200.00	\$ -	\$ 75.00	\$ 12,750.00	\$ -	\$ 123.00	\$ 20,910.00	\$ -					
FORT BEND COUNTY TOTAL				FORT BEND COUNTY TOTAL			\$	1,936,560.04	FORT BEND COUNTY TOTAL			\$	2,604,157.00	FORT BEND COUNTY TOTAL		\$	2,034,117.00
HARRIS COUNTY TOTAL				HARRIS COUNTY TOTAL			\$	150,956.48	HARRIS COUNTY TOTAL			\$	199,833.00	HARRIS COUNTY TOTAL		\$	137,644.00
SUBTOTAL STORM SEWER ITEMS				SUBTOTAL STORM SEWER ITEMS			\$	2,087,516.52	SUBTOTAL STORM SEWER ITEMS			\$	2,803,990.00	SUBTOTAL STORM SEWER ITEMS		\$	2,171,761.00

E. WATER LINE ITEMS

Item No.	Spec No.	Item Description	Unit Measure	Unit Price (this column controls)	Fort Bend County Total in Figures	Harris County Total in Figures	Unit Price (this column controls)	Fort Bend County Total in Figures	Harris County Total in Figures	Unit Price (this column controls)	Fort Bend County Total in Figures	Harris County Total in Figures	
		TO BE HANDLED BY FORT BEND COUNTY											
FORT BEND COUNTY TOTAL				FORT BEND COUNTY TOTAL			\$	-	FORT BEND COUNTY TOTAL			\$	-
HARRIS COUNTY TOTAL				HARRIS COUNTY TOTAL			\$	-	HARRIS COUNTY TOTAL			\$	-
SUBTOTAL WATER LINE ITEMS				SUBTOTAL WATER LINE ITEMS			\$	-	SUBTOTAL WATER LINE ITEMS			\$	-

F(a).TRAFFIC SIGNAL ITEMS OLD RICHMOND ROAD

Item No.	Spec No.	Item Description	Unit Measure	Unit Price (this column controls)	Fort Bend County Total in Figures	Harris County Total in Figures	Unit Price (this column controls)	Fort Bend County Total in Figures	Harris County Total in Figures	Unit Price (this column controls)	Fort Bend County Total in Figures	Harris County Total in Figures
82	TxDOT 416	6032	Drill Shaft (TRG SIG Pole) (36 IN)	LF	\$ 420.00	\$ 21,840.00	\$ -	\$ 350.00	\$ 18,200.00	\$ -	\$ 299.00	\$ 15,548.00
83	TxDOT	618	Conduit (PVC) (Sch 80) (2')	LF	\$ 11.40	\$ 2,679.00	\$ -	\$ 18.00	\$ 4,230.00	\$ -	\$ 13.85	\$ 3,254.75
84	TxDOT	618	Conduit (PVC) (Sch 80) (2') (Bore)	LF	\$ 25.20	\$ 1,638.00	\$ -	\$ 25.00	\$ 1,625.00	\$ -	\$ 19.80	\$ 1,287.00
85	TxDOT	618	Conduit (PVC) (Sch 80) (3')	LF	\$ 18.30	\$ 4,117.50	\$ -	\$ 20.00	\$ 4,500.00	\$ -	\$ 19.80	\$ 4,455.00
86	TxDOT	618	Conduit (PVC) (Sch 80) (3') (Bore)	LF	\$ 36.00	\$ 29,340.00	\$ -	\$ 20.00	\$ 16,300.00	\$ -	\$ 25.90	\$ 21,108.50
87	TxDOT	618	Conduit (PVC) (Sch 80) (4')	LF	\$ 26.40	\$ 4,356.00	\$ -	\$ 44.00	\$ 7,260.00	\$ -	\$ 28.00	\$ 4,620.00
88	TxDOT 618	6070	CONDT (RM) (2')	LF	\$ 46.80	\$ 3,276.00	\$ -	\$ 40.00	\$ 2,800.00	\$ -	\$ 30.00	\$ 2,100.00
89	TxDOT	620	Elec Condr (No. 4) Insulated	LF	\$ 3.54	\$ 1,699.20	\$ -	\$ 2.50	\$ 1,200.00	\$ -	\$ 2.46	\$ 1,180.80
90	TxDOT	620	Elec Condr (No. 6) Bare	LF	\$ 2.14	\$ 3,702.00	\$ -	\$ 1.70	\$ 2,941.00	\$ -	\$ 1.56	\$ 2,698.80
91	TxDOT	621	Tray Cable (4 Condr) (12 Awg)	LF	\$ 3.60	\$ 3,600.00	\$ -	\$ 2.40	\$ 2,400.00	\$ -	\$ 2.65	\$ 2,650.00
92	TxDOT	624	Ground Box Type D (162922) W/Apron	EA	\$ 1,800.00	\$ 7,200.00	\$ -	\$ 1,400.00	\$ 5,600.00	\$ -	\$ 1,054.00	\$ 4,216.00
93	TxDOT	624	Ground Box Type 2 (243636) W/Apron	EA	\$ 3,720.00	\$ 3,720.00	\$ -	\$ 5,100.00	\$ 5,100.00	\$ -	\$ 3,110.00	\$ 3,110.00
94	TxDOT 626	6187	ELC SRV TY D 120/240 070 (NS) SS (E) PS (U)	EA	\$ 8,280.00	\$ 8,280.00	\$ -	\$ 9,000.00	\$ 9,000.00	\$ -	\$ 9,396.00	\$ 9,396.00
95	TxDOT	680	Install Hwy Traf Sig (Isolated)	EA	\$ 78,000.00	\$ 78,000.00	\$ -	\$ 47,207.00	\$ 47,207.00	\$ -	\$ 49,903.00	\$ 49,903.00
96	TxDOT	682	Veh Sig Sec (12") Led (Gm Arw)	EA	\$ 342.00	\$ 684.00	\$ -	\$ 320.00	\$ 640.00	\$ -	\$ 258.00	\$ 516.00
97	TxDOT	682	Veh Sig Sec (12") Led (Grn)	EA	\$ 342.00	\$ 2,736.00	\$ -	\$ 320.00	\$ 2,560.00	\$ -	\$ 245.00	\$ 1,960.00
98	TxDOT	682	Veh Sig Sec (12") Led (Yel Arw)	EA	\$ 342.00	\$ 1,026.00	\$ -	\$ 320.00	\$ 960.00	\$ -	\$ 250.00	\$ 750.00
99	TxDOT	682	Veh Sig Sec (12") Led (Yel)	EA	\$ 342.00	\$ 2,736.00	\$ -	\$ 320.00	\$ 2,560.00	\$ -	\$ 250.00	\$ 2,000.00
100	TxDOT	682	Veh Sig Sec (12") Led (Red Arw)	EA	\$ 342.00	\$ 1,026.00	\$ -	\$ 320.00	\$ 960.00	\$ -	\$ 250.00	\$ 750.00
101	TxDOT	682	Veh Sig Sec (12") Led (Red)	EA	\$ 342.00	\$ 2,736.00	\$ -	\$ 320.00	\$ 2,560.00	\$ -	\$ 245.00	\$ 1,960.00
102	TxDOT	682	Back Plate (12") (3 Sec)	EA	\$ 144.00	\$ 1,152.00	\$ -	\$ 140.00	\$ 1,120.00	\$ -	\$ 136.00	\$ 1,088.00
103	TxDOT	682	Back Plate (12") (4 Sec)	EA	\$ 156.00	\$ 312.00	\$ -	\$ 200.00	\$ 400.00	\$ -	\$ 150.00	\$ 300.00
104	TxDOT	682	Ped Sig Sec (Led)(Countdown)	EA	\$ 852.00	\$ 6,816.00	\$ -	\$ 750.00	\$ 6,000.00	\$ -	\$ 611.00	\$ 4,888.00
105	TxDOT	684	Trf Sig Cbl (Type A)(12 Awg)(2 Condr)	LF	\$ 2.40	\$ 4,080.00	\$ -	\$ 1.70	\$ 2,890.00	\$ -	\$ 1.53	\$ 2,601.00
106	TxDOT	684	Trf Sig Cbl (Ty A)(12 Awg)(4 Condr)	LF	\$ 3.00	\$ 5,100.00	\$ -	\$ 2.10	\$ 3,570.00	\$ -	\$ 2.15	\$ 3,655.00
107	TxDOT	684	Trf Sig Cbl (Ty A)(12 Awg)(7 Condr)	LF	\$ 4.73	\$ 6,953.10	\$ -	\$ 4.20	\$ 6,174.00	\$ -	\$ 3.20	\$ 4,704.00
108	TxDOT 686	6027	Ins Trf Sig Pl Am(S)1 Arm(24")Lum	EA	\$ 15,474.00	\$ 15,474.00	\$ -	\$ 13,500.00	\$ 13,500.00	\$ -	\$ 11,734.00	\$ 11,734.00
109	TxDOT 686	6031	Ins Trf Sig Pl Am(S)1 Arm(28")Lum	EA	\$ 16,620.00	\$ 16,620.00	\$ -	\$ 17,100.00	\$ 17,100.00	\$ -	\$ 12,020.00	\$ 12,020.00
110	TxDOT 686	6035	Ins Trf Sig Pl Am(S)1 Arm(32")Lum	EA	\$ 17,634.00	\$ 17,634.00	\$ -	\$ 14,400.00	\$ 14,400.00	\$ -	\$ 12,632.00	\$ 12,632.00
111	TxDOT 686	6039	Ins Trf Sig Pl Am(S)1 Arm(36")Lum	EA	\$ 18,000.00	\$ 18,000.00	\$ -	\$ 15,500.00	\$ 15,500.00	\$ -	\$ 13,363.00	\$ 13,363.00
112	TxDOT	687	Ped Pole Assembly	EA	\$ 3,420.00	\$ 20,520.00	\$ -	\$ 2,400.00	\$ 14,400.00	\$ -	\$ 3,509.00	\$ 21,054.00
113	TxDOT	688	Ped Detect Push Button (Aps)	EA	\$ 918.00	\$ 7,344.00	\$ -	\$ 750.00	\$ 6,000.00	\$ -	\$ 731.00	\$ 5,848.00
114	TxDOT	688	Ped Detector Controller Unit	EA	\$ 4,343.04	\$ 4,343.04	\$ -	\$ 3,600.00	\$ 3,600.00	\$ -	\$ 3,530.00	\$ 3,530.00
115	TxDOT 6068	6001	BBU SYSTEM (EXTERNAL BATT CABINET)	EA	\$ 10,200.00	\$ 10,200.00	\$ -	\$ 8,200.00	\$ 8,200.00	\$ -	\$ 10,554.00	\$ 10,554.00
116	TxDOT 6777	2001	LED RDWY LUMINAIRE (.25KW EQ) (DW-HOU)	EA	\$ 540.00	\$ 2,160.00	\$ -	\$ 550.00	\$ 2,200.00	\$ -	\$ 590.00	\$ 2,360.00
FORT BEND COUNTY TOTAL					\$ 321,100.04	\$ -		\$ 253,657.00	\$ -		\$ 243,794.85	\$ -
HARRIS COUNTY TOTAL					\$ -	\$ -		\$ -	\$ -		\$ -	\$ -
SUBTOTAL TRAFFIC SIGNAL ITEMS					\$ 321,100.04	\$ -		\$ 253,657.00	\$ -		\$ 243,794.85	\$ -

F(b).TRAFFIC SIGNAL ITEMS WEST BELLFORT

Item No.	Spec No.	Item Description	Unit Measure	Unit Price (this column controls)	Fort Bend County Total in Figures	Harris County Total in Figures	Unit Price (this column controls)	Fort Bend County Total in Figures	Harris County Total in Figures	Unit Price (this column controls)	Fort Bend County Total in Figures	Harris County Total in Figures	
117	HC	104	Removing Old Concrete	SY	\$ 18.00	\$ 684.00	\$ -	\$ 5.00	\$ 190.00	\$ 40.00	\$ 1,520.00	\$ -	
118	HC	162	Sodding for Erosion Control (Various Widths)	SY	\$ 7.80	\$ 1,950.00	\$ -	\$ 6.50	\$ 1,625.00	\$ 6.30	\$ 1,575.00	\$ -	
119	HC	530	Furnish and Install 4'-1/2" Reinforced Concrete Base	SY	\$ 90.00	\$ 4,950.00	\$ -	\$ 350.00	\$ 19,250.00	\$ 139.00	\$ 7,645.00	\$ -	
120	HC	530	Furnish and Install Type Seven (7) Reinforced Concrete Base	EA	\$ 1,500.00	\$ 1,500.00	\$ -	\$ 2,840.00	\$ 2,840.00	\$ 2,300.00	\$ 2,300.00	\$ -	
121	HC	530	Furnish and Install 4'-1/2" Reinforced Concrete Sidewalk	SY	\$ 60.00	\$ 1,200.00	\$ -	\$ 175.00	\$ 3,500.00	\$ 68.00	\$ 1,360.00	\$ -	
122	HC	530	Furnish and Install 6" Reinforced Concrete Curb	LF	\$ 5.40	\$ 216.00	\$ -	\$ 25.00	\$ 1,000.00	\$ 33.00	\$ 1,320.00	\$ -	
123	HC	530	Furnish and Install 10" Reinforced Concrete Curb	LF	\$ 12.00	\$ 1,080.00	\$ -	\$ 35.00	\$ 3,150.00	\$ 47.00	\$ 4,230.00	\$ -	
124	HC	SS901	Detectable Warning 2' Wide (Red Brick Truncated Dome)	LF	\$ 60.00	\$ 900.00	\$ -	\$ 10.00	\$ 150.00	\$ 105.00	\$ 1,575.00	\$ -	
125	TxDOT	618	Conduit (PVC) (Sch 80) (2')	LF	\$ 11.40	\$ 1,539.00	\$ -	\$ 20.00	\$ 2,700.00	\$ 13.95	\$ 1,883.25	\$ -	
126	TxDOT	618	Conduit (PVC) (Sch 80) (2') (Bore)	LF	\$ 27.60	\$ 6,072.00	\$ -	\$ 25.00	\$ 5,500.00	\$ 21.11	\$ 4,644.20	\$ -	
127	TxDOT	618	Conduit (PVC) (Sch 80) (3')	LF	\$ 18.30	\$ 183.00	\$ -	\$ 30.00	\$ 300.00	\$ 22.46	\$ 224.60	\$ -	
128	TxDOT	620	Elec Condr (No. 6) Bare	LF	\$ 2.14	\$ 781.10	\$ -	\$ 2.00	\$ 730.00	\$ 1.56	\$ 569.40	\$ -	
129	TxDOT	624	Ground Box Type D (162922) W/Apron	EA	\$ 1,620.00	\$ 3,240.00	\$ -	\$ 1,450.00	\$ 2,900.00	\$ 1,054.00	\$ 2,108.00	\$ -	
130	TxDOT	682	Ped Sig Sec (Led)(Countdown)	EA	\$ 852.00	\$ 3,408.00	\$ -	\$ 750.00	\$ 3,000.00	\$ 611.00	\$ 2,444.00	\$ -	
131	TxDOT	684	Trf Sig Cbl (Type A)(12 Awg)(2 Condr)	LF	\$ 2.40	\$ 900.00	\$ -	\$ 1.50	\$ 562.50	\$ 1.66	\$ 622.50	\$ -	
132	TxDOT	684	Trf Sig Cbl (Ty A)(12 Awg)(4 Condr)	LF	\$ 3.00	\$ 1,125.00	\$ -	\$ 1.90	\$ 712.50	\$ 2.15	\$ 806.25	\$ -	
133	TxDOT	687	Ped Pole Assembly	EA	\$ 3,420.00	\$ 10,260.00	\$ -	\$ 2,500.00	\$ 7,500.00	\$ 3,227.00	\$ 9,681.00	\$ -	
134	TxDOT	688	Ped Detect Push Button (Aps)	EA	\$ 2,040.00	\$ 8,160.00	\$ -	\$ 1,600.00	\$ 6,400.00	\$ 732.00	\$ 2,928.00	\$ -	
FORT BEND COUNTY TOTAL					FORT BEND COUNTY TOTAL			FORT BEND COUNTY TOTAL			FORT BEND COUNTY TOTAL		
HARRIS COUNTY TOTAL					HARRIS COUNTY TOTAL			HARRIS COUNTY TOTAL			HARRIS COUNTY TOTAL		
SUBTOTAL TRAFFIC SIGNAL ITEMS					SUBTOTAL TRAFFIC SIGNAL ITEMS			SUBTOTAL TRAFFIC SIGNAL ITEMS			SUBTOTAL TRAFFIC SIGNAL ITEMS		

G. SIGNING AND STRIPING ITEMS

Item No.	Spec No.	Item Description	Unit Measure	Unit Price (this column controls)	Fort Bend County Total in Figures	Harris County Total in Figures	Unit Price (this column controls)	Fort Bend County Total in Figures	Harris County Total in Figures	Unit Price (this column controls)	Fort Bend County Total in Figures	Harris County Total in Figures	
135	HC	624	Aluminum Signs (Ground Mounted) - Furnish & Install	EA	\$ 858.00	\$ 19,734.00	\$ 3,432.00	\$ 750.00	\$ 17,250.00	\$ 3,000.00	\$ 475.66	\$ 10,940.18	
136	HC	660	Painted Curb (Yellow)	LF	\$ 2.16	\$ 131.76	\$ 399.60	\$ 2.67	\$ 162.87	\$ 493.95	\$ 1.65	\$ 100.65	
137	HC	660	ReflectORIZED Pavement Markings Type I (Thermoplastic) 4" White/Dashed - Furnish & Annotate	LF	\$ 0.82	\$ 485.44	\$ 165.64	\$ 0.60	\$ 355.20	\$ 121.20	\$ 592.00	\$ 202.00	
138	HC	660	ReflectORIZED Pavement Markings Type I (Thermoplastic) 4" Yellow/Dashed - Furnish & Annotate	LF	\$ 0.84	\$ 649.32	\$ -	\$ 0.60	\$ 463.80	\$ -	\$ 1.00	\$ 773.00	
139	HC	660	ReflectORIZED Pavement Markings Type I (Thermoplastic) 4" White/Solid - Furnish & Annotate	LF	\$ 0.72	\$ 4,903.20	\$ 25.92	\$ 0.60	\$ 4,086.00	\$ 21.60	\$ 0.90	\$ 6,129.00	
140	HC	660	ReflectORIZED Pavement Markings Type I (Thermoplastic) 4" White/Dot - Furnish & Annotate	LF	\$ 2.64	\$ 44.88	\$ -	\$ 2.10	\$ 35.70	\$ -	\$ 2.50	\$ 42.50	
141	HC	660	ReflectORIZED Pavement Markings Type I (Thermoplastic) 4" White/Solid - Furnish & Annotate	LF	\$ 2.40	\$ 2,258.40	\$ 218.40	\$ 1.25	\$ 1,176.25	\$ 113.75	\$ 2.00	\$ 1,882.00	
142	HC	660	ReflectORIZED Pavement Markings Type I (Thermoplastic) 24" White/Solid - Furnish & Annotate	LF	\$ 8.46	\$ 8,883.00	\$ 905.22	\$ 7.12	\$ 7,476.00	\$ 761.84	\$ 8.00	\$ 8,400.00	
143	HC	660	ReflectORIZED Pavement Markings Type I 24" Yellow/Solid - Furnish & Annotate	LF	\$ 8.52	\$ 2,803.08	\$ -	\$ 7.12	\$ 2,342.48	\$ -	\$ 8.00	\$ 2,632.00	
144	HC	660	ReflectORIZED Pavement Markings Type I (Thermoplastic) 4" White/Solid - Furnish & Annotate	EA	\$ 198.00	\$ 2,178.00	\$ 198.00	\$ 208.00	\$ 2,288.00	\$ 208.00	\$ 265.00	\$ 2,915.00	
145	HC	660	ReflectORIZED Pavement Markings Type I (Thermoplastic) 6" White/Solid - Furnish & Annotate	EA	\$ 198.00	\$ 594.00	\$ -	\$ 208.00	\$ 624.00	\$ -	\$ 265.00	\$ 795.00	
146	HC	660	ReflectORIZED Pavement Markings Type I (Thermoplastic) 6" White/Solid - Furnish & Annotate	EA	\$ 246.00	\$ 2,460.00	\$ -	\$ 230.00	\$ 2,300.00	\$ -	\$ 298.00	\$ 2,980.00	
147	HC	663	ReflectORIZED Pavement Markers Type V-A-A Yellow - Furnish & Install	EA	\$ 5.76	\$ 3,035.52	\$ 23.04	\$ 6.50	\$ 3,425.50	\$ 26.00	\$ 6.00	\$ 3,162.00	
148	HC	663	ReflectORIZED Pavement Marking Type I-C (4")	EA	\$ 5.40	\$ 1,166.40	\$ 97.20	\$ 6.50	\$ 1,404.00	\$ 117.00	\$ 6.00	\$ 1,296.00	
149	HC	664	ReflectORIZED Pavement Marking Type II-C-R (4")	EA	\$ 5.76	\$ 276.48	\$ 86.40	\$ 6.50	\$ 312.00	\$ 97.50	\$ 6.00	\$ 288.00	
150	HC	663	4" Square 4-way Blue ReflectORIZED Raised Traffic Markers (Type III) - Furnish & Install	EA	\$ 15.00	\$ 165.00	\$ 15.00	\$ 10.00	\$ 110.00	\$ 10.00	\$ 15.00	\$ 165.00	
FORT BEND COUNTY TOTAL					FORT BEND COUNTY TOTAL			FORT BEND COUNTY TOTAL			FORT BEND COUNTY TOTAL		
HARRIS COUNTY TOTAL					HARRIS COUNTY TOTAL			HARRIS COUNTY TOTAL			HARRIS COUNTY TOTAL		
SUBTOTAL SIGNING AND STRIPING ITEMS					SUBTOTAL SIGNING AND STRIPING ITEMS			SUBTOTAL SIGNING AND STRIPING ITEMS			SUBTOTAL SIGNING AND STRIPING ITEMS		



COUNTY PURCHASING AGENT
Fort Bend County, Texas

Vendor Information

Jaime Kovar
Purchasing Agent

Office (281) 341-8640

Legal Company Name (top line of W9)	Allgood Construction Co., Inc		
Business Name (if different from legal name)			
Type of Business	<input checked="" type="checkbox"/> Corporation/LLC Sole Proprietor/Individual	Partnership Tax Exempt	Age in Business? 38
Federal ID # or S.S. #	76-0135291	SAM.gov Unique Entity ID #	
SAM.gov CAGE / NCAGE			
Publicly Traded Business	<input checked="" type="checkbox"/> No ___ Yes Ticker Symbol ___		
Remittance Address	1702 Settegast Ranch rd		
City/State/Zip	Richmond, TX 77406		
Physical Address	1702 Settegast Ranch rd		
City/State/Zip	Richmond, TX 77406		
Phone Number	281-499-9621		
E-mail	bidding@allgoodconstruction.com		
Contact Person			
Check all that apply to the company listed above and provide certification number.	DBE-Disadvantaged Business Enterprise ___	Certification # _____	Cert Date _____
	SBE-Small Business Enterprise		
	HUB-Texas Historically Underutilized Business ___	Certification # _____	
	WBE-Women's Business Enterprise ___	Certification # _____	
Company's gross annual receipts	<\$500,000 ___	\$500,000-\$4,999,999 ___	
	\$5,000,000-\$16,999,999 ___	\$17,000,000-\$22,399,999 ___	>\$22,400,000 <input checked="" type="checkbox"/>
NAICs codes (Please enter all that apply)			
Signature of Authorized Representative			
Printed Name	Sterling Moore		
Title	President		
Date	March 5th, 2024		

THIS FORM MUST BE SUBMITTED WITH THE SOLICITATION RESPONSE

**Contract Sheet
Bid 24-017**

**THE STATE OF TEXAS
COUNTY OF FORT BEND**

This memorandum of agreement made and entered into on the 14 day of May, 2024,
by and between Fort Bend County in the State of Texas (hereinafter designated County), acting herein by
County Judge KP George, by virtue of an order of Fort Bend County Commissioners Court, and
Allgood Construction, Co., Inc. (hereinafter designated Contractor).

(company name)

WITNESSETH:

The Contractor and the County agree that the bid and specifications for the **Belknap Road Pavement and Drainage Improvements for Fort Bend County Mobility Bond Project No. 17211** which are hereto attached and made a part hereof, together with this instrument and the bond (when required) shall constitute the full agreement and contract between parties and for furnishing the items set out and described; the County agrees to pay the prices stipulated in the accepted bid.

It is further agreed that this contract shall not become binding or effective until signed by the parties hereto and a purchase order authorizing the items desired has been issued.

Executed at Richmond, Texas this 14 day of May 2024.

Fort Bend County, Texas

By: KP George
County Judge, KP George

By: [Signature]
Signature of Contractor

By: Sterling Moore
Printed Name and Title



COUNTY PURCHASING AGENT
Fort Bend County, Texas

Jaime Kovar
County Purchasing Agent

(281) 341-8640
Fax (281) 341-8645

February 29, 2024

TO: All Prospective Bidders

RE: Addendum No. 1 – Fort Bend County BID 24-017 – Belknap Road Pavement and Drainage Improvements for Fort Bend County Mobility Bond Project No. 17211

Addendum 1:

Attached is addendum 1. Vendors are to utilize Addendum 1 document while preparing their solicitation response. Changes include bid due date extension to March 12, 2024.

Immediately upon your receipt of this addendum, please fill out the following information and email this page to Brooke Lindemann at brooke.lindemann@fortbendcountytexas.gov

Allgood Construction Co, Inc.
Company Name

[Signature] 3/1/24
Signature of person receiving addendum Date

If you have any questions, please contact this office.

Sincerely,

[Signature: Brooke Lindemann]
Brooke Lindemann
Senior Buyer

COUNTY PURCHASING AGENT

Fort Bend County, Texas



Jaime Kovar
County Purchasing Agent

(281) 341-8640
Fax (281) 341-8645

March 1, 2024

TO: All Prospective Bidders

RE: Addendum No. 2 – Fort Bend County BID 24-017 – Belknap Road Pavement and Drainage Improvements for Fort Bend County Mobility Bond Project No. 17211

Addendum 2:

Attached is addendum 2. Vendors are to utilize Addendum 2 document while preparing their solicitation response. Changes include revised drawing sheets, bid pricing form, and Q&A# 1 provided by engineer.

Immediately upon your receipt of this addendum, please fill out the following information and email this page to Brooke Lindemann at brooke.lindemann@fortbendcountytx.gov

Allgood Construction Co, Inc.
Company Name

Linnette Cole 3/1/24
Signature of person receiving addendum Date

If you have any questions, please contact this office.

Sincerely,

Brooke Lindemann
Senior Buyer

Request for Taxpayer Identification Number and Certification

**Give Form to the
 requester. Do not
 send to the IRS.**

1 Name (as shown on your income tax return). Name is required on this line; do not leave this line blank.
Allgood Construction Co., Inc

2 Business name/disregarded entity name, if different from above

3 Check appropriate box for federal tax classification; check only **one** of the following seven boxes:
 Individual/sole proprietor or single-member LLC
 C Corporation
 S Corporation
 Partnership
 Trust/estate
 Limited liability company. Enter the tax classification (C=C corporation, S=S corporation, P=partnership) ▶ _____
Note. For a single-member LLC that is disregarded, do not check LLC; check the appropriate box in the line above for the tax classification of the single-member owner.
 Other (see instructions) ▶ _____

4 Exemptions (codes apply only to certain entities, not individuals; see instructions on page 3):
 Exempt payee code (if any): _____
 Exemption from FATCA reporting code (if any): _____
(Applies to accounts maintained outside the U.S.)

5 Address (number, street, and apt. or suite no.):
1702 Settegast Ranch rd

6 City, state, and ZIP code:
Ranch rd, Richmond TX 77406

7 List account number(s) here (optional):

Requester's name and address (optional)

Part I Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid backup withholding. For individuals, this is generally your social security number (SSN). However, for a resident alien, sole proprietor, or disregarded entity, see the Part I instructions on page 3. For other entities, it is your employer identification number (EIN). If you do not have a number, see *How to get a TIN* on page 3.

Note. If the account is in more than one name, see the instructions for line 1 and the chart on page 4 for guidelines on whose number to enter.


Social security number										
OR										
Employer identification number										
7	6		-	0	1	3	5	2	9	1

Part II Certification

Under penalties of perjury, I certify that:

- The number shown on this form is my correct taxpayer identification number (or I am waiting for a number to be issued to me); and
- I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the Internal Revenue Service (IRS) that I am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that I am no longer subject to backup withholding; and
- I am a U.S. citizen or other U.S. person (defined below); and
- The FATCA code(s) entered on this form (if any) indicating that I am exempt from FATCA reporting is correct.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and generally, payments other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the instructions on page 3.

Sign Here Signature of U.S. person ▶  Date ▶ **3/5/24**

General Instructions

Section references are to the Internal Revenue Code unless otherwise noted.

Future developments. Information about developments affecting Form W-9 (such as legislation enacted after we release it) is at www.irs.gov/fw9.

Purpose of Form

An individual or entity (Form W-9 requester) who is required to file an information return with the IRS must obtain your correct taxpayer identification number (TIN) which may be your social security number (SSN), individual taxpayer identification number (ITIN), adoption taxpayer identification number (ATIN), or employer identification number (EIN), to report on an information return the amount paid to you, or other amount reportable on an information return. Examples of information returns include, but are not limited to, the following:

- Form 1099-INT (interest earned or paid)
- Form 1099-DIV (dividends, including those from stocks or mutual funds)
- Form 1099-MISC (various types of income, prizes, awards, or gross proceeds)
- Form 1099-B (stock or mutual fund sales and certain other transactions by brokers)
- Form 1099-S (proceeds from real estate transactions)
- Form 1099-K (merchant card and third party network transactions)
- Form 1098 (home mortgage interest), 1098-E (student loan interest), 1098-T (tuition)
- Form 1098-C (canceled debt)
- Form 1099-A (acquisition or abandonment of secured property)

Use Form W-9 only if you are a U.S. person (including a resident alien), to provide your correct TIN.

If you do not return Form W-9 to the requester with a TIN, you might be subject to backup withholding. See What is backup withholding? on page 2.

By signing the filled-out form, you:

1. Certify that the TIN you are giving is correct (or you are waiting for a number to be issued).
2. Certify that you are not subject to backup withholding, or
3. Claim exemption from backup withholding if you are a U.S. exempt payee. If applicable, you are also certifying that as a U.S. person, your allocable share of any partnership income from a U.S. trade or business is not subject to the withholding tax on foreign partners' share of effectively connected income, and
4. Certify that FATCA code(s) entered on this form (if any) indicating that you are exempt from the FATCA reporting, is correct. See *What is FATCA reporting?* on page 2 for further information.

Mandatory Form



Contractor Acknowledgement of Storm Water Management Program

I hereby acknowledge that I am aware of the stormwater management program and standard operating procedures developed by Fort Bend County in compliance with the TPDES General Permit No. TXR040000. I agree to comply with all applicable best management practices and standard operating procedures while conducting my services for Fort Bend County. I agree to conduct all services in a manner that does not introduce illicit discharges of pollutants to streets, stormwater inlets, drainage ditches or any portion of the drainage system. The following materials and/or pollutant sources must not be discharged to the drainage system as a result of any services provided:

1. Grass clippings, leaves, mulch, rocks, sand, dirt or other waste materials resulting from landscaping activities, (except those materials resulting from ditch mowing or maintenance activities)
2. Herbicides, pesticides and/or fertilizers, (except those intended for aquatic use)
3. Detergents, fuels, solvents, oils and/or lubricants, other equipment and/or vehicle fluids,
4. Other hazardous materials including paints, thinners, chemicals or related waste materials,
5. Uncontrolled dewatering discharges, equipment and/or vehicle wash waters,
6. Sanitary waste, trash, debris, or other waste products
7. Wastewater from wet saw machinery,
8. Other pollutants that degrade water quality or pose a threat to human health or the environment.

Furthermore, I agree to notify Fort Bend County immediately of any issue caused by or identified by:

Allgood Construction Co., Inc

.....
(Company/Contractor)

that is believed to be an immediate threat to human health or the environment.

.....
Contractor Signature

March 5th, 2024

.....
Date

Sterling Moore

.....
Printed Name

President

.....
Title



Projects Completed

Project Name	Contract Amount	Date Completed	Client	Contact Company	Contact Name	Contact Phone Number
Benton Road	\$ 6,631,825	12/31/2023	Fort Bend County	Lonestar Program Controls Group	Ryan Holritz	(763) 245-6409
Beechnut Road to FM 1454	\$ 4,083,653	12/31/2022	Fort Bend County	AIG Tech	Bob Baker	(281) 682-7115
Texas Heritage Parkway Section 3C	\$ 5,608,187	3/31/2022	Texas Heritage LP	Brown & Gay Engineers, Inc.	Cary Gehbauer	(713) 488-8154
Texas Heritage Parkway Section 1	\$ 13,467,039	8/30/2021	Texas Heritage LP	Brown & Gay Engineers, Inc.	Jim Hunt	(713) 488-8326



Projects Completed

Project Name	Contract Amount	Date Completed	Client	Contact Company	Contact Name	Contact Phone Number
Benton Road	\$ 6,631,825	12/31/2023	Fort Bend County	Lonestar Program Controls Group	Ryan Holritz	(763) 245-6409
Beechnut Road to FM 1464	\$ 4,083,653	12/31/2022	Fort Bend County	AIG Tech	Bob Baker	(281) 682-7116
Texas Heritage Parkway Section 3C	\$ 5,608,187	3/31/2022	Texas Heritage LP	Brown & Gay Engineers, Inc.	Gary Gehbauer	(713) 488-8164
Texas Heritage Parkway Section 1	\$ 13,467,039	8/30/2021	Texas Heritage LP	Brown & Gay Engineers, Inc.	Jim Hunt	(713) 488-8328

A. SITE PREPARATION AND EXCAVATION ITEMS

Item No.	Spec No.	Item Description	Unit Measure	Unit Price	Fort Bend County Unit Quantity	Total In Figures	Harris County Unit Quantity	Total In Figures
1	TxDOT 100	Preparing Right-Of-Way	STA	\$6,472.28	44	\$284,779.44	3.00	\$19,416.78
2	TxDOT 110	Excavation (Channel)	CY	\$30.00	575	\$17,250.00	-	\$0.00
3	HC 102	Clearing And Grubbing	AC	\$9,000.00	1	\$9,000.00	-	\$0.00
4	HC 104	Remove Old Concrete(Pavement)	SY	\$14.40	2,653	\$38,203.20	937.00	\$13,492.80
5	HC 104	Remove Old Concrete(Curb)	LF	\$6.00	437	\$2,622.00	274.00	\$1,644.00
6	HC 104	Remove Old Concrete(Slope Paving)	SY	\$14.40	624	\$8,985.60	-	\$0.00
7	HC 104	Removing Old Concrete (Sidewalk)	SY	\$14.40	19	\$273.60	-	\$0.00
8	HC 110	Roadway Excavation including 3" Topsoil	CY	\$13.55	15,830	\$228,046.50	850.01	\$11,529.83
9		OMITTED				\$0.00		\$0.00
10	HC 455	Remove Existing 18" RCP	LF	\$12.00	199	\$2,388.00	-	\$0.00
11	HC 455	Remove Existing 24" RCP	LF	\$18.00	496	\$8,928.00	315.00	\$5,670.00
12	HC 455	Remove Existing 30" RCP	LF	\$24.00	183	\$4,392.00	-	\$0.00
13	HC 455	Remove Existing 36" RCP	LF	\$24.00	83	\$1,992.00	-	\$0.00
14	HC 455	Remove Existing 48" RCP	LF	\$30.00	48	\$1,440.00	-	\$0.00
15	HC 495	Removing Old Structures - Flex Beam Guard Rail	LF	\$12.00	203	\$2,436.00	-	\$0.00
16	HC 495	Remove Old Structure (Pipes)	LF	\$18.00	342	\$6,156.00	-	\$0.00
17	HC 495	Removing Old Structures - Inlets (All Depths)	EA	\$640.00	2	\$1,280.00	5.00	\$3,200.00
18	HC 495	Remove Old Structures - Safety End Treatments	EA	\$640.00	8	\$4,320.00	-	\$0.00
18A	HC 495	Remove Old Structures - Concrete Under	LA	\$60,000.00	1	\$60,000.00	-	\$0.00
19	HC 500	Remove & Relocate Mail Box	EA	\$180.00	12	\$2,160.00	-	\$0.00
20	HC 500	Remove & Relocate Signs	EA	\$180.00	6	\$1,080.00	4.00	\$720.00
21	HC 500	Remove Existing (Roadway Sign)	LA	\$120.00	10	\$1,200.00	1.00	\$120.00
22	HC 540	Remove And Dispose Of Existing Asphaltic Surface And Base Material (All Depths)	SY	\$4.20	14,767	\$62,147.40	1,119.00	\$4,699.80
23	HC 550	Remove and Salvage Fence (All Types)	LF	\$6.00	790	\$4,740.00	-	\$0.00
24	HC 574	Removing Pavement Markings (Any Button)	EA	\$1.20	-	\$0.00	336.00	\$403.20
25	HC 574	Removal of All Striping and Pavement Markings	SF	\$1.20	-	\$0.00	6,446.00	\$7,735.20
26	HC 581	Vicon Recording Construction	LS	\$900.00	1	\$900.00	-	\$0.00
FORT BEND COUNTY TOTAL								\$764,519.74
HARRIS COUNTY TOTAL								\$58,131.61
SUBTOTAL SITE PREPARATION AND EXCAVATION								\$822,651.351

B. PAVEMENT ITEMS

Item No.	Spec No.	Item Description	Unit Measure	Unit Price	Fort Bend County Unit Quantity	Total in Figures	Harris County Unit Quantity	Total in Figures
27	HC 220	Line Treatment (8" Depth)	SY	\$3.90	21,950	\$85,605.00	1,365	\$7,563.50
28	HC 221	Hydrated Lime (Slurry) or Commercial Lime Slurry	TON	\$356.00	435	\$152,280.00	39	\$15,444.00
29	HC 360	Concrete Pavement (8")	SY	\$69.22	16,589	\$1,291,653.98	-	\$0.00
30	HC 360	Concrete Pavement (10")	SY	\$86.52	1,492	\$126,087.64	1,773	\$153,396.88
31	HC 360	CONC PAVMT (CONT REINF)(FAST TRK)(13")	SY	\$160.00	466.30	\$70,608.00	346	\$51,900.00
32	HC 435	Cement Stabilized Sand (5" Thick)	SY	\$16.60	3,528	\$51,292.40	7	\$108.20
33	HC 516	Flex Beam Guardrail (12 Gauge) including Mowing Strip	LF	\$65.20	350	\$26,020.00	-	\$0.00
34	HC 516	Single Guardrail Terminal, 12 Gauge (ET-2000 Plus or SIKT 350) with Mowing Strip	EA	\$8,194.00	4	\$32,736.00	-	\$0.00
35	HC 516	Metal Beam Guard Fence Trans (TL2)	EA	\$1,140.00	9	\$9,120.00	-	\$0.00
36	HC 516	Flex Beam Guardrail Enddown Section (12 Gauge)	EA	\$2,124.00	4	\$8,496.00	-	\$0.00
37	HC 530	Reinforced Concrete Sidewalk (4-1/2")	SY	\$90.00	3,020.4	\$301,224.00	190	\$11,790.00
38	HC 530	Reinforced Concrete Curb - Mountable	LF	\$5.10	80	\$408.00	-	\$0.00
39	HC 530	Reinforced Concrete Curb - 8"	LF	\$5.10	8,758	\$44,665.80	1,055	\$5,380.50
40	HC 530	ADA Ramp - Type 7	LA	\$1,500.00	12	\$18,000.00	4	\$6,000.00
41	HC 530	Reinforced Concrete Driveway (8")	SY	\$90.00	3,829	\$358,610.00	7	\$630.00
42	HC 530	Coloring Concrete For Median Noises (6" Thick)	SY	\$96.00	2	\$192.00	14	\$1,344.00
FORT BEND COUNTY TOTAL								\$2,601,566.02
HARRIS COUNTY TOTAL								\$253,631.18
SUBTOTAL PAVEMENT ITEMS								\$2,855,197.18

C. BRIDGE ITEMS

Item No.	Spec No.	Item Description	Unit Measure	Unit Price	Fort Bend County Unit Quantity	Total in Figures	Harris County Unit Quantity	Total in Figures
43	TxDOT 360 TxDOT 422	6" Thick Reinforced Concrete Slab	SY	\$294.00	763	\$224,322.00	-	\$0.00
44	TxDOT 429 TxDOT 452	Type RRB Concrete Riprap Slope Paving	CY	\$802.00	259	\$220,438.00	-	\$0.00
45	TxDOT 420 TxDOT 422	10" Thick Bridge Approach Slab	CY	\$1,314.60	69	\$99,392.80	-	\$0.00
46	TxDOT 535	Bridge Median (3 Feet Wide)	SF	\$23.63	858	\$20,274.54	-	\$0.00
47	TxDOT 531	6" Thick Reinforced Concrete Bridge Sidewalk	SF	\$20.35	2,002	\$96,766.70	-	\$0.00
48	TxDOT 425	Prestressed Concrete Slab Beam (4SB:5)	LF	\$ 270.25	520	\$144,690.00	-	\$0.00
49	TxDOT 425	Prestressed Concrete Slab Beam (6SB:5)	LF	\$ 278.25	1,300	\$361,725.00	-	\$0.00
50	TxDOT 470	Reinforced Concrete Abutment	CY	\$2,246.10	50	\$112,456.00	-	\$0.00
51	TxDOT 420	Reinforced Concrete Bent	CY	\$2,711.55	37	\$101,437.55	-	\$0.00
52	TxDOT 416	Drill Shaft (18 in)	LF	\$ 346.77	95	\$36,989.92	-	\$0.00
53	TxDOT 416	Drill Shaft (24 in)	LF	\$ 433.55	840	\$364,182.00	-	\$0.00
54	TxDOT 420	24" Diameter Reinforced Concrete Column	CY	\$3,226.65	16	\$51,626.40	-	\$0.00
55	HC 450	Rebar (Type C223)	LF	\$ 292.50	280	\$89,250.00	-	\$0.00

56	TxDOT	450	Rail (Type T223)	LF	\$204.75	260	\$53,235.00	-	\$0.00
57	TxDOT	427	Sealed Expansion Joint (4")(SEJ-A)	LF	\$199.50	250	\$51,072.00	-	\$0.00
58	TxDOT	423	Retaining Wall	SF	\$126.00	1045	\$131,670.00	-	\$0.00
58A	TxDOT	442	Structural Steel (Miscellaneous, Non-Bridge)	LBS	\$33.60	644	\$21,638.40	-	\$0.00
59	HC	450	Harris County Pedestrian Rail	LF	\$165.07	141	\$22,982.67	-	\$0.00
60	TxDOT	531	4 1/2" Thick Sidewalk Thru Slope Paving	SF	\$27.51	1,130	\$31,083.30	-	\$0.00
FORT BEND COUNTY TOTAL									\$2,173,334.28
HARRIS COUNTY TOTAL									\$0.00
SUBTOTAL BRIDGE ITEMS									\$2,173,334.28

D. STORM SEWER ITEMS

Item No.	Spec No.	Item Description	Unit Measure	Unit Price	Fort Bend County Unit Quantity	Total in Figures	Harris County Unit Quantity	Total in Figures	
61	HC	421	Concrete Culvert (Per Details in Plans)	EA	\$ 660.00	7	\$4,620.00	-	\$0.00
62	HC	429	Trench Safety System (5'-10')	LF	\$ 1.20	3,964	\$4,756.80	404	\$484.80
63	HC	429	Trench Safety System (10'-15')	LF	\$ 1.20	977	\$1,172.40	-	\$0.00
64	HC	460	Reinforced Concrete Pipe, C76, Class III, Rubber Gasket (24")	LF	\$ 179.92	3,149	\$565,538.08	404	\$72,587.68
65	HC	460	Reinforced Concrete Pipe, C76, Class III, Rubber Gasket (30")	LF	\$ 210.42	164	\$34,508.88	-	\$0.00
66	HC	460	Reinforced Concrete Pipe, C76, Class III, Rubber Gasket (36")	LF	\$ 255.60	357	\$91,249.20	-	\$0.00
67	HC	460	Reinforced Concrete Pipe, C76, Class III, Rubber Gasket (42")	LF	\$ 327.14	617	\$211,958.58	-	\$0.00
68	HC	460	Reinforced Concrete Pipe, C76, Class III, Rubber Gasket (48")	LF	\$ 366.30	333	\$122,144.40	-	\$0.00
69	HC	460	Reinforced Concrete Pipe, C76, Class III, Rubber Gasket (54")	LF	\$ 490.27	610	\$299,054.70	-	\$0.00
70	HC	460	Proposed RCP Sluiceway (per details in plans)	EA	\$900.00	2	\$1,800.00	-	\$0.00
71	HC	463	Set (Type II) (24") (RCP) (4 1') (C)	EA	\$1,500.00	1	\$1,500.00	-	\$0.00
72	HC	471	Precast Concrete Standard Manhole (5 ft < Depth < 10 ft)	EA	\$ 7,188.00	4	\$28,752.00	1	\$7,188.00
73	HC	471	Precast Concrete Extra Depth Manhole (Depth > 10 ft)	EA	\$10,494.00	2	\$20,988.00	-	\$0.00
74	HC	472	Type A Inlet	EA	\$ 5,424.00	29	\$157,296.00	2	\$10,848.00
75	HC	472	Type C Inlet	EA	\$ 9,328.00	36	\$299,808.00	2	\$18,656.00
76	HC	472	Type C-1 Inlet	EA	\$ 8,796.00	7	\$61,572.00	2	\$17,592.00
77	HC	473	Adjusting Manholes and Inlets	LA	\$ 300.00	3	\$900.00	1	\$300.00
78	HC	473	Capping Manholes	EA	\$ 640.00	3	\$1,920.00	-	\$0.00
79	HC	473	Capping Inlets	EA	\$ 660.00	3	\$1,980.00	-	\$0.00
80	HC	481	Reinforced Concrete Slope Paving (5")	SF	\$ 120.00	120	\$14,400.00	210	\$25,200.00
81	HC	DWG	Offset Drainage (All Pipes and All Sizes)	LF	\$ 60.00	170	\$10,200.00	-	\$0.00
FORT BEND COUNTY TOTAL									\$1,936,560.04
HARRIS COUNTY TOTAL									\$150,956.48
SUBTOTAL STORM SEWER ITEMS									\$2,087,516.52

E. WATER LINE ITEMS

Item No.	Spec No.	Item Description	Unit Measure	Unit Price	Fort Bend County Unit Quantity	Total in Figures	Harris County Unit Quantity	Total in Figures
		TO BE HANDLED BY FORT BEND COUNTY						
FORT BEND COUNTY TOTAL								\$0.00
HARRIS COUNTY TOTAL								\$0.00
SUBTOTAL WATER LINE ITEMS								\$0.00

F(a). TRAFFIC SIGNAL ITEMS OLD RICHMOND ROAD

Item No.	Spec No.	Item Description	Unit Measure	Unit Price	Fort Bend County Unit Quantity	Total in Figures	Harris County Unit Quantity	Total in Figures
82	TXDOT 416 6032	DRI Shaft (TRIG SIG Pole) (36 IN)	LF	\$420.00	52	\$21,840.00	-	\$0.00
83	TXDOT 816	Conduit (PVC) (Sch 80) (2")	LF	\$ 11.40	235	\$2,679.00	-	\$0.00
84	TXDOT 816	Conduit (PVC) (Sch 80) (2") (Bore)	LF	\$ 26.20	65	\$1,638.00	-	\$0.00
85	TXDOT 816	Conduit (PVC) (Sch 80) (3")	LF	\$ 18.30	225	\$4,117.50	-	\$0.00
86	TXDOT 816	Conduit (PVC) (Sch 80) (3") (Bore)	LF	\$ 36.00	615	\$22,320.00	-	\$0.00
87	TXDOT 816	Conduit (PVC) (Sch 80) (4")	LF	\$ 26.40	165	\$4,353.00	-	\$0.00
88	TXDOT 818 6070	CONDT (RM) (2")	LF	\$ 46.30	70	\$3,278.00	-	\$0.00
89	TXDOT 820	Elec Condr (No. 4) Insulated	LF	\$ 3.54	480	\$1,699.20	-	\$0.00
90	TXDOT 820	Elec Condr (No. 6) Bare	LF	\$ 2.14	1,730	\$3,702.20	-	\$0.00
91	TXDOT 821	Tray Cable (4 Cond) (12 Awg)	LF	\$ 3.90	1,000	\$3,900.00	-	\$0.00
92	TXDOT 824	Ground Box Type D (162922) W/Apron	EA	\$ 1,800.00	4	\$7,200.00	-	\$0.00
93	TXDOT 824	Ground Box Type 2 (243638) W/Apron	EA	\$ 3,726.00	1	\$3,726.00	-	\$0.00
94	TXDOT 828 6187	FLC SRV TY C-20/240-870 (NB) SS (b) PS (U)	EA	\$ 8,230.00	1	\$8,230.00	-	\$0.00
95	TXDOT 880	Install Hwy Traf Sig (Isolated)	EA	\$78,000.00	1	\$78,000.00	-	\$0.00
96	TXDOT 882	Veh Sig Sec (12") Led (Grn Aw)	EA	\$ 342.00	2	\$684.00	-	\$0.00
97	TXDOT 882	Veh Sig Sec (12") Led (Gr)	EA	\$ 342.00	8	\$2,736.00	-	\$0.00
98	TXDOT 882	Veh Sig Sec (12") Led (Yel Aw)	EA	\$ 342.00	3	\$1,026.00	-	\$0.00
99	TXDOT 882	Veh Sig Sec (12") Led (Yel)	EA	\$ 342.00	8	\$2,736.00	-	\$0.00
100	TXDOT 882	Veh Sig Sec (12") Led (Red Aw)	EA	\$ 342.00	3	\$1,026.00	-	\$0.00
101	TXDOT 882	Veh Sig Sec (12") Led (Red)	EA	\$ 342.00	6	\$2,052.00	-	\$0.00
102	TXDOT 882	Back Plate (12") (3 Sec)	EA	\$ 144.00	6	\$864.00	-	\$0.00
103	TXDOT 882	Back Plate (12") (4 Sec)	EA	\$ 156.00	2	\$312.00	-	\$0.00
104	TXDOT 882	Red Sig Sec (12") (Countdown)	EA	\$ 852.00	8	\$6,816.00	-	\$0.00
105	TXDOT 884	Trf Sig Cbl (Type A)(12 Awg)(2 Cond)	LF	\$ 2.40	1,700	\$4,080.00	-	\$0.00
106	TXDOT 884	Trf Sig Cbl (Ty A)(12 Awg)(4 Cond)	LF	\$ 3.00	1,700	\$5,100.00	-	\$0.00

107	TxDOT 684	Trf Sig Cab (Ty A)(12 Awg)(7 Condr)	LF	\$ 479	1,470	\$6,959.10	-	\$0.00
108	TxDOT 696	Ins Trf Sig Pl Arm(S)1 Arm(24")Lum	EA	\$ 15,474.00	1	\$15,474.00	-	\$0.00
109	TxDOT 696	Ins Trf Sig Pl Arm(S)1 Arm(28")Lum	EA	\$ 16,629.00	1	\$16,629.00	-	\$0.00
110	TxDOT 696	Ins Trf Sig Pl Arm(S)1 Arm(32")Lum	EA	\$ 17,834.00	1	\$17,834.00	-	\$0.00
111	TxDOT 696	Ins Trf Sig Pl Arm(S)1 Arm(36")Lum	EA	\$ 19,000.00	1	\$19,000.00	-	\$0.00
112	TxDOT 687	Pod Pole Assembly	EA	\$ 3,420.00	6	\$20,520.00	-	\$0.00
113	TxDOT 688	Pod Detect Push Button (Aps)	EA	\$ 818.00	8	\$7,344.00	-	\$0.00
114	TxDOT 688	Pod Detector Controller Unit	EA	\$ 4,343.04	1	\$4,343.04	-	\$0.00
115	TxDOT 8056	BBU SYSTEM (EXTERNAL BATTERY CABINET)	EA	\$ 10,200.00	1	\$10,200.00	-	\$0.00
116	TxDOT 8777	LED RDWY LUMINAIRE (25KW LQ) (DW-HCU)	EA	\$ 540.00	4	\$2,160.00	-	\$0.00
FORT BEND COUNTY TOTAL							\$321,100.04	
HARRIS COUNTY TOTAL							\$0.00	
SUBTOTAL TRAFFIC SIGNAL ITEMS							\$321,100.04	

F(b). TRAFFIC SIGNAL ITEMS WEST BELLFORT

Item No.	Spec No.	Item Description	Unit Measure	Unit Price	Fort Bend County Unit Quantity	Total in Figures	Harris County Unit Quantity	Total in Figures
117	HC 104	Removing Old Concrete	SY	\$18.00	38	\$684.00	-	\$0.00
118	HC 162	Seeding for Erosion Control (Various Widths)	SY	\$ 7.80	250	\$1,950.00	-	\$0.00
119	HC 530	Furnish and Install 4 1/2" Reinforced Concrete Ramp	SY	\$ 90.00	66	\$4,950.00	-	\$0.00
120	HC 530	Furnish and Install Type Seven (7) Reinforced Concrete Ramp	EA	\$ 1,500.00	1	\$1,500.00	-	\$0.00
121	HC 530	Furnish and Install 4-1/2" Reinforced Concrete Sidewalk	SY	\$ 60.00	20	\$1,200.00	-	\$0.00
122	HC 530	Furnish and Install 6" Reinforced Concrete Curb	LF	\$ 5.40	40	\$216.00	-	\$0.00
123	HC 530	Furnish and Install 10" Reinforced Concrete Curb	LF	\$ 12.00	90	\$1,080.00	-	\$0.00
124	HC SS901	Detectable Warning 2' Wide (Red Brick Truncated Domo)	LF	\$ 60.00	15	\$900.00	-	\$0.00
125	TxDOT 618	Conduit (PVC) (Sch 80) (2")	LF	\$ 11.40	155	\$1,559.00	-	\$0.00
126	TxDOT 618	Conduit (PVC) (Sch 80) (2") (Bore)	LF	\$ 27.60	220	\$6,072.00	-	\$0.00
127	TxDOT 618	Conduit (PVC) (Sch 80) (3")	LF	\$ 18.30	10	\$183.00	-	\$0.00
128	TxDOT 620	Flec Condr (No. 5) Bare	LF	\$ 2.14	365	\$781.10	-	\$0.00
129	TxDOT 674	Ground Box Type D (162B22) W/Apron	EA	\$ 1,620.00	2	\$3,240.00	-	\$0.00
130	TxDOT 682	Pod Sig Sec (Lac)(Countdown)	EA	\$ 652.00	4	\$3,408.00	-	\$0.00
131	TxDOT 684	Trf Sig Cab (Type A)(12 Awg)(2 Condr)	LF	\$ 2.40	375	\$900.00	-	\$0.00
132	TxDOT 684	Trf Sig Cab (Ty A)(12 Awg)(4 Condr)	LF	\$ 3.60	375	\$1,125.00	-	\$0.00
133	TxDOT 687	Pod Pole Assembly	EA	\$ 3,420.00	3	\$10,260.00	-	\$0.00
134	TxDOT 688	Pod Detect Push Button (Aps)	EA	\$ 2,040.00	4	\$8,160.00	-	\$0.00
FORT BEND COUNTY TOTAL							\$48,148.10	

G. SIGNING AND STRIPING ITEMS

Item No.	Spec No.	Item Description	Unit Measure	Unit Price	Fort Bend County Unit Quantity	Total in Figures	Harris County Unit Quantity	Total in Figures
135	HC 624	Aluminum Signs (Ground Mounted)- Furnish & Install	LA	\$853.00	23	\$19,734.00	4	\$3,432.00
136	HC 660	Painted Curb (Yellow)	LF	\$2.16	61	\$131.76	186	\$409.60
137	HC 660	Reflectorized Pavement Markings Type I (Thermoplastic) 4" White/Dashed - Furnish & Applied (15' over 40')	LF	\$0.82	592	\$485.44	202	\$165.64
138	HC 660	Reflectorized Pavement Markings Type I (Thermoplastic) 4" Yellow/Dashed - Furnish & Applied	LF	\$0.84	773	\$649.32	-	\$0.00
139	HC 660	Reflectorized Pavement Markings Type I (Thermoplastic) 4" Yellow/Solid - Furnish & Applied	LI	\$0.72	3,810	\$4,903.20	38	\$25.92
140	HC 660	Reflectorized Pavement Markings Type I (Thermoplastic) 8" White/Dot - Furnish & Applied	LF	\$2.64	17	\$44.88	-	\$0.00
141	HC 660	Reflectorized Pavement Markings Type I (Thermoplastic) 8" White/Solid - Furnish & Applied	LF	\$2.40	941	\$2,258.40	91	\$219.40
142	HC 660	Reflectorized Pavement Markings Type I (Thermoplastic) 24" White/Solid - Furnish & Applied	LF	\$8.48	1,080	\$9,163.00	107	\$905.22
143	HC 660	Reflectorized Pavement Markings Type I 24" Yellow/Solid - Furnish & Applied	LF	\$8.52	329	\$2,803.08	-	\$0.00
144	HC 660	Reflectorized Pavement Markings Type I (Thermoplastic) Single Arrow-LEFT - Furnish & Applied	EA	\$198.00	11	\$2,178.00	1	\$198.00
145	HC 660	Reflectorized Pavement Markings Type I (Thermoplastic) Single Arrow-RIGHT - Furnish & Applied	EA	\$198.00	3	\$594.00	-	\$0.00
145	HC 660	Reflectorized Pavement Markings Type I (Thermoplastic) Word "ONLY" - Furnish & Applied	EA	\$249.00	10	\$2,490.00	-	\$0.00
147	HC 663	Reflectorized Pavement Markers Type II-A-A Yellow - Furnish & Install	EA	\$5.78	627	\$3,635.52	4	\$23.04
148	HC 663	Reflectorized Pavement Marking Type II-C (4")	EA	\$5.40	216	\$1,166.40	18	\$97.20
149	HC 664	Reflectorized Pavement Marking Type II-C-R (4")	EA	\$5.76	48	\$276.40	15	\$86.40
150	HC 663	4" Square 4-way Blue Reflectorized Raised Traffic Markers (Type II) - Furnish & Install	EA	\$15.00	11	\$165.00	1	\$15.00
FORT BEND COUNTY TOTAL								\$49,768.48
HARRIS COUNTY TOTAL								\$5,566.42
SUBTOTAL SIGNING AND STRIPING ITEMS								\$55,334.90

H. TRAFFIC CONTROL ITEMS

Item No.	Spec No.	Item Description	Unit Measure	Unit Price	Fort Bend County Unit Quantity	Total in Figures	Harris County Unit Quantity	Total in Figures
151	HC 665	Work Zone Pavement Markings 4" White/Solid (Removable) Furnished - Applied, Removed	LF	\$0.84	1,687	\$1,417.08	-	\$0.00
152	HC 665	Work Zone Pavement Markings 4" Yellow/Solid (Removable) Furnished - Applied, Removed	LF	\$0.34	493	\$414.12	-	\$0.00
153	HC 665	Work Zone Pavement Markings 24" White/Solid (Removable) Furnished - Applied, Removed	LF	\$2.40	16	\$45.60	-	\$0.00
154	IIC 665	Work Zone Pavement Markings (Red) Type # A-A (Removable) Furnished - Applied, Removed	LF	\$4.80	1,832	\$8,793.60	-	\$0.00
155	HC 665	Work Zone Pavement Markings (White Button - Removable) Furnished-Applied & Removed	EA	\$4.80	82	\$393.60	-	\$0.00
156	HC 665	Work Zone Pavement Markings (Yellow/Button Removable) Furnished-Applied & Removed	EA	\$4.90	56	\$286.80	-	\$0.00
157	HC 665	Work Zone Pymt Mkgs - Remov (W) (ARROW)	EA	\$120.00	5	\$600.00	-	\$0.00
158	HC 665	Work Zone Pymt Mkgs - Remov (W) (WORD)	EA	\$144.00	5	\$720.00	-	\$0.00
159	HC 671	Traffic Control - Barricades, Barriers, Barrels, Cones, and Signing	MO	\$1,518.00	18	\$27,324.00	-	\$0.00
160	HC 673	Constructing Detours (8" Black Base)	SY	\$120.00	507	\$60,840.00	-	\$0.00
161	HC 696	Low Profile Concrete Barrier - Type 1 (Furnish & Install)	LF	\$42.00	4,347	\$182,574.00	-	\$0.00
162	IIC 696	Low Profile Concrete Barrier - Type 2 (Furnish & Install)	LF	\$42.00	460	\$19,320.00	-	\$0.00
163	HC 696	Low Profile Concrete Barrier (Remove)	LF	\$12.00	4,907	\$57,984.00	-	\$0.00
164	HC 696	Low Profile Concrete Barrier (Recoat)	LF	\$8.00	2,960	\$17,760.00	-	\$0.00
165	IIC 671	Fort Bend Project Sign	EA	\$995.00	2	\$1,990.00	-	\$0.00
166	HC 671	Harris Project Sign	EA	\$990.00	-	\$0.00	2.00	\$1,980.00
FORT BEND COUNTY TOTAL								\$386,148.80
HARRIS COUNTY TOTAL								\$1,992.00
SUBTOTAL TRAFFIC CONTROL ITEMS								\$388,138.80

I. EROSION CONTROL ITEMS

Item No.	Spec No.	Item Description	Unit Measure	Unit Price	Fort Bend County Unit Quantity	Total in Figures	Harris County Unit Quantity	Total in Figures
167	HC 662	Seeding for Erosion Control (Various Widths)	SY	\$ 5.10	3,702	\$19,880.20	242	\$1,234.20
168	HC 694	Seeding And Erosion Control Blanket	SY	\$ 2.70	17,363	\$46,880.10	986	\$2,682.20
169	HC 713	Reinforced Filter Fabric Barrier (60% of unit cost for furnish and installation and 40% of unit cost for removal)	LF	\$ 2.40	1,984	\$4,761.60	-	\$0.00
170	HC 724	Stabilized Construction Access (Type 1-Rock; 60% of unit cost for furnish and installation, and 40% of unit cost for removal)	SY	\$ 14.40	222	\$3,196.80	-	\$0.00
171	HC 719	Inlet Protection Barrier (Stage 1, With Fiber Rolls) - Furnish, Install, And Remove	EA	\$ 90.00	85	\$7,650.00	8	\$720.00
172	HC 750	Rock Filter Dam (Type 2, 80% of unit cost for furnish and installation, and 40% of unit cost for removal)	LF	\$ 178.00	17	\$1,325.00	4	\$312.00
173	IIC 751	SWPPP Inspection and Maintenance (Min. Bid - \$5,000)	MO	\$ 7,200.00	18	\$129,600.00	-	\$0.00
174	IIC 606	BIDDER EROSN CONT : OGS (INST) (8")	LF	\$ 99.00	30	\$2,730.00	-	\$0.00
FORT BEND COUNTY TOTAL								\$214,994.70
HARRIS COUNTY TOTAL								\$4,928.40
SUBTOTAL STORM WATER POLLUTION PREVENTION ITEMS								\$219,923.10

J. *Extra Work Items

Item No.	Spec No.	Item Description	Unit Measure	Unit Price	Fort Bend County Unit Quantity	Total In Figures	Harris County Unit Quantity	Total In Figures
175	HC 13D	Borrow	CY	\$ 18.00	1,000	\$18,000.00	-	\$0.00
FORT BEND COUNTY TOTAL								\$18,000.00
HARRIS COUNTY TOTAL								\$0.00
SUBTOTAL ADD ALTERNATE ITEMS								\$18,000.00

TOTAL BID PRICE (ITEM A THROUGH ITEM J - FORT BEND COUNTY)	\$8,504,138.20
TOTAL BID PRICE (ITEM A THROUGH ITEM J - HARRIS COUNTY)	\$485,206.07
TOTAL BID PRICE (ITEM A THROUGH ITEM J)	\$8,989,344.27

*The extra work items are to be used only on the instructions of the field engineer on the job. No compensation will be received for any part of these items unless they are actually used on the job under the direction of the field engineer. Any additional items required over and above those listed above will have to be secured on a change-in-contract and are not to be used until they have been approved by the County Auditor and/or Commissioners Court. The amount subtotal for extra work items is to be included in the grand total of this bid.

