

**Fort Bend County Tabulation
 Bid 25-055
 Construction of Bellaire Blvd Right Turn Lanes
 for Fort Bend County Mobility Bond Project No. 20313x**

Recommended: Teamwork Construction Services, Inc. \$686,530.42
Funding: Mobility Bonds

Company	Bid Price	Completion Time in Calendar Days
Teamwork Construction Services, Inc. Houston, TX	\$686,530.42	120
Wilson Building Services, Inc. Stafford, TX	\$779,105.67	120

					Teamwork Construction Services, Inc.		Wilson Building Services, Inc.	
Item No.	Spec. No.	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Total Price	Unit Price	Total in Figures
A. SITE PREPARATION AND EXCAVATION								
1	104	Removing Old Concrete (Sidewalk)	SY	196	\$24.00	\$4,704.00	\$30.00	\$5,880.00
2	104	Removing Old Concrete (Curb Ramp)	SY	26	\$24.00	\$624.00	\$30.00	\$780.00
3	104	Removing Old Concrete (Curb)	LF	923	\$4.00	\$3,692.00	\$4.00	\$3,692.00
4	110	Roadway Excavation	CY	2,355	\$34.00	\$80,070.00	\$40.00	\$94,200.00
5	495	Removing Old Structures – Inlets (All Depths)	EA	4	\$645.00	\$2,580.00	\$1,500.00	\$6,000.00
6	500	Remove & Relocate Traffic Signs, Mail Boxes and Roadway Signs	EA	2	\$955.00	\$1,910.00	\$900.00	\$1,800.00
7	540	Remove and Dispose Existing Asphaltic Surface and Base Material (All Depths)	SY	82	\$32.00	\$2,624.00	\$50.00	\$4,100.00
8	562	Prepare ROW	LS	1	\$5,650.00	\$5,650.00	\$65,000.00	\$65,000.00
9	TxDOT 7211-6106	CASH ALLOWANCE, Remove Ex. Light Stds/Poles	LS	1	\$436.17	\$436.17	\$436.17	\$436.17
SUBTOTAL SITE PREPARATION AND EXCAVATION ITEMS						\$102,290.17		\$181,888.17
B. PAVEMENT								
10	360	Concrete Pavement (8")	SY	689	\$116.00	\$79,924.00	\$95.00	\$65,455.00
11	360	Concrete Pavement (14") Fast Track	SY	161	\$225.00	\$36,225.00	\$150.00	\$24,150.00
12	433	Cement Stabilized Sand (8" thick)	SY	833	\$32.00	\$26,656.00	\$35.00	\$29,155.00
13	530	Concrete Curb and Gutter (Monolithic)	LF	880	\$22.00	\$19,360.00	\$8.00	\$7,040.00
14	530	Reinforced Concrete Sidewalks (4-1/2")	SY	473	\$104.50	\$49,428.50	\$80.00	\$37,840.00
15	530	ADA Ramp - Type 5	EA	2	\$3,950.00	\$7,900.00	\$3,500.00	\$7,000.00
16	530	ADA Ramp - Type 1	EA	1	\$3,650.00	\$3,650.00	\$3,500.00	\$3,500.00
17	530	ADA Ramp - Type 21	EA	2	\$3,750.00	\$7,500.00	\$4,000.00	\$8,000.00
SUBTOTAL PAVEMENT ITEMS						\$230,643.50		\$182,140.00
C. BRIDGE								
18	421	Structural Concrete (Concrete Collar)	CY	2	\$1,500.00	\$3,000.00	\$3,000.00	\$6,000.00
19	TxDOT 450	Pedestrian Railing (Type A)	LF	40	\$295.00	\$11,800.00	\$150.00	\$6,000.00
SUBTOTAL BRIDGE ITEMS						\$14,800.00		\$12,000.00
D. STORM SEWER								
20	460	Reinforced Concrete Pipe, C76, Class III, Rubber Gasket (24")	LF	33	\$260.00	\$8,580.00	\$275.00	\$9,075.00
21	TxDOT 465-6017	TxDOT INLET (COMPL)(PCO)(4FT)(NONE)	EA	1	\$4,950.00	\$4,950.00	\$9,000.00	\$9,000.00
22	472	Type C Inlet	EA	3	\$4,795.00	\$14,385.00	\$7,500.00	\$22,500.00
SUBTOTAL STORM SEWER ITEMS						\$27,915.00		\$40,575.00
E. WATER LINE LOCATION								
23	COH-02511	12-Inch Diameter PVC C-900, DR18 Water Line by Trenchless Construction	LF	323	\$62.00	\$20,026.00	\$135.00	\$43,605.00
24	COH-02506	12-inch by 45 degree bends	EA	2	\$604.00	\$1,208.00	\$900.00	\$1,800.00
25	COH-02506	12-inch by 22.5 degree bends	EA	2	\$604.00	\$1,208.00	\$900.00	\$1,800.00
26	COH-02085	12-inch gate valve and box	EA	1	\$6,540.00	\$6,540.00	\$4,500.00	\$4,500.00
27	COH-02523	12-inch backflow preventer	EA	1	\$6,020.00	\$6,020.00	\$6,500.00	\$6,500.00
28	COH-02520	Fire hydrant assembly, all depths, including 6-inch diameter gate valve and box	EA	1	\$12,595.00	\$12,595.00	\$10,000.00	\$10,000.00
29	COH-02513	12-inch diameter wet connection	EA	2	\$10,540.00	\$21,080.00	\$5,500.00	\$11,000.00
SUBTOTAL WATER LINE LOCATION ITEMS						\$68,677.00		\$79,205.00
F. SANITARY SEWER RELOCATION ITEMS								
30	COH-02531	18-inch SDR 26 Sanitary Sewer	LF	88	\$93.50	\$8,228.00	\$300.00	\$26,400.00
31	COH-02082	Precast Concrete Manhole with Cast-In-Place Base	EA	2	\$9,935.00	\$19,870.00	\$9,000.00	\$18,000.00
32	495	Remove and Dispose of Old Structures (Inlets, Manholes)	EA	1	\$9,890.00	\$9,890.00	\$2,000.00	\$2,000.00
33	COH-2222	Grout Fill and Abandon Exist 18" San Sewer	LF	80	\$49.00	\$3,920.00	\$125.00	\$10,000.00
SUBTOTAL SANITARY SEWER RELOCATION ITEMS						\$41,908.00		\$56,400.00

					Teamwork Construction Services, Inc.		Wilson Building Services, Inc.	
Item No.	Spec. No.	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Total Price	Unit Price	Total in Figures
G. TRAFFIC CONTROL								
34	665	Work Zone Pvmnt Mkgs - Remov (W) 4" (BRK)	LF	897	\$2.00	\$1,794.00	\$2.00	\$1,794.00
35	665	Work Zone Pvmnt Mkgs - Remov (W) 8" (BRK)	LF	160	\$4.00	\$640.00	\$3.00	\$480.00
36	671	Traffic Control - Barricades, Barriers, Barrels, Cones, and Signing	MO	4	\$1,785.00	\$7,140.00	\$6,000.00	\$24,000.00
37	674	Removing Pavement Striping and Markings - Longitudinal Markings	LF	1,743	\$1.50	\$2,614.50	\$2.00	\$3,486.00
38	674	Removing Pavement Striping and Markings - Words, Arrows, and Symbols	EA	5	\$65.00	\$325.00	\$100.00	\$500.00
39	696	Low Profile Concrete Barrier (Furnish, Install, and Removal)	LF	920	\$80.00	\$73,600.00	\$105.00	\$96,600.00
SUBTOTAL TRAFFIC CONTROL ITEMS						\$86,113.50		\$126,860.00
H. SIGNING AND STRIPING ITEMS								
40	624	Aluminum Signs	EA	2	\$875.00	\$1,750.00	\$850.00	\$1,700.00
41	660	ReflectORIZED Pavement Markings - Type I (4") (WHITE) (DASHED)	LF	480	\$1.00	\$480.00	\$2.00	\$960.00
42	660	ReflectORIZED Pavement Markings Type I (Thermoplastic) 8" White/Solid - Furnish & Applied	LF	549	\$2.50	\$1,372.50	\$3.00	\$1,647.00
43	660	ReflectORIZED Pavement Markings Type I (Thermoplastic) 12" White/Solid - Furnish & Applied	LF	551	\$4.00	\$2,204.00	\$7.00	\$3,857.00
44	660	ReflectORIZED Pavement Markings Type I (Thermoplastic) 24" White/Solid - Furnish & Applied	LF	114	\$8.00	\$912.00	\$14.00	\$1,596.00
45	660	ReflectORIZED Pavement Markings Type I (Thermoplastic) Word "ONLY" - Furnish & Applied	EA	4	\$235.00	\$940.00	\$325.00	\$1,300.00
46	660	ReflectORIZED Pavement Markings Type I (Thermoplastic) Single Arrow-RIGHT - Furnish & Applied	EA	4	\$205.00	\$820.00	\$325.00	\$1,300.00
47	663	ReflectORIZED Pavement Markers - Type 1-C	EA	32	\$6.00	\$192.00	\$9.00	\$288.00
SUBTOTAL SIGNING AND STRIPING ITEMS						\$8,670.50		\$12,648.00
I. TRAFFIC SIGNAL								
48	TxDOT618-6046	Conduit (PVC) (SCH 80) (2")	LF	50	\$28.00	\$1,400.00	\$20.00	\$1,000.00
49	TxDOT618-6047	Conduit (PVC) (SCH 80) (2") BORE	LF	70	\$36.00	\$2,520.00	\$25.00	\$1,750.00
50	TxDOT618-6053	Conduit (PVC) (SCH 80) (3")	LF	150	\$29.00	\$4,350.00	\$20.00	\$3,000.00
51	TxDOT618-6054	Conduit (PVC) (SCH 80) (3") BORE	LF	170	\$39.00	\$6,630.00	\$30.00	\$5,100.00
52	TxDOT620-6009	Elec Condr (NO.6) Bare	LF	820	\$2.75	\$2,255.00	\$2.75	\$2,255.00
53	TxDOT620-6011	Elec Condr (NO.4) Bare	LF	115	\$3.25	\$373.75	\$3.00	\$345.00
54	TxDOT620-6012	Elec Condr (NO.4) INSULATED	LF	230	\$3.75	\$862.50	\$3.25	\$747.50
55	TxDOT621-6005	Tray Cable (4 CONDR)(12 AWG)	LF	645	\$4.00	\$2,580.00	\$3.00	\$1,935.00
56	TxDOT624-6010	Groundbox TY D (162922) W/ Apron	EA	2	\$2,500.00	\$5,000.00	\$2,000.00	\$4,000.00
57	TxDOT624-6028	Remove Ground Box	EA	2	\$875.00	\$1,750.00	\$300.00	\$600.00
58	TxDOT628-6001	Relocate Electrical Services	EA	3	\$5,500.00	\$16,500.00	\$5,500.00	\$16,500.00
59	TxDOT682-6018	Pedestrian Signal Head (LED Count Down)	EA	4	\$950.00	\$3,800.00	\$900.00	\$3,600.00
60	TxDOT684-6007	Traffic Signal Cable (TY A) (12 AWG) (2 CONDR)	LF	900	\$3.75	\$3,375.00	\$2.50	\$2,250.00
61	TxDOT684-6009	Traffic Signal Cable (TY A) (12 AWG) (4 CONDR)	LF	900	\$4.00	\$3,600.00	\$3.00	\$2,700.00
62	TxDOT684-6012	Traffic Signal Cable (TY A) (12 AWG) (7 CONDR)	LF	770	\$4.25	\$3,272.50	\$4.00	\$3,080.00
63	TxDOT684-6049	Traffic Signal Cable (TY A) (16 AWG) (3 CONDR)	LF	570	\$3.75	\$2,137.50	\$2.00	\$1,140.00
64	TxDOT687-6001	Pedestal Pole Assembly	EA	2	\$3,550.00	\$7,100.00	\$5,000.00	\$10,000.00
65	TxDOT687-6005	Remove Ped Pole Assembly	EA	2	\$850.00	\$1,700.00	\$750.00	\$1,500.00
66	TxDOT688-6001	Pedestrian Signal Head (Pedestrian Pushbutton Hardware)(Furnish and Install)	EA	4	\$1,600.00	\$6,400.00	\$1,200.00	\$4,800.00
67	TxDOT6306-6016	VIVIDS Cabling (Relocate)	LF	570	\$6.00	\$3,420.00	\$3.00	\$1,710.00
SUBTOTAL TRAFFIC SIGNAL ITEMS						\$79,026.25		\$68,012.50
J. STORM WATER POLLUTION PREVENTION								
68	160	Topsoil (4" Depth)	SY	1,229	\$12.00	\$14,748.00	\$5.00	\$6,145.00
69	162	Sodding for Erosion Control (Various Widths)	SY	1,229	\$6.50	\$7,988.50	\$8.00	\$9,832.00
70	165	Hydro-Mulch Seeding	AC	0.25	\$10,000.00	\$2,500.00	\$8,000.00	\$2,000.00
71	700	NOTICE OF INTENT (NOI)	EA	2	\$325.00	\$650.00	\$450.00	\$900.00
72	719	Inlet Protection Barriers (Stage I)	EA	5	\$60.00	\$300.00	\$50.00	\$250.00
73	719	Inlet Protection Barriers (Stage II)	EA	5	\$60.00	\$300.00	\$50.00	\$250.00
SUBTOTAL STORM WATER POLLUTION PREVENTION ITEMS						\$26,486.50		\$19,377.00

					Teamwork Construction Services, Inc.		Wilson Building Services, Inc.	
Item No.	Spec. No.	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Total Price	Unit Price	Total in Figures

	Teamwork Construction Services, Inc.	Wilson Building Services, Inc.
A. SITE PREPARATION AND EXCAVATION	\$102,290.17	\$181,888.17
B. PAVEMENT	\$230,643.50	\$182,140.00
C. BRIDGE	\$14,800.00	\$12,000.00
D. STORM SEWER	\$27,915.00	\$40,575.00
E. WATER LINE LOCATION	\$68,677.00	\$79,205.00
F. SANITARY SEWER RELOCATION ITEMS	\$41,908.00	\$56,400.00
G. TRAFFIC CONTROL	\$86,113.50	\$126,860.00
H. SIGNING AND STRIPING ITEMS	\$8,670.50	\$12,648.00
I. TRAFFIC SIGNAL	\$79,026.25	\$68,012.50
J. STORM WATER POLLUTION PREVENTION	\$26,486.50	\$19,377.00
TOTAL BID PRICE (ITEM A THROUGH ITEM J)	\$686,530.42	\$779,105.67



COUNTY PURCHASING AGENT
Fort Bend County, Texas

ORIGINAL

Vendor Information

Brooke Lindemann
Interim Purchasing Agent

Office (281) 341-8640

Legal Company Name (top line of W9)	Teamwork Construction Services, Inc.			
Business Name (if different from legal name)				
Type of Business	<input checked="" type="checkbox"/> Corporation/LLC <input type="checkbox"/> Sole Proprietor/Individual	<input type="checkbox"/> Partnership <input type="checkbox"/> Tax Exempt	Age in Business? 20 years	
Federal ID # or S.S. #	20-2643495	SAM.gov Unique Entity ID #		
SAM.gov CAGE / NCAGE				
Publicly Traded Business	<input checked="" type="checkbox"/> No <input type="checkbox"/> Yes Ticker Symbol _____			
Remittance Address	16111 Hollister Street			
City/State/Zip	Houston, Texas 77066			
Physical Address	Same as above			
City/State/Zip				
Phone Number	281-991-7330			
E-mail	john4@teamworkconstruction.net			
Contact Person	John A. Greenwood			
Check all that apply to the company listed above and provide certification number.	DBE-Disadvantaged Business Enterprise <input type="checkbox"/> SBE-Small Business Enterprise <input type="checkbox"/> HUB-Texas Historically Underutilized Business <input type="checkbox"/> WBE-Women's Business Enterprise <input type="checkbox"/>	Certification # _____ Certification # _____ Certification # _____ Certification # _____	Cert Date _____ _____ _____ _____	Exp Date _____ _____ _____ _____
Company's gross annual receipts	<\$500,000 _____ \$5,000,000-\$16,999,999 <input checked="" type="checkbox"/>	\$500,000-\$4,999,999 _____ \$17,000,000-\$22,399,999 _____	>\$22,400,000 _____	
NAICs codes (Please enter all that apply)	Civil Construction Company			
Signature of Authorized Representative				
Printed Name	John A Greenwood			
Title	Vice President			
Date	4-22-2025			

THIS FORM MUST BE SUBMITTED WITH THE SOLICITATION RESPONSE

*Fort Bend County, Texas
Invitation for Bid*



*Construction of Bellaire Blvd Right Turn Lanes
for Fort Bend County Mobility Bond Project No. 20313x
BID 25-055*

SUBMIT BIDS TO:

Fort Bend County
Purchasing Department
Travis Annex
301 Jackson, Suite 201
Richmond, TX 77469

Note: All correspondence must include the term
"Purchasing Department" in address to assist in
proper delivery

SUBMIT NO LATER THAN:

Tuesday, April 22, 2025
2:00 PM (Central)

LABEL ENVELOPE:

BID 25-055
Bellaire Blvd Right Turn Lanes

***ALL BIDS MUST BE RECEIVED IN AND TIME/DATE STAMPED BY THE PURCHASING OFFICE
OF FORT BEND COUNTY ON OR BEFORE THE SPECIFIED TIME/DATE STATED ABOVE.***

BIDS RECEIVED AS REQUIRED WILL THEN BE OPENED AND PUBLICLY READ.

BIDS RECEIVED AFTER THE SPECIFIED TIME, WILL BE RETURNED UNOPENED.

Results will not be given by phone.
Results will be provided to bidder in writing
after Commissioners Court award.

Requests for information must be in
writing and directed to:
LeAnn Cernoch
Senior Buyer
LeAnn.Cernoch@fortbendcountytexas.gov

Vendor Responsibilities:

- Download and complete any addendums. (Addendums will be posted on the Fort Bend County website no later than 48 hours prior to bid opening)
- Submit response in accordance with requirements stated on the cover of this document.
- DO NOT submit responses via email or fax.

 ORIGINAL

28.0 ENTIRE AGREEMENT:

The Parties agree that this Contract contains all of the terms and conditions of the understanding of the parties relating to the subject matter hereof. All prior negotiations, discussions, correspondence and preliminary understandings between the parties and others relating hereto are superseded by this Contract. By entering into this Contract, the parties do not intend to create any obligations, express or implied, other than those specifically set out in this Contract.

29.0 APPLICABLE LAW & VENUE

This Contract shall be construed under and in accord with the laws of the State of Texas, and all obligations of the parties created hereunder are performable in Fort Bend County, Texas, and that venue for any litigation arising out of or related to this Contract shall lie solely in the court of appropriate jurisdiction located in Fort Bend County, Texas.

30.0 ENCLOSURE:

The following being incorporated herein by reference for all purposes as though fully set forth herein word for word.

Enclosure #1 – Specifications and Plans

31.0 PRICING:

Vendors are required to obtain and complete the Excel Bid Pricing Form on the Fort Bend County website and return to Purchasing as stated in Section 1.4 and 1.5.

32.0 PROJECT DURATION:

Bidder agrees, if awarded the contract, to complete all work required by the contract documents **within 120 calendar days (maximum 120 days)** after issuance of a purchase order by the County Purchasing Agent and notice to proceed by the Engineering Department.

33.0 AWARD:

This contract will be awarded to the overall lowest and best bid.

34.0 TEXAS ETHICS COMMISSION FORM 1295:

- 34.1 Effective January 1, 2016 all contracts executed by Commissioners Court, regardless of the dollar amount, will require completion of Form 1295 "Certificate of Interested Parties", per the new Government Code Statute §2252.908. All vendors submitting a response to a formal Bid, RFP, SOQ or any contracts, contract amendments, renewals or change orders are required to complete the Form 1295 online through the State of Texas Ethics Commission website. Please visit: <https://www.ethics.state.tx.us/filinginfo/1295/>



COUNTY PURCHASING AGENT
Fort Bend County, Texas

ORIGINAL

Brooke Lindemann
Interim Purchasing Agent

(281) 341-8640
Fax (281) 341-8645

April 17, 2025

TO: All Prospective Bidders

RE: Addendum No. 1 – Fort Bend County BID 25-055 – Construction of Bellaire Blvd Right Turn Lanes for Fort Bend County Mobility Bond Project No. 20313x

Addendum 1:

Attached is addendum 1. Vendors are to utilize Addendum 1 documents while preparing their solicitation response. Changes include Q&A #1 and revised plans which include added pages 11, 23-28, and 65-77 provided by engineer.

Immediately upon your receipt of this addendum, please fill out the following information and email this page to LeAnn Cernoch at leann.cernoch@fortbendcountytexas.gov

TEAMWORK CONSTRUCTION SERVICES, INC.
Company Name

Chad CBL 4-21-2025
Signature of person receiving addendum Date

If you have any questions, please contact this office.

Sincerely,

LeAnn Cernoch
LeAnn Cernoch
Senior Buyer

**Contract Sheet
Bid 25-055**

**THE STATE OF TEXAS
COUNTY OF FORT BEND**

This memorandum of agreement made and entered into on the 13 day of May, 2025,
by and between Fort Bend County in the State of Texas (hereinafter designated County), acting herein by
County Judge KP George, by virtue of an order of Fort Bend County Commissioners Court, and
Kenworth Construction Services, Inc. (hereinafter designated Contractor).

(company name)

WITNESSETH:

The Contractor and the County agree that the bid and specifications for the **Construction of Bellaire Blvd Right Turn Lanes for Fort Bend County Mobility Bond Project No. 20313x** which are hereto attached and made a part hereof, together with this instrument and the bond (when required) shall constitute the full agreement and contract between parties and for furnishing the items set out and described; the County agrees to pay the prices stipulated in the accepted bid.

It is further agreed that this contract shall not become binding or effective until signed by the parties hereto and a purchase order authorizing the items desired has been issued.

Executed at Richmond, Texas this 13 day of May, 2025.

Fort Bend County, Texas

By: KP George
County Judge, KP George

By: John A. Greenwood
Signature of Contractor

By: John A. Greenwood, Vice-President
Printed Name and Title

Request for Taxpayer Identification Number and Certification

ORIGINAL

Give Form to the
requester. Do not
send to the IRS.

Print or type See Specific Instructions on page 2:	1 Name (as shown on your income tax return). Name is required on this line; do not leave this line blank. Teamwork Construction Services, Inc.	
	2 Business name/disregarded entity name, if different from above	
	3 Check appropriate box for federal tax classification; check only one of the following seven boxes: <input type="checkbox"/> Individual/sole proprietor or single-member LLC <input checked="" type="checkbox"/> C Corporation <input type="checkbox"/> S Corporation <input type="checkbox"/> Partnership <input type="checkbox"/> Trust/estate <input type="checkbox"/> Limited liability company. Enter the tax classification (C=C corporation, S=S corporation, P=partnership) ▶ Note. For a single-member LLC that is disregarded, do not check LLC; check the appropriate box in the line above for the tax classification of the single-member owner. <input type="checkbox"/> Other (see instructions) ▶	
	4 Exemptions (codes apply only to certain entities, not individuals; see instructions on page 3): Exempt payee code (if any) _____ Exemption from FATCA reporting code (if any) _____ <i>(Applies to accounts maintained outside the U.S.)</i>	
	5 Address (number, street, and apt. or suite no.) 16111 Hollister Street	Requester's name and address (optional)
	6 City, state, and ZIP code Houston, Texas 77066	
	7 List account number(s) here (optional)	

Part I Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid backup withholding. For individuals, this is generally your social security number (SSN). However, for a resident alien, sole proprietor, or disregarded entity, see the Part I instructions on page 3. For other entities, it is your employer identification number (EIN). If you do not have a number, see *How to get a TIN* on page 3.

Note. If the account is in more than one name, see the instructions for line 1 and the chart on page 4 for guidelines on whose number to enter.

Social security number										
				-				-		
or										
Employer identification number										
2	0	+	-	2	6	4	3	4	9	5

Part II Certification

Under penalties of perjury, I certify that:

- The number shown on this form is my correct taxpayer identification number (or I am waiting for a number to be issued to me); and
- I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the Internal Revenue Service (IRS) that I am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that I am no longer subject to backup withholding; and
- I am a U.S. citizen or other U.S. person (defined below); and
- The FATCA code(s) entered on this form (if any) indicating that I am exempt from FATCA reporting is correct.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and generally, payments other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the instructions on page 3.

Sign Here

Signature of
U.S. person ▶

Date ▶ **4/22/2025**

General Instructions

Section references are to the Internal Revenue Code unless otherwise noted.

Future developments. Information about developments affecting Form W-9 (such as legislation enacted after we release it) is at www.irs.gov/fw9.

Purpose of Form

An individual or entity (Form W-9 requester) who is required to file an information return with the IRS must obtain your correct taxpayer identification number (TIN) which may be your social security number (SSN), individual taxpayer identification number (ITIN), adoption taxpayer identification number (ATIN), or employer identification number (EIN), to report on an information return the amount paid to you, or other amount reportable on an information return. Examples of information returns include, but are not limited to, the following:

- Form 1099-INT (interest earned or paid)
- Form 1099-DIV (dividends, including those from stocks or mutual funds)
- Form 1099-MISC (various types of income, prizes, awards, or gross proceeds)
- Form 1099-B (stock or mutual fund sales and certain other transactions by brokers)
- Form 1099-S (proceeds from real estate transactions)
- Form 1099-K (merchant card and third party network transactions)

- Form 1098 (home mortgage interest), 1098-E (student loan interest), 1098-T (tuition)
- Form 1099-C (canceled debt)
- Form 1099-A (acquisition or abandonment of secured property)

Use Form W-9 only if you are a U.S. person (including a resident alien), to provide your correct TIN.

If you do not return Form W-9 to the requester with a TIN, you might be subject to backup withholding. See What is backup withholding? on page 2.

By signing the filled-out form, you:

- Certify that the TIN you are giving is correct (or you are waiting for a number to be issued),
- Certify that you are not subject to backup withholding, or
- Claim exemption from backup withholding if you are a U.S. exempt payee. If applicable, you are also certifying that as a U.S. person, your allocable share of any partnership income from a U.S. trade or business is not subject to the withholding tax on foreign partners' share of effectively connected income, and
- Certify that FATCA code(s) entered on this form (if any) indicating that you are exempt from the FATCA reporting, is correct. See *What is FATCA reporting?* on page 2 for further information.

Job No.: 25-055

TAX FORM/DEBT/ RESIDENCE CERTIFICATION
(for Advertised Projects)

 ORIGINAL

Taxpayer Identification Number (T.I.N.): 20-2643495

Company Name submitting Bid/Proposal: Teamwork Construction Services, Inc.

Mailing Address: 16111 Hollister Street, Houston, Texas 77066

Are you registered to do business in the State of Texas? ☒ Yes ☐ No

If you are an individual, list the names and addresses of any partnership of which you are a general partner or any assumed name(s) under which you operate your business

I. **Property:** List all taxable property in Fort Bend County owned by you or above partnerships as well as any d/b/a names. Include real and personal property as well as mineral interest accounts. (Use a second sheet of paper if necessary.)

Fort Bend County Tax Acct. No.*

Property address or location**

None

* This is the property account identification number assigned by the Fort Bend County Appraisal District.

** For real property, specify the property address or legal description. For business personal property, specify the address where the property is located. For example, office equipment will normally be at your office, but inventory may be stored at a warehouse or other location.

II. **Fort Bend County Debt** - Do you owe any debts to Fort Bend County (taxes on properties listed in I above, tickets, fines, tolls, court judgments, etc.)?

Yes ☒ No ☐

If yes, attach a separate page explaining the debt.

III. **Residence Certification** - Pursuant to Texas Government Code §2252.001 *et seq.*, as amended, Fort Bend County requests Residence Certification. §2252.001 *et seq.* of the Government Code provides some restrictions on the awarding of governmental contracts; pertinent provisions of §2252.001 are stated below:

(3) "Nonresident bidder" refers to a person who is not a resident.

(4) "Resident bidder" refers to a person whose principal place of business is in this state, including a contractor whose ultimate parent company or majority owner has its principal place of business in this state.

I certify that Teamwork Construction Services, Inc. is a Resident Bidder of Texas as defined in Government Code §2252.001.
[Company Name]

I certify that _____ is a Nonresident Bidder as defined in Government Code §2252.001 and our principal place of business is _____.

[City and State]





Contractor Acknowledgement of Storm Water Management Program

I hereby acknowledge that I am aware of the stormwater management program and standard operating procedures developed by Fort Bend County in compliance with the TPDES General Permit No. TXR040000. I agree to comply with all applicable best management practices and standard operating procedures while conducting my services for Fort Bend County. I agree to conduct all services in a manner that does not introduce illicit discharges of pollutants to streets, stormwater inlets, drainage ditches or any portion of the drainage system. The following materials and/or pollutant sources must not be discharged to the drainage system as a result of any services provided:

1. Grass clippings, leaves, mulch, rocks, sand, dirt or other waste materials resulting from landscaping activities, (except those materials resulting from ditch mowing or maintenance activities)
2. Herbicides, pesticides and/or fertilizers, (except those intended for aquatic use)
3. Detergents, fuels, solvents, oils and/or lubricants, other equipment and/or vehicle fluids,
4. Other hazardous materials including paints, thinners, chemicals or related waste materials,
5. Uncontrolled dewatering discharges, equipment and/or vehicle wash waters,
6. Sanitary waste, trash, debris, or other waste products
7. Wastewater from wet saw machinery,
8. Other pollutants that degrade water quality or pose a threat to human health or the environment.

Furthermore, I agree to notify Fort Bend County immediately of any issue caused by or identified by:

Teamwork Construction Services, Inc.

(Company/Contractor)

that is believed to be an immediate threat to human health or the environment.


Contractor Signature

4-22-2025

Date

John A Greenwood

Printed Name

Vice President

Title

References

While we welcome you to contact any one of the contacts on the enclosed list of projects, we are pleased to submit the following contacts as references. We have years if not decades of working history with a number of the contacts, owners, or firms listed below and a multitude of successful projects.

1. City of Baytown
Mr. Kevin Harvill, Assistant Director of Public Works
2123 Market St
Baytown, TX 77522
281-420-5300
kevin.harvill@baytown.org
2. Harris County Engineering Department
Mr. Gary W. Howard, Manager of Special Projects
1111 Fannin St, 12th Floor
Houston, TX 77002
713-274-1566
gary.howard@harriscountytexas.gov
3. Quiddity Engineering, Inc.
Mr. Matt Kainer, PE, Senior Project Manager
6330 West Loop South, Suite 150
Bellaire, TX 77401
713-777-5337
mkainer@quiddity.com
4. Southwest Signal Supply, Inc.
Mrs. Roxanne Nash, President
1107 Jackson St
South Houston, TX 77587
713-946-7162
rnash@swsignal.net
5. Cobb, Fendley & Associates
Mr. Steve Byington, PE, Department Manager
13430 Northwest Freeway, Suite 1100
Houston, TX 77040
713-462-3242
sbyington@cobbhendley.com

6. Pfeiffer & Son, Ltd.
Mr. Charles L. Pfeiffer, Partner
116 N 16th St
La Porte, TX 77571
281-471-4222
charlie@pfeifferandson.com
7. ARKK Engineers, LLC
Mr. Madhu Kilambi, PE, Senior Project Manager/Principal
7322 Southwest Freeway, Suite 1040
Houston, TX 77074
713-824-4308
madhu.kilambi@arkkengineers.com
8. Montgomery County
Mr. Andrew DuBois, Manager of Precinct Projects
1130 Pruitt Rd
Spring, TX 77380
936-522-9300
andrew.dubois@mctx.org
9. IDS Engineering Group
Mr. Tim Buscha, PE, CFM, President
13430 Northwest Freeway, Suite 700
Houston, TX 77040
713-462-3178
tbuscha@idseg.com
10. City of Webster
Mr. David Glasco, Manager, Engineering/Construction 855
Magnolia Ave
Webster, TX 77598
281-316-4139
dglasco@cityofwebster.com



COMPLETED & IN PROGRESS PROJECT LIST

PROJECT NAME	CONTRACT VALUE	OWNER	ENGINEER	DESCRIPTION OF WORK
Baytown Annual Concrete Work Contract	\$ 2,500,000.00	City of Baytown	City of Baytown	Replacement of Concrete Streets, Sidewalks, Curb & Gutter, and Drainage Work (renewed multiple years)
League City Annual Maintenance Contract	\$ 1,500,000.00	City of League City	City of League City	Replacement of Concrete Streets, Sidewalks, Curb & Gutter, and Drainage Work (renewed multiple years)
Harris County Traffic Signal Installation	\$ 1,250,000.00	Harris County	Harris County Engineering Dept.	Subcontractor for Southwest Signal Supply, Inc. (multiple years)
City of La Marque Sidewalk Project	\$ 226,810.29	City of La Marque	The Goodman Corporation	Installed Sidewalks in various locations for the City of La Marque
Harris County Precinct 4 Maintenance Contract	\$ 1,000,000.00	Harris County	Harris County Engineering Dept.	Replacement of Concrete Streets, Sidewalks, and Drainage Work in Harris County Precinct 4
Jesse H. Jones Park Boat Ramp	\$ 241,888.00	Harris County	Harris County Engineering Dept.	Installation of a boat ramp in the Jesse H. Jones Park on Spring Creek
Harris County Precinct 1 Maintenance Contract	\$ 1,000,000.00	Harris County	Harris County Engineering Dept.	Replacement of Concrete Streets, Sidewalks, and Drainage Work in Harris County Precinct 1 (renewed multiple years)
Cinco Ranch Pedestrian Improvements	\$ 202,485.50	Fort Bend County	EPIC Transportation Group	Installation of Sidewalks and ADA Ramps along Cinco Ranch Blvd
Voss Road Pavement Rehabilitation	\$ 187,801.00	City of Hunters Creek Village	Cobb, Fendley & Associates	Pavement Panel Replacement on Voss Road
West Rayford Sidewalk Project	\$ 122,090.50	Oakmont Public Utility District	Jones & Carter, Inc.	Installation of Sidewalks and ADA Ramps along West Rayford Road in Spring, Texas
City of Webster Sidewalk Project	\$ 175,463.00	City of Webster	LJA Engineering, Inc.	Installation of Sidewalks and ADA Ramps in various locations in Webster, Texas
Baytown Sidewalk Improvements	\$ 736,426.11	City of Baytown	City of Baytown Engineering Dept.	Installation of Sidewalks and ADA Ramps in various locations in Baytown, Texas
Voss Road Pavement Rehabilitation - 2nd Package	\$ 272,618.67	City of Hunters Creek Village	Cobb, Fendley & Associates	Pavement Panel Replacement on Voss Road
Richmond Avenue Sidewalk Project	\$ 258,308.96	TIRZ No. 1	Clark Condon	Installation of Sidewalks and ADA Ramps along Richmond Avenue
Springwoods Village Pedestrian Trail	\$ 82,490.77	HCID No. 18	Jones & Carter, Inc.	Installation of a colored concrete walking trail in Springwoods Village
Greenbriar Sidewalk Project	\$ 161,190.36	City of Friendswood	City of Friendswood Engineering Dept.	Installation of Sidewalks and ADA Ramps along Greenbriar in Friendswood, Texas
Augusta Pines Sidewalk Project	\$ 748,939.23	NW Harris County MUD No. 19	R.G. Miller Engineers, Inc.	Installation of Sidewalks and ADA Ramps in Various Locations in Augusta Pines Subdivision
Gleanloch Forest Drive	\$ 240,281.94	Harris County	Costello, Inc.	Buildout of Gleanloch Forest Drive for Harris County Precinct 4
Mason Creek Undercrossing	\$ 437,733.42	Harris County	EHRA	Installation of a Pedestrian Undercrossing under Mason Road for Harris County Precinct 3
Montgomery County Turn Lane Widening	\$ 197,233.63	Montgomery County	Montgomery County Engineering Dept.	Widening of Various Turn Lanes in The Woodlands for Montgomery County
Cullen Boulevard (Segment A)	\$ 4,693,264.00	Harris County	Aguirre & Fields, LP	Cullen Boulevard Reconstruction from North MacGregor Way to South of Wheeler Avenue
Bay Street Shared Use Path	\$ 395,824.68	City of Texas City	ARKK Engineers, LLC	Installation of a Shared Use Path along Bay Street
Clear Lake Road Parking Lot	\$ 227,748.20	City of Clear Lake Shores	Cobb, Fendley & Associates	Construction of a Parking Lot in City of Clear Lake Shores
Montgomery County SH 242	\$ 277,920.52	Montgomery County	Montgomery County Engineering Dept.	Intersection Improvements, Traffic Signal Modifications and Lane Widening along SH 242
League City Fire Station 6 Turn Lane	\$ 403,369.50	City of League City	Kimley Horn	Turn Lane Addition and Traffic Signal Modification
Harris County Pedestrian Transit Project	\$ 717,775.05	Harris County	Kimley Horn	Multiple Intersection Pedestrian Improvement Project
Bay Area Hike & Bike Trail - Segment 1, Phase 2	\$ 1,133,277.00	Harris County	RPS Group	Construction of Hike & Bike Trail with related Intersection Improvements
Aldine Western Road Street Dedication	\$ 578,968.35	Harris County MUD No. 321 & 406	Brown & Gay, Inc.	Construction of 2 Lane Roadway, Water Line, and Drainage
Deer Park Sidewalk Improvement Project	\$ 294,638.49	City of Deer Park	City of Deer Park Engineering Dept.	Construction of Sidewalk & ADA Ramps at Various Locations in Deer Park
Bay Area Hike & Bike Trail - Segment 6, Phase 2	\$ 166,813.00	Harris County	Gradient	Construction of Hike & Bike Trail with related Intersection Improvements
Harris County Precinct 3 Sidewalk Project	\$ 1,500,000.00	Harris County	Harris County Engineering Dept.	Construction of Sidewalk in Various Locations for Harris County Precinct 3
Grogan's Mill @ South Millbend	\$ 568,703.90	Montgomery County	LJA Engineering, Inc.	Construction of Intersection Improvements
Jacinto Oaks Pavement Repair	\$ 158,845.00	City of Jacinto City	City of Jacinto City Public Works Dept	Construction of Panel Replacement in Jacinto Oaks Subdivision
Cochran's Crossing & Technology Forest	\$ 210,203.02	Montgomery County	Montgomery County Engineering Dept.	Construction of Turn Lane Widening
Bay Area Hike & Bike Trail - Segment 3	\$ 1,418,208.00	Harris County	Harris County Engineering Dept.	Construction of Hike & Bike Trail with Pedestrian Bridge & Custom Monument Signs
Pearland Traffic Improvements Project	\$ 4,115,299.92	City of Pearland	ATG & Kimley Horn	Construction of Various Traffic Improvements including Traffic Circle Redesign
Sleepy Hollow Reconstruction Project	\$ 1,878,574.00	City of Pearland	HDR Engineering, Inc.	Construction of Water Line, Sewer Line, and Street Replacement
Interstate 69 @ SH 6 Triple Left Turn Lane	\$ 433,326.50	City of Sugar Land	Cobb, Fendley & Associates	Addition of 400' retaining wall and turn lane addition
MKT Spur Connector	\$ 1,035,889.50	City of Houston	RPS Group	Construction of Hike & Bike Trail along Buffalo Bayou including installation of 12'x12' RCBs
Spring Cypress @ US 290	\$ 249,436.00	Harris County	Binkley & Barfield, Inc.	Intersection Improvements at Spring Cypress Road at US 290
Cypress Creek Greenway Trail	\$ 1,206,468.00	Harris County	LJA Engineering, Inc.	Construction of hike and bike trail on North and South side of Cypress Creek under SH 249
Myrtle Avenue	\$ 565,773.00	City of Webster	IDS Engineering Group	Construction of Myrtle Avenue including water line and related items
MHRA Pedestrian Improvements	\$ 1,153,161.25	Memorial Heights Redevelopment Authority	Quidditt Engineering, LLC	Construction of hike and bike trail and various intersection and amenity improvements
Northlake Forest Drainage Repairs	\$ 637,672.00	Harris County	R.G. Miller Engineers, Inc.	Various drainage improvements within the Northlake Forest Subdivision
Katy Drainage Improvements	\$ 3,520,062.50	City of Katy	Huitt-Zollars, Inc.	Reconstruction of Fortuna Drive including drainage, water, and sewer utilities
Bellaire Blvd Crosswalk Replacement	\$ 816,555.00	SW Houston Redevelopment Authority	Cobb, Fendley & Associates	Removal and replacement of crosswalks along Bellaire Blvd
Katy Pavement Replacement	\$ 304,314.00	City of Katy	ARKK Engineers, LLC	Removal and replacement of concrete pavement and inlets
Summerswood Sidewalk Phase 2	\$ 362,525.00	Harris County	McDonough	Construction of sidewalk along W Lake Houston Pkwy
Fondren Pedestrian Trail	\$ 899,507.00	Harris County	Traffic Engineers, Inc.	Construction of hike and bike trail along Fondren Diversion Channel
Katy-Ft Bend County Road Ext	\$ 4,705,252.25	Katy Development Authority	ARKK Engineers, LLC	Construction of Katy-Fort Bend Road Extension including utilities, landscaping and faux bridge
W Bellfort at SH 99	\$ 313,339.50	Fort Bend County	Cobb, Fendley & Associates	Construction of right turn lane on W Bellfort at SH 99 including traffic signal modifications
SH6 at First Colony	\$ 444,576.00	City of Sugar Land	EPIC Transportation Group	Installation of right and left turn lane and related work at SH6 and First Colony Blvd
Amburn Park & Freeway Park	\$ 4,888,334.00	City of Texas City	ARKK Engineers, LLC	Reconstruction of various roadways in the Amburn Park and Freeway Park Subdivisions including water, sewer, and drainage
Flyway Drive	\$ 2,719,658.25	City of Webster/Webster EDC	IDS Engineering Group	Construction of Flyway Drive including storm sewer, sanitary, water line, retaining wall and precast bridge
Browning Subdivision Drainage Improvements	\$ 1,816,731.00	City of Pasadena	ARKK Engineers, LLC	Reconstruction of roadway in the Browning Subdivision including water, sewer, and drainage



Construction Services

TEAMWORK CONSTRUCTION SERVICES, INC.

16111 Hollister Street, Houston, Texas 77066
Office: 281-991-7330
Fax: 281-991-7340

ORIGINAL

Teamwork Construction Services, Inc.
16111 Hollister Street
Houston, Texas 77066

Re: Statement of Qualifications and References

To Whom It May Concern:


Teamwork Construction Services, Inc. is primarily a civil construction firm specializing in civil concrete placement, finish, drainage, and utility work. We offer our clients a complete range of construction services. Through sound leadership and the experience of our field supervision, and office personnel, Teamwork Construction Services, Inc. is dedicated to quality construction from project inception through final completion.

Teamwork Construction Services, Inc. is a privately held corporation based in Houston, Texas and serves the greater Houston area. Teamwork was incorporated in the State of Texas in March of 2005. The principal of the firm, John Greenwood, has experience of approximately 40 years in general construction and the civil construction industry in the Houston area. The organization was started by John, who is the acting management today. The firm employs highly experienced personnel and fosters a dedicated workforce with long tenure with the company and industry. Teamwork only employs the highest qualified sub-contractors when sub-contracting work. Teamwork considers itself a full-service civil firm and enjoys working with vendors and sub-contractors of high integrity.

We have a long history of providing exceptional service to municipal and governmental clients on these types of contracts; and pride ourselves in the partnership we like to provide to their personnel. Attached is a statement of qualifications and experience and current/past project summary. Any of the owners or engineers on the attached current/past project summary may be contacted for reference.

Please feel free to contact us anytime and we look forward to your consideration of this proposal.

Sincerely yours,
TEAMWORK CONSTRUCTION SERVICES, INC.


John A. Greenwood
Vice-President

Enclosure(s)

Statement of Qualifications and Experience

Experience: In reference to our current and completed projects list, we have successfully completed a wide range of projects similar to the one being bid. All projects were completed within their projected contract time. References for these projects, and others, can be found enclosed on the references page.

Timely Project Completion: Since 2005, we have never once exceeded contract time that resulted in payment of liquidated damages/economic disincentive. With over 65 qualified and highly skilled employees and dozens of pieces of equipment, many fewer than 5 years of age, Teamwork is well equipped to move in, complete a project in a safe and timely manner, and move out.

Project Management: Teamwork's owner and President, John Greenwood, has over 40 years of construction experience in the Greater Houston area. He personally oversees most projects at different stages and is a contact to both the Owner and Owner's representatives. Our project Manager, Billy Howk, who himself has over 35 years of experience in the construction industry, works more intimately with any one of our highly skilled superintendents or foremen that would manage the jobsite day to day and oversee the crew working. Our foremen each have, on average, 25 years of experience in the industry, and remain on the jobsite anytime the crew is onsite to ensure the project is being built per plans and specifications.

Proposed Subcontractors/Suppliers: Teamwork only employs the highest qualified sub-contractors when sub-contracting work. We also work to ensure that all vendors are properly vetted and endorsed by references. However, most of our suppliers and sub-contractors have a lengthy history of working with Teamwork.

Safety: Teamwork believes that its safety policies and records is one thing that can truly set us apart from the competition. During the last 5 years, we have had zero lost time incidents. That being said, since our beginning in March of 2005, we have never had a severe safety violation. Teamwork provides a safety rich culture. We employ a safety professional, Juan Razo, full time on staff. We truly make an investment in our workforce and believe that safety should always be top priority.

Claims History: We have never had any project of any sort gone to claim, litigation, mediation, or arbitration with the Owner or Owner's representative. We have also never failed to complete any project due to financial reasons, labor disputes, failure of employees to perform, or any other reason. We are proud of our history partnering and working with, rather against, the Owner/Owner's representative to complete the project on time, within budget, and have a finished product that everyone can be proud to have been a part of.



A. SITE PREPARATION AND EXCAVATION ITEMS

Item No.	Spec. No.	Item Description	Unit of Measure	Unit Price	Estimated Quantity	Total Price
1	104	Removing Old Concrete (Sidewalk)	SY	\$24.00	196	\$4,704.00
2	104	Removing Old Concrete (Curb Ramp)	SY	\$24.00	26	\$624.00
3	104	Removing Old Concrete (Curb)	LF	\$4.00	923	\$3,692.00
4	110	Roadway Excavation	CY	\$34.00	2,355	\$80,070.00
5	495	Removing Old Structures – Inlets (All Depths)	EA	\$645.00	4	\$2,580.00
6	500	Remove & Relocate Traffic Signs, Mail Boxes and Roadway Signs	EA	\$955.00	2	\$1,910.00
7	540	Remove and Dispose Existing Asphaltic Surface and Base Material (All Depths)	SY	\$32.00	82	\$2,624.00
8	562	Prepare ROW	LS	\$5,650.00	1	\$5,650.00
9	TxDOT 7211-6106	CASH ALLOWANCE, Remove Ex. Light Stds/Poles	LS	\$436.17	1	\$436.17
SUBTOTAL SITE PREPARATION AND EXCAVATION ITEMS						\$102,290.17

B. PAVEMENT ITEMS

10	360	Concrete Pavement (8")	SY	\$116.00	689	\$79,924.00
11	360	Concrete Pavement (14") Fast Track	SY	\$225.00	161	\$36,225.00
12	433	Cement Stabilized Sand (8" thick)	SY	\$32.00	833	\$26,656.00
13	530	Concrete Curb and Gutter (Monolithic)	LF	\$22.00	880	\$19,360.00
14	530	Reinforced Concrete Sidewalks (4-1/2")	SY	\$104.50	473	\$49,428.50
15	530	ADA Ramp - Type 5	EA	\$3,950.00	2	\$7,900.00
16	530	ADA Ramp - Type 1	EA	\$3,650.00	1	\$3,650.00
17	530	ADA Ramp - Type 21	EA	\$3,750.00	2	\$7,500.00
SUBTOTAL PAVEMENT ITEMS						\$230,643.50

C. BRIDGE ITEMS

18	421	Structural Concrete (Concrete Collar)	CY	\$1,500.00	2	\$3,000.00
19	TxDOT 450	Pedestrian Railing (Type A)	LF	\$295.00	40	\$11,800.00
SUBTOTAL BRIDGE ITEMS						\$14,800.00

D. STORM SEWER ITEMS

20	460	Reinforced Concrete Pipe, C76, Class III, Rubber Gasket (24")	LF	\$260.00	33	\$8,580.00
21	TxDOT 465-6017	TxDOT INLET (COMPL)(PCO)(4FT)(NONE)	EA	\$4,950.00	1	\$4,950.00
22	472	Type C Inlet	EA	\$4,795.00	3	\$14,385.00
D. STORM SEWER ITEMS						\$27,915.00

E. WATER LINE RELOCATION

23	COH-02511	12-Inch Diameter PVC C-900, DR18 Water Line by Trenchless Construction	LF	\$62.00	323	\$20,026.00
24	COH-02506	12-inch by 45 degree bends	EA	\$604.00	2	\$1,208.00
25	COH-02506	12-inch by 22.5 degree bends	EA	\$604.00	2	\$1,208.00
26	COH-02085	12-inch gate valve and box	EA	\$6,540.00	1	\$6,540.00
27	COH-02523	12-inch backflow preventer	EA	\$6,020.00	1	\$6,020.00

28	COH-02520	Fire hydrant assembly, all depths, including 6-inch diameter gate valve and box	EA	\$12,595.00	1	\$12,595.00
29	COH-02513	12-inch diameter wet connection	EA	\$10,540.00	2	\$21,080.00
SUBTOTAL WATER LINE RELOCATION ITEMS						\$68,677.00

F.SANITARY SEWER RELOCATION

30	COH-02531	18-inch SDR 26 Sanitary Sewer	LF	\$93.50	88	\$8,228.00
31	COH-02082	Precast Concrete Manhole with Cast-In-Place Base	EA	\$9,935.00	2	\$19,870.00
32	495	Remove and Dispose of Old Structures (Inlets, Manholes)	EA	\$9,890.00	1	\$9,890.00
33	COH-2222	Grout Fill and Abandon Exist 18" San Sewer	LF	\$49.00	80	\$3,920.00
SUBTOTAL SANITARY SEWER RELOCATION ITEMS						\$41,908.00

G. TRAFFIC CONTROL ITEMS

34	665	Work Zone Pymt Mkgs - Remov (W) 4" (BRK)	LF	\$2.00	897	\$1,794.00
35	665	Work Zone Pymt Mkgs - Remov (W) 8" (BRK)	LF	\$4.00	160	\$640.00
36	671	Traffic Control - Barricades, Barriers, Barrels, Cones, and Signing	MO	\$1,785.00	4	\$7,140.00
37	674	Removing Pavement Striping and Markings - Longitudinal Markings	LF	\$1.50	1,743	\$2,614.50
38	674	Removing Pavement Striping and Markings - Words, Arrows, and Symbols	EA	\$65.00	5	\$325.00
39	696	Low Profile Concrete Barrier (Furnish, Install, and Removal)	LF	\$80.00	920	\$73,600.00
SUBTOTAL TRAFFIC CONTROL ITEMS						\$86,113.50

H.SIGNING AND STRIPING ITEMS

40	624	Aluminum Signs	EA	\$875.00	2	\$1,750.00
41	660	Reflectorized Pavement Markings - Type I (4") (WHITE) (DASHED)	LF	\$1.00	480	\$480.00
42	660	Reflectorized Pavement Markings Type I (Thermoplastic) 8" White/Solid - Furnish & Applied	LF	\$2.50	549	\$1,372.50
43	660	Reflectorized Pavement Markings Type I (Thermoplastic) 12" White/Solid - Furnish & Applied	LF	\$4.00	551	\$2,204.00
44	660	Reflectorized Pavement Markings Type I (Thermoplastic) 24" White/Solid - Furnish & Applied	LF	\$8.00	114	\$912.00
45	660	Reflectorized Pavement Markings Type I (Thermoplastic) Word "ONLY" - Furnish & Applied	EA	\$235.00	4	\$940.00
46	660	Reflectorized Pavement Markings Type I (Thermoplastic) Single Arrow-RIGHT - Furnish & Applied	EA	\$205.00	4	\$820.00
47	663	Reflectorized Pavement Markers - Type 1-C	EA	\$6.00	32	\$192.00
SUBTOTAL SIGNING AND STRIPING ITEMS						\$8,670.50

I.TRAFFIC SIGNAL

48	TxDOT618-6046	Conduit (PVC) (SCH 80) (2")	LF	\$28.00	50	\$1,400.00
49	TxDOT618-6047	Conduit (PVC) (SCH 80) (2") BORE	LF	\$36.00	70	\$2,520.00

50	TxDOT618-6053	Conduit (PVC) (SCH 80) (3")	LF	\$29.00	150	\$4,350.00
51	TxDOT618-6054	Conduit (PVC) (SCH 80) (3") BORE	LF	\$39.00	170	\$6,630.00
52	TxDOT620-6009	Elec Condr (NO.6) Bare	LF	\$2.75	820	\$2,255.00
53	TxDOT620-6011	Elec Condr (NO.4) Bare	LF	\$3.25	115	\$373.75
54	TxDOT620-6012	Elec Condr (NO.4) INSULATED	LF	\$3.75	230	\$862.50
55	TxDOT621-6005	Tray Cable (4 CONDR)(12 AWG)	LF	\$4.00	645	\$2,580.00
56	TxDOT624-6010	Groundbox TY D (162922) W/ Apron	EA	\$2,500.00	2	\$5,000.00
57	TxDOT624-6028	Remove Ground Box	EA	\$875.00	2	\$1,750.00
58	TxDOT628-6001	Relocate Electrical Services	EA	\$5,500.00	3	\$16,500.00
59	TxDOT682-6018	Pedestrian Signal Head (LED Count Down)	EA	\$950.00	4	\$3,800.00
60	TxDOT684-6007	Traffic Signal Cable (TY A) (12 AWG) (2 CONDR)	LF	\$3.75	900	\$3,375.00
61	TxDOT684-6009	Traffic Signal Cable (TY A) (12 AWG) (4 CONDR)	LF	\$4.00	900	\$3,600.00
62	TxDOT684-6012	Traffic Signal Cable (TY A) (12 AWG) (7 CONDR)	LF	\$4.25	770	\$3,272.50
63	TxDOT684-6049	Traffic Signal Cable (TY A) (16 AWG) (3 CONDR)	LF	\$3.75	570	\$2,137.50
64	TxDOT687-6001	Pedestal Pole Assembly	EA	\$3,550.00	2	\$7,100.00
65	TxDOT687-6005	Remove Ped Pole Assembly	EA	\$850.00	2	\$1,700.00
66	TxDOT688-6001	Pedestrian Signal Head (Pedestrian Pushbutton Hardware)(Furnish and Install)	EA	\$1,600.00	4	\$6,400.00
67	TxDOT6306-6016	VIVIDS Cabling (Relocate)	LF	\$6.00	570	\$3,420.00
SUBTOTAL TRAFFIC SIGNAL ITEMS						\$79,026.25

J.STORM WATER POLLUTION PREVENTION ITEMS

68	160	Topsoll (4" Depth)	SY	\$12.00	1,229	\$14,748.00
69	162	Sodding for Erosion Control (Various Widths)	SY	\$6.50	1,229	\$7,988.50
70	165	Hydro-Mulch Seeding	AC	\$10,000.00	0.25	\$2,500.00
71	700	NOTICE OF INTENT (NOI)	EA	\$325.00	2	\$650.00
72	719	Inlet Protection Barriers (Stage I)	EA	\$60.00	5	\$300.00
73	719	Inlet Protection Barriers (Stage II)	EA	\$60.00	5	\$300.00
SUBTOTAL STORM WATER POLLUTION PREVENTION ITEMS						\$26,486.50

GRAND TOTAL						\$686,530.42
--------------------	--	--	--	--	--	---------------------

CERTIFICATE OF INTERESTED PARTIES

FORM 1295

1 of 1

Complete Nos. 1 - 4 and 6 if there are interested parties.
Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties.

OFFICE USE ONLY CERTIFICATION OF FILING

1 Name of business entity filing form, and the city, state and country of the business entity's place of business.

Teamwork Construction Services, Inc.
Houston, TX United States

Certificate Number:
2025-1302925

Date Filed:
04/30/2025

Date Acknowledged:
05/13/2025

2 Name of governmental entity or state agency that is a party to the contract for which the form is being filed.

Fort Bend County

3 Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a description of the services, goods, or other property to be provided under the contract.

B25-055
Construction of Bellaire Blvd Right Turn Lanes

4	Name of Interested Party	City, State, Country (place of business)	Nature of interest (check applicable)	
			Controlling	Intermediary
	Greenwood, John	Houston, TX United States	X	

5 Check only if there is NO Interested Party.

☐

6 UNSWORN DECLARATION

My name is _____, and my date of birth is _____.

My address is _____, _____, _____, _____, _____.
(street) (city) (state) (zip code) (country)

I declare under penalty of perjury that the foregoing is true and correct.

Executed in _____ County, State of _____, on the _____ day of _____, 20____.
(month) (year)

Signature of authorized agent of contracting business entity
(Declarant)