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STATE OF TEXAS

§
§
COUNTY OF FORT BEND §

ADDENDUM TO STATEMENT OF WORK

THIS ADDENDUM TO STATEMENT OF WORK (“Addendum”) is entered into by and
between Fort Bend County, (“County”), a body corporate and politic under the laws of the State
of Texas, and Euna Solutions, Inc., (“Euna”), a company authorized to conduct business in the
State of Texas (hereinafter each referred to as a “party” or collectively as the “parties”).

WHEREAS, subject to the changes herein, the parties have executed and accepted Euna’s
Budget Order Form and Statement of Work (collectively the “Agreement”), attached hereto as
Exhibit “A” and incorporated fully by reference, for the purchase of specified Budget
Implementation software and related services (the “Services”) on behalf of the Fort Bend County
Budget Office; and

WHEREAS, County desires that Euna provide Services as will be more specifically
described in this Agreement; and

WHEREAS, Euna represents that it is qualified and desires to perform such Services; and

WHEREAS, the parties wish to utilize the Sourcewell Cooperative Purchasing Contract No.
RFP 060624 for Software Solutions and Related Services, which is incorporated fully by reference
only, for the purchase of the specified products and/or services; and

WHEREAS, this Agreement is not subject to competitive bidding requirements under
Section 262.023 of the Texas Local Government Code because this Agreement is pursuant to a
Cooperative Purchasing Program in accordance with Chapter 271 of the Texas Local Government
Code; and

WHEREAS, §262.011(d) of the Texas Local Government Code authorizes the County
Purchasing Agent to make purchases that are not subject to competitive solicitation; and

WHEREAS, the following changes are incorporated as if a part of the Agreement.
NOW, THEREFORE, in consideration of the mutual covenants and conditions set forth
below, the parties agree as follows:

AGREEMENT

1. Recitals. The recitals set forth above are incorporated herein by reference and made a part of
this Agreement.
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2. Term. This Agreement is effective upon execution by County. The term of
the Agreement is for a term of three (3) years, beginning on the first day of the first month
following the Effective Date and terminating three years thereafter, unless terminated sooner
in accordance with the terms of the Agreement. The Agreement shall not automatically renew,
but may be renewed upon written agreement of the parties.

3. Scope of Services. Subject to this Addendum, Euna will render Services to County as
described in the Statement of Work provided Exhibit A, attached to the Agreement, and
incorporated by reference, an in accordance with Sourcewell Cooperative Purchasing
Contract No. 060624. The parties acknowledge and agree that Services were and will be
supported by good and valuable consideration during the Term of this Agreement, the
sufficiency of which is acknowledged by the parties.

4. Payment; Non-appropriation; Taxes. Payment shall be made by County within thirty (30)
days of receipt of invoice as otherwise detailed in Exhibit B of the Agreement. Euna may
submit invoice(s) electronically in a form acceptable to County via:
apauditor@fortbendcountytx.gov. If County disputes charges related to the invoice submitted
by Euna, County shall notify Euna no later than thirty (30) days after the date County receives
the invoice as set forth in Section E(2) of the Agreement. If County does not dispute the
invoice, then County shall pay each such approved invoice within thirty (30) calendar days. It
is specifically understood and agreed that in the event no funds or insufficient funds are
appropriated by Fort Bend County under this Agreement, Fort Bend County shall
immediately notify all necessary parties that this Agreement shall thereafter terminate and be
null and void on the last day of the fiscal period for which appropriations were made without
penalty, liability or expense to Fort Bend County. County is abody corporate and politic under
the laws of the State of Texas and claims exemption from sales and use taxes. A copy of a tax-
exempt certificate will be furnished upon request. Interest resulting from late payments by
County shall be governed by Chapter 2251, TEXAS GOVERNMENT CODE.

Maximum Compensation. Euna’s fees shall be calculated at the rates set forth in the Euna
Budget Order Form attached as Exhibit B. The Maximum Compensation for the performance
of Services within the Scope of Services described in Exhibit B is Four Hundred Six Thousand,
Eight Hundred Ninety-one and 02/100 dollars ($406,891.02), to be certified and paid in the
following amounts:

Year 1: $202,470.00
Year 2: $100,700.01
Year 3: $103,721.01

In no case shall the amount paid by County during this Agreement exceed the Maximum
Compensation without an approved change order or amendment.
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5. Limit of Appropriation. It is expressly understood and agreed that County has available the
total maximum sum of funds hereinafter certified available by the County Auditor of Fort
Bend County for the purpose of satisfying County’s obligations under the terms and
provisions of this Agreement; that notwithstanding anything to the contrary, or that may be
construed to the contrary, the liability of County as to payment under the terms and
provisions of this Agreement is limited to the total maximum sum of Four Hundred Six
Thousand, Eight Hundred Ninety-one and 02/100 dollars ($406,891.02), specifically allocated
to fully discharge any and all liabilities County may incur. Euna does further understand and
agree, said understanding an agreement being of the absolute essence of this Agreement, that
the total maximum compensation that Euna may become entitled to and the total maximum
sum that County may become liable to pay to Euna shall not under any conditions,
circumstances, or interpretations thereof exceed Four Hundred Six Thousand, Eight Hundred
Ninety-one and 02/100 dollars ($406,891.02).

6. Public Information Act and Open Meetings Act. Euna expressly acknowledges that County
is subject to the Texas Public Information Act, TEX. GOV'T CODE ANN. §§ 552.001 ef seq., as
amended, and notwithstanding any provision in the Agreement to the contrary, County will
make any information related to the Agreement, or otherwise, available to third parties in
accordance with the Texas Public Information Act. Any proprietary or confidential
information marked as such provided to County by Euna shall not be disclosed to any third
party, except as directed by the Texas Attorney General in response to a request for such
under the Texas Public Information Act, which provides for notice to the owner of such
marked information and the opportunity for the owner of such information to notify the
Attorney General of the reasons why such information should not be disclosed. The terms
and conditions of the Agreement and this Addendum are not proprietary or confidential
information.

Euna expressly acknowledges that County is subject to the Texas Open Meetings Act, TEX.
GOV'T CODE ANN. §§ 551.001 et seq., as amended, and notwithstanding any provision in the
Agreement to the contrary, County will comply with the provisions of the Texas Open
Meetings Act in relation to the Agreement.

7. Indemnity. The parties agree that under the Constitution and laws of the State of Texas,
County cannot enter into an agreement whereby County agrees to indemnify or hold
harmless another party; therefore, all references of any kind to County defending,
indemnifying, holding or saving harmless Euna for any reason are hereby deleted.

8. Applicable Law; Arbitration; Attorney Fees. The laws of the State of Texas govern all
disputes arising out of or relating to this Agreement. The parties hereto acknowledge that
venue is proper in a state or federal court of competent jurisdiction located in or serving Fort
Bend County, Texas, for all legal actions or proceedings arising out of or relating to this
Agreement and waive the right to sue or be sued elsewhere. Nothing in the Agreement shall
be construed to waive the County’s sovereign immunity. County does not agree to submit
disputes arising out of the Agreement to binding arbitration. Therefore, any references to
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10.

11

binding arbitration or the waiver of a right to litigate a dispute are hereby deleted. Neither
party shall agree to pay any and/or all attorney fees incurred in any way associated with the
Agreement.

Certain State Law Requirements for Contracts. The contents of this Section are required by
Texas Law and are included by County regardless of content. For purposes of Sections
2252.152, 2271.002, and 2274.002, Texas Government Code, as amended, Euna hereby verifies
that Euna and any parent company, wholly owned subsidiary, majority-owned subsidiary,
and affiliate:

a. Unless affirmatively declared by the United States government to be excluded from its
federal sanctions regime relating to Sudan or Iran or any federal sanctions regime relating
to a foreign terrorist organization, is not identified on a list prepared and maintained by
the Texas Comptroller of Public Accounts under Section 806.051, 807.051, or 2252.153 of
the Texas Government Code.

b. If employing ten (10) or more full-time employees and this Agreement has a value of
$100,000.00 or more, Euna does not boycott Israel and is authorized to agree in such
contracts not to boycott Israel during the term of such contracts. “Boycott Israel” has the
meaning provided in § 808.001 of the Texas Government Code.

c. If employing ten (10) or more full-time employees and this Agreement has a value of
$100,000.00 or more, Euna does not boycott energy companies and is authorized to agree
in such contracts not to boycott energy companies during the term of such contracts.
“Boycott energy company” has the meaning provided in § 809.001 of the Texas
Government Code.

d. If employing ten (10) or more full-time employees and this Agreement has a value of
$100,000.00 or more, Euna does not have a practice, policy, guidance, or directive that
discriminates against a firearm entity or firearm trade association and is authorized to
agree in such contracts not to discriminate against a firearm entity or firearm trade
association during the term of such contracts. “Discriminate against a firearm entity or
firearm trade association” has the meaning provided in § 2274.001(3) of the Texas
Government Code. “Firearm entity” and “firearm trade association” have the meanings
provided in § 2274.001(6) and (7) of the Texas Government Code.

Modifications and Waivers. The parties may not amend or waive this Agreement, except by
a written agreement executed by both parties. No failure or delay in exercising any right or
remedy or requiring the satisfaction of any condition under this Agreement, and no course of
dealing between the parties, operates as a waiver or estoppel of any right, remedy, or
condition. The rights and remedies of the parties set forth in this Agreement are not exclusive
of, but are cumulative to, any rights or remedies now or subsequently existing at law, in
equity, or by statute, unless otherwise specified in the Agreement.

. Human Trafficking. BY ACCEPTANCE OF CONTRACT, EUNA ACKNOWLEDGES THAT

FORT BEND COUNTY IS OPPOSED TO HUMAN TRAFFICKING AND THAT
NOCOUNTY FUNDS WILL BE USED IN SUPPORT OF SERVICES OR ACTIVITIES
THAT VIOLATE HUMAN TRAFFICKING LAWS.
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12.

13.

14.

15.

16.

17.

18.

19.

Conflict. In the event there is a conflict between this Addendum and the Agreement, this
Addendum controls to the extent of the conflict.

Understanding, Fair Construction. By execution of this Addendum, the parties acknowledge
that they have read and understood each provision, term and obligation contained in this
Addendum. This Addendum, although drawn by one party, shall be construed fairly and
reasonably and not more strictly against the drafting party than the nondrafting party.

Captions. The section captions used in this Agreement are for convenience of reference only
and do not affect the interpretation or construction of this Agreement.

Electronic and Digital Signatures. The parties to this Agreement agree that any electronic
and/or digital signatures of the parties included in this Agreement are intended to
authenticate this writing and to have the same force and effect as the use of manual signatures.

County Data. For the avoidance of doubt, County owns all right and title to its data under
this Agreement. Upon termination of this Agreement or upon request by County, the County
will be able to retrieve a copy of County data from Euna in a standard industry format, at no
additional cost to County. Nothing in this Agreement will be construed to waive the
requirements of any record retention laws applicable to County.

Compliance with Laws. Euna shall comply with all federal, state, and local laws, statutes,
ordinances, rules and regulations, and the orders and decrees of any courts or administrative
bodies or tribunals in any matter affecting the performance of this Agreement, including,
without limitation, Worker’s Compensation laws, minimum and maximum salary and wage
statutes and regulations, licensing laws and regulations. When required by County, Euna
shall furnish County with certification of compliance with said laws, statutes, ordinances,
rules, regulations, orders, and decrees above specified.

Euna in providing all Services hereunder agrees to abide by the provisions of any applicable
Federal or State Data Privacy Act.

Severability. If any provision of this Agreement is determined to be invalid, illegal, or
unenforceable, the remaining provisions remain in full force, if the essential terms and
conditions of this Agreement for each party remain valid, binding, and enforceable.

Remote Access. As applicable, if Euna requires remote access to County Systems for support,
installation, integrations, configurations, and/or maintenance of Euna’s Services, except as
otherwise agreed by the parties and approved by the County’s Director of Information
Technology and Chief Information Officer in writing, the below requirements must be met
before Euna is granted remote access to County Systems:
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(A).

(B).

(©.

(D).

(E).

(F).

(G).

(H).

(D).

Euna will adhere to the restricted and monitored channels that are provided by the
County, or other technologies approved in advance in writing by the County’s
Director of Information Technology and Chief Information Officer.

Euna will neither implement nor deploy a remote access solution which bypasses
and/or is designed to bypass County provided or approved controls. Euna will not
access County Systems via unauthorized methods.

Euna’s remote access to County Systems will only be requested and activated on as-
needed basis and disabled when not in use.

Remote access is restricted only to County Systems necessary for Euna to conduct
their services and/or provide Services to County pursuant to this Agreement.

Euna will allow only its Workforce approved in advance by County to access County
Systems. Euna will promptly notify County whenever an individual member of
Euna's Workforce who has access to County Systems leaves its employ or no longer
requires access to County Systems. Euna will keep a log of access when its
Workforce remotely accesses County Systems. Euna will supply County with
evidence of access logs concerning remote access to County Systems upon written
request from County. Such access logs will be provided to County, within three
business days from the date of County’s request. These requests may be used to
confirm compliance with these terms and/or to investigate a security incident.

If any member(s) of Euna’s Workforce is provided with remote access to County
Systems, then Euna’s Workforce will not remotely log-in to County Systems from a
public internet access device (e.g., airport computer terminal, or Internet café). This
is due to the possibility of sensitive information being monitored by video or
computer surveillance in public areas.

Failure of Euna to comply with this Section may result in Euna and/or Euna’s
Workforce losing remote access to County Systems. County reserves the right at any
time to disable remote access to protect County Systems.

For purposes of this Section, “Workforce” means employees, agents, subcontractors
(where permitted), and/or other persons whose conduct, in the performance of work
for Euna, is under the direct control of Euna, whether or not they are paid by Euna
and who have direct or incidental access to County Systems.

For purposes of this Section, “Systems” means any: (i.) computer programs,
including, but not limited to, software, firmware, application programs, operating
systems, files and utilities; (ii.) supporting documentation for such computer
programs, including, without limitation, input and output formats, program
listings, narrative descriptions and operating instructions; (iii.) data and/or media;
(iv.) equipment, hardware, servers, and/or devices; and/or (v.) network(s).

(Execution Page Follows)
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IN WITNESS WHEREOF, this Addendum is signed, accepted, and agreed to by all parties by
and through the parties or their agents or authorized representatives. All parties hereby
acknowledge that they have read and understood this Addendum and the attachments and
exhibits hereto. All parties further acknowledge that they have executed this legal document
voluntarily and of their own free will.

FORT BEND COUNTY EUNA SOLUTIONS, INC.
VO0,0e060 Andrew € Stolz
KP\éeorge ({)unty Judge Authorized Agent — Signature

Andrew Stolz

August 26, 2025
\‘\“x|||11,;,,,/

Date SHONERS ¢ ’(/

Authorized Agent- Printed Name
VP of Sales

ATTEST:

e QS

//
gy BEND GO CRW X

W(W% 8/20/2025 EDT

Title

Laufa Richard, County Clerk

Date

AUDITOR’S CERTIFICATE

I hereby certify that funds are available in the amount of $ 406,891.02 {0 pay the
obligation of Fort Bend County under this Contrag for serv1czprov1ded by Euna

Technologies, Inc.
/ /c < / (//7

Robert Ed Sturdlvant County Auditor

Attachments:
Exhibit 1: Statement of Work
Exhibit 2: Euna Budget Order Form
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EXHIBIT A

(Statement of Work follows behind)



Statement of Work
Euna Budget Implementation for Fort Bend County

1. General
1.1. Shared Responsibility

Euna Solutions and The Customer agree that the implementation of Euna Budget is a shared responsibility, and that
they will employ their best efforts to complete their agreed tasks on a timely basis. Neither Euna Solutions nor The
Customer is expected to have resources available to mitigate timeframe slippage caused by the other party, and
neither shall have an obligation to do so.

Euna Solutions shall provide the professional service as defined in this Statement of Work, in a professional manner,
consistent with industry standards. Unless otherwise agreed upon by both parties, or as the result of a delay on the
part of Euna Solutions, the obligation to provide professional services to The Customer expires the earlier of:

1) completion of the services described in the SOW

2) 12 months from the effective date of the relevant Order Form

1.2. General Clarification

Initial Data Load

“Data import”, “import workbooks”, and “initial data load” are synonymous terms referring to the initial migration of
data from The Customer's existing systems into Euna Budget.

Where this initial data load is to be performed by Euna Solutions, the data shall be returned to Euna Solutions in
Excel workbooks. Euna Solutions' Project Manager will provide blank workbooks for this purpose as an output of
initial discovery meetings. These are adapted from standard templates to use The Customer's terminology and to
incorporate all elements of The Customer's chart of accounts, other data entities, and columns within those data
entities. Such data provided must be “clean”, consistent, and complete. The Euna Solutions PM is not responsible for
cleaning data and will not repeatedly load data in order to repair issues and/or add missing information.

The Customer can use the software's user interface or Euna Budget's Excel® export/import feature to further amend
and maintain data, or to load data where this is a customer task.

For example, where Euna Solutions' work to load prior year data may be limited to a specific number of years in order
to reduce implementation cost, there is no system limit to the number of prior years that the customer can load using
Excel® export/import.

Data Model

The Euna Budget system is a relational database built on a standard data model. Using the system's user interface,
this data model may be enhanced to mirror The Customer's data structures, notably the chart of accounts that is
unique to The Customer's institution. While all of the standard tables (‘entities') must be retained, the following points
are held to be true:

* Any of the standard entities may be renamed to match The Customer's terminology;
¢ QOut-of-the-box entities may be ignored, or in some cases filled with place-holder data, if not useful;

* There is a defined, immutable, relationship between certain entities - for example Costing Centers (Operating) and
Projects (Capital) roll up to a single Department, each in turn rolling up to a single Division;

* The GL Account/Account Category, Division/Department, Fund Category/Fund, and Asset Category/Asset Type
structures must be consistent across all years and across the modules (Operating, Personnel, Capital, Financial
Statements, and Performance);

* GL Account Categories must be categorized as containing either a revenue or expenditure accounts
(accommodation is made for other account types in the Financial Statements module);



¢ Euna Budget enacts data integrity through the use of relational data structures. Data structures which do not
follow accepted data principles (for example, re-using GL Accounts/Object Codes to mean different things to different
Departments) can typically be accommodated but is not guaranteed and such accommodation can extend the import
timeframe;

¢ Alist of the standard entities and their relationship is available upon request.
Integrations

“Integration” as used in this Statement of Work refers to the automation of data exchange between Euna Budget and
3rd party systems. For each of the integrations in scope, Euna Solutions shall be responsible for:

¢ Configuring data transformations, as described by The Customer during the implementation.

¢ Providing the software interface into Euna Budget, and the operational infrastructure required to manage the
integration, as well as the operational infrastructure required to manage the integration (e.g. FTP server).

Euna Solutions does not offer services to build the 3rd party system end of integrations. The Customer is responsible
for creating data sources and destinations within their 3rd party systems, either through their IT team or through their
system'’s integrator. Such data sources and destinations may be database queries, delimited files, and/or web
services.

The Customer is advised that in a “cloud” environment, Euna Solutions is unlikely to be granted the local network
access to The Customer's other enterprise systems for a direct database-to-database integration. The most likely
mode of integration will be exchange of formatted text (.CSV) files transmitted using secure FTP (SFTP or FTPS).
Integration via web services may be possible where the 3rd party system provides a web services interface that
provides/accepts data required by The Customer. It will be The Customer's responsibility to create or cause to be
created the necessary file transfer mechanism on their side of the transfer; and to ensure that the 3rd party system's
integration components are available, including web services where used.

For all integrations in scope, the following are held to be true except where specifically listed as a customization:

* Records being copied into Euna Budget require a unique key to unambiguously match incoming data with pre-
existing records. This key may be a single field value (e.g. Object Code) or a combination of multiple values (e.g.
Position+Employee Number). An exception report is provided for data elements which cannot be thus matched. In the
case of the Capital integrations this is particularly noteworthy: each record must include a unique project identifier
(e.g. Project Number).

* While it is likely that Euna Budget can accommodate any chart of account segments (“chart fields”), and Euna
Solutions shall accommodate reasonable requests for mapping chart fields to accommodate situations such as
legacy account structures, the encoding and decoding of arbitrary structures and mappings (those which cannot be
logically described) is not in-scope.

¢ Euna Budget integrations do not include the synchronization of chart of account strings, segments, or
combinations; which is to say that the list of funds, GL accounts, costing Active, and projects, etc. is not automatically
updated from the general ledger or other external system.

* Each distinct data source and/or output file is considered one point of integration. For example, if Statistical
Actuals are required from multiple data sources, Euna Solutions will need to configure one integration for each data
source, and a single Statistical Actuals integration will be insufficient.

* Filtering is coded into the integration and there is no custom user interface for the selective export of sections of
the budget except to choose a budget year, or in the case of Actuals imports the date range.

» Standard budget export integrations, where in scope, do not have the ability to export only changes since the last
export. The entire budget is exported each time. A budget amendment export integration is required in order to export
selected parts of the budget, such as changes since the last export.

* Amended budget export integrations, where in scope, will be either export individual amendments as created, or
export the batch of amendments since the last export, or import amendments from the general ledger system as
read-only budget lines. Which of these options is used is a detail determined during the implementation, but each
amendment integration will only work in one of these modes.

* Actuals Import integrations cannot be used to amend the budget.



Customizations

Customizations include custom business rules, modifiers, user interface (grids, forms, etc.), non-standard
integrations, hand-crafted reports, and ad hoc entities. They are all detailed in section “2.11. Customizations” of this
Statement of Work document. Sections prior to “2.11. Customizations” detail the delivery of standard product
functionality and services.

2. Statement of Work

In the Statement of Work tables, entries in the column headed “Statement of Work” are defined as follows:

In scope The task or function is within the statement of work to be undertaken by Euna Solutions professional
services. There may be additional refinement of the scope.

Customer task | The task or function is not within the statement of work to be undertaken by Euna Solutions
professional services, but will be undertaken by The Customer, with such help from Euna Solutions
as is detailed in the item description. There may be additional information qualifying this.

Not in scope The task or function is not within the statement of work to be undertaken by Euna Solutions
professional services, nor will it be undertaken by The Customer.

2.1. Euna Budget Configuration & Shared Components

Functional Area Description Statement of Work
Production System Hosting of the single production instance of the Euna In scope
Budget system. As per hosting agreement.

Note that in addition to the hosted production system,
The Customer must provide user workstation
environments as follows:

* A web browser: supported browsers - Microsoft Edge,
Firefox latest release, Chrome latest release;

¢ Microsoft .NET Runtime 4.68 installed;

¢ Microsoft Excel® 2007 or newer (if spreadsheet
export/import feature is required, and/or saving reports
as Excel is required);

¢ Microsoft Word® 2007 or newer (if scheduled
reporting and/or saving reports as Word is required);

* Microsoft’s freely available desktop version of Report
Builder installed (if self-serve report authoring is
required from browsers other than Internet Explorer or
Edge) - note that Microsoft have rebranded this “Power
Bl Report Builder”.

Sandbox System(s) Sandboxes are hosted for The Customer’s In scope:
development/test/QA/training needs. They are A single sandbox.
refreshed on demand by administrative users from
within the application and are a clone of the production
database. Integrations are not enabled by default and
single sign-on (SSO) may need to be configured for
sandboxes.

Euna Solutions reserves the right to remove dormant
sandboxes, but these can be recreated by The Customer
as needed.



RoSA (Read-only SQL
Access)

Project Management &
Analysis

Consulting Services -
BPI

RoSA is an optional service giving The Customer’s IT
team read-only access to a password protected copy of
the database. It uses Microsoft Azure geo-replication to
replicate in near real-time and is accessible using
ODBC. Note: Euna Solutions is not able to add The
Customer’s own code or other objects (views, functions,
stored procedures) to this database.

Euna Solutions will assign an Implementation Manager
(“PM”) to lead this implementation on Euna Solutions’
behalf. The role and responsibility of the PM is to ensure
that the product is implemented according to this Scope
of Work and to carry out the tasks detailed in sub-
section “3.0.1. Euna Solutions Project Management
Responsibilities” of this Scope of Work.

Limitations:

- Weekly status meetings are the number of scheduled
meetings for the purpose of status reporting that the
Euna Solutions PM is obligated to attend/host.
Exceeding this limit is at the discretion of Euna
Solutions’ PM. This does not limit his or her availability
for ad-hoc contact as needed.

- The scope includes overhead of project management
and analysis as stated in the “Scope or Work” column at
right. Where delays are not on the part of Euna
Solutions, additional project management and analysis
beyond this limit may be billable at Euna Solutions’
standard services rate.

Euna Solutions will facilitate a review of:

- The budget process for both the operating and capital
budgets;

- The chart of accounts;

- Personnel planning and budgeting;

- Reporting requirements.

This process will require the participation of
stakeholders in group workshops and may include or
one-on-one workshops.

Budget Process

End to end review, including high level descriptions of
the tasks performed, the timing of these tasks, and
dependencies. Euna Solutions will facilitate a design of
the budget process as it relates to the Euna Budget
system being implemented, seeking opportunities for
improvement. This output will be documentation of:

- Budget process stages;

- What happens in each stage;

- Input, outputs, and participants in each stage;

- Stage permission requirements.

Chart of Accounts

Determine the data model, including the COA, roll-ups
(whether part of the GL or not), and other budgetary
fields of data. Complete field mapping and prototyping
in Euna Budget.

Not in scope

In scope

with:

- One weekly status meeting;

- 30 weeks of project
management and analysis
contiguous from project kick-off,
or until all other implementation
services are delivered, whichever
occurs first.

In scope with:

- Workshops, to a maximum of 1
half day sessions or equivalent;
- Gap document describing Euna
Solutions’ understanding of
gaps, options for filling the gaps,
selected option (where one has
been identified).



Consulting Services -
Change Management

On-Site PM Visits

Personnel Budgeting

Review and refine personnel budgeting process and
data. To include common personnel budget issues
including vacant positions, overtime, benefits,
allowances, and statutory deductions.

Reporting Requirements

Ensure reporting is supported by the data model.
Identify reports in three primary groups: those required
for developing budget, those required for managing
budget, and those disseminating for information “up
and out” (management and public. Reporting can be
through traditional print reports, saved searches,
dashboards, smart reports, and OpenBook.

The customer will assume responsibility for maintaining
all process documents after hand-off.

Euna Solutions will facilitate a change management
process in relation to the implementation of Euna
Budget. This process will require the participation of
stakeholders in group workshops and may include or
one-on-one workshops.

A change management plan document will be produced
based on the information gathered, containing:

- What is changing;

- Organizations impacted by the change;

- Each organization’s ability and willingness to change;
- A training plan;

- Strategies for dealing with the change.

Note that the change management included in this item
offer the benefit of Euna Solutions’ experience in the
domain of budget system implementation. It is not the
enactment of, or replacement for, a comprehensive
project of change management as may be required by
the customer’s PMO (project management office), or for
a significant’ change beyond the introduction of a new
system that approximates to current processes and
procedures.

Each on-site visit by Euna Solutions’ PM, and other
implementation staff (excluding training, see below)
shall be a minimum of one day and no more than five
consecutive business days within the same working
week. Where more than one individual is on-site at the
same time this is considered as multiple visits (one per
individual attending).

Meeting premises, facilities (including external internet
access) and equipment are to be provided by The
Customer. Costs associated with travel, board and
lodging for on-site visits are payable by The Customer as
per contract.

Not in scope

Not in scope



Application-Level
Security

Single Sign-On

Import Configuration ...

Import Master
Configuration Data

Analytics ...
Standard Reports

Administrator Authored
Reporting

All other work by the Euna Solutions lead(s) will be
carried out off-site and contact will be via normal
telecommunication channels.

Determine how and when to use the various security Customer task:
levels available within Euna Budget, enter users and Euna Solutions will assist with
assign them to groups and roles. this task until administrators

have received training in security
configuration.

Configure Euna Budget to use The Customer’s existing In scope:

Windows, LDAP, CAS, Google, or SAML Authentication, Configure production instance to

for user logon. use The Customer’s SAML
(Microsoft Entra ID aka Azure AD)
Authentication for user logon.
Euna Solutions is not responsible
for software and configuration
changes required to make it
authenticate with non-standard
implementations of
authentication protocols.

Configuration and data import of the following Euna In scope
Budget standard data structures, using data supplied by
The Customer in Excel® workbooks provided by Euna
Solutions:

* Division/Department hierarchy;

¢ Fund Categories and Funds;

¢ Account Categories and Expense and Revenue GL
Accounts

* Statistical Account Categories and Statistical
Accounts

* Other Chart of Account Segment Values

* Performance Measure Units

Provision of Euna Budget’s standard reports. These In scope
reports are provided as-is and may not fully address The
Customer's specific reporting requirements.

Euna Budget's reporting infrastructure allows users to In scope
create ad hoc views which can be used as datasets
when using Report Builder 3.0 for administrator
authored reporting; as the data source for dashboard
widgets; and as part of the ad-hoc analytics interface.
Each ad hoc view requires a base “entity” (database
table), which can be one of Euna Budget's native data
entities; a user configured entity; or a custom built
“report entity” which consolidates the data from
multiple entities and presents it to the ad hoc view as a
single entity ready to report on.



2.2. Operating Module

The Euna Budget Operating module is included in this installation.

Functional Area
Optional Features ...

Strategic Planning Add-
in

Configuration ...
Import Costing Centers

Initial Data Load ...
Import Initial Budget

Import Historic Budgets

Import Actuals
Transactions

Description

Statement of Work

The following optional add-ins offer functionality necessary for very specific budgeting
activities, as described. An additional license cost is associated with each add-in.

Configuration to include strategic plans within The
Customer's budgets. Self-implementation services
include:

* Configuration of the system after deployment of the
package;

» Strategic Plan PowerPoint Presentation.

Guided implementation includes the above plus the
following;:

¢ Additional configuration of the system including 2
custom dashboards and 4 custom layouts

e Strategic plan data import workbooks

* Strategic plan training

If assistance is not in scope, then the package is
provided as-is and The Customer is responsible for
configuration and development of processes and tools.
The Customer may configure the system to their needs,
or request Euna Solutions assistance through a change
order.

Configuration and data import of standard Euna Budget
Operating data structures, using data supplied by The
Customer in Excel® workbooks provided by Euna
Solutions At a minimum, the files will contain the data
necessary to:

* Create Costing Centers (for each historical and
current/future budget year to be loaded);

¢ Add Costing Centers to Departments consistent with,
and shared by, the Capital budget module;

* Associate Costing Centers with Funds;

» Define Budget Promotion Stages.

Import the current/future Operating budget from data
import workbooks:

¢ Create dollar budget line items at the chart of account
level

... by Costing Center.

Import prior years' Operating budgets. All prior years
must have a chart of account structure that is the same,
or a subset of, the initial budget. Only the amended OR
the approved budget will be imported in each of these
prior years, but not both.

Import Operating actuals transactions from data import
workbooks.

Not in scope

In scope

In scope:

Euna Solutions will import the
most recent budget with 1 years
of future forecast data. Euna
Solutions will repeat the import
once, to accommodate a refresh
prior to going live.

In scope:
Euna Solutions will import 2 prior
years' budgets.

Customer task:
The Customer can add their



Import Initial Statistical
Budget

Import Historic
Statistical Budgets

Import Statistical
Actuals Transactions

Integration ...
Budget Export

Amended Budget
Export

Actuals Import

Import the current/future Operating statistical budget
from data import workbooks:

* Create statistical budget line items at the statistical
account level

... by Costing categorized.

Import prior years' Operating statistical budgets. All prior
years must have a statistical account structure that is
the same, or a subset of, the initial budget. Only the
amended OR the approved budget will be imported in
each of these prior years, but not both.

Import Operating statistical actuals transactions from
data import workbooks.

Automated facility to transfer the Operating module
budget data from Euna Budget to The Customer’s Infor
Lawson general ledger at the approved budget
object/costing centre level when invoked by a user.

Note that this scope item is in addition to the built-in
budget export, which will create a CSV file using the

configured account structure suitable for import into
most general ledger systems.

Automated facility to transfer individual approved
amendments to the Operating module budget data,
from Euna Budget to The Customer’s Infor Lawson
general ledger, or the other direction as required.

This interface is required only in the case where The
Customer requires the amended budget to be
synchronized between the two systems and where the
general ledger cannot be updated by re-running the full
export provided in the item in the “Budget Export” item
above.

Automated facility to transfer actual data from The
Customer’s Infor Lawson general ledger to the Euna
Budget Operating module at a transaction level on a
daily basis when automatically scheduled; and/or on
demand.

Note that this scope item is in addition to the built-in
actuals import which is able to read a CSV file, provided
it conforms to some simple formatting requirements
and the configured account structure.

historical data manually or using
Euna Budget's Excel®
export/import feature, or with an
automated integration.

Customer task:

The Customer will enter their
statistical budget data using
Euna Budget's user interface or
Excel® export/import feature.

Customer task:

The Customer can add their
historical statistical budget data
using Euna Budget's user
interface or Excel®
export/import feature.

Customer task:

The Customer can add their
historical data manually or using
Euna Budget's Excel®
export/import feature, or with an
automated integration.

In scope:

Euna Solutions will create no
more than 1 point of integration
for the approved operating
budget.

In scope:

Euna Solutions will create no
more than 1 point of integration
for the operating budget
amendments.

In scope:

Euna Solutions will create no
more than 1 point of integration
for the operating actual costs.



Statistical Budget
Export

Amended Statistical
Budget Export

Statistical Actuals
Import

Automated facility to transfer the Operating statistical
budget data from Euna Budget to a single target system
at the approved budget object/costing centre level
when invoked by a user.

Not in scope

Automated facility to transfer individual approved
amendments to the Operating statistical budget data,
from Euna Budget to a single target system, or the other
direction as required.

Not in scope

This interface is required only in the case where The
Customer requires the amended budget to be
synchronized between the two systems and where the
3rd party system cannot be updated by re-running the
full export provided in the item in the “Statistical Budget
Export” item above.

Automated facility to transfer actual data from a single
source system to the Euna Budget Operating statistics
at a transaction level on a daily basis when
automatically scheduled; and/or on demand.

Not in scope

2.3. Personnel Planning & Budgeting Module

The Euna Budget Personnel Planning & Budgeting module is included in this installation.

Functional Area
Initial Data Load ...

Import Positions &
Employees

Import Grades &
Scales

Create Benefits
(Modifiers)

Description Statement of Work

Configuration and data import of standard Euna Budget Personnel data structures, using
data supplied by The Customer in Excel® workbooks provided by Euna Solutions. At a
minimum, the files will contain the data necessary to:

* Create positions;

* Create salary grades;

* Create salary grade steps;

e Create modifiers (benefits);

* Create employees;

* Allocate employees to positions;

* Allocate positions to costing centers.

For the purpose of the above, the definitions of positions, grades, grade steps, employees
and modifiers shall be those found in the Euna Budget Personnel manual. The
relationships between them shall be those currently supported by Euna Budget and
described in the Euna Budget Manual.

Import from data import workbooks. In scope
Import from data import workbooks. In scope
Create “modifiers” to generate supplementary Customer task:

Euna Solutions will assist with
this task until administrators
have received training in modifier
configuration.

personnel costs such as benefits, allowances, and
insurance.

Note that modifiers are not simple 2-dimensional data
that can be represented in a spreadsheet. It is not
possible to load modifiers in bulk from Excel®
workbooks.



Import
Position/Costing
Center Allocations

Integration ...
Payroll Actuals Import

HR Data Sync.

Import from data import workbooks.

Automated facility to transfer actual payroll transactions
at the employee/position detail level from The
Customer’s HR or payroll system to the Euna Budget
Operating module; automatically scheduled, and/or on
demand. This data may be used to replace existing GL
Actuals with payroll detail or may be stored in a
separate table.

Notwithstanding items expressly referenced in the
“Customizations” section of this Scope of Work; and/or
other communications between Euna Solutions and The
Customer to the contrary, standard limitations of this
integration include, but are not limited to, the following
points:

¢ Each distinct data source and/or output file is one
point of integration;

¢ A user interface will be created for the selective
import of sections of the budget within two date ranges,
no other criteria will be available;

* Data in each integration point will either replace all GL
actuals in the personnel GL account category or be
written to a custom entity created to store the payroll
actuals, but not both.

Automated facility to synchronize Personnel data
between Euna Budget and The Customer’s HR or payroll
system. This integration synchronizes:

* New, deleted, and updated employees;

* New, deleted, and updated positions;

* Changes in employee-position relationships;

* Changes in position-costing centre relationships.

The integration of profiles (bargaining units), grades,
steps, pay scales and benefits shall not be included
unless expressly referred to in the “Customizations”
section of this Scope of Work.

Notwithstanding responses to Requests for Proposals or
other communications between Euna Solutions and The
Customer, the integration of custom chart field items is
not included unless expressly set out in the
“Customizations” section of this Scope of Work.

In scope

In scope:

Euna Solutions will create no
more than 1 point of integration
for the payroll actuals.

In scope:

Euna Solutions will create no
more than one integration for
Employees, one for Positions,
and one for Position Allocations.



2.4. Capital Module

The Euna Budget Capital module is included in this installation.

Functional Area
Configuration ...
Import Projects

Initial Data Load ...
Import Initial Budget

Import Historic Budgets

Import Actuals
Transactions

Import Initial Statistical
Budget

Import Historic
Statistical Budgets

Description

Configuration and data import of standard Euna Budget
Operating data structures, using data supplied by The
Customer in Excel® workbooks provided by Euna
Solutions. At a minimum, the files will contain the data
necessary to:

* Create Projects (including closed projects where
historical budget is to be loaded);

* Add Projects to Departments consistent with, and
shared by, the Operating budget module;

 Define Project Promotion Stages.

The configuration data may optionally contain data
necessary to:

¢ Define Asset Categories & Asset Types;

* Define Project Regions;

* Define a Single Set of Project Ranking Metrics.

Import the current/future capital budget from data
import workbooks:

¢ Create dollar budget line items with GL Accounts and
Funds

... by Project.

Import prior years' capital budgets. All prior years must
have a chart of account structure that is the same, or a
subset of, the initial budget. Only the amended OR the
approved budget will be imported in each of these prior
years, but not both.

Import capital actuals transactions from data import
workbooks.

Import the current/future capital statistical budget from
data import workbooks:

» Create statistical budget line items at the statistical
account level

... by Project

Import prior years' capital statistical budgets. All prior
years must have a statistical account structure that is
the same, or a subset of, the initial budget. Only the
amended OR the approved budget will be imported in
each of these prior years, but not both.

Statement of Work

In scope

In scope:

Euna Solutions will import the
most recent budget with 5 years
of future forecast data. Euna
Solutions will repeat the import
once, to accommodate a refresh
prior to going live.

In scope:
Euna Solutions will import 2 prior
years' budgets.

Customer task:

The Customer can add their
historical data manually or using
Euna Budget's Excel®
export/import feature, or with an
automated integration.

Customer task:

The Customer will enter their
statistical budget data using
Euna Budget's user interface or
Excel® export/import feature.

Customer task:

The Customer can add their
historical statistical budget data
using Euna Budget's user
interface or Excel®
export/import feature.



Import Statistical
Actuals Transactions

Integration ...
Budget Export

Amended Budget
Export

Actuals Import

Statistical Budget
Export

Amended Statistical
Budget Export

Import capital statistical actuals transactions from data
import workbooks.

Automated facility to transfer the Capital module budget
data from Euna Budget to The Customer’s Infor Lawson
general ledger or project system at the approved budget
object/costing centre level when invoked by a user.

Note that this scope item is in addition to the built-in
budget export, which will create a CSV file using the

configured account structure suitable for import into
most general ledger systems.

Automated facility to transfer individual approved
amendments to the Capital module budget data, from
Euna Budget to The Customer’s Infor Lawson general
ledger or project system, or the other direction as
required.

This interface is required only in the case where The
Customer requires the amended budget to be
synchronized between the two systems and where the
general ledger cannot be updated by re-running the full
export provided in the item in the “Budget Export” item
above.

Automated facility to transfer actual data from The
Customer’s Infor Lawson general ledger or project
system to the Euna Budget Capital module at a
transaction level on a daily basis when automatically
scheduled; and/or on demand.

Note that this scope item is in addition to the built-in
actuals import which is able to read a CSV file, provided
it conforms to some simple formatting requirements
and the configured account structure.

Automated facility to transfer the Capital statistical
budget data from Euna Budget to a single target system
at the approved budget object/costing centre level
when invoked by a user.

Automated facility to transfer individual approved
amendments to the Capital statistical budget data, from
Euna Budget to a single target system, or the other
direction as required.

This interface is required only in the case where The
Customer requires the amended budget to be
synchronized between the two systems and where the
3rd party system cannot be updated by re-running the
full export provided in the item in the “Statistical Budget
Export” item above.

Customer task:

The Customer can add their
historical data manually or using
Euna Budget's Excel®
export/import feature, or with an
automated integration.

In scope:

Euna Solutions will create no
more than 1 point of integration
for the approved capital budget.

In scope:

Euna Solutions will create no
more than 1 point of integration
for the capital project budget
amendments.

In scope:

Euna Solutions will create no
more than 1 point of integration
for the capital project actuals.

Not in scope

Not in scope



Statistical Actuals
Import

2.5. Reserved

Automated facility to transfer actual data from a single
source system to the Euna Budget Capital statistics at a
transaction level on a daily basis when automatically
scheduled; and/or on demand.

2.6. Performance Measures

The Euna Budget Performance Measures module is included in this installation.

Not in scope

This section of the SoW relates only to the configuration of the system. Unless explicitly included as a consulting
activity (above), it is The Customer's responsibility to plan, design, and roll-out the performance measurement

program(s).
Functional Area
Configuration ...

Measure Categories
and Units

Initial Data Load ...

Measures

Scorecards

Integration ...

Measure Actuals
Import

Description

Configuration of Performance Measures Categories and
Units, establishing those lookup values within the
system.

Configuration of the initial set of performance
measures.

Configuration of the initial set of performance
measurement scorecards and including them on
dashboards.

Automated facility to load actual data from The
Customer’s 3rd party data collection systems to the
Euna Budget performance measures module on a
scheduled basis; and/or on demand. Users can add
measure actuals data not available through an
automated interface through the user interface or using
Excel® export/import.

Statement of Work

In scope:

Euna Solutions will, with the help
of The Customer, determine and
configure the Performance
Measures Categories and Units,
establishing those lookup values
within the system.

In scope:

Euna Solutions will import the
initial set of performance
measures, to a limit of 4 hours of
consulting.

In scope:

Euna Solutions will, with the help
of The Customer, create the
initial set of scorecards, to a limit
of 4 hours of consulting.

Not in scope:

Users will enter measure actuals
data using the user interface or
Excel® export/import.



2.7. OpenBook and Budget Book Studio

A subscription for Euna Solutions' “OpenBook” cloud service for data transparency is included in this implementation.

This subscription includes the “Budget Book Studio” add-in.
Functional Area Description
Configuration ...

System Administration | General configuration of OpenBook Core to set the look-

and-feel, captions, and add users.

Configuration of Euna
Budget

Configure ad hoc views in Euna Budget as a convenient
source of source of OpenBook Core data.

Configuration of
OpenBook Core
Visualizations

The Customer is able to add multiple “visualizations” of
their data to their OpenBook site. Each dataset is
displayed according to a template selected from a
library of visualization styles. The Customer is also able
to add their own stories with “spotlights” and
“highlights”.

Configuration of
Budget Book Studio

The Customer is able to add multiple budget books to
their OpenBook site following their approval workflow in
“Budget Book Studio”. Budget books are built with a
customer defined layout of data tables, reports,
paragraphs of text, images, charts, and can embed
OpenBook's “highlights” and “spotlights”. Euna
Solutions services include:

¢ Training, including an optional introduction for
newcomers to OpenBook.

¢ Review source budget data: account groups, funds,
and departments.

¢ Configuration of a Budget Book to support these
structures.(Note: Budget Book is not suitable for
arbitrary data mapping, complex (re)calculation of
values, and/or reporting of budget using roll-ups and
segments other than those by which the budget is built
and managed in Euna Budget.)

* Creation of “views” in Euna Budget. *

» Configuration & testing of data integration from Euna
Budget. *

¢ Configure standard content and assist with requested
changes to standard format.

* Guidance on completing tasks, including:

Statement of Work

Customer task:

As a customer task, The
Customer will leverage Euna
Solutions' training material and
reasonable assistance of Euna
Solutions' PM or consultant to
understand the administration
options.

In scope:

Euna Solutions will, with the help
of The Customer, configure up to
3 ad hoc views as a source of
data for OpenBook Core. The
Customer is able to configure as
many additional ad hoc views as
required.

In scope:

A Euna Solutions consultant will
assist in configuring OpenBook
Core “Vizualizations” and
“Stories” to a limit of 10 hours of
consulting time (additional
services can be purchased at
Euna Solutions' standard hourly
rate).

In scope:

A Euna Solutions consultant will
assist in configuring the first
budget book, over a period not
exceeding 8 weeks to a limit of
40 hours of consulting time
(additional services can be
purchased at Euna Solutions'
standard hourly rate).



Content Authoring and
Editorial Services

Integration ...

Import from Euna
Budget

Import from CSV Files

2.8. Training
Functional Area
Online Resources

Training Approach

Training Schedule

o0 manual input of values deemed non-automatable;

o insertion of unstructured data from files such as
images, maps, award certificates, and charts;

o sharing experience of layout and content options.
* Miscellaneous configuration and content authoring
assistance.

* Where the source system is not Euna Budget, The
Customer is responsible for providing clean, well-
organized data in CSV file for upload.

Authoring text and generating image (photo, graphic, Customer task
map, chart, etc.) content for budget book(s).

Connection of OpenBook to Euna Budget, through a In scope
shared API key, and the publication of ad hoc views for
seamless import of data into OpenBook from Euna

Budget.
Initial and ongoing population of datasets through the Customer task:
import of .CSV files. As a customer task, The

Customer will leverage Euna
Solutions' training material and
reasonable assistance of Euna
Solutions' PM or consultant to
load and configure datasets from
CSV files.

Description Statement of Work

Euna Solutions maintains a substantial library of online training courseware. Having signed
up with a valid Customer email address, all material is available to all users during and after
the implementation.

Euna Solutions' standard training model is to train the trainers/advanced users within The
Customer's organization in all implemented aspects of the application. Training is a blend of
online courseware and “live” training, either in a classroom (if in scope, see “Training
Location” below) or via a web conference. In the case of video training Euna Solutions' PM
will field outstanding questions after the scheduled viewing.

Where a specialist trainer is “In Scope” below this might be as a follow-up to a video or
presentation of the entire course.

Euna Solutions' PM will help determine at which point in the implementation the delivery of
training is most appropriate. The Customer may prefer to receive some or all of their
training in the early stages of the implementation, in the knowledge that such training will
need to be carried out using a generic training database. Alternatively, The Customer may
choose to wait until the implementation is substantially complete in order to be trained on
their own instance of Euna Budget.

Having received train-the-trainer training, the Customer is responsible for training the end
users, except where explicitly included in scope (below).



Training Location

Instructional
Videos/elLearning
Courseware

Train-the-Trainer
Training Sessions

Train-the-User Training
Sessions

2.9. Reserved

2.10. Reserved

* Note that this item relates only to location of training and does not confer training in
addition to those items scoped below.

On-Site Training:
Is not included.

Remote Training:

All training provided by Euna Solutions will be delivered using web conferencing tools.
Attendees are able to participate in the training from multiple locations using their own
computer, or in a conference room with shared screen (their own computer is
recommended). Audio is provided by telephone or the computer's own audio facilities.
These sessions may be recorded upon request, with the unedited recording provided to The
Customer for storage and dissemination using their own media repository.

Instructional on-boarding videos tailored to The Not in scope
Customer's process (one per module) or full eLearning

courseware (covering all modules) aimed at end-users.

This material will show general system usage, and how

to enter and query budgets.

Training trainers, as well as advanced users and In scope:

application administrators, in the modules, features, This scope of work includes up to
and processes implemented. Sessions may cover the 6 training sessions including
following topics: preparation time.

e Administration

* Administrator Authored Reporting

* Operating Module

* Personnel Planning Budgeting Module

¢ Capital Module

¢ Performance Measures Module

Euna Solutions' PM will work with The Customer's
project lead to ensure this training is focused where
needed.

Training for the following occur as part of their
implementation process and is NOT part of this scope
item:

* OpenBook

* Budget Book

Training end-users to use the modules, features, and Customer task
processes implemented.



2.11. Customizations
2.11.1. Custom Business Rules (CBRs), Modifiers, User Interface

This Statement of Work does not include the development of customizations.

Customizations not listed here can be accommodated upon receipt and acceptance of a change order, which will
include a specification and may include an estimate for the work to be charged on a time & materials basis at the
applicable rate.

2.11.2. Custom Reports, Custom Ad Hoc Entities and Custom Dashboards
This Statement of Work does not include the development of custom reports or ad hoc entities.

Custom reporting and dashboard requirements not listed here can be accommodated upon receipt and acceptance
of a change order, which will include a specification and may include an estimate for the work to be charged on a
time & materials basis at the applicable rate.

2.11.3. Specifications

Before Euna Solutions undertakes any customizations described herein, as well as integrations with other systems,
and data imports, The Customer and Euna Solutions shall prepare and sign-off on the detailed specifications
(“Specifications”) for the work to be performed.

2.11.4. Change Orders

Any changes to the agreed specifications, including changes requested by The Customer within the warranty period,
shall be the subject of a new change order and the work to be carried out thereunder shall be separately quoted,
agreed, and billed and shall not be included as part of this Statement of Work.

2.11.5. Warranty

Once completed the custom work shall be warranted by Euna Solutions in accordance with the “Technical Support
Services” section of the Software License Agreement.



3.0. Project Management

3.0.1. Euna Solutions Project Management Responsibilities

1.

Coordinating the development of the project plan in consultation with The Customer project manager and
team members.

Ensure the timely execution of Euna Solutions' deliverables.

Ensuring that members of The Customer team are sufficiently educated in the Euna Budget application
understand the implications of initial design decisions.

Providing The Customer with timely and detailed descriptions of the items identified as “Customer task”
within this SoW, along with their expected completion dates.

Providing regular progress status reports to the key team members.

Advising The Customer of the impact on the expected delivery dates of any Euna Solutions or Customer
deliverable is advanced or delayed.

Tracking issues through an issue log.

Author and coordinate the approval of change order estimates, and the execution of the deliverables
approved.

3.0.2. The Customer Project Management Responsibilities

1
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Running The Customer's project according to The Customer's norms, standards, practices, and protocols.
Acting as primary communication point with the Euna Solutions PM.
Providing definitive responses to the Euna Solutions PM on all decision points.

Ensuring the timely execution of The Customer’s deliverables, as identified within this SoW, and advising the
Euna Solutions PM of expected completion dates.

Ensuring that implementation training material is reviewed in a timely manner.

Ensuring that change orders contain a full specification of the changes required.

Ensuring that customizations are fully specified and documented.

Ensuring that all Customer team members have a clear understanding of their responsibilities to the project.
Approving (sign-off) Euna Solutions deliverables.

.3. Project Planning

The project plan will be prepared by the Euna Solutions project manager in consultation with The Customer’s
project manager and team members.

The project planning phase will determine whether Euna Budget modules are to be implemented serially or
in parallel and, if serially, the order of module implementation.

The implementation of each Euna Budget module will involve the following stages:

a. An overview of, and training in, the module and the ways in which the module can be extended by
configuration and customizations.

b. A determination of how best to configure and, if necessary, customize the module to meet the
objectives of The Customer.

C. An overview of the advantages and, if present, disadvantages of the proposed configuration and
customizations.

Documentation of the agreed configuration and customizations.

e. The preparation of data import templates consistent with the agreed configuration and
customizations.

f. The completion by The Customer of the data import templates.
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The import by Euna Solutions of the data import templates.
Customer approval of the imported Euna Budget structures and data.

The creation of custom report entities to support The Customer's reporting, where such reporting is
not readily available within Euna Budget's natural data model.

Training in the creation of (ad hoc) views, and ad hoc print reports using Microsoft Report Builder
3.0.

Determination of custom reporting requirements that cannot be met by the standard reports and the
use of the out-of-the-box ad hoc reporting features.

The preparation of change orders and specification for any custom reports not detailed in this
Statement of Work.

The development by Euna Solutions of any required custom reports, whether detailed in this
Statement of Work or added to the scope through a change order.

The testing and acceptance of custom reports and report views.
The deployment of custom reports and report views.

The development of an integration strategy for updating the Euna Budget database with actual
result data from the financial system and the passing of budget data into the financial system.

The development by The Customer of the integration components (queries, intermediate tables, file
output/input etc.) which are required to access actual data from the financial system/HR System
and update the financial system with budget data.

The development by Euna Solutions of:
i integration components which transform budget data prior to updating the financial system;

ii. integration components which transform actual result data prior to updating the Euna
Budget database;

iil. integration components required to initiate the execution of integrations.
The deployment of all integration components.
The testing and acceptance by The Customer of the integration components.

4. Customer Resources

1. The requirement for Customer resources is variable with:

a.

b
c.
d.
e

The duration of the project.

The degree of internal Customer consultation.

The level of internal Customer agreement.

The number of customizations.

The familiarity of Customer staff with their General Ledger, ERP, HR, and other 3rd party systems.
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solutions

Euna Order Form

Prepared for:

Fort Bend County
Richmond, TX 77469
United States

Sourcewell Member #90084

PRICE QUOTE

Quote Expiry Date: September 19, 2025

Annual Subscriptions

Euna Solutions, Inc. (USA)
1155 Perimeter Center W, Unit 500
Sandy Springs, GA 30338

Prepared by:

Euna Solutions, Inc.
Russell Bews
russell.bews@eunasolutions.com

Sourcewell Contract #060624-GTH

Subscription Term: 3 years

Euna Budget Pro Software Framework
(Includes software, maintenenace, support, & hosting)

Operating Module
Personnel Module
Capital Module
Performance Measures
Allocations

Statistical Ledger
OpenBook Transparency
Budget Book Studio

Quantity Price Cu:::; r:er
Unlimited
Unlimited
Unlimited
Included
Included
Included
Included

Included

Recurring Annual Fees:  $121;666:66 $97,767.00

One-Time Professional Services

Euna Budget Pro Implementation Services
(Per Statement of Work)

Design, Planning, Analysis, Project Management,
Installation, Data Load & Verify, Training, IT Services

Consulting Services — BPI
Integrations with Infor (6) & Workday (3)

. . Customer
Quantity Price Price
Included
Included
Included

Non-Recurring Fees:  $146;500.00 $104,703.00

Year 1 Total:  $273,350:660 $202,470.00



- Euna Solutions, Inc. (USA)
1155 Perimeter Center W, Unit 500

solutions Sandy Springs, GA 30338

ORDER NOTES

Fees By Year:
=  Year1-$202,470.00
= Year2-$100,700.01
= Year3-$103,721.01
= Total Contract Value — $406,891.02

Terms of Payment:
=  Annual Subscriptions
o Annual subscription begins on Acceptance Date
o Due 100% upon Order Form Acceptance Date (Net 30) and annually in advance for future years
o Subjectto a 3% increase beginning year 2
= One-Time Services
o 25% due the earlier of software installation or 30 days from Contract Effective Date

o 25% due the earlier of historical (Operating) budget available for validation or 60 days from Contract
Effective Date

o 25% due the earlier of (Operating) actuals import integration configuration created & tested or 90 days
from Contract Effective Date

o 25% due the earlier of completion of training or 120 days from Contract Effective Date
= Applicable sales tax extra. Above pricing in USD.

ACCEPTANCE

Fort Bend County

Signature:

Name:

Title:

Acceptance Date:

Terms and Conditions

Unless otherwise stipulated in Order Notes and Terms of Payment, the Customer hereby agrees to order the products
and/or services outlined above at the prices indicated, and acknowledges it has read, understands and agrees to be bound
by the terms and conditions detailed at Sourcewell Contract #060624-GTH.

All remittance advice and invoice inquiries can be directed to billing@eunasolutions.com.




CERTIFICATE OF INTERESTED PARTIES

FORM 1295
lofl
Complete Nos. 1 - 4 and 6 if there are interested parties. OFFICE USE ONLY
Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties. CERTIFICATION OF FILING
1 Name of business entity filing form, and the city, state and country of the business entity's place Certificate Number:
of business. 2025-1352370
Euna Solutions, Inc.
Sandy Springs, GA United States Date Filed:
2 Name of governmental entity or state agency that is a party to the contract for which the form is 08/20/2025
being filed.
Fort Bend County Date Acknowledged:
08/26/2025

3 Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a
description of the services, goods, or other property to be provided under the contract.

Agreement 25-1T-100983

SaaS
4 Nature of interest
Name of Interested Party City, State, Country (place of business) (check applicable)
Controlling Intermediary
5 Check only if there is NO Interested Party. .

6 UNSWORN DECLARATION

My name is , and my date of birth is

My address is , ,

(city) (state) (zip code) (country)

| declare under penalty of perjury that the foregoing is true and correct.

Executed in County, State of , on the day of , 20 .
(month) (year)

Signature of authorized agent of contracting business entity
(Declarant)

Forms provided by Texas Ethics Commission www.ethics.state.tx.us Version V4.1.0.f10d0fd8
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