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STATE OF TEXAS § 
§ 

COUNTY OF FORT BEND § 

AGREEMENT FOR PROFESSIONAL ENGINEERING SERVICES 

(University Boulevard at West and East Avalon- Project No. 23307-08) 

This Agreement for Professional Engineering Services (“Agreement”) is made and entered 
into by and between Fort Bend County, Texas (“County”), a political subdivision of the state of 
Texas, and Midtown Engineers, LLC, a company authorized to conduct business in the State of 
Texas.  County and Engineer may be referred to individually as a “Party” or collectively as the 
“Parties.” 

WHEREAS, Engineer provides professional engineering services in the Greater Houston 
Area; and 

WHEREAS, County desires for Engineer to provide such services for the design of traffic 
circle at University Boulevard under Mobility Bond Project No. 23307-08; and 

WHEREAS, Engineer represents that it is qualified and desires to perform such services 
for County; and 

WHEREAS, pursuant to the requirements of Chapter 2254 of the Texas Government Code, 
County has determined that Engineer is the most highly qualified provider of such professional 
services and the Parties have negotiated a fair and reasonable price for the same; and 

WHEREAS, this Agreement is not subject to competitive bidding requirements under 
Section 262.023 of the Texas Local Government Code because this Agreement is for professional 
engineering services and may not be competitively bid pursuant to Chapter 2254 of the Texas 
Government Code. 

NOW, THEREFORE, in consideration of the mutual covenants and agreements contained 
herein, the Parties do mutually agree as follows: 

1. Recitals.  The recitals set forth above are incorporated herein by reference and made a
part of this Agreement.

2. Scope of Services.  Engineer shall render services to County as provided in Engineer’s
Proposal attached hereto as “Exhibit A” and incorporated herein by reference (the
“Services”).
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3. Time for Performance.  Time for performance for the Services provided under this
Agreement shall begin with Engineer’s receipt of Notice to Proceed and shall end no later
than December 31, 2030.  Engineer shall complete such tasks described in the Scope of
Services, within this time or within such additional time as may be extended by County.

4. Compensation and Payment Terms.

Engineer’s fees for the Services shall be calculated at the rate(s) set forth in Exhibit “A” 
attached hereto.  The Maximum Compensation to Engineer for the Services performed 
under this Agreement is $654,818.00.  In no event shall the amount paid by County to 
Engineer under this Agreement exceed said Maximum Compensation without an 
approved change order.  

(a) Engineer understands and agrees that the Maximum Compensation stated is an
all-inclusive amount and no additional fee, cost or reimbursed expense shall be
added whatsoever to the fees stated in the attached Exhibit “A.”

(b) County will pay Engineer based on the following procedures: Upon completion of
the tasks identified in the Scope of Services, Engineer shall submit to County staff
person designated by the County Engineer, one (1) electronic (pdf) copy of the
invoice showing the amounts due for services performed in a form acceptable to
County.  Engineer shall submit invoices no more frequently than on a monthly
basis.  County shall review such invoices and approve them within 30 calendar
days with such modifications as are consistent with this Agreement and forward
same to the Auditor for processing. County shall pay each such approved invoice
within thirty (30) calendar days.

(c) Accrual and payment of interest on any overdue payments assessed by Engineer,
if any, shall be governed by Chapter 2251 of the Texas Government Code.

(d) Engineer understands and agrees that County’s obligation to make any
payment(s) hereunder is dependent upon Engineer’s completion of the Services
in a timely, good, and professional manner and in accordance with the
performance representations made in Section 25 of this Agreement.  Therefore,
County reserves the right to withhold payment pending verification of satisfactory
work performed.

5. Limit of Appropriation.  Engineer understands and agrees that the Maximum
Compensation for the performance of the Services within the Scope of Services described
in Section 2 above is $654,818.00.  In no event shall the amount paid by County under
this Agreement exceed the Maximum Compensation without a County approved change
order.  Engineer clearly understands and agrees, such understanding and agreement
being of the absolute essence of this Agreement, that County shall have available the total
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maximum sum of $654,818.00 specifically allocated to fully discharge any and all liabilities 
County may incur under this Agreement.  Engineer does further understand and agree, 
said understanding and agreement also being of the absolute essence of this Agreement, 
that the total Maximum Compensation that Engineer may become entitled to and the 
total maximum sum that County may become liable to pay Engineer under this 
Agreement shall not under any conditions, circumstances, or interpretations thereof 
exceed $654,818.00. 

6. Non-appropriation.  Engineer understands and agrees that in the event no funds or
insufficient funds are appropriated by the County under this Agreement, County shall
immediately notify Engineer in writing of such occurrence and the Agreement shall
thereafter terminate and be null and void on the last day of the fiscal period for which
appropriations were received or made without penalty, liability or expense to the County.
In no event shall said termination of this Agreement or County’s failure to appropriate
said funds be deemed a breach or default of this Agreement or create a debt by County
in any amount(s) in excess of those previously funded.

7. Taxes.  Engineer understands and agrees that County is a governmental entity and
political subdivision of the state of Texas, and as such, is exempt from payment of any
sales and use taxes.  County shall furnish evidence of its tax-exempt status upon written
request by Engineer.

8. Insurance.  Prior to commencement of the Services, Engineer shall furnish County with
properly executed certificates of insurance which shall evidence all insurance required
and provide that such insurance shall not be canceled, except on 30 days’ prior written
notice to County.  Engineer shall provide certified copies of insurance endorsements
and/or policies if requested by County.  Engineer shall maintain such insurance coverage
from the time Services commence until Services are completed and provide replacement
certificates, policies and/or endorsements for any such insurance expiring prior to
completion of Services.  Engineer shall obtain such insurance written on an Occurrence
form from such companies having Best’s rating of A/VII or better, licensed or approved to
transact business in the State of Texas, and shall obtain such insurance of the following
types and minimum limits:

(a) Workers Compensation in accordance with the laws of the State of Texas.
Substitutes to genuine Workers’ Compensation Insurance will not be allowed.

(b) Employers’ Liability insurance with limits of not less than $1,000,000 per injury by
accident, $1,000,000 per injury by disease, and $1,000,000 per bodily injury by
disease.

(c) Commercial general liability insurance with a limit of not less than $1,000,000
each occurrence and $2,000,000 in the annual aggregate.  Policy shall cover
liability for bodily injury, personal injury, and property damage and
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products/completed operations arising out of the business operations of the 
policyholder. 

 
(d) Business Automobile Liability coverage applying to owned, non-owned and hired 

automobiles with limits not less than $1,000,000 each occurrence combined single 
limit for Bodily Injury and Property Damage combined. 

 
(e) Professional Liability insurance with limits not less than $1,000,000. 
 
County and members of the Fort Bend County Commissioners Court shall be named as 
additional insured to all required coverage except for Workers’ Compensation and 
Professional Liability (if required).  All Liability policies written on behalf of Engineer shall 
contain a waiver of subrogation in favor of County.   
 
If required coverage is written on a claims-made basis, Engineer warrants that any 
retroactive date applicable to coverage under the policy precedes the Effective Date of 
this Agreement and that continuous coverage will be maintained or an extended 
discovery period will be exercised for a period of 2 years beginning from the time the 
work under this Agreement is completed. 
 
Engineer shall not commence any portion of the work under this Agreement until it has 
obtained the insurance required herein and certificates of such insurance have been filed 
with and approved by County. 
 
No cancellation of or changes to the certificates, or the policies, may be made without 
thirty (30) days prior, written notification to County. 
 
Approval of the insurance by County shall not relieve or decrease the liability of the 
Engineer. 

 
9. Indemnity.  PURSUANT TO SECTION 271.904 OF THE TEXAS LOCAL GOVERNMENT CODE, 

ENGINEER SHALL INDEMNIFY AND HOLD HARMLESS COUNTY, ITS OFFICIALS, OFFICERS, 
AND EMPLOYEES FROM AND AGAINST ALL CLAIMS, LOSSES, DAMAGES, CAUSES OF 
ACTION, SUITS, LIABILITY, AND COSTS, INCLUDING THE REIMBURSEMENT OF 
REASONABLE ATTORNEY FEES, ARISING OUT OF OR RESULTING FROM AN ACT OF 
NEGLIGENCE, INTENTIONAL TORT, INTELLECTUAL PROPERTY INFRINGEMENT, OR 
FAILURE TO PAY A SUBCONTRACTOR OR SUPPLIER COMMITTED BY ENGINEER OR 
ENGINEER’S AGENTS, EMPLOYEES, OR ANOTHER ENTITY OVER WHICH ENGINEER 
EXCERCISES CONTROL.   IN ADDITION, ENGINEER SHALL PROCURE AND MAINTAIN 
LIABILITY INSURANCE WITH COVERAGE AS PROVIDED IN SECTION 8 OF THIS 
AGREEMENT.   
 
ENGINEER SHALL TIMELY REPORT TO COUNTY ALL SUCH MATTERS ARISING UNDER THE 
INDEMNITY PROVISIONS ABOVE.  UPON THE RECEIPT OF ANY CLAIM, DEMAND, SUIT, 
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ACTION, PROCEEDING, LIEN, OR JUDGMENT, AND NO LATER THAN THE FIFTEENTH DAY 
OF EACH MONTH, ENGINEER SHALL PROVIDE COUNTY WITH A WRITTEN REPORT ON 
EACH MATTER, SETTING FORTH THE STATUS OF EACH MATTER, THE SCHEDULE OR 
PLANNED PROCEEDINGS WITH RESPECT TO EACH MATTER, AND THE COOPERATION OR 
ASSISTANCE, IF ANY, OF COUNTY REQUIRED BY ENGINEER IN THE DEFENSE OF EACH 
MATTER.  IN THE EVENT OF ANY DISPUTE BETWEEN THE PARTIES AS TO WHETHER A 
CLAIM, DEMAND, SUIT, ACTION, PROCEEDING, LIEN, OR JUDGMENT APPEARS TO HAVE 
BEEN CAUSED BY OR APPEARS TO HAVE ARISEN OUT OF OR RESULTS FROM AN ACT OF 
NEGLIGENCE, INTENTIONAL TORT, INTELLECTUAL PROPERTY INFRINGEMENT, OR 
FAILURE TO PAY A SUBCONTRACTOR OR SUPPLIER COMMITTED BY ENGINEER, OR ITS 
AGENTS, EMPLOYEES, OR ANOTHER ENTITY OVER WHICH ENGINEER EXERCISES 
CONTROL, ENGINEER SHALL, NEVERTHELESS, FULLY DEFEND SUCH CLAIM, DEMAND, 
SUIT, ACTION, PROCEEDING, LIEN, OR JUDGMENT UNTIL AND UNLESS THERE IS A 
DETERMINATION BY A COURT OF COMPETENT JURISDICTION THAT SAID ACTS AND/OR 
OMISSIONS OF ENGINEER ARE NOT AT ISSUE IN THE MATTER.   

THE INDEMNITY PROVISIONS OF THIS SECTION SHALL SURVIVE THE TERMINATION OF 
THIS AGREEMENT HOWEVER CAUSED, AND NO PAYMENT, PARTIAL PAYMENT, OR 
ISSUANCE OF CERTIFICATION OF COMPLETION OF THE SERVICES UNDER THIS 
AGREEMENT BY COUNTY, WHETHER IN WHOLE OR IN PART, SHALL WAIVE OR RELEASE 
ANY OF THE PROVISIONS OF THIS SECTION. 

10. Public Information Act.  Engineer expressly acknowledges and agrees that County is a
public entity and as such, is subject to the provisions of the Texas Public Information Act
under Chapter 552 of the Texas Government Code.  In no event shall County be liable to
Engineer for release of information pursuant to Chapter 552 of the Texas Government
Code or any other provision of law.  Except to the extent required by law or as directed
by the Texas Attorney General, County agrees to maintain the confidentiality of
information provided by Engineer expressly marked as proprietary or confidential.
County shall not be liable to Engineer for any disclosure of any proprietary or confidential
information if such information is disclosed under Texas law or at the direction of the
Texas Attorney General.  Engineer further acknowledges and agrees that the terms and
conditions of this Agreement are not proprietary or confidential information.

11. Compliance with Laws.  Engineer shall comply with all federal, state, and local laws,
statutes, ordinances, rules, regulations, and the decrees of any courts or administrative
bodies or tribunals in any matter affecting the performance of this Agreement, including,
without limitation, Worker’s Compensation laws, minimum and maximum salary and
wage statutes and regulations, licensing laws and regulations.  Engineer, in providing all
services hereunder, further agrees to abide by the provisions of any applicable Federal or
State Data Privacy Act.
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12. Independent Contractor.  In the performance of work or services hereunder, Engineer 
shall be deemed an independent Contractor, and any of its agents, employees, officers, 
or volunteers performing work required hereunder shall be deemed solely as employees 
of Engineer.  Engineer and its agents, employees, officers, or volunteers shall not, by 
performing work pursuant to this Agreement, be deemed to be employees, agents, or 
servants of County and shall not be entitled to any of the privileges or benefits of County 
employment. 

 
13. Use of Customer Name.  Engineer may use County’s name without County’s prior written 

consent only in Engineer’s customer lists.  Any other use of County’s name by Engineer 
must have the prior written consent of County.   

 
14. County/County Data.  Nothing in this Agreement shall be construed to waive the 

requirements of Section 205.009 of the Texas Local Government Code.   
 
15. Personnel.  Engineer represents that it presently has, or is able to obtain adequate 

qualified personnel in its employment for the timely performance of the Services required 
under this Agreement and that Engineer shall furnish and maintain, at its own expense, 
adequate and sufficient personnel, in the opinion of County, to perform the Services when 
and as required and without delays.   
 
All employees of Engineer shall have such knowledge and experience as will enable them 
to perform the duties assigned to them.  Any employee or agent of Engineer who, in 
County’s opinion, is incompetent or by his conduct becomes detrimental to providing 
Services pursuant to this Agreement, shall, upon request of County, immediately be 
removed from association with the Services required under this Agreement. 
 
When performing Services on–site at County’s facilities, Engineer shall comply with, and 
will require that all Engineer’s Personnel comply with, all applicable rules, regulations and 
known policies of County that are communicated to Engineer in writing, including security 
procedures concerning systems and data and remote access thereto, building security 
procedures, including the restriction of access by County to certain areas of its premises 
or systems for security reasons, and general health and safety practices and procedures. 

 
16. Confidential and Proprietary Information.  Engineer acknowledges that it and its 

employees or agents may, in the course of performing their responsibilities under this 
Agreement, be exposed to or acquire information that is confidential to County. Any and 
all information of any form obtained by Engineer or its employees or agents from County 
in the performance of this Agreement shall be deemed to be confidential information of 
County ("Confidential Information"). Any reports or other documents or items (including 
software) that result from the use of the Confidential Information by Engineer shall be 
treated with respect to confidentiality in the same manner as the Confidential 
Information.  Confidential Information shall be deemed not to include information that 
(a) is or becomes (other than by disclosure by Engineer) publicly known or is contained in 
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a publicly available document; (b) is rightfully in Engineer’s possession without the 
obligation of nondisclosure prior to the time of its disclosure under this Agreement; or (c) 
is independently developed by employees or agents of Engineer who can be shown to 
have had no access to the Confidential Information. 

Engineer agrees to hold Confidential Information in strict confidence, using at least the 
same degree of care that Engineer uses in maintaining the confidentiality of its own 
confidential information, and not to copy, reproduce, sell, assign, license, market, transfer 
or otherwise dispose of, give, or disclose Confidential Information to third parties or use 
Confidential Information for any purposes whatsoever other than the provision of 
Services to County hereunder, and to advise each of its employees and agents of their 
obligations to keep Confidential Information confidential.  Engineer shall use its best 
efforts to assist County in identifying and preventing any unauthorized use or disclosure 
of any Confidential Information. Without limitation of the foregoing, Engineer shall advise 
County immediately in the event Engineer learns or has reason to believe that any person 
who has had access to Confidential Information has violated or intends to violate the 
terms of this Agreement and Engineer will at its expense cooperate with County in seeking 
injunctive or other equitable relief in the name of County or Engineer against any such 
person.  Engineer agrees that, except as directed by County, Engineer will not at any time 
during or after the term of this Agreement disclose, directly or indirectly, any Confidential 
Information to any person, and that upon termination of this Agreement or at County's 
request, Engineer will promptly turn over to County all documents, papers, and other 
matters in Engineer’s possession which embody Confidential Information. 

Engineer acknowledges that a breach of this Section, including disclosure of any 
Confidential Information, or disclosure of other information that, at law or in equity, 
ought to remain confidential, will give rise to irreparable injury to County that is 
inadequately compensable in damages.  Accordingly, County may seek and obtain 
injunctive relief against the breach or threatened breach of the foregoing undertakings, 
in addition to any other legal remedies that may be available.  Engineer acknowledges 
and agrees that the covenants contained herein are necessary for the protection of the 
legitimate business interest of County and are reasonable in scope and content. 

Engineer in providing all services hereunder agrees to abide by the provisions of any 
applicable Federal or State Data Privacy Act. 

17. Ownership and Reuse of Documents.  All work product and data produced or developed
under this Agreement by Engineer including any documents, data, notes, reports,
research, graphic presentation materials, and any other related material (collectively,
“Materials”), shall at all times be the property of County.  County, at all times, shall have
a right of access to the Materials.  Engineer shall promptly furnish and deliver all such
Materials to County on request.  Notwithstanding the foregoing, Engineer shall bear no
liability or responsibility for Materials that have been modified post-delivery to County or
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used by County for a purpose other than that for which they were prepared under this 
Agreement.   

18. Inspection of Books and Records.  Engineer shall permit County, or any duly authorized
agent of County, to inspect and examine the books, records, information, and
documentation (collectively, “Records”) of Engineer which relate to the Services provided
under this Agreement for the purposes of making audits, examinations, excerpts, copies,
and transcriptions.  Engineer shall maintain all such Records in a readily available state
and location, reasonably accessible to County or their authorized representatives.
County’s right to inspect such books and records shall survive the termination of this
Agreement for a period of four (4) years, or until any litigation concerning any of the
Services has been satisfactorily resolved, whichever occurs later.  ENGINEER SHALL NOT
DESTROY OR DISCARD ANY RECORDS REASONABLY RELATED TO THIS AGREEMENT OR
THE SERVICES, UNLESS THE TIME PERIOD FOR MAINTAINING THE SAME HAS EXPIRED.

19. Termination.

(a) Without Cause.  County, in its sole discretion, and without prejudice to any other
remedy to which it may be entitled to at law or in equity, may terminate this
Agreement, in whole or in part, without cause, upon thirty (30) days prior written
notice to Engineer.

(b) With Cause.  County, in its sole discretion, and without prejudice to any other
remedy to which it may be entitled to at law or in equity, may terminate this
Agreement, in whole or in part, with cause, for any of the following reasons, each
of which shall constitute a material breach and “Default” of the Agreement:

(1) Engineer fails to perform any portion of the Scope of Services within the
timeframe(s) provided under this Agreement.

(2) Engineer fails to comply with County’s documentation and reporting
requirements, terms and requirements of this Agreement, or applicable
federal, state, or local laws and regulations.

(3) Non-performance and suspension of the Agreement by Engineer that
exceeds thirty (30) calendar days due to Force Majeure.

(4) Engineer fails to perform any obligation under this Agreement or as
required by law, ordinance, or regulation and such failure creates an
imminent threat to the public health and/or safety.

(5) Engineer otherwise materially breaches any of the covenants or terms and
conditions set forth in this Agreement or fails to perform any of the other
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provisions of this Agreement or so fails to make progress as to endanger 
performance of this Agreement in accordance with its terms. 

 

(6) County shall notify Engineer in writing of the alleged Default in reasonable 
detail (“Notice”).  Upon receipt of said Notice, Engineer shall have 
opportunity to cure such Default within the time specified in the Notice by 
County.  If Engineer fails to cure such Default within such time, and to the 
reasonable satisfaction of County, then County may elect to terminate this 
Agreement for cause.   

 

(7) If, after termination of the Agreement by County for cause, it is determined 
for any reason whatsoever that Engineer was not in Default, or that the 
Default was excusable, the rights and obligations of the Parties hereunder 
shall be the same as if the termination had been issued by County without 
cause in accordance with this Agreement.   

 

(c) Upon termination of this Agreement for any reason, Engineer shall cease all work 

and activity for the Services by the date specified by County and shall not incur 

any new obligations or perform any additional services for the work performed 

hereunder beyond the specified date.  County shall compensate Engineer in 

accordance with Section 4, above, for such work provided by Engineer under this 

Agreement prior to its termination and which has not been previously presented 

for payment by Engineer to County.   

 

(d) If County terminates this Agreement as provided in this Section, no fees of any 

type, other than fees due and payable at the termination date, shall thereafter be 

paid to Engineer. 

 
20. Force Majeure.  In the event either Party is rendered unable, wholly or in part, by Force 

Majeure to carry out any of its obligations under this Agreement, then, within a 
reasonable time after the occurrence of such event, but no later than ten (10) calendar 
days after, the Party whose obligations are so affected (the “Affected Party”) thereby shall 
notify the other in writing stating the nature of the event and the anticipated duration.  
The Affected Party’s obligations under this Agreement shall be suspended during the 
continuance of any delay or inability caused by the event, but for no longer period.  The 
Affected Party shall further endeavor to remove or overcome such delay or inability as 
soon as is reasonably possible.   

 
For purposes of this Agreement, Force Majeure includes, but is not limited to:  acts of 
God, strikes, lockouts, or other industrial disturbances, acts of the public enemy, orders 
of any kind of the government of the United States of America or the State of Texas or 
any civil or military authority other than a Party to this Agreement, insurrections, riots, 
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epidemics, landslides, lightning, earthquakes, fires, hurricanes, severe storms, floods, 
washouts, drought, arrests, restraint of government and people, civil disturbances, 
explosions, breakage or accidents to machinery, pipelines or canals, and any other 
inabilities of any Party, similar to those enumerated, which are not within the control of 
the Party claiming such inability, which such Party could not have avoided by the 
reasonable exercise of due diligence and care.   

 
21. Assignment.  Engineer shall not assign this Agreement to another party without the prior 

written consent of County, which consent shall not be unreasonably withheld, 
conditioned, or delayed. Any purported or attempted assignment or transfer in violation 
of this Section shall be null and void.  

 
22. Successors and Assigns Bound.  County and Engineer each bind themselves and their 

successors and assigns to the other Party and to the successors and assigns of such other 
Party, with respect to all covenants of this Agreement.   
 

23. Publicity.  Contact with citizens of Fort Bend County, media outlets, or other 
governmental agencies shall be the sole responsibility of County.  Under no 
circumstances, whatsoever, shall Engineer release any material or information developed 
or received during the performance of Services hereunder unless Engineer obtains the 
express written approval of County or is required to do so by law.   

 
24. Notice.  Any and all notices required or permitted under this Agreement shall be in writing 

and shall be mailed by certified mail, return receipt requested, or personally delivered to 
the following addresses: 
 

If to County:  Fort Bend County Engineering 
   Attn:  County Engineer 
   301 Jackson Street, 4th Floor 
    Richmond, Texas 77469 

 
 And 
 
   Fort Bend County, Texas 
   Attn:  County Judge 
   401 Jackson Street, 1st Floor 
   Richmond, Texas 77469 

 
If to Engineer:  Midtown Engineers, LLC 
   5225 Katy Fwy 
   Suite 400 
   Houston, Texas 77007 
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Within five (5) business days of the Effective Date of this Agreement, each Party to this 

Agreement shall designate in writing to the other Party one person and one alternate 

person to be that Party’s designated spokesperson for communications between the 

Parties.   

 
25. Standard of Care.  Pursuant to Section 271.904 of the Texas Local Government Code, 

Engineer represents to County that Engineer has the skill and knowledge ordinarily 
possessed by well-informed members of its trade or profession (“Professionals”) 
practicing in the greater Houston metropolitan area.  Engineer shall provide the Services 
to County with the same professional skill and care ordinarily provided by such 
Professionals under the same or similar circumstances and professional license and as 
expeditiously as is prudent considering the ordinary professional skill and care of a 
competent Professional.   
 

26. Travel Policy.  Mutually approved travel and mileage expenses incurred in the 
performance of the Services hereunder will be reimbursed to Engineer only to the extent 
that those costs do not exceed Fort Bend County travel reimbursement allowances.  A 
copy of County’s Travel Policy with those reimbursement limits shall be provided to 
Engineer upon request.   
 

27. Arbitration, Litigation Waiver, and Attorney Fees.  County does not agree to submit 
disputes arising out of this Agreement to binding arbitration nor does County agree to 
pay any and/or all attorney fees incurred by Engineer in any way associated with this 
Agreement.  Therefore, any references in Engineer’s Proposal to binding arbitration, 
waiver of a right to litigate a dispute, or payment of attorney fees are hereby deleted.   
 

28. No Waiver of Jury Trial.  County does not agree that all disputes (including any claims or 
counterclaims) arising from or related to this Agreement shall be resolved without a jury.  
Therefore, any references in Engineer’s Proposal to County’s waiver of jury trial are 
hereby deleted. 
 

29. Limitations.  Limitations for the right to bring an action, regardless of form, shall be 
governed by the applicable laws of the State of Texas, and any provisions to the contrary 
in Engineer’s Proposal are hereby deleted. 
 

30. Indemnification by County.  ENGINEER UNDERSTANDS AND AGREES THAT UNDER THE 
TEXAS CONSTITUTION AND THE LAWS OF THE STATE OF TEXAS, COUNTY CANNOT 
ENTER INTO AN AGREEMENT WHEREBY COUNTY AGREES TO INDEMNIFY OR HOLD 
HARMLESS ANOTHER PARTY.  THEREFORE, ANY AND ALL REFERENCES IN ENGINEER’S 
PROPOSAL TO COUNTY DEFENDING, INDEMNIFYING, OR HOLDING OR SAVING 
HARMLESS ENGINEER OR ANY OTHER PARTY, FOR ANY REASON WHATSOEVER, ARE 
HEREBY DELETED.   
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31. Entire Agreement and Modification.  This Agreement constitutes the entire Agreement 

between the Parties and supersedes all previous agreements, written or oral, pertaining 
to the subject matter of this Agreement.  Any amendment to this Agreement must be in 
writing and signed by each Party to come into full force and effect.  IT IS 
ACKNOWLEDEDGED BY ENGINEER THAT NO OFFICER, AGENT, EMPLOYEE, OR 
REPRESENTATIVE OF COUNTY HAS ANY AUTHORITY TO CHANGE THE TERMS OF THIS 
AGREEMENT OR ANY ATTACHED EXHIBITS HERETO UNLESS EXPRESSLY AUTHORIZED BY 
THE FORT BEND COUNTY COMMISSIONERS COURT.   
 

32. Conflict.  In the event there is a conflict among the terms of this document entitled 
“Agreement for Professional Engineering Services” and the terms of Engineer’s Proposal 
or any other exhibit attached hereto, the terms of this document shall prevail with regard 
to the conflict.   

 
33. Understanding Fair Construction.  By execution of this Agreement, the Parties 

acknowledge that they have read and understood each provision, term, and obligation 
contained herein.  This Agreement, although drawn by one party, shall be construed fairly 
and reasonably and not more strictly against the drafting Party than the non-drafting 
Party.   

 
34. Severability.  In case any one or more of the provisions contained in this Agreement shall 

for any reason be held to be invalid, illegal or unenforceable in any respect, such invalidity, 
illegality or unenforceability shall not affect any other provision hereof and this 
Agreement shall be construed as if such invalid, illegal or unenforceable provision had 
never been contained herein. 
 

35. No Waiver of Immunity.  Neither the execution of this Agreement nor any other conduct 
of either Party relating to this Agreement shall be considered a waiver or surrender by 
County of its governmental powers or immunity under the Texas Constitution or the laws 
of the state of Texas.   
 

36. Applicable Law and Venue.  This Agreement shall be construed according to the laws of 
the state of Texas.  Venue for any claim arising out of or relating to the subject matter of 
this Agreement shall lie in a court of competent jurisdiction of Fort Bend County, Texas.   
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37. Certain State Law Requirements for Contracts  The contents of this Section are required 
by Texas law and are included by County regardless of content For purposes of Sections 
2252.152, 2271.002, and 2274.002, Texas Government Code, as amended, Engineer 
hereby verifies that Engineer and any parent company, wholly owned subsidiary, 
majority-owned subsidiary, and affiliate: 
 
(a) Unless affirmatively declared by the United States government to be excluded 

from its federal sanctions regime relating to Sudan or Iran or any federal sanctions 
regime relating to a foreign terrorist organization, Engineer is not identified on a 
list prepared and maintained by the Texas Comptroller of Public Accounts under 
Section 806.051, 807.051, or 2252.153 of the Texas Government Code. 

 
(b) If employing ten (10) or more full-time employees and this Agreement has a value 

of $100,000.00 or more, Engineer does not boycott Israel and is authorized to 
agree in such contracts not to boycott Israel during the term of such contracts. 
“Boycott Israel” has the meaning provided in § 808.001 of the Texas Government 
Code. 

 
(c) If employing ten (10) or more full-time employees and this Agreement has a value 

of $100,000.00 or more, Engineer does not boycott energy companies and is 
authorized to agree in such contracts not to boycott energy companies during the 
term of such contracts. “Boycott energy company” has the meaning provided in § 
809.001 of the Texas Government Code. 

 
(d) If employing ten (10) or more full-time employees and this Agreement has a value 

of $100,000.00 or more, Engineer does not have a practice, policy, guidance, or 
directive that discriminates against a firearm entity or firearm trade association 
and is authorized to agree in such contracts not to discriminate against a firearm 
entity or firearm trade association during the term of such contracts. 
“Discriminate against a firearm entity or firearm trade association” has the 
meaning provided in § 2274.001(3) of the Texas Government Code. “Firearm 
entity” and “firearm trade association” have the meanings provided in § 
2274.001(6) and (7) of the Texas Government Code. 

 
38. Human Trafficking.  BY ACCEPTANCE OF THIS AGREEMENT, ENGINEER ACKNOWLEDGES 

THAT FORT BEND COUNTY IS OPPOSED TO HUMAN TRAFFICKING AND THAT NO 
COUNTY FUNDS WILL BE USED IN SUPPORT OF SERVICES OR ACTIVITIES THAT VIOLATE 
HUMAN TRAFFICKING LAWS. 

 
39. Captions.  The section captions used in this Agreement are for convenience of reference 

only and do not affect the interpretation or construction of the Agreement.   
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40. Electronic and Digital Signatures.  The Parties to this Agreement agree that any electronic 
and/or digital signatures of the Parties included in this Agreement are intended to 
authenticate this writing and shall have the same force and effect as the use of manual 
signatures.   
 

41. Multiple Counterparts.  This Agreement may be executed in multiple counterparts, each 
having equal force and effect of an original.  

 
42. Certification.  By his or her signature below, each signatory individual certifies that he or 

she is the properly authorized person or officer of the applicable Party hereto and has the 
requisite authority necessary to execute this Agreement on behalf of such Party, and each 
Party hereby certifies to the other that it has obtained the appropriate approvals or 
authorizations from its governing body as required by law.   

 
IN WITNESS WHEREOF, and intending to be legally bound, County and Engineer hereto 

have executed this Agreement to be effective on the date signed by the last Party hereto.   
 
 

{Execution Page Follows} 
 

  



FORT BEND COUNTY, TEXAS MIDTOWN ENGINEERS, LLC

KP George, County Judge

Date

ATTEST:

Will Banytt PEAuthorized Agent - Signature

Will Barnett, PE
Authorized Agent- Printed Name

SeVP- Direcfor of Centeal Operations
Title

9/29/25
Date

Laura Richard, County Clerk

APPROVED:

J. Stacy Slawinski, County Engineer

AUDITOR'S CERTIFICATЕ

I hereby certify that funds in the amount of $

obligation of Fort Bend County, Texas within the foregoing Agreement.

Agmt for Professional Eng. Services
Project No. 23307-08

are available to pay the

Robert Ed Sturdivant, County Auditor

Page | 15

654,818.00

October 23, 2025
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EXHIBIT A 
(Follows Behind) 

 



5225 Katy Freeway, Suite 400, Houston, TX 77007 
Office: 713-862-8848  -  Fax: 713-862-8840  -  www.midtownengineers.com 

August 27, 2025 

Mark C. Dessens, P.E. 
Project Manager 
Schaumburg & Polk, Inc. 
11767 Katy Freeway, Suite 900 
Houston, TX 7779 

Re:  Engineering Services Proposal for Design of Traffic Circle at University Boulevard at W. Avalon and 
University Boulevard at E. Avalon, Fort Bend County Precinct 3 

Dear Mr. Dessens: 

We are pleased to present this REVISED proposal to provide engineering services for the above-
mentioned project.  The scope of work includes providing topographic and ROW determination survey, 
geotechnical evaluation, drainage evaluation, preliminary and final design of a traffic circle at both 
intersections.   

The Midtown Engineers’ team is comprised of the following firms and responsibilities: 
• UES Professional Solutions – Geotechnical Evaluation
• Western Group Consultants – Surveying

SCOPE OF WORK – The scope of work to be provided is divided between Preliminary Phase, Design 
Phase, and Bid and Construction Phase.  Scope of work includes: 

• Topographic survey
• Utility research, investigation and coordination
• Preliminary Phase Engineering Services
• Geotechnical Evaluation
• Hydrology and Hydraulics evaluation and mitigation requirements
• Traffic Control Plans
• Signing and Pavement Markings
• Illumination
• Irrigation
• Storm Water Pollution Prevention Plan
• Design Phase Engineering Services
• Bid Phase Services

SUBCONSULTANT PROPOSALS – Proposals from the selected subconsultants are provided at Exhibit 
A-1 and A-2.

COMPENSATION – Total compensation for Professional Services is attached as Exhibit B.  Tasks 
performed under Study Phase/Preliminary Engineering and Design Phase will be billed lump sum.  Tasks 
performed under Bid and Construction Phase will be billed Time and Materials. 

SCHEDULE – A project schedule is attached as Exhibit C. 



Please call if additional information is required.  

Sincerely, 
Midtown Engineers, LLC 

Joel R. Colwell, P.E. 
Principal 



WGC
WESTERN GROUP CONSULTANTS

LAND SURVEYORS

August 27, 2025

Mr. Joel R. Colwell, P.E.

MIDTOWN ENGINEERS

5225 Katy Freeway, Suite 400
Houston, Texas 77007

RE: Topographic Survey

Fort Bend County Project No. 23307: University Boulevard @ West Avalon Drive

Fort Bend County Project No. 23308: University Boulevard @ East Avalon Drive

Dear Mr. Colwell:

Western Group Consultants is pleased to submit this proposal for surveying services on the above

reference project, as follows:

A) General Limits:

Topographic survey will be performed for the east bound and west bound lanes of University

Boulevard, and for the portions of West Avalon Drive and East Avalon Drive as outlined on the

aerial map you have provided. The entire median between the east bound and west bound lanes

will be surveyed. Survey will extend from right-of-way to right-of-way and up to the brick walls.

B) Horizontal and Vertical Control Survey:
1. Survey will be referenced to Texas State Plane Coordinate System, South Central

Zone 4204 (NAD 83). Elevations will be based upon NAVD 88, 2001 Adjustment.
Survey will also adhere to the Fort Bend County Design Requirements and the Manual

of Practice for Land Surveying in the State of Texas.

2. Establish survey baselines and temporary benchmarks.

3. Provide signed/sealed survey control maps.

C) Existing Right-of-Way Survey:
1. Survey will be performed to a Category 1B Condition 2, minimum

2. Abstract research to determine existing rights-of-way for each street.

3. Tie in property corners and block corners to define the existing rights-of-ways.

4. Provide signed/sealed right-of-way map of the existing right-of-way.

D) Topographic Field Survey:
1. Survey will be performed to a Category 6, Condition 2

2. Survey will locate all public and private utilities, manholes, inlets, culverts, pipeline
markers, utility markers, gas valves, water meter boxes, water valves, fire hydrants,
power poles, down guys, overhead cables, pedestals, fences, signs, trees 4 inches and
larger, shrubs and all above ground features.

3. Perform cross sections at 100-foot intervals, including spot shots and break lines.

(See page 2 of 3)

Texas Firm No. 1003810ОО• Established May 1989

11111 Katy Freeway, Suite 520 • Houston, Texas 77079 Phone: (713) 465-6655

Exhibit A-1



WGC

RE: Topographic Survey

Proposal cont'd

E) Office Services:

1. Prepare topographic plan view maps of existing topographic features, including all
overhead and underground utility lines. Drawings will be prepared in roll format.

2. Prepare survey control maps, and maps of the existing rights-of-ways for each street.

F) Billing Rates:

3-man survey crew $166.00

RPLS - Project Manager $185.00

CAD Drafter $ 88.00

Survey Technician $ 88.00

Abstract Research $ 78.00

G) BUDGET - Horizontal and Vertical Control Survey (Item B):

3-man survey crew @ $166.00 per hour x 40 hours

CAD drafter @ $88.00 per hour x 40 hours

Survey Technician @ $88.00 per hour x 16 hours

RPLS @ $185.00 per hour x 8 hours

Subtotal (G)

= $ 6,640.00

= $ 3,520.00
= $ 1,408.00

= $ 1,480.00

= $13,048.00

H) BUDGET - Existing right-of-way Survey (Item C):

3-man survey crew @ $166.00 per hour x 16 hours

CAD drafter @ $88.00 per hour x 40 hours

Survey Technician @ $88.00 per hour x 16 hours

RPLS @ $185.00 per hour x 16 hours

Abstract Research @ $78.00 per hour x 12 hours

Subtotal (I

= $ 2,656.00

= $ 3,520.00

= $ 1,408.00
= $ 2,960.00

= $ 936.00

= $11,480.00

I) BUDGET - Topographic Field Survey (Item D):
3-man survey crew @ $166.00 per hour x 112 hours

Survey Technician @ $88.00 per hour x 24 hours

RPLS @ $185.00 per hour x 16 hours
Subtotal (I)

= $18,592.00

= $ 2,112.00
= $ 2,960.00

$23,664.00

J) BUDGET - Office Services (Item E):
CAD drafter @ $88.00 per hour x 80 hours

Survey Technician @ $88.00 per hour x 24 hours

RPLS @ $185.00 per hour x 16 hours

Subtotal (K)

= $ 7,040.00
= $ 2,112.00
= $ 2,960.00

= $12,112.00

Total Survey Cost (items G, H, I, and J) = $60,304.00

(See page 3 of 3)



WGC

RE: Topographic Survey
Proposal cont'd

K) Optional Services:
1. Reset Controls for Construction:

3-man survey crew @ $166.00 per hour x 32 hours

Survey Technician @ $88.00 per hour x 16 hours

RPLS @ $185.00 per hour x 8 hours

Cost

2. Parcels:

= $5,312.00

= $1,408.00

= $1,480.00

= $8,200.00

Parcel Takings - performed to Category 1A, Condition 2

Prepare parcel maps, metes and bounds descriptions, and set
rods for each easement parcel.

3-man survey crew @ $166.00 per hour x 6 hours = $ 996.00

CAD drafter @ $88.00 per hour x 8 hours

RPLS @ $185.00 per hour x 4 hours

= $ 704.00

= $ 740.00

Deed Abstracting @ $78.00 per hour x 4 hours

Total unit cost per parcel

= $ 312.00

= $2,752.00

L) SCHEDULE:

Topographic maps for each street will be delivered upon completion. All topographic maps
and CAD files will be provided within 60 working days from the date of notice to proceed.

Western Group Consultants appreciates your request for this proposal. If you need any

additional information, please do not hesitate to contact me at (713) 884-5344 or via email:

ray@wgcsurvey.com.

Thank you,

Western Group Consultants

Aralaman
Raymond Rahaman, RPLS

President
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Environmental Consulting | Geotechnical Engineering | Materials Testing & Inspections 

Occupational Health & Safety | Building Sciences & Code Compliance | Virtual Design Consulting 

          August 26, 2025 
Midtown Engineers, LLC 
5225 Katy Freeway, Suite 400 
Houston, TX 77007 
Attention: Joel Colwell, P.E. 
 
Re:  Proposal for Geotechnical Exploration  
 University at Avalon Roundabouts 
 University Boulevad 
 Sugar Land, Texas 77479 

UES Proposal No. 110488 Rev 1 
 
UES PROFESSIONAL SOLUTIONS 44, LLC (hereinafter “UES”) is hereby pleased to submit to  
Midtown Engineers, LLC (hereinafter “Client”) the following proposal for a Geotechnical Exploration on 
the project referenced above.   
 
Project Information 
The project consists of two (2) roundabouts, along with associated road improvements and storm sewer 
installation (up to 10 feet deep) along University Boulevard. 
 
Assumptions 
Our proposal assumes and is based upon the following:  
 

• The site is readily accessible. 

• The site does not require clearing for boring access. 

• Traffic control and lane closure permit will be required.  

• Traffic load information will be provided by the client.  

• UES will contact 811 call to locate public underground utilities prior to drilling work. 

• If requested, a 3rd Party Private Utility Locator may be called in by UES to clear the boring 
locations prior to drilling work at an additional fee. 

• The boring locations can be accessed by a truck-mounted drilling rig. 

• The boring locations are covered by concrete. 
 
Scope of Work 
This study will include the following evaluations: 
 

• Subsurface and groundwater conditions encountered at the boring locations. 

• Paving recommendations. 

• Earthwork recommendations, including material and compaction requirements. 

• Construction considerations related to soil and groundwater conditions at the borings. 
 
We propose to explore the subsurface soil conditions at the site by drilling test borings.  It is estimated the 
necessary information will be provided by drilling a total of twenty-three (23) test borings at locations and 
depths listed in Table A. 
 

Exhibit A-2
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TABLE A 
Summary of Drilling Locations and Depths 

Location No. of Borings Anticipated Depth(s) of 
Borings (ft) 

West Intersection 11 20 
East Intersection 12 20 

Totals 23 460 

At the completion of drilling operations, boreholes will be backfilled and plugged with soil cuttings, and any 
pavement that is penetrated will be patched with similar material.  Settlement of boreholes may occur over 
time.  UES shall not be responsible for any settlement of boreholes that may occur after initial backfilling. 
The number and depth of the test borings required to obtain the necessary field data may vary depending 
on the actual soil conditions encountered.  If unusual subsurface conditions are encountered and alternate 
field work is indicated, we will consult with the client prior to initiating any additional services.  Please note, 
regardless of the number of borings performed subsurface conditions between borings may vary. 

The study will also include laboratory tests to evaluate the classification, gradation and certain physical 
characteristics of the subsurface soils.  The specific types and quantities of tests will be determined based 
on soil conditions encountered in the borings.  Our laboratories are fully equipped with modern equipment 
for soil testing and tests are performed by trained qualified technicians in compliance with the applicable 
specifications.  Field exploration programs are conducted with drilling equipment operated by experienced 
and reliable drillers.  All field and laboratory staff are supervised by professional engineers. 

Results of the field exploration and laboratory tests will be utilized in the engineering analysis and the 
formulation of our recommendations.  Results of our study, including the substantiating data and our 
recommendations, will be presented in a written report prepared by a Licensed Professional Engineer.   

Fees and Schedule 
Our fee for performance of the geotechnical study on the site described will be as noted in Table B.  We 
guarantee not to exceed this figure without your approval.  Boring operations would commence within about 
2 weeks from your notification to proceed.  The complete written report would be electronically sent to you 
within about 2 to 3 weeks following completion of the boring operations.   

TABLE B 
Summary of Fees and Schedule 

Lump Sum Total $21,435.00 
Estimated Time to Complete Study 2 5 weeks 
Optional Items: Private Utility Locating 3 $2,000.00 

Optional Items: Traffic Control Services (estimated duration: 5 to 6 days) $2,500.00 / day 
1 This pricing assumes test boring locations can be accessed using standard, truck-mounted drilling equipment and drilling will 
occur during regular business hours (Mon – Fri, 7:00 AM to 6:00 PM).  Weekend or after-hours drilling will incur additional charges.  
If difficult site conditions are encountered, an All-Terrain Drilling Unit could be provided for an additional fee.   
2 Inclement weather could result in delays to the referenced boring operations schedule.
3 Ground Penetrating Radar (GPR) services will be performed to aid in locating below-grade utilities.  This service is an increased 
level of due diligence in conjunction with Texas One-Call clearance; however, it does not guarantee the absence of below-grade 
utility conflicts.   Client understands UES is not responsible for damage to below grade utilities.

The above cost estimate is valid for 90 days and is based on Client providing suitable access and entry to 
test boring locations during normal business hours.  Client represents that it has full authority from the 
current landowner to engage UES to perform this study.  Surveying of boring locations and elevations is 
not included in the cost estimate, but can be provided if needed upon request.  Any additional fees noted 
above will be discussed with the Client prior to proceeding.  

Prior to start of drilling, UES will contact Texas One-Call utility clearance (Texas811) to mark and clear 
utilities at the boring locations.  The Client shall provide any known site-specific utility information upon 
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acceptance of this proposal.  UES is not responsible for damage to below grade utilities. 

The Geotechnical Exploration Report will be prepared exclusively for the use of the Client and reliance 
under the attached “Terms and Conditions”.  Report reliance by any other party is prohibited without the 
written authorization by the Client and UES.  Reliance on the Geotechnical Exploration Report by all 
authorized parties is subject to the terms, conditions, and limitations stated in UES’s attached “Terms and 
Conditions” and the final Geotechnical Exploration Report.  UES may agree to extend reliance to 
additional parties for an additional fee of $400 per reliance entity. 

If this Proposal is acceptable, please have an authorized officer sign in the space provided below in the 
Proposal Acceptance Form and return a signed copy via either email or fax, or the signed original to our 
office.  We will consider receipt of a signed original or copy of this Proposal as our Notice to Proceed.  Work 
cannot be initiated prior to receiving a signed copy of this Proposal.  If a copy is e-mailed or faxed, client 
consents to such copy of a signature, or electronic signature, as serving as an original signature.  Unless 
prior arrangements are agreed to in writing, payment for services described in this Proposal is due within 
30 days of invoice date.  Payment of the invoice is not contingent on Client’s agreement or acceptance of 
UES’s design recommendations or report discussion.  If CLIENT objects to any portion of an invoice or 
report, it shall notify UES in writing within ten (10) days from the date of actual receipt of the invoice of the 
amount and nature of the dispute, and shall timely pay undisputed portions of the invoice. 

By execution of this Proposal, the undersigned Client acknowledges and agrees that the attached “Terms 
and Conditions” have been provided or made available to Client and Client agrees that such Terms and 
Conditions shall be applied to the present Proposal and shall be fully binding upon Client.  The Terms and 
Conditions are attached to this proposal as “Exhibit A” and are fully incorporated into this Proposal by 
reference as if set forth herein. 

Thank you for this opportunity to offer our services.  We look forward to working with you on this project. 

Sincerely, 

UES PROFESSIONAL SOLUTIONS 44, LLC 

Daniel Toto 
Project Manager 

Attachments:  Proposal Acceptance Form 
General Conditions - Texas 



EXHIBIT B: PROPOSED BUDGET
Fort Bend County Precinct 3

University Blvd. at W. Avalon Dr. and University Blvd. at E. Avalon Dr. Page 1 of 3     

Prepared By: Midtown Engineers

No. Sheets Hrs/Sheet
Principal/ 

Group Lead
Project 

Manager
Sr. Project 
Engineer

Project 
Engineer Designer CAD

Sub-total Man-
hours Subtotal (Cost $)

280.00$      210.00$      195.00$      170.00$      145.00$         125.00$            

Project Controls, Scheduling, Management, Invoicing 16 32 24 16 88 18,600.00$                 
Project Kick Off Meeting 4 4 4 12 2,740.00$  

Subtotal - Project Management and Meetings 21,340.00$                 

Existing and Proposed Typical Sections 8 8 2 8 8 12 16 16 62 10,160.00$                 
Strip Map of the Alignment (2 locations) 2 8 16 24 40 24 114 18,240.00$                 
Horizontal Conceptual Layout Alternatives (Assume 2/location) 4 24 40 60 24 16 168 29,640.00$                 
Vertical Conceptual Layout Alternatives (Assume 2/location) 2 8 16 16 8 8 58 10,240.00$                 
Sight Distance Evaluations and Exhibits 1 4 8 16 16 12 57 9,220.00$  
Recommended Drainage Facilities Design 4 8 16 24 24 16 92 15,480.00$                 
Overall TCP Sequence and Phasing Development 1 8 16 32 16 16 89 14,840.00$                 
AutoTurn Analysis of recommended geometry 2 4 8 16 8 38 6,840.00$  
Preliminary Drainage Analysis/Storm Sewer Calculations 8 16 32 40 16 8 120 21,960.00$                 

Subtotal - Roadway 136,620.00$               

Basic
Identification/Verification of Utilities and Pipelines 2 4 24 30 6,080.00$  
Utility Contact and Conflict Table 4 16 16 8 44 7,840.00$  

13,920.00$                 

30% Design Submittal
- 30% Design Review Package 4 8 12 24 24 16 88 14,700.00$                 
- Traffic Control Overview Concepts 2 8 8 16 12 4 50 8,760.00$  
- Quantities and Cost Estimates 8 8 16 8 40 7,120.00$  

Client Presentation 4 16 24 16 8 68 12,480.00$                 
Post-Client Presentation and Address Comments 2 8 16 16 8 50 8,280.00$  

51,340.00$                 

Subtotal Midtown Engineers - Preliminary Phase 223,220.00$      

Planning 880.00$  
Field Investigations 13,495.00$                 
Laboratory 2,930.00$  
Boring Log Preparation 1,610.00$  
Analysis and Report 2,520.00$  
Geotechnical Coordination 2 4 4 2 2 14 2,810.00$  

Subtotal Geotechnical 24,245.00$                 

Billing Rate per Hour

e. GEOTECHNICAL

b. ROADWAY

d. DELIVERABLES

Subtotal Deliverables

Subtotal Utility Coordination

c. UTILITY COORDINATION

Task Description

a. PROJECT MANAGEMENT and MEETINGS
1. PRELIMINARY ENGINEERING Level of Effort

Provided by subconsultant UES Professional Solutions

Provided by subconsultant UES Professional Solutions

Provided by subconsultant UES Professional Solutions
Provided by subconsultant UES Professional Solutions
Provided by subconsultant UES Professional Solutions
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No. Sheets Hrs/Sheet
Principal/ 

Group Lead
Project 

Manager
Sr. Project 
Engineer

Project 
Engineer Designer CAD

Sub-total Man-
hours Subtotal (Cost $)

280.00$      210.00$      195.00$      170.00$      145.00$         125.00$            Billing Rate per Hour

Onsite
     Control Survey 13,048.00$                 
     Existing Right-of-Way 11,480.00$                 
     Topographic Survey 23,664.00$                 

Office Services 12,112.00$                 
     Surveying Coordination 2 8 16 4 30 6,040.00$  

66,344.00$                 

Geotechnical
Traffic Control for drilling operation 15,000.00$                 
Utility Locating 2,000.00$  

Surveying
Parcel Takings (2 @ $2,752) 5,504.00$  

22,504.00$                 

64 192 300 350 254 152 336,313.00$            

g. OPTIONAL ADDITIONAL SERVICES

Provided by subconsultant UES Professional Solutions
Provided by subconsultant UES Professional Solutions

Subtotal Surveying

TOTAL 1. STUDY PHASE / PRELIMINARY ENGINEERING

Subtotal Optional Additional Services

f. SURVEYING

Provided by subconsultant Western Group Consultants

Provided by subconsultant Western Group Consultants
Provided by subconsultant Western Group Consultants
Provided by subconsultant Western Group Consultants

Provided by subconsultant Western Group Consultants
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No. Sheets Hrs/Sheet
Principal/ 

Group Lead
Project 

Manager
Sr. Project 
Engineer

Project 
Engineer Designer CAD

Sub-total Man-
hours Subtotal (Cost $)

280.00$      210.00$      195.00$      170.00$      145.00$         125.00$            

 

Billing Rate per Hour

 Monthly Progress Reports (assume 6 months) 18 18 3,780.00$                   
 Design Phase Kick-Off 4 4 4 12 2,300.00$                   
 Milestone Meetings (assume one each at 50% & 90%) 8 8 8 8 32 5,760.00$                   
 Traffic Control Proof of Concept 4 4 4 4 16 2,880.00$                   
 Storm Sewer/Drainage Impact Coordination 2 4 12 8 8 34 6,260.00$                   
 

Subtotal - Project Management and Meetings 20,980.00$                 

 
 Title Sheet 1 8.0 2 2 4 8 1,390.00$                   
 Index of Sheets 1 16.0 2 2 4 8 16 2,490.00$                   
 Construction Notes 2 4.5 1 2 2 4 9 1,390.00$                   
 Project Layout 2 9.5 1 2 2 2 8 4 19 3,090.00$                   
 Existing Typical Sections 4 8.3 1 4 4 4 8 12 33 5,240.00$                   
 Proposed Typical Sections 6 8.3 2 4 8 8 16 12 50 8,140.00$                   
 Plan & Profile 12 15.7 8 16 24 60 60 20 188 31,680.00$                 
 Storm Sewer Plan/Profile Sheets 8 12.5 4 8 16 24 32 16 100 16,640.00$                 
 Storm Sewer Laterals 4 6.8 1 2 4 4 8 8 27 4,320.00$                   
 Roundabout Intersection Details/Layouts 2 25.0 2 4 16 16 8 4 50 8,900.00$                   
 Driveway Details/Summary 2 9.0 2 4 8 4 18 3,140.00$                   
 Demolition Plans 2 11.0 2 4 4 4 8 22 3,460.00$                   
 Overall Drainage Area Map 2 13.5 1 2 4 8 8 4 27 4,500.00$                   
 Drainage Area Map of Storm Sewer 6 8.7 4 4 8 16 12 8 52 8,980.00$                   
 Drainage Calculations 4 8 24 24 8 4 72 13,220.00$                 
 Intersection Visibility Triangles 2 9.0 2 4 4 8 18 3,040.00$                   
 Project Standards/Details 12 1.8 2 4 8 8 22 3,560.00$                   
 Project Sign Detail 1 7.0 1 2 4 7 1,050.00$                   
 Cross Sections 6 13.7 2 4 16 16 24 20 82 13,220.00$                 
 Earthwork Summaries 1 48.0 2 2 12 16 8 8 48 8,200.00$                    

Subtotal - Roadway 145,650.00$               

 TCP Notes 1 15 1 2 4 8 15 2,280.00$                   
 TCP Overview 2 11 2 4 8 8 22 3,560.00$                   
 TCP Phasing Layout 2 21 2 4 4 8 16 8 42 6,860.00$                   
 Detailed Traffic Control Sheets by Phase Inc. Steps as Needed 12 10 4 4 16 40 32 24 120 19,520.00$                 

32,220.00$                 

 Signing and Pavement Marking Layouts 6 9 4 8 12 16 16 56 8,760.00$                   
 Signing and Pavement Marking Details 4 5 1 2 4 12 19 2,780.00$                   
 

Subtotal - Signing and Pavement Markings 11,540.00$                 

 Delineate SWPPP on Separate Sheets 4 11 1 2 8 8 16 8 43 6,940.00$                   
 SWPPP Details 1 6 1 1 2 2 6 1,035.00$                   
 

Subtotal - SWPPP 7,975.00$                   

d. SIGNING AND PAVEMENT MARKINGS

2. DESIGN PHASE
a. PROJECT MANAGEMENT and MEETINGS 

b. ROADWAY

c. TRAFFIC CONTROL PLAN

Subtotal Traffic Control Plan

e. SWPPP

Level of Effort
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No. Sheets Hrs/Sheet
Principal/ 

Group Lead
Project 

Manager
Sr. Project 
Engineer

Project 
Engineer Designer CAD

Sub-total Man-
hours Subtotal (Cost $)

280.00$      210.00$      195.00$      170.00$      145.00$         125.00$            Billing Rate per Hour

Update Utility Contact and Conflict Table 8 4 16 8 36 6,340.00$  
Continued Notification of Known Conflicts 4 8 8 20 3,760.00$  
Resolving Conflicts -$  

Subtotal - Utility Coordination 10,100.00$                 

Summarize Quantities - 70% Submittal 2 4 16 24 16 62 10,920.00$                 
Summarize Quantities - 95% Submittal 2 4 8 16 8 38 6,840.00$  
Summarize Quantities - 100% Submittal 2 2 8 8 4 24 4,480.00$  

Subtotal - Summary of Quantities 22,240.00$                 

Prepare Project Manual 2 8 12 16 8 46 8,460.00$  

Subtotal - Project Manual 8,460.00$  

Assemble and Submit PS&E - 70% Submittal 4 8 12 4 28 4,640.00$  
Assemble and Submit PS&E - 95% Submittal 2 8 8 4 22 3,640.00$  
Assemble and Submit PS&E -100% Submittal 2 4 8 4 18 2,860.00$  

Subtotal - Deliverables 11,140.00$                 

TOTAL 2. DESIGN PHASE 49 169 309 426 396 248 270,305.00$            

Bid and Construction Phase Services 40,000.00$                 
Control Restaking 8,200.00$  

48,200.00$                 

48,200.00$              

113 361 609 776 650 400 654,818.00$            

Level of Effort

Subtotal Bidding Services

TOTAL 3. BID PHASE

TOTAL PHASE 1, 2 AND 3 SERVICES

3. BID AND CONSTRUCTION PHASE

Provided by subconsultant Western Group Consultants

a. BIDDING AND CONSTRUCTION PHASE SERVICES

f. UTILITY COORDINATION

g. SUMMARY OF QUANTITIES

h. BID PHASE ATTACHMENTS AND REPORT FILE

i. DELIVERABLES



Prime Consultant: Midtown Engineers Exhibit C
Project Schedule

University Boulevard
at East Avalon and West Avalon 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24

Notice to Proceed - Preliminary Phase Kick Off Meeting Milestone 11/1/2025 11/1/2025 X
Surveying 60 Days 11/1/2025 12/31/2025

Topographic and cross section Survey 60 Days 11/1/2025 12/31/2025
Utility Investigation 30 Days 11/1/2025 12/31/2025
Survey Field Walk Milestone 12/15/2025 12/15/2025 X
Existing ROW Maps 30 Days 12/1/2025 12/31/2025

Drainage Study 180 Days 11/1/2025 6/28/2025
Existing Drainage Evaluation 90 Days 11/1/2025 1/31/2026
Detention Alternative Analysis/Determination 60 Days 1/1/2026 2/28/2026
Drainage Options Meeting Milestone 2/28/2026 2/28/2026 X
Analysis of Selected Alternative 90 Days 2/1/2026 4/30/2026
Prepare Drainage Impact Analysis Report 60 Days 3/1/2026 5/31/2026
Submit Drainage Report Milestone 5/31/2026 5/31/2026 X

Geotechnical Evaluation 90 Days 11/1/2025 1/31/2026
Geotechincal Field Work 30 Days 11/1/2025 11/30/2025
Geotechnical Laboratory Testing and Report Preparation 60 Days 11/1/2025 12/31/2025
Review and Re-Submit Final Geotechnical Report 30 Days 1/1/2026 1/31/2026
Submit Final Geotechnical Report Milestone 1/31/2026 1/31/2026 X

Roadway Design 240 Days 1/1/2026 8/31/2026
Schematic Design for Proposed Roadway 120 Days 1/1/2026 4/30/2026
Utility Conflict List 30 Days 1/1/2026 1/31/2026
Sight Distance Evaluations 45 Days 3/15/2026 7/31/2026
Alignment Meeting - Includes Horizontal Alignment Milestone 4/30/2026 4/30/2026 X
Preparation of Client Presentation and Study Report 45 Days 4/1/2026 6/15/2026
Client Presentation Milestone 6/30/2026 6/30/2026 X

Commissioner Court Approval Milestone 7/31/2026 7/31/2026 X

Notice to Proceed - Design Phase Kick Off Meeting Milestone 10/1/2026 10/1/2026 X
Plan Preparation Prior to First Submittal 90 Days 10/1/2026 12/31/2026
Drainage Design and Final Report 60 Days 10/1/2026 11/30/2026
First Submittal Milestone 12/31/2026 8/31/2026 X
County Review of Plans 15 Days 1/1/2027 1/15/2027
Plan Preparation Prior to Second Submittal / Addressing Comments 45 Days 1/15/2027 2/28/2027
Second Submittal Milestone 2/28/2027 2/28/2027 X
Joint Field Walk Milestone 2/1/2027 2/1/2027 X
County Review of Plans 15 Days 2/1/2027 2/15/2027
Final Plan Preparation 45 Days 2/15/2027 6/30/2027
Third and Final Plan Submittal Milestone 4/30/2027 4/30/2027 X
Utility Signatures, Permitting, etc. 30 Days 5/1/2027 5/31/2027
Advertise For Construction 30 Days 6/1/2027 6/30/2027

Notice to Proceed - Bid Phase Milestone 7/1/2027 11/1/2027 X
Utility Relocation Period 6 Months 1/1/2027 7/1/2027
Prepare addendum(s) 30 Days 7/1/2027 6/30/2027
Prepare bid tab, review the apparent low bidder’s contract documents 30 Days 7/1/2027 7/31/2027
Project Award Milestone 10/1/2027 10/1/2027 X
Pre Construction Meeting Milestone 11/1/2027 11/1/2027 X

MONTH

Preliminary Phase

Design Phase

Bid Phase

Duration Task Start Task End



Controlling
Name of Interested Party

4
Nature of interest

City, State, Country (place of business)
Intermediary

(check applicable)

CERTIFICATE OF INTERESTED PARTIES 1295FORM
1 of 1

1

OFFICE USE ONLY

2 09/29/2025

Complete Nos. 1 - 4 and 6 if there are interested parties.
Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties.

Name of business entity filing form, and the city, state and country of the business entity's place
of business.
Midtown Engineers, LLC
Houston, TX United States
Name of governmental entity or state agency that is a party to the contract for which the form is
being filed.

Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a
description of the services, goods, or other property to be provided under the contract.

3

Fort Bend County

Professional Engineering Services - University Drive at W. Avalon and E. Avalon
23307-08

2025-1369978

10/23/2025

Date Filed:

Date Acknowledged:

Certificate Number:

CERTIFICATION OF FILING

6

Signature of authorized agent of contracting business entity

My name is _______________________________________________________________,

UNSWORN DECLARATION

Check only if there is NO Interested Party.5
X

My address is _______________________________________________, _______________________,

and my date of birth is _______________________.

Executed in ________________________________________County,

I declare under penalty of perjury that the foregoing is true and correct.

(state) (zip code) (country)

(year)(month)

 _______, ______________, _________.

State of ________________, on the _____day of ___________, 20_____.

(city)

(Declarant)

Version V4.1.0.f10d0fd8www.ethics.state.tx.usForms provided by Texas Ethics Commission




