Fort Bend County Tabulation

Bid 24-069
Road Construction Improvements on Front Street
for Fort Bend County Mobility Bond Project No. x18

Recommended: Ballew Construction, LLC. $1,427,153.05
Funding: Mobility Bonds

42N

Company Bid Price Completion Time in
Calendar Days
Ballew Construction, LLC. $1,427,153.05 180
Katy, TX
Environmental Allies, LLC. $1,677,298.10 180
Houston, TX

Funding available totaling: $1,427,153.05
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FORT BEND COUNTY MOBILITY BOND PROJECT x18-A

FRONT ST
BID FORM
ENGINEER ESTIMATE BALLEW CONSTRUCTION, LLC. ENVIRONMENTAL ALLIES, LLC.
TTEM - TTEM DESCRIPTION (SPECIFICATION NOJ ESTIMATED
No. | FBC dentifier | SPEC | PRICES TO BE WI(RITTEN N WORDS QUANTIT UNIT PRICE TOTAL PRICE UNIT PRICE TOTAL PRICE UNIT PRICE TOTAL PRICE
HOO10000L 00| Preparing Right-of-Way 14 STA 1.000.00 14.000.00 750.00 10.500.00 2.000.00 56,000.00
H00104004 218 SY 0.00 2.360.00 20 915,60 20.00 4.360.00
HO0105001 6530 SY 5.00 97.950.00 20 27.426.00 9.00 58.770.00
H00108017 431 LF 30.00 12.930.00 33.15 14.287.65 15.00 6.465.00
HOO110001 10__|Roadway Excavation 4,801 CY 20.00 96,020.00 1325 63613.25 36.25 174,036.25
HOO130001 30__[Borrow 92 [ 30.00 2.760.00 35.00 :220.00 38.00 ,496.00
H00162002 62__[Sodding for Erosion Control 674 Y .00 4044.00 1250 425.00 850 729.00
HO0164005 164__[Seeding for Erosion Control (Hydro-Mulch Seeding) 3.264 Y 30 979.20 85 038.40 055 79520
H00260002 260__[Hydrated Lime (Slurry) or Commercial Lime Slurr 104 TON 200.00 38.800.00 411,00 70734.00 325.00 63,050.00
H00260002 Lime Treatment(8") 8832 Y 10.00 88,320.00 75 41,952.00 8.50 75,072.00
H00223003 265__|Fly Ash 104 oN 150.00 20.100.00 200.00 38,800.00 120.00 23,280.00
H00250002 12 [HMAC Tack Coat 39 GAL 5.00 195.00 00 585.00 22.00 858.00
HO0310001 14__[Prime Coat 82 GAL 5.00 410.00 00 1.230.00 17.00 1,394.00
H00340004 20| Hot Mix - Hot Laid Asphaltic Concrete (3') 61 ON 250.00 15.250.00 313.00 19,003.00 290.00 17,690.00
HO0340004 40 | Hot Mix - Hot Laid Asphaltic Concrete (8") 172 ON 250.00 43,000.00 313.00 53,836.00 315.00 54,180.00
H00360003 360__|Concrete Pavement (8" 7.909 Y 85.00 672,265.00 82.00 648,538.00 83.00 656,447.00
HO0465009 465__[Manhole(48") T A 3.000.00 00000 13.261.00 13,261.00 2500.00 2,500.00
H00466006 466__[Inlet (Ty C) 7 A 3.000.00 21,000.00 7.500.00 52,500.00 6.000.00 42,000.00
8 HO0479001 479 [Adjusting Manholes 6 A 1,000.00 00000 360.50 2.163.00 850.00 100.00
19| H00482001 482__|Thermoplastic Pipe (PP) (12") 10 LF 15.00 150.00 400.00 4,000.00 750.00 50000
20 HO0502004 502__|Remove Existing Roadway Sign 9 EA 100.00 900.00 80.00 72000 150.00 350,00
21| HO0502002 Remove & Relocate Mailbox 14 100.00 -400.00 463.50 6.489.00 23500 290.00
2 HO053000: Concrete Curb (6" 2414 3 10.00 24,140.00 580 14,001.20 5.00 12,070.00
HO053000! 530__|Concrete Curb Ramp (Ty 7) 3 A 3.500.00 14,000.00 1.385.00 5540.00 3.500.00 14,000.00
Z HO053001 530__|Concrete Sidewalk (5* Depth) 545 Y 100.00 54500.00 58.50 31,882.50 105.00 57,225.00
HO053600: 536__|Concrete Medians and Directional Islands 20 Y 85.00 3.400.00 58.50 2.340.00 100.00 4,000.00
26 H00591001 591 |Rock Filter Dam (Type 1; 60% of unit cost for furnish and installation, and 20 LF s 80.00 | 1,600.00 | 90.00 | $ 1,800.00 | 45.00 | $ 900.00
40% of unit cost for removal)
Reinforced Filter Fabric Barrier (60% of unit cost for furnish and installation
27 H00591008 59 | oot of unt coat for (Emcva(h 20 LF s 300 | $ 60.00 | $ 250 | $ 50.00 | $ 250 | $ 50.00
Inlet Protection Barrier (Stage 1, With Fiber Rolls; 60% of unit cost for
28 H00591009 0L | i inetalation. and 40% of unit cest for semoval 220 LF |8 15000 | $ 33,000.00 | $ 800 | $ 1,760.00 | $ 3.00 | $ 660.00
Inlet Protection Barier (Stage 2, Gravel Bags; 60% of unit cost for furnish
29 H00591009 o1 | iadon, and AOE/H e oot ’eiwa‘) 168 LF s 150,00 | $ 25,200.00 | $ 16.00 | $ 2,688.00 | 3.00 | $ 504.00
30 00591011 591__|SWPPP Inspection and Maintenance (Min. Bid - $6,000) 6 MO [§ 110000 | 660000 | $ 100000 | 600000 [$ 600000 |5 36,000.00
Stabilized Construction Access (Type 1, Rock; 60% of unit cost for furmish
31 H00591006 0L | e et anc 4006 of umt(coys,: o removel) 80 sy |s 30.00 | $ 2,400.00 | $ 3750 | $ 3,000.00 | $ 30,00 | $ 2,400.00
32 00636001 636__[Fort Bend Project Sign 2 EA [ 120000]s 240000 | $ 115000 | 230000 | $ 150000 | 3.000.00
33 H00662001 662 w;’:‘evz‘s’gﬁ;a"emem Markings (Removabie) (4 In, 2,601 LF |8 200 | $ 5,202.00 | $ 125 | $ 3251.25 | $ 125|$ 3,251.25
34 H00662005 662 ‘c’eﬁg’f%ﬁ;a"eme"‘ Markings (Removable) (4 In, 3353 LF |s 200 (s 6,706.00 | $ 125 s 410125 | $ 125 | $ 4,191.25
35 H00662004 662 w;’l“e Z‘S’gﬁ d'):a"eme"' Markings (Removable) (24 In, 60 LF |8 800 | S 480.00 | $ 400 | s 240.00 | $ 10.00 | $ 600.00
3 HO069400: 694__|Traffic Control - Barricades, Barriers. Barrels, Cones, and Signing 6 0 6.000.00 36,000.00 6.620.00 39,720.00 3,000.00 18,000.00
7 HO069700: 697 | Constructing Detours (6" HMA) 210 Y 12500 26,250.00 82.10 17,241.00 90.00 18,900.00
3 HO069800: 698__|Low Profile Concrete Barrier (Furnish and Install 1240 LF 3501 43,400.00 7930 98,332.00 77.00 95,480.00
9 HO0698002 698__|Low Profile Concrete Barrier (Relocate) 1160 LF 10.0 11,600.00 6.00 6.960.00 17.00 10,720.00
0 H00698003 698 __[Low Profile Concrete Barrier (Remove) 1,240 3 1201 14,880, 1400 17,360.00 13.00 16,120.00
4656029 TX465 | Inlet (Comp(PCU)3FT)(None) A 3.000.00 000 5.000.00 ,000.00 9.500.00 500.00
4656037 465 ] Inlet (Comp)(PCU)(SFT)(None) A 3,000.00 000,01 5,800.00 11,600.00 7.500.00 15,000.00
4656041 465 ] Inlet (Comp)(PCU)(6FT)(None) A 3,000.00 000.0 6.500.00 13,000.00 8,500.00 17,000.00
446001 44_|ins Sm Rd Sn Sup&Am Ty 10BWG(1) SA(P) 26 A 300.00 800.0 595.00 15,470.00 650.00 16,900.00
446030 44_[Ins Sm Rd Sn Sup&Am TySB0(DSA(T) 1 A 400.00 400.0 595.00 595.00 900.00 900.00
446033 44_[Ins Sm Rd Sn Sup&Am TySB0(1)SA(U) 3 A 40000 1.200.00 595.00 1.785.00 900.00 2.700.00
66617 66| Refl Pav Mrk Ty Il (W) 6" T025 LF .00 102500 162 1.660.50 75 179375
8 666617 X666_|Refl Pav Mrk Ty II (W) 6" (Dot) 108 LF 100 108.00 400 432.00 75 189.00
9 666617 X666 _|Refl Pav Mrk Ty Il (W) 6" (SId) 700 .00 700.00 62, 1.134.00 .00 2.100.00
0 666617 X666 _|Refl Pav Mrk Ty Il (W) 8" (SId) 377 LF .00 1.885.00 50 942.50 25 48.25
1 6666182 TX666 | Refl Pav Mrk Ty Il (W) 24" (SId) 470 F 10.00 4.700.00 30 2.491.00 .00 3.760.00
52 6666184 TX666 | Refl Pav Mrk Ty Il (W) (Arrow) A 100.00 300.00 166.00 298.00 200.00 00.00
53 6666185 TX666 | Refl Pav Mrk Ty Il (W) (Dbl Arrow) A 150.00 45000 24530 735.90 700.00 2.100.00
54 6666102 TX666 | Refl Pav Mrk Ty Il (W) (Word) A 135.00 675.00 19230 96150 200.00 1,000.00
55 6666207 TX666 | Refl Pav Mrk Ty Il (V) 4" (SId) 725 LF 100 72500 117 848.25 50 4.712.50
56 6666214 TX666 | Refl Pav Mrk Ty I (¥) 24" (SIQ) 740 LF 10.00 7.400.00 530 3.922.00 16.00 11,840.00
57 6666217 __TX666 | Refl Pav Mrk Ty Il (V) (Med Nose) EA 220.00 44000 563.60 112720 27500 550.00
58 6666224____TX666_|Pavement Sealer 4" 725 LF 10 72.50 15 108.75 75 543.75
59 6666225 ___TX666_|Pavement Sealer 6° 1833 .10 183.30 0 549.90 50 91650
60 6666226____TX666_|Pavement Sealer 8” 377 LF 10 3711 40 150.80 200 377.00
61 6666230 ___TX666_| Pavement Sealer 24" 1210 F 121001 33 160930 75 211750
62 6666231 TX666 | Pavement Sealer (Arrow) A X 3001 2655 79.65 75.00 225.00
63 6666232 __TX666 | Pavement Sealer (Word) A 0.0 50.0 26.55 132.75 75.00 37500
64 6666233____TX666_| Pavement Sealer (Med Nose) A 0.0 20.0 26.55 53.10 90.00 180.00
65 666623 X666 _|Pavement Sealer (Dbl Arrow) A 0.0 60.0 53.00 159.00 60.00 180.00
66 72600 672_|Refl Pav Mrkr Ty IFAA 2 A 0.0 200.0 7.30 202.00 50 260.00
67 72601 72_|Refl Pav Mrkr Ty IFC-R 81 A 810.00 730 501.30 50 52650
68 77600 77_[Elim Ext Pav Mrk & Mrks (47 500 LF . 500.00 73 365.00 25 625.00
69 78600 78 | Pav Surf Prep For Mrk (47 725 .00 72500 14 101,50 .40 290.00
7 786002 78 [Pav Surf Prep For Mrk (6 1833 100 1.833.00 20 366.60 40 73320
7 78600 78 [ Pav Surf Prep For Mrk (8") 377 .00 377.0 30 113.10 .60 22620
7 78600 78| Pav Surf Prep For Mrk (24") 1210 1.210.0 33 1.609.30 200 1.210.00
7 78600 78 | Pav Surf Prep For Mrk (Arrow) X 30.0 26.55 79.65 55.00 165.00
7 78601 78| Pav Surf Prep For Mrk (Dbl Arrow) 0.0 30.0 26.55 79.65 25.00 75.00
7 78601 78 | Pav Surf Prep For Mrk (Word) 0.0 50.0 26.55 132.75 55.00 27500
7 78602 78 _|Pav Surf Prep For Mrk (Med Nose) 0.0 20.0 46.00 92.00 35.00 70.00
7 DWG_|Fort Bend Project Sign B 1.150.00 2.300.00 1500.00 3.000.00
TOTAL $ 1,515,107.70 | $ 1,427,153.05 | $ 1,677,298.10




Jaime Kovar
Purchasing Agent

COUNTY PURCHASING AGENT
Fort Bend County, Texas

Vendor Information

Office (281) 341-8640

Legal Company Name
(top line of W9)

Ballew Construction, LLC

Business Name
(if different from legal name

same as above

[X] Corporation/LLC DPartnership Age in Business?

Type of Business [ ] Sole Proprietor/Individual [ ]Tax Exempt 5.3 years
SAM.gov
Federal ID # or S.S. # 46-3684995 Unique Entity ID #
SAM.gov
CAGE /NCAGE
Publicly Traded Business X No Yes Ticker Symbol
Remittance Address P.O. BOX 457
City/State/Zip Katy, TX 77492
Physical Address 27319 Skiers Crossing Dr
City/State/Zip Katy, TX 77493
Phone Number 281-779-4577
E-mail Lena@BallewCon.com
Contact Person Lena Ballew
Cert Date Exp Date

Check all that apply to the | DBE-Disadvantaged Business Entcrpriscl:—l Certification# _________ N
company listed above and SBE-Small Bu.sines"s Enterprise D, _ Certification # 20-11-14763S8 11-10-2023 11-30-2026
provide certification I\i,%l?{;ﬁcl;':tgﬁﬂa:{“ﬂzgl}:j“d Businessl K] Certification #1834652611600 | 91472020 | 01-19-2028
number. ’ ' Certification # Portof Houston 1 g5/08/2024 | 01-19-2028

Company’s gross annual
receipts

<$500,000

$500,000-$4,999,999 X

$5,000,000-816,999,999

$17,000,000-$22,399,999

>$22,400,000

NAICs codes (Please enter
all that apply)

237310, 238910, 238990, 237110

Signature of Authorized

e [l

Representative
. = i3
Printed Name ia Bl
Title Managing Partner
Date 07/08/2024
i

THIS FORM MUST BE SUBMITTED WITH THE SOLICITATION RESPONSE
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*AMENDED 6/20/2024

Fort Bend County, Texas

Road Construction Improvements on Front Street

for Fort Bend County Mobility Bond Project No. x18

BID 24-069

SUBMIT BIDS TO:

RESPONSE DATE & TIME:

Fort Bend County
Purchasing Department
Travis Annex

301 Jackson, Suite 201
Richmond, TX 77469

Tuesday, July 9, 2024
2:00 PM (Central)

| RESPONSE TO BID:

BID 24-069
Road Construction on Front Street

C ON S T R UC T 1|1 O N

Ballew Construction, LLC - www.BallewCon.com - 281-779-4577 - Response to Bid 24-069



Fort Bend County Bid 24-069

1.0

GENERAL REQUIREMENTS:

1l

1.2

1.4

1.5

1.6

Read this entire document carefully. Follow all instructions. You are responsible
for fulfilling all requirements and specifications. Be sure you understand them.

General Requirements apply to all advertised bids; however, these may be
superseded, whole or in part, by the scope, special requirements, specifications,
special specifications or other data contained herein.

Governing Law: Bidder is advised that these requirements shall be fully governed
by the laws of the State of Texas and that Fort Bend County may request and rely
on advice, decisions and opinions of the Attorney General of Texas and the
County Attorney concerning any portion of these requirements.

Bid Form Completion: Fill out, sign, and return to the Fort Bend County
Purchasing Department one (1) complete bid form. An authorized representative
of the bidder must sign the Contract Sheet. The Contract will be binding only
when signed by the County Judge, Fort Bend County and a purchase order
authorizing the item(s) desired has been issued. The use of corrective fluid is not
acceptable and may result in the disqualification of bid. If an error is made, the
bidder must draw a line through error and initial each change.

Bid Returns: Bidders must return all completed bids to the Fort Bend County
Purchasing Department at 301 Jackson, Suite 201 Richmond Texas no later than
2:00 P.M. on the date specified. Late bids will not be accepted. Bids must be
submitted in a sealed envelope, addressed as follows: Fort Bend County
Purchasing Agent, Travis Annex, 301 Jackson, Suite 201 Richmond, Texas
77469.

Addenda: No interpretation of the meaning of the drawings, specifications or
other bid documents will be made to any bidder orally. All requests for such
interpretations must be made in writing addressed to LeAnn Cernoch, Senior
Buyer, 301, Jackson, Suite 201, Richmond, Texas, 77469, E-mail:
LeAnn.Cernoch@fortbendcountytx.gov. Any and all interpretations and any
supplemental instructions will be in the form of written addenda to the contract
documents which will be posted on Fort Bend County’s website. Addenda will
ONLY be issued by the Fort Bend County Purchasing Agent. It is the sole
responsibility of each bidder to insure receipt of any and all addenda. All
addenda issued will become part of the contract documents. Bidders must sign
and include it in the returned bid package. Deadline for submission of questions
and/or clarification is no later than Tuesday, July 2, 2024 at 9:30AM (central)
Requests received after the deadline will not be responded to due to the time

constraints of this bid process.
Initials of Bidder: (/@/




Fort Bend County Bid 24-069

1.7

1.8

1.9

1.10

1.12

1.13

References: All bidders must submit, WITH BID, at least three (3) references
from clients for whom a project similar to that specified herein has been
successfully accomplished. References must include clients name, contact person
and telephone number.

Bid Bond: All bidders must submit, WITH BID, a cashier's check or certified
check for at least five percent (5%) of the total bid price, payable to the order of
Fort Bend County, or a Bid Bond in the same¢ amount issued by a surety,
acceptable to Fort Bend County, authorized to do business in the State of Texas,
as a guarantee that the Bidder will do the work described herein at the rates stated
herein. Unsuccessful bidder’s Cashier's Check or Certified Check will be
returned only after a written request to do so have been received in the Office of
the Fort Bend County Purchasing Agent.

Material Safety Data Sheets: Under the "Hazardous Communication Act",
commonly known as the "Texas Right to Know Act", a bidder must provide to
Fort Bend County and using departments, with each delivery, material safety data
sheets, which are, applicable to hazardous substances defined in the Act. Bidders
are obligated to maintain a current, updated file in the Fort Bend County
Purchasing Department. Failure of the bidder to maintain such a file will be cause
to reject any bid applying thereto.

Pricing: Prices for all goods and/or services shall be firm for the duration of this
Contract and shall be stated on the bid sheet. Prices shall be all inclusive. No
price changes, additions, or subsequent qualifications will be honored during the
course of the Contract. All prices must be written in ink or typewritten. If there
are any additional charges of any kind, other than those mentioned above,
specified or unspecified, bidder MUST indicate the items required and attendant
costs or forfeit the right to payment for such items.

Term Contracts: If the Contract is intended to cover a specific time period, said
time will be given in the specifications under scope.

Recycled Materials: Fort Bend County encourages the use of products made of
recycled materials and shall give preference in purchasing to products made of
recycled materials if the products meet applicable specifications as to quantity and
quality. Fort Bend County will be the sole judge in determining product
preference application.

Evaluation: Evaluation shall be used as a determinant as to which bid items or
services are the most efficient and/or most economical for Fort Bend County. It
shall be based on all factors which have a bearing on price and performance of the
items in the user environment. All bids are subject to tabulation by the Fort Bend
County Purchasing Department and recommendation to Fort Bend County
Commissioners Court. Compliance with all bid requirements, delivery and needs
of the using department are considerations in evaluating bids. Pricing is NOT the
only criteria for making a recommendation. The Fort Bend County Purchasing
Initials of Bidder:

5
3



Fort Bend County Bid 24-069

1.14

1.15

1.16

Department reserves the right to contact any bidder, at any time, to clarify, verify
or request information with regard to any bid.

Disqualification of Bidder: Upon signing this bid document, a bidder offering to
sell supplies, materials, services, or equipment to Fort Bend County certifies that
the bidder has not violated the antitrust laws of this state codified in section 15.01,
et seq., Business & Commerce Code, or the federal antitrust laws, and has not
communicated directly or indirectly the bid made to any competitor or any other
person engaged in such line of business. Any or all bids may be rejected if Fort
Bend County believes that collusion exists among the bidders. Bids in which the
prices are obviously unbalanced may be rejected. If multiple bids are submitted
by a bidder and after the bids are opened, one of the bids is withdrawn, the result
will be that all of the bids submitted by that bidder will be withdrawn; however,
nothing herein prohibits a vendor from submitting multiple bids for different
products or services.

Awards: Fort Bend County reserves the right to award this Contract on the basis
of lowest and best bid in accordance with the laws of the State of Texas, to waive
any formality or irregularity, to make awards to more than one bidder, to reject
any or all bids. In the event the lowest dollar bidder meeting specifications is not
awarded a contract, the bidder may appear before the Commissioners Court and
present evidence concerning its responsibility.

Contract Obligation: Fort Bend County Commissioners Court must award the
Contract and the County Judge or other person authorized by the Fort Bend
County Commissioners Court must sign the Contract before it becomes binding
on Fort Bend County or the bidders. Department heads are not authorized to sign
agreements for Fort Bend County. Binding agreements shall remain in effect until
all products and/or services covered by this purchase have been satisfactorily
delivered and accepted.

Initials of Bidder: l !2 -



Fort Bend County Bid 24-069

2.0 SCOPE:

It is the intent of Fort Bend County to contract with one (1) vendor for all materials, supplies,
equipment, tools, services, labor and supervision necessary to complete the Road Construction
Improvements on Front Street, hereinafter referred to as the “Project,” as specified herein.

2:1 Work means the procurement, delivery and proper construction and/or
installation of all materials and facilities and associated appurtenances necessary
to fulfill the winning bidder’s obligations (hereinafter the “Contractor”) under
the Contract as awarded for the Project specified herein, including the
coordination and administration of all services necessary for Contractor, and/or
its agents and/or subcontractors, to fulfill Contractor’s obligations under the
Contract.

3.0 PRE-BID CONFERENCE:

A pre-bid conference will be conducted on Tuesday, June 25, 2024 at 9:00 AM (CST). The pre-
bid conference will be held at the Fort Bend County Purchasing Department located in the Travis
Annex at 301 Jackson, Suite 201, Richmond, Texas 77469. All bidders are encouraged to attend.

40 LIQUIDATED DAMAGES:

The County and the Contractor recognize the delays, expense, and difficulties involved in
proving in a legal or arbitration proceeding the actual loss suffered by the County if the work is
not complete on time. Accordingly, instead of requiring any such proof, the County and the
Contractor agree that as liquidated damages for delay (but not as a penalty) the Contractor shall
pay the County $1,500.00 for each day that expires after the time specified herein for completion
until the Work is complete, unless contract time has been adjusted by extension of time approved
by Commissioner’s Court.

The Contractor will be placed on one (1) year probation if liquidated damages are accrued.
During the probation period, if the Contractor accrues liquidated damages on another project,
they will be disqualified from being awarded any County work for two (2) years.

5.0 COMPLETION TIME & PAYMENT:

5.1 Fort Bend County shall pay the Contractor in current funds for the Contractor’s
performance of the Contract the contract sum, as stated herein, after receipt of
notice to proceed and a purchase order issued by the Fort Bend County
Purchasing Agent.

52  Based upon Applications for payment submitted to the County Auditor, Fort Bend
County shall make progress payments on account of the contract sum to the
Contractor as provided below and elsewhere in the contract documents.

5.2.1 The period covered by each application for payment shall be one calendar
Initials of Bidder:

3



Fort Bend County Bid 24-069

522

5.2.3

524

month ending on the last day of the month.

Provided a customary, accurate and complete application for payment is
received by the County Auditor not later than the 15th day of a month,
Fort Bend County shall make payment of all undisputed amounts to the
Contractor not later than the 15th day of the next month. If an application
for payment is received by the County Auditor after the application
deadline fixed above, payment shall be made by Fort Bend County not
later than 30 days after the County Auditor receives the application for
payment.

Application for payment shall indicate the percentage of completion of
each portion of the Project as of the end of the period covered by the
application for payment.

Subject to the provisions of the contract documents, the amount of each
progress payment shall be computed as follows:

5.2.4.1 Take that portion of the contract sum properly allocable to
completed Project less retainage of ten percent (10%).

5.2.4.2 Add that portion of the contract sum properly allocable to materials
and equipment delivered and suitably stored at the site for
subsequent incorporation in the completed construction (or, if
approved by Fort Bend County, suitably stored off the site at a
location agreed upon in writing), less retainage of ten percent
(10%).

5.2.4.3 Subtract the aggregate of previous payments made by Fort Bend
County.

5.2.4.4 The progress payment amount as determined in above shall be
further modified under the following circumstances:

Upon substantial completion of the Project, add a sum sufficient to
increase the total payments to one hundred percent (100%) of the
contract sum, less such amounts as Fort Bend County shall
determine should be deducted for incomplete work and unsettled
claims.

5.2.4.5 Final payment, constituting the entire unpaid undisputed balance of
the contract sum, shall be made by Fort Bend County to the
Contractor when Fort Bend County and the Contractor agree that
the Contract has been fully performed by the Contractor.

Initials of Bidder: ( @
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Fort Bend County Bid 24-069

53  Before the first application for payment, the Contractor shall submit to the
Engineering Department a schedule of values allocated to various portions of the
work, prepared in such form and supported by such data to substantiate its
accuracy as the Engineering Department may require. This schedule, unless
objected to by the Engineering Department shall be used as a basis for reviewing
the Contractor’s application for payment.

5.4  Contractor must provide with each application for payment a contractor’s
affidavit certifying bills against the Contractor for labor, material and expendable
equipment employed in the performance of Contractor have been paid in full prior
to acceptance of final payment from Fort Bend County.

5.5  The Contractor will permit Fort Bend County, or any duly authorized agent of
Fort Bend County, to inspect and examine the books and records of the Contractor
for the purpose of verifying the amount of work performed under the Contract.
Fort Bend County’s right to inspect survives the termination of the Contract for a
period of five years.

6.0 LIMIT OF APPROPRIATION:

Prior to the execution of this Contract, Contractor has been advised by County, and Contractor
clearly understands and agrees, such understanding and agreement being of the absolute essence
to this Contract, that County shall have available only those funds specifically allocated in this
Contract to fully discharge any and all liabilities which may be incurred by County in bringing
this Project to an absolute conclusion, resulting in a complete, fully furnished, fully equipped and
fully usable facility, and that the total of any and all basic construction costs, costs of providing
the required services and materials, all fees and compensation of any sort to the Contractor, and
any and all costs for any and all things or purposes coming inuring under or out of this Contract,
irrespective  of the nature thereof, shall not exceed said specifically allocated sum,
notwithstanding any word, statement or thing contained in or inferred from the preceding
provision of this Contract which might in any light by any person be interpreted to the contrary.

7.0  RIGHT TO ASSURANCE:

Whenever Fort Bend County in good faith has reason to question the Contractor's intent or
ability to perform, Fort Bend County may demand that the Contractor give written assurance of
its intent to perform and its plan to properly continue performance, including a reasonably
detailed timeline. In the event that a demand is made and no assurance is given within five (5)
business days, Fort Bend County may treat this failure as an anticipatory repudiation of the
Contract.

8.0 PERFORMANCE & PAYMENT BONDS:

Performance and Payment Bonds: In the event the total accepted bid price exceeds $25,000 the
Contractor must provide to the Office of the County Purchasing Agent, a performance bond and

Initials of Bidder: l S )



Fort Bend County Bid 24-069

a payment bond, each in the amount of 100% of the total contract sum within ten (10) calendar
days after receipt of notification of bid award. Such bonds shall be executed by a corporate
surety duly authorized and admitted to do business in the State of Texas and licensed in the State
of Texas to issue surety bonds with a Best Rating of "A" or better. Fort Bend County reserves
the right to accept or reject any surety company proposed by the Contractor. In the event Fort
Bend County rejects, the proposed surety company, the Contractor will be afforded five (5)
additional days to submit the required bonds issued by a surety company acceptable to Fort Bend
County.

9.0 POWER OF ATTORNEY:

An attorney-in-fact who signs a bid bond, performance bond or payment bond must file with
each bond a certified and effectively dated copy of his or her power of attorney.

10.0 INSURANCE:

10.1  All respondents shall submit, with response, a current certificate of insurance
indicating coverage in the amounts stated below. In lieu of submitting a
certificate of insurance, respondents may submit, with response, a notarized
statement from an Insurance company, authorized to conduct business in the State
of Texas, and acceptable to Fort Bend County, guaranteeing the issuance of an
insurance policy, with the coverage stated below, to the firm named therein, if
successful, upon award of this Contract.

10.2 At contract execution, contractor shall furnish County with properly executed
certificates of insurance which shall evidence all insurance required and provide
that such insurance shall not be canceled, except on 30 days prior written notice to
County. Contractor shall provide certified copies of insurance endorsements
and/or policies if requested by County. Contractor shall maintain such insurance
coverage from the time Services commence until Services are completed and
provide replacement certificates, policies and/or endorsements for any such
insurance expiring prior to completion of Services. Contractor shall obtain such
insurance written on an Occurrence form (or a Claims Made form for Professional
Liability insurance) from such companies having Best’s rating of A/VII or better,
licensed or approved to transact business in the State of Texas, and shall obtain
such insurance of the following types and minimum limits:

10.2.1 Workers’ Compensation insurance. Substitutes to genuine Workers’
Compensation Insurance will not be allowed.

10.2.2 Employers’ Liability insurance with limits of not less than $1,000,000 per
injury by accident, $1,000,000 per injury by disease, and $1,000,000 per
bodily injury by disease.

10.2.3 Commercial general liability insurance with a limit of not less than
$1,000,000 each occurrence and $2,000,000 in the annual aggregate.

Initials of Bidder: ( [é



FFort Bend County Bid 24-069

10.3

10.4

10.5

10.6

10.7

Policy shall cover liability for bodily injury, personal injury, and property
damage and products/completed operations arising out of the business
operations of the policyholder.

10.2.4 Business Automobile Liability coverage with a combined Bodily
Injury/Property Damage limit of not less than $1,000,000 each accident.
The policy shall cover liability arising from the operation of licensed
vehicles by policyholder.

County and the members of Commissioners Court shall be named as additional
insured to all required coverage except for Workers’ Compensation and
Professional Liability (if required). All Liability policies including Workers’
Compensation written on behalf of contractor, excluding Professional Liability,
shall contain a waiver of subrogation in favor of County and members of
Commissioners Court.

If required coverage is written on a claims-made basis, contractor warrants that
any retroactive date applicable to coverage under the policy precedes the effective
date of the contract; and that continuous coverage will be maintained or an
extended discovery period will be exercised for a period of two (2) ycars
beginning from the time that work under the agreement is completed.

Contractor shall not commence any portion of the work under this Contract until
it has obtained the insurance required herein and certificates of such insurance
have been filed with and approved by Fort Bend County.

No cancellation of or changes to the certificates, or the policies, may be made
without sixty (60) days prior, written notification to Fort Bend County.

Approval of the insurance by Fort Bend County shall not relieve or decrease the
liability of the Contractor.

11.0 INDEMNIFICATION:

Respondent shall save harmless County from and against all claims, liability, and expenses,
including reasonable attorney’s fees, arising from activities of respondent, its agents, servants or
employees, performed under this agreement that result from the negligent act, error, or omission
of respondent or any of respondent’s agents, servants or employees.

11.1

Respondent shall timely report all such matters to Fort Bend County and shall,
upon the receipt of any such claim, demand, suit, action, proceeding, lien or
judgment, not later than the fifteenth day of each month; provide Fort Bend
County with a written report on each such matter, setting forth the status of each
matter, the schedule or planned proceedings with respect to each matter and the
cooperation or assistance, if any, of Fort Bend County required by Respondent in

the defense of each matter.
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11.2  Respondent's duty to defend, indemnify and hold Fort Bend County harmless
shall be absolute. It shall not abate or end by reason of the expiration or
termination of any contract unless otherwise agreed by Fort Bend County in
writing. The provisions of this section shall survive the termination of the
contract and shall remain in full force and effect with respect to all such matters
no matter when they arise.

11.3 In the event of any dispute between the parties as to whether a claim, demand,
suit, action, proceeding, lien or judgment appears to have been caused by or
appears to have arisen out of or in connection with acts or omissions of
Respondent, Respondent shall never-the-less fully defend such claim, demand,
suit, action, proceeding, lien or judgment until and unless there is a determination
by a court of competent jurisdiction that the acts and omissions of Respondent are
not at issue in the matter.

114 Respondent's indemnification shall cover, and Respondent agrees to indemnify
Fort Bend County, in the event Fort Bend County is found to have been negligent
for having selected Respondent to perform the work described in this request.

11.5 The provision by Respondent of insurance shall not limit the liability of
Respondent under an agreement.

11.6 Respondent shall cause all trade contractors and any other contractor who may
have a contract to perform construction or installation work in the area where
work will be performed under this request, to agree to indemnify Fort Bend
County and to hold it harmless from all claims for bodily injury and property
damage that may arise from said Respondent's operations. Such provisions shall
be in form satisfactory to Fort Bend County.

11.7 Loss Deduction Clause - Fort Bend County shall be exempt from, and in no way
liable for, any sums of money which may represent a deductible in any insurance
policy. The payment of deductibles shall be the sole responsibility of Respondent
and/or trade contractor providing such insurance.

12.0 PREVAILING WAGES:

This project is subject to the prevailing wage rate requirements of Chapter 2258 of the
Government Code. All persons employed by Contractor shall be compensated at not less than
the rates shown below. Contractor shall keep detailed records of each of its workers and said
records shall be made available to County for inspection at all reasonable times. The Contractor
shall pay Fort Bend County sixty dollars ($60.00) for each worker employed by the Contractor
for the provision of services described herein for each calendar day or part of the day that the
worker is paid less than the below stated rates. Contractors may also visit
www.wdol.gov/dba.aspx.

General Decision Number: TX20240038 01/05/2024
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Superseded General Decision Number: TX20230038

State: Texas
Construction Type: Highway

Counties: Austin, Brazoria, Chambers, Fort Bend, Galveston, Hardin, Harris, Jefferson, Liberty,
Montgomery, Orange, San Jacinto and Waller Counties in Texas.

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building structures in rest area
projects & railroad construction; bascule, suspension & spandrel arch bridges designed for
commercial navigation, bridges involving marine construction; and other major bridges).

Note: Contracts subject to the Davis-Bacon Act are generally required to pay at least the
applicable minimum wage rate required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered contracts entered into by the federal
government that are subject to the Davis-Bacon Act itself, but do not apply to contracts subject
only to the Davis-Bacon Related Acts, including those set forth at 29 CFR 5.1(a)(2)-(60).

If the contract is entered into on or after January 30, 2022, or the contract is renewed or extended
(e.g., an option is exercised) on or after January 30, 2022, Executive Order 14026 generally
applies to the contract. The contractor must pay all covered workers at least $17.20 per hour (or
the applicable wage rate listed on this wage determination, if it is higher) for all hours spent
performing on that contract in 2024.

If the contract was awarded on or between January 1, 2015 and January 29, 2022, and the
contract is not renewed or extended on or after January 30, 2022, Executive Order 13658
generally applies to the contract. The contractor must pay all covered workers at least $12.90 per
hour (or the applicable wage rate listed on this wage determination, if it is higher) for all

hours spent performing on that contract in 2024,

The applicable Executive Order minimum wage rate will be adjusted annually. If this contract is
covered by one of the Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this wage determination, the contractor
must still submit a conformance request.

Additional information on contractor requirements and worker protections under the Executive
Orders is available at www.dol.gov/whd/govcontracts.

Modification Number  Publication Date
0 01/05/2024

SUTX2011-013 08/10/2011

Rates Fringes
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Structures)

ELECTRICIAN
FORM BUILDER/FORM SETTER
Paving & Curb
Structures

LABORER
Asphalt Raker
Flagger
Laborer, Common
Laborer, Utility
Pipelayer
Work Zone Barricade Servicer

PAINTER (Structures)

POWER EQUIPMENT OPERATOR:
Asphalt Distributor
Asphalt Paving Machine
Broom or Sweeper
Concrete Pavement Finishing Machine
Concrete Paving, Curing, Float, Texturing Machine
Concrete Saw
Crane, Hydraulic 80 Tons or less
Crane, Lattice boom 80 tons or less
Crane, Lattice boom over 80 Tons
Crawler Tractor
Excavator, 50,000 pounds or less
Excavator, Over 50,000 pounds
Foundation Drill, Crawler Mounted
Foundation Drill, Truck Mounted
Front End Loader 3 CY or Less
Front End Loader, Over 3 CY
Loader/Backhoe
Mechanic
Milling Machine
Motor Grader, Fine Grade
Motor Grader, Rough
Off Road Hauler
Pavement Marking Machine
Piledriver
Roller, Asphalt
Roller, Other
Scraper
Spreader Box

12

% 1208 **
$27.11

$12.34 **
$12.23 **

$12.36 **
$1033 **
$11.02 **
$11.73 **
$12.12 **
§ Ll.g7*

$18.62

$ 14.06 **
$ 14.32 **
$12.68 **
$13.07 **
$11.71 **
$.13.99 =+
$ 13.86 **
$14.97 **
$15.80 **
$13.68 **
$12.71 **
$ 14.53 **
$17.43

$ 15.89 **
§ 13.32 %%
5 13.17%*
$ 14.29 **
$16.96 **
R R
$15.69 **
$14.23 **
$ 14.60 **
$11.18 **
5 1495 %=
$ 11.95 **
$11.57 %
$ 13.47 **
$13.58 **
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Servicer $13.97 **
Steel Worker

Reinforcing Steel $15.15 **
Structural Steel Welder $12.85 **
Structural Steel $ 14,39 **

TRUCK DRIVER

Low Boy Float $16.03 **
Single Axle $11.46**
Single or Tandem Axle Dump $11.48 **
Tandem Axle Tractor w/Semi Trailer $12.27 **

WELDERS - Receive rate prescribed for craft performing operation to which welding is
incidental.

*#% Workers in this classification may be entitled to a higher minimum wage under Executive
Order 14026 ($17.20) or 13658 ($12.90). Please see the Note at the top of the wage
determination for more information. Please also note that the minimum wage requirements of
Executive Order 14026 are not currently being enforced as to any contract or subcontract to
which the states of Texas, Louisiana, or Mississippi, including their agencies, are a party.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for Federal Contractors applies
to all contracts subject to the Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this contract is covered by the EO, the
contractor must provide employees with 1 hour of paid sick leave for every 30 hours they work,
up to 56 hours of paid sick leave each year. Employees must be permitted to use paid sick leave
for their own illness, injury or other health-related needs, including preventive care; to assist a
family member (or person who is like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons resulting from, or to assist a family
member (or person who is like family to the employee) who is a victim of, domestic violence,
sexual assault, or stalking. Additional information on contractor requirements and worker
protections under the EO is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within the scope of the classifications
listed may be added after award only as provided in the labor standards contract clauses (29CFR

5.5 (a) (1) (ii1)).

The body of each wage determination lists the classification and wage rates that have been found
to be prevailing for the cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical order of "identifiers” that indicate
whether the particular rate is a union rate (current union negotiated rate for local), a survey rate
(weighted average rate) or a union average rate (weighted union average rate).
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A four letter classification abbreviation identifier enclosed in dotted lines beginning with
characters other than "SU" or "UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example: PLUM0198-005 07/01/2014. PLUM is
an abbreviation identifier of the union which prevailed in the survey for this classification, which
in this example would be Plumbers. 0198 indicates the local union number or district council
number where applicable, i.e., Plumbers Local 0198. The next number, 005 in the example, is an
internal number used in processing the wage determination. 07/01/2014 is the effective date of
the most current negotiated rate, which in this example is July 1, 2014.

Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining
agreement (CBA) governing this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that no one rate prevailed for this
classification in the survey and the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that classification. As this weighted average
rate includes all rates reported in the survey, it may include both union and non-union rates.
Example: SULA2012-007 5/13/2014. SU indicates the rates are survey rates based on a weighted
average calculation of rates and are not majority rates. LA indicates the State of Louisiana. 2012
is the year of survey on which these classifications and rates are based. The next number, 007 in
the example, is an internal number used in producing the wage determination. 5/13/2014
indicates the survey completion date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a new survey is conducted.
Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed
for those classifications; however, 100% of the data reported for the classifications was union
data. EXAMPLE: UAVG-OH-0010 08/29/2014. UAVG indicates that the rate is a weighted
union average rate. OH indicates the state. The next number, 0010 in the example, is an internal
number used in producing the wage determination. 08/29/2014 indicates the survey completion
date for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted
average of the current negotiated/CBA rate of the union locals from which the rate is based.

WAGE DETERMINATION APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can be:
* an existing published wage determination

* a survey underlying a wage determination
* a Wage and Hour Division letter setting forth a position on a wage determination matter
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* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be
with the Wage and Hour Regional Office for the area in which the survey was conducted because
those Regional Offices have responsibility for the Davis-Bacon survey program. If the response
from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be
followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact
should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N. W,

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the
action) can request review and reconsideration from the Wage and Hour Administrator (See 29
CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the interested party's position and by
any information (wage payment data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to
the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.
13.0 PERMITS:

It shall be the sole responsibility of the successful bidder to obtain all required permits in the
name of Fort Bend County.

140 CONTRACTOR'S RESPONSIBILITY FOR WORK:
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14.1

14.2

14.3

Preconstruction Work. Contractor shall do (or cause to be done) the following as
preconstruction work:

14.1.1 On written demand as requested by Fort Bend County, cause the
Contractor’s personnel to meet with Fort Bend County and the Engineer to
discuss the status of the Project.

14.1.2 On written demand as requested by Fort Bend County, review drawings
and specifications with the Engineer to permit the Contractor and the
Engineer to determine the compliance of the proposed facility with
applicable building codes.

Construction Work. Contractor shall do (or cause to be done) the following as
construction work:

14.2.1 Perform (or cause to be performed) all preparatory work at the
construction site required herein, including (without limitation) soil and
concrete testing and demolition of improvements existing at the
construction site and all actions necessary for compliance with all laws
and regulations as to actions to be taken by owners or contractors before
construction begins, including without limitation those in regard to
archaeological and environmental requirements.

14.2.2 Construct and install (or cause to be constructed and installed) the Project
on the construction site in accordance with this Contract and the drawings
and specifications approved by Fort Bend County.

14.2.3 Furnish (or cause to be furnished) all materials, supplies, equipment, tools,
labor, supervision, utilities, transportation, and other materials and
services necessary to complete the Project described herein.

14.2.4 Materials testing necessary for the Project and required by laws and
regulations, construction industry standards as approved by Fort Bend
County and this Contract; the frequency of testing shall be approved by
Fort Bend County. It is the contractor’s responsibility to engage a
material testing laboratory to perform testing on the structural
concrete to be used for foundation work in this project. The cost of
testing shall be incidental to bid item for drill shaft foundation.
Testing of concrete shall comply with current TXDOT criteria.
Contractor has to submit the name of the testing laboratory, intended
to be used by the contractor for this project, for County’s approval.

Standards for Review and Approval. Fort Bend County acknowledges that in

order to meet the deadlines for the completion of the Project, and in order to
accomplish the efficient completion of the Project, the Contractor may submit
matters to Fort Bend County in stages for approval or consent. Upon receipt of
any matter submitted by the Contractor for review and approval, Fort Bend
Initials of Bidder: I HE!
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14.4

County shall review the same and shall diligently and promptly (but in any event
within 14 calendar days for any such matter, other than a proposed change order,
and within 28 calendar days for a proposed change order) give the Contractor
notice of Fort Bend County's approval or disapproval, setting forth in detail all
reasons for any disapproval. Fort Bend County's right to disapprove any such
matter submitted (other than a proposed change order) shall be limited to the
elements thercof (a) which do not conform substantially to matters previously
approved, (b) which are new elements not previously presented and approved and
the Contractor is unable to demonstrate that such new element is reasonably
necessary for completion of the Project, or (¢) which depict matters that are
violations of this Contract or applicable laws and regulations.

14.3.1 If Fort Bend County disapproves of a particular matter or Proposed
Change Order, the Contractor shall have the right to resubmit such matter
or Proposed Change Order to Fort Bend County, altered to satisfy Fort
Bend County's basis for disapproval. Any resubmission shall be subject to
review and approval by Fort Bend County.

14.3.2 Fort Bend County and the Contractor shall attempt in good faith to resolve
any disputes concerning the approval of any aspect of the Project
expeditiously, so as not to delay the completion of the Project in
accordance with this Contract.

14.3.3 Expedited Approvals. Fort Bend County recognizes the importance of
expeditious action upon all matters submitted to Fort Bend County for
review and approval and of expeditious response to those aspects of the
Project requiring approval by governmental authorities having jurisdiction
there over. Fort Bend County agrees to exercise its rights of review and
approval hereunder with due diligence, reasonableness, and good faith.
Fort Bend County shall use its reasonable efforts to expedite any required
review of the Project or other matters by any governmental authority.

Changes.

14.4.1 General. Fort Bend County may make changes to the Project by altering,
adding to, or deducting from the Project. All changes in the Project which
(a) require an adjustment in the contract sum or an adjustment in the final
completion date or (b) involve a material change in the overall scope or
function of the Project shall be requested and authorized before
commencing such changes by use of written change order notices,
Proposed Change Orders and Change Orders, which change order
procedure shall be the exclusive means to effect such changes in the
Project.

14.42 Change Order Procedure. If at any time Fort Bend County desires to make
any change in the Project requiring the issuance of a Change Order, Fort
Bend County shall so advise the Contractor in writing by delivery to the
Contractor of a written notice describing the change. Upon receipt of such
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1443

14.4.4

14.4.5

notice initiated by Fort Bend County, the Contractor shall within a
reasonable period of time advise Fort Bend County of the Contractor's
proposal for the adjustments, if any, in the contract sum, the schedule of
values, and the final completion date attributable to such change by
delivering a written notice thereof (the "Proposed Change Order") to Fort
Bend County. Such Proposed Change Order shall contain a description of
the proposed change and shall set forth the Contractor's estimate of the
increase or decrease, if any, in the contract sum and the change, if any, in
the schedule of values and the final completion date attributable to such
change. If the Contractor desires to make a change in the Project requiring
the issuance of a change order, the Contractor shall deliver to Fort Bend
County a Proposed Change Order. Upon execution by Fort Bend County,
a Proposed Change Order shall constitute (and be defined herein as) a
"Change Order" for purposes of this Contract. The Contractor shall
forthwith perform the work as changed in accordance with such Change
Order. All work performed pursuant to a Change Order shall be performed
in accordance with the terms of this Contract. All Proposed Change Orders
shall be submitted for approval by Fort Bend County. No action,
acquiescence or inaction by Fort Bend County or any representative of
Fort Bend County shall be construed to be a waiver of requirements set
forth in this Contract in regard to Change Orders or ratification of a
violation of such requirements, and all acts in violation of this provision
shall be considered void.

Change Order Authorization. Each Change Order shall be signed by Fort
Bend County and an authorized representative of the Contractor.

Contract Sum Adjustments. The contract sum and the schedule of values
shall be adjusted only as a result of a Change Order requiring such
adjustment. Any extra work performed without a proper Change Order
shall be considered voluntary and not subject to additional compensation.
The Contractor shall not be entitled to an adjustment in the contract sum
(or a Change Order permitting such adjustment) or to damages as a result
of any delays in the Project caused by the acts or omissions of Fort Bend
County, provided that this sentence is not applicable to delays that
constitute more than 90 days in any 365-day period or cause the Project to
be interrupted for a continuous period of 45 days through no fault of the
Contractor.

When Fort Bend County and the Contractor agree upon the adjustments in
the contract sum, the schedule of values, and the final completion date
attributable to such adjustment, such agreement will be documented by
preparation and if approved by the Fort Bend County Commissioners
Court, execution of an appropriate Change Order.

145 Site Access. Prior to the transfer date, Fort Bend County and the Contractor shall
have uninterrupted access to the construction site. Subsequent to the transfer date,
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14.6

14.7

14.8

14.9

14.10

Fort Bend County will permit the Contractor, the Engineer, and their
representatives and subcontractors to enter upon the Project at times reasonably
necessary to complete the punch list items.

Applicable Laws and Regulations. Contractor shall in its performance of the
Project comply with all applicable laws and regulations. Any delays in the
prosecution of the Project caused by any changes in the laws and regulations or
the application or enforcement of the laws and regulations may entitle the
Contractor to an extension of time.

Familiarity with Project. The Contractor represents and accepts that it has: (a)
visited the property(ies), (b) taken such other steps as may be necessary to
ascertain the nature and location of the Project and the general and local
conditions which affect the Project or the cost thereof, (c) investigated the labor
situation as regards to the Project, (d) examined the property(ies), the obstacles
which may be encountered and all other observable conditions having a bearing
upon the performance of the Project, the superintendence of the Project, the time
of completion and all other relevant matters, and (e) reported to Fort Bend County
the results of all of the foregoing. The Contractor represents that it is familiar
with all phases of the Project and the matters that may affect the Project or its
prosecution under this Contract.

Standard of Performance. The Contractor shall prosecute (or cause to be
prosecuted) the Project in accordance with the best efforts for the construction and
development of projects similar to the Project in the State of Texas, using
qualified, careful, and efficient contractors and workers and in conformity with
the provisions of this Contract. The Contractor shall perform the work in a good
and workmanlike manner.

Warranty of Contractor. The Contractor warrants to Fort Bend County that: (i)
the Contractor possesses the skill and knowledge ordinarily possessed by well-
informed members of its trade or profession and the Contractor will use its best
efforts to ensure that the services provided under this Contract will be performed,
delivered, and conducted in accordance with the best professional standards and
in accordance with industry standards, and (ii) the Contractor is fully experienced
and properly qualified to perform the class of work provided for herein, and that it
is properly equipped, organized and financed to perform such work, and (iii)
following the date of acceptance of this Contract, the services provided by the
Contractor to Fort Bend County will conform to the representations contained in
this Contract, including all attachments, schedules and exhibits. All warranties
provided by the Contractor in this Contract shall be cumulative, shall be deemed
consistent and not in conflict, are intended to be given full force and effect and to
be interpreted expansively to give the broadest warranty protection to Fort Bend
County.

Contractor's Personnel. Contractor shall employ only competent, skilled personnel
for the Project. Prior to the final completion date, the Contractor shall maintain a
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14.11

14.12

superintendent who shall be authorized to act on behalf of the Contractor and with
whom Fort Bend County may consult at all reasonable times. The superintendent
shall not be transferred from the Project without Fort Bend County's consent
(which shall not be unreasonably withheld or delayed); provided, however, the
superintendent shall not be assigned solely to the Project and shall be entitled to
spend reasonable time working on matters unrelated to the Project so long as such
work on other matters does not render the superintendent unavailable to the
Project or unavailable to Fort Bend County. However, such obligation to furnish
the superintendent and such staff personnel shall not be construed (a) to preclude
the promotion within the Contractor's organization of any person assigned to the
Project or (b) to give rise to any liability of the Contractor if any person assigned
to the Project (including, without limitation, the superintendent) leaves the
Contractor's employment. If the superintendent is transferred from the Project,
Fort Bend County shall have the right to approve the replacement superintendent
(which approval will not be unreasonably withheld or delayed). The Contractor,
the Architect, and the other subcontractors shall comply with all applicable health,
safety, and loss prevention rules of applicable governmental authorities. The
Contractor shall, at its own expense, remove from the Project any person who
fails to comply with such rules and instructions. The Contractor shall at all times
enforce strict discipline and good order among its employees and shall not employ
on the Project any unfit person or anyone not skilled in the work assigned to him.
Fort Bend County may, upon written notice to the Contractor, require the
Contractor to remove an individual immediately from providing services for the
following reasons: violation of the terms and conditions of this Contract; violation
of Fort Bend County’s or the Contractor’s work rules and regulations; criminal
activity; or violation of state, federal, or municipal statutes. Fort Bend County
may, upon thirty (30) days written notice to the Contractor, require the removal of
any individual from providing services without cause.

Inspection. The Project and all parts thereof shall be subject to inspection from
time to time by inspectors designated by Fort Bend County. No such inspections
shall relieve The Contractor of any of its obligations hereunder. Neither failure to
inspect nor failure to discover or reject any of the work as not in accordance with
the drawings and specifications or any provision of this Contract shall be
construed to imply an acceptance of such work or to relieve the Contractor of any
of its obligations hereunder. Fort Bend County agrees that its right of inspection
shall be used reasonably and in a timely manner so as not to delay orderly
completion of the Project.

Protection Against Risks. The Contractor shall take all precautions which are
necessary and adequate, against conditions created during the progress of the
Project which involve a risk of bodily harm to persons or a risk of damage or loss
to any property. The Contractor shall regularly inspect all work, materials and
equipment to discover and determine any such conditions and shall be responsible
for discovery, determination, and correction of any such conditions. The
Contractor shall comply with all federal, state, and local occupational hazard and

Initials of Bidder: l ! 2
20




FFort Bend County Bid 24-069

14.13

14.14

14.15

safety standards, codes and regulations applicable in the jurisdiction where the
Project is being performed. The Contractor shall include the substance of this
clause in its entirety in all subcontracts for any work to be performed at the
construction site.

Equipment. Except as expressly provided herein to the contrary, the Contractor
shall furnish (or cause to be furnished) all construction, transportation,
installation, tools, and other equipment and facilities required for the performance
of the Project within the times specified herein. Such equipment and facilities
shall be serviceable and kept fit for the uses intended. Defective items shall be
removed from the construction site promptly and at the Contractor's cost. The
Contractor shall schedule (or cause to be scheduled) its other operations so as to
not interfere with its duty to timely furnish the necessary equipment and facilities
and personnel to operate the same at the times necessary for the orderly
completion of the Project.

Materials. Except as may be specifically provided otherwise in the Contract or
approved in advance by Fort Bend County, the Contractor shall provide Fort Bend
County with copies of material testing reports and to cause all materials,
equipment, and fabricated items incorporated in the Project to be new and of a
suitable grade of their respective kinds for their intended use.

Delay. Disruption or Hindrance Damages. Contractor and the County contemplate
that Contractor’s performance may be delayed, disrupted or interfered with by
unanticipated causes including but not limited to the following:

a) Severe and unavoidable natural disasters such as fires, floods, epidemics and
earthquakes;

b) Abnormal weather conditions;

¢) Acts or failures to act of the County , third party utility owners or other third —
party entities; and

d) Acts of war or terrorism.

Contractor and the County agree and stipulate that an extension of the Contract
Time shall be the sole remedy of Contractor for delays in performance of the
Work, whether or not such delays are foreseeable, except for delays caused solely
by acts of the County that constitute fraud, intentional misrepresentation, gross
negligence, intentional arbitrary or capricious acts and/or omissions or intentional
interference with Contractor’s performance of the Work and then only to the
extent such acts continue after Contractor notifies Owner in writing of such
conduct. For delays caused by any act(s) other than fraud, intentional
misrepresentation, gross negligence, intentional arbitrary or capricious acts and/or
omissions or intentional interference with Contractor’s performance of the Work
Contractor shall not be entitled to any compensation or recovery of any damages
including, without limitation, those damages prohibited or limited in Sections
14.15.1 — 14.15.8 below. The County’s exercise of any of its rights or remedies
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under the Contract including, without limitation, ordering changes in the Work or
directing suspension, rescheduling, or correction of the Work, in response to any
breach or failure by the Contractor to comply with the terms of the Contract
Documents or the Contractor’s obligations arising therefrom, shall not be
construed as intentional interference with Contractor’s performance of the Work
regardless of the extent or frequency of the County’s exercise of such rights or
remedies.

Without limiting the foregoing, except as otherwise expressly provided in this
Agreement in calculating the amount of any claim recoverable by
Contractor, the following limitations on the recovery of damages shall apply:

14.15.1 No indirect or consequential damages will be allowed.

14.15.2 No recovery shall be based on a comparison of planned expenditures to
total actual expenditures, or on estimated losses of labor efficiency, or on
a comparison of planned manloading to actual manloading, or any other
analysis that is used to show damages indirectly.

14.15.3 Damages, to the extent recoverable, are limited to the additional, actual
costs specifically shown to have been directly incurred by the Contractor
and solely caused by the proven wrong.

14.15.4 No damages will be allowed for home office overhead or other home
office charges.

14.15.5 No exemplary damages or unjust enrichment damages shall be
recoverable.

14.15.6 No recovery of attorney’s fees shall be recoverable except as expressly
permitted under the Agreement.

14.15.7 No profit will be allowed on any damage claim, except as expressly
recoverable under the Agreement as Fee on Cost of the Work incurred.

14.15.8 Notwithstanding any other damage limitation herein the County and the
Contractor recognize the delays, expense, and difficulties involved in
proving in a legal or arbitration proceeding the actual loss suffered by the
Contractor if the County is found to have intentionally interfered with
Contractor’s performance of the Work by fraud, misrepresentation, gross
negligence, or intentional arbitrary or capricious acts and/or omissions.
Accordingly, instead of requiring any such proof, the County and the
Contractor agree that as liquidated damages (in lieu of any other remedy
or damages ) for delay, disruption or hindrance (but not as a penalty) the
County shall pay the Contractor $1,500.00 for each day that a court of
competent jurisdiction finds the County’s conduct referenced in

Initials of Bidder: _LL

22



Fort Bend County Bid 24-069

Section14.15 (above) is the sole cause of Contractor’s delay in
completing the Work.

15.0 TERMINATION:

15.1

15.2

153

Fort Bend County may terminate the Contract for cause if the Contractor:

15.1.1 Persistently or repeatedly refuses or fails to supply enough properly skilled
workers or proper materials.

15.1.2 Fails to make payment to Subcontractors for materials or labor in
accordance with the respective agreements between the Contractor and the
Subcontractor.

15.1.3 Persistently disregards laws, ordinances, or rules, regulations or orders of
a public authority having jurisdiction.

15.1.4 Otherwise commits substantial breach of a provision of the Contract
Documents.

When any of the above reasons exists, Fort Bend County may, without prejudice
to any other rights or remedies of Fort Bend County and after giving the
Contractor and the Contractor's surety, if any, seven days' written notice,
terminate employment of the Contractor and may, subject to any prior rights of
the surety:

15.2.1 Take possession of the site and of all materials, equipment, tools, and
construction equipment and machinery thereon owned by the Contractor.

15.2.2 Finish the Project by whatever reasonable method Fort Bend County may
deem expedient.

15.2.3 When Fort Bend County terminates the Contract for one of the reasons
stated in this section, the Contractor shall not be entitled to receive further
payment until the Project is finished. Therefore, the Contractor shall be
promptly paid for all work actually and satisfactorily completed.

Termination for Convenience of Fort Bend County

Fort Bend county reserves the right, without breach, to terminate the Contract
prior to, or during the performance of the Work, for any reason. Upon such an
occurrence, the following shall apply.

15.3.1 The County will notify Contractor in writing of the county’s determination
to terminate the contract for convenience and the effective date of the
Contract termination. The notice may also contain instructions necessary
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16.0

15.4

for the protection, storage or decommissioning of incomplete work or
systems, and for safety.

15.3.2 Upon receipt of the notice of termination, Contractor shall immediately
proceed with the following obligations, regardless of any dispute in
determining or adjusting any amounts due at that point in the Contract:

15.3.2.1 Stop all work.
15.3.2.2 Place no further subcontracts or orders for materials or services.
15.3.2.3 Terminate all subcontracts for convenience.

15.3.2.4 Cancel all materials and equipment orders as applicable.

15.3.2.5 Take appropriate action that is necessary to protect and preserve
all property related to the Contract which is in the possession of
Contractor.

15.3.2.6 When the Contract is terminated for Owner’s convenience,
Contractor may recover from Owner payment for all Work
executed. Contractor may not claim lost profits or lost business
opportunities.

Settlement on Termination. When the Contract is terminated by the County under
15.3, at any time prior to one hundred eighty (180) days after the effective date of
termination, Contractor shall submit a final termination settlement proposal to the
County based upon recoverable costs as provided under the Contract. If
Contractor fails to submit the proposal within the time allowed, the County may
unilaterally determine the amount due to Contractor because of the termination
and pay the determined amount to Contractor.

COMPLETION, TRANSFER, & ACCEPTANCE:

16.1

16.2

Final Completion. Upon the occurrence of the final completion date, the punch
list items shall be promptly commenced and thereafter completed within thirty
(30) days after final completion.

Transfer and Acceptance. Upon the occurrence of final completion, care, custody
and control of the Project shall pass to Fort Bend County. As referenced herein,
the "Transfer Date" shall mean the date on which the care, custody and control of
the Project passes to Fort Bend County. Subsequent to the Transfer Date all risk
of loss with respect to the Project shall be by Fort Bend County and the
Contractor shall be thereafter obligated to cover the Project with their Insurance.

17.0 SUSPENSION BY FORT BEND COUNTY FOR CONVENIENCE:
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17.1  Fort Bend County may, without cause, order the Contractor in writing to suspend,
delay or interrupt the Project in whole or in part for such period of time as Fort
Bend County may determine.

17.2  An adjustment shall be made for increase in the cost of performance, caused by
suspension, delay or interruption. No adjustment shall be made to the extent:

17.2.1 That performance is, was or would have been so suspended, delayed or
interrupted by another cause for which the Contractor is responsible.

17.2.2 That an equitable adjustment is made or denied under another provision of
this Contract.

17.3  Adjustments made in the cost of performance may have a mutually agreed fixed
or percentage fee.

18.0 INDEPENDENT CONTRACTOR:

The Contractor shall be an independent contractor and any provisions of this Contract that may
appear to give Fort Bend County the right to direct the Contractor as to the details of the manner
of doing the Project shall be deemed to mean that the Contractor shall follow the desires of Fort
Bend County in the results of the Project only and not in the means whereby the Project is to be
accomplished. The Contractor shall be responsible as to the details of completing the Project.
Neither the agents, representatives, nor employees of the Contractor, shall be deemed to be the
agents, representatives, or employees of Fort Bend County. The Contractor further represents
that it accepts a fiduciary role and responsibility with respect to Fort Bend County and will, to its
best abilities, act in the best interests of Fort Bend County and the timely completion of the
Project. The Contractor agrees and understands that neither it nor any of its agents or employees
may act in the name of Fort Bend County except and unless specifically authorized in writing by
Fort Bend County to do so. The Contractor shall furnish construction administration and
management services and use the Contractor’s best efforts to complete the Project in an
expeditious and economical manner consistent with the interests of Fort Bend County.

19.0 NOTICE

19.1  All written notices, demands, and other papers or documents to be delivered to
Fort Bend County under this Contract shall be delivered to the Engineering
Department, 301 Jackson, Richmond, Texas 77469, or at such other place or
places as Fort Bend County may from time to time designate by written notice
delivered to the Contractor. For purposes of notice under this Contract, a copy of
any notice or communication hereunder shall also be forwarded to the following
address: Fort Bend County, 301 Jackson Street, Richmond, Texas 77469,
Attention: County Judge.

19.2  All written notices, demands, and other papers or documents to be delivered to the
Contractor under this Contract shall be delivered to the Authorized Representative
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identified in the Contract documents or such other place or places as the
Contractor may designate by written notice delivered to Fort Bend County.

20.0 RECORDS:

20.1 Fort Bend County shall be the absolute and unqualified owner of all drawings,
preliminary layouts, record drawings, sketches and other documents prepared
pursuant to the Contract by Contractor.

20.2 The Contractor agrees to maintain and preserve for a period of at least five years
after the earlier of the expiration of the defects period or termination of this
Contract, accurate and complete records relating to the performance of the
Project. The Contractor agrees to, upon request, provide Fort Bend County with
such records.

21.0 SUCCESSORS & ASSIGNS:

21.1 Fort Bend County and the Contractor bind themselves and their successors,
executors, administrators and assigns to the other party of this Contract and to the
successors, executors, administrators and assigns of such other party, in respect to
all covenants of this Contract.

212 Neither Fort Bend County nor the Contractor shall assign, sublet or transfer its
interest in this Contract without the prior written consent of the other.

213  Nothing herein shall be construed as creating any personal liability on the part of
any officer or agent of any public and/or governmental body that may be a party
hereto.

22.0 PUBLIC CONTACT:

Contact with the news media, citizens of Fort Bend County or governmental agencies shall be
the sole responsibility of Fort Bend County. Under no circumstances, whatsoever, shall
Contractor release any material or information developed in the performance of its services
hereunder without the express written permission of Fort Bend County, except where required to
do so by law.

23.0 MODIFICATIONS:

This instrument contains the entire Contract between the parties relating to the rights herein
granted and obligations herein assumed. Any oral or written representations or modifications
concerning this instrument shall be of no force and effect excepting a subsequent written
modification signed by both parties hereto.

24.0 SILENCE OF SPECIFICATIONS:

The apparent silence of specifications as to any detail, or the apparent omission from it of a
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detailed description concerning any point, shall be regarded as meaning that only the best
commercial practice is to prevail and that only material and workmanship of the finest quality
are to be used. All interpretations of specifications shall be made on the basis of this statement.
The items furnished under this contract shall be new, unused of the latest product in production
to commercial trade and shall be of the highest quality as to materials used and workmanship.
Manufacturer furnishing these items shall be experienced in design and construction of such
items and shall be an established supplier of the item bid.

25.0 SEVERABILITY:

In the event one or more of the provisions contained in these requirements or the specifications
shall for any reason be held to be invalid, illegal or unenforceable in any respect, such invalidity,
illegality, or unenforceability shall not affect any other provision hereof and these requirements
or the specifications shall be construed as if such invalid, illegal, or unenforceable provision had
never been contained herein.

26.0 GOVERNING FORMS:

In the event of any conflict between the terms and provisions of these requirements and the
specifications, the specifications shall govern. In the event of any conflict of interpretation of
any part of this overall document, Fort Bend County's interpretation shall govern.

27.0 TAX EXEMPT:

Fort Bend County is exempt from state and local sales and use taxes under Section 151.309 of
the Texas Tax Code. This Contract is deemed to be a separate contract for Texas tax purposes,
and as such, Fort Bend County hereby issues its Texas Exemption for the purchase of any items
qualifying for exemption under this Contract. Contractor is to issue its Texas Resale Certificate
to vendors and subcontractors for such items qualifying for this exemption, and further,
contractor should state these items at cost.

28.0 ENTIRE AGREEMENT:

The Parties agree that this Contract contains all of the terms and conditions of the understanding
of the parties relating to the subject matter hereof. All prior negotiations, discussions,
correspondence and preliminary understandings between the parties and others relating hereto
are superseded by this Contract. By entering into this Contract, the parties do not intend to
create any obligations, express or implied, other than those specifically set out in this Contract.

29.0 APPLICABLE LAW & VENUE
This Contract shall be construed under and in accord with the laws of the State of Texas, and all

obligations of the parties created hereunder are performable in Fort Bend County, Texas, and that
venue for any litigation arising out of or related to this Contract shall lie solely in the court of

appropriate jurisdiction located in Fort Bend County, Texas.
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30.0 ENCLOSURE:

The following being incorporated herein by reference for all purposes as though fully set forth
herein word for word.

Enclosure #1 — Specifications and Plans
31.0 PRICING: Complete excel unit pricing form.
32.0 PROJECT DURATION:

Bidder agrees, if awarded the contract, to complete all work required by the contract documents
within \YO calendar days (maximum 180 days) after issuance of a purchase order by the
County Purchasing Agent and notice to proceed by the Engineering Department.

33.0 AWARD:
This contract will be awarded to the overall lowest and best bid.
34.0 TEXAS ETHICS COMMISSION FORM 1295:

34.1 Effective January 1, 2016 all contracts executed by Commissioners Court,
regardless of the dollar amount, will require completion of Form 1295 "Certificate
of Interested Parties", per the new Government Code Statute §2252.908. All
vendors submitting a response to a formal Bid, RFP, SOQ or any contracts,
contract amendments, renewals or change orders are required to complete the
Form 1295 online through the State of Texas Ethics Commission website. Please
visit: https://www.ethics.state.tx.us/filinginfo/1295/

34.2  On-line instructions:

34.2.1 Name of governmental entity is to read: Fort Bend County.
34.2.2 Identification number used by the governmental entity is: B24-069.
34.2.3 Description is the title of the solicitation: Road Construction

Improvements on Front Street for Fort Bend County Mobility Bond
Project No. x18.

343  Apparent low bidder(s) will be required to provide the Form 1295 within three (3)
calendar days from notification; however, if your company is publicly traded you
are not required to complete this form.

35.0 STATE LAW REQUIREMENTS FOR CONTRACTS:

The contents of this section are required by Texas Law and are included by County regardless of

content. [ \Q
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35.1 Agreement to Not Boycott Israel Chapter 2271 Texas Government Code:
Contractor verifies that if Contractor employs ten (10) or more full-time
employees and this Agreement has a value of $100,000 or more, Contractor does
not boycott Israel and will not boycott Israel during the term of this Agreement.

352 Texas Government Code Section 2251.152 Acknowledgment: By signature on
vendor form, Contractor represents pursuant to Section 2252.152 of the Texas
Government Code, that Contractor is not listed on the website of the Comptroller
of the State of Texas concerning the listing of companies that are identified under
Section 806.051, Section 807.051 or Section 2253.153.

36.0 HUMAN TRAFFICKING:

By acceptance of this contract, Contractor acknowledges that Fort Bend County is opposed to
human trafficking and that no County funds will be used in support of services or activities that
violate human trafficking laws

37.0 INDEMNITY FOR BODILY INJURY OR DEATH CLAIMS

Indemnity for certain bodily injury or death claims. To the fullest extent permitted by law,
contractor shall indemnify, defend and hold harmless the county from and against all claims,
losses, expenses, costs, demands, suits, causes of action, and damages, including without
limitation, attorneys’ fees and expenses, for bodily injury or death of any employee of contractor,
its agents, or its subcontractors of every tier, even if the bodily injury or death is caused by or
alleged to have been caused by the sole or partial negligence, fault or strict liability of any
indemnitee.

Indemnity for all other claims. For all claims not addressed in the preceding section or section
11.0 above , including, without limitation, claims for damage to or loss of use of property and
claims for bodily injury to or death of any person other than that addressed in the immediately
preceding section, to the fullest extent permitted by law, contractor shall indemnify, defend and
hold harmless the county from and against all claims, losses, expenses, costs, demands, suits,
causes of action, and damages, including without limitation, attorneys’ fees and expenses, of any
nature whatsoever arising out of or related to this contract or the work to be performed under this
contract, but only to the extent of the negligence or other fault of the contractor, its agents,
representatives, employees or subcontractors of any tier.

38.0 AGREEMENT TO ARBITRATE UNDER THE FEDERAL ARBITRATION ACT

To the maximum extent allowed by law, any controversy or claim arising out of or relating to
this contract, or the breach thereof, shall be settled by arbitration under the Federal Arbitration
Act, 9 US.C. § 1, et seq. administered by the American Arbitration Association under its
Construction Industry Arbitration Rules, and judgment on the award rendered by the arbitrator(s)
may be entered in any court having jurisdiction thereof. For cases in which the amount in
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controversy is less than $250,000, there shall be no discovery other than an expeditious and
complete exchange of documents relative to the dispute. For cases in which the amount in
controversy is between $250,000 and $1,000,000, there shall be no discovery except for an
expeditious and complete exchange of such documentary information and up to three (3)
depositions per side (including expert depositions, if any). For cases in which the amount in
controversy exceeds $1,000,000, there shall be no discovery except for an expeditious and
complete exchange of such documentary information up to five (5) depositions per side
(including expert depositions, if any). No formal interrogatories, request for admissions or
formal request for production of documents shall be allowed in the arbitration process. The
hearing on the merits will be completed no later than ninety (90) days after the initial demand for
arbitration is made for disputes involving amounts in controversy of up to $250,000; no later
than no later than one hundred twenty (120) days after the initial demand for arbitration is made
for disputes involving amounts in controversy of between $250,000 and $1,000,000; and, no
later than three hundred sixty five (365) days after the initial demand for arbitration is made for
disputes involving amounts in controversy of over $1,000,000.

39.0 ADDITIONAL REQUIRED FORMS:

All vendors submitting are required to complete and return with submission
39.1  Vendor Form
392 W9 Form
39.3 Tax Form/Debt/Residence Certification

394 Contractor Acknowledgement of Stormwater Management Program
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COUNTY PURCHASING AGENT

Fort Bend County, Texas

Jaime Kovar (281)341-8640
County Purchasing Agent Fax (281) 341-8645
June 20, 2024
TO:  All Prospective Bidders

RE:  Addendum No. 1 — Fort Bend County BID 24-069 — Road Construction Improvements on
Front Street for Fort Bend County Mobility Bond Project No. x18

Addendum 1:

Attached is addendum 1. Vendors are to utilize Addendum 1 document while preparing their
solicitation response. Changes include drawing sheets provided by Engineer.

Immediately upon your receipt of this addendum, please fill out the following information and
email this page to LeAnn Cernoch at leann.cernoch@fortbendcountytx.gov

Ballew Construction, LLC

Company, Ame
WM/, 7/8/2024
e

Signature of person receiving addendum Date

If you have any questions, please contact this office.

Sincerely,

L el Cerneck

LeAnn Cernoch
Senior Buyer

301 Jackson. Suite 201 - Richmond. TX 77469



COUNTY PURCHASING AGENT

Fort Bend County, Texas

Jaime Kovar (281)341-8640

County Purchasing Agent Fax (281) 341-8645
July 8, 2024

TO:  All Prospective Bidders

RE: Addendum No. 2 — Fort Bend County BID 24-069 — Road Construction Improvements on
Front Street for Fort Bend County Mobility Bond Project No. x18

Addendum 2:

Attached is addendum 2. Vendors are to utilize Addendum 2 document while preparing their
solicitation response. Changes include bid due date extension to July 16, 2024 at 2:00PM.

Immediately upon your receipt of this addendum, please fill out the following information and
email this page to LeAnn Cernoch at leann.cernoch@fortbendcountytx.gov

“Pallew Construckion, LLC

Co pan

7-1/- 202

Skénhture of person receiving addendum Date

If you have any questions, please contact this office.

Sincerely,

L ednn Cernock

LeAnn Cernoch
Senior Buyer

301 Jackson, Suite 201 - Richmond, TX 77469



Contract Sheet
Bid 24-069

THE STATE OF TEXAS
COUNTY OF FORT BEND

August ,20 24 ,

This memorandum of agreement made and entered into on the 13 day of
by and between Fort Bend County in the State of Texas (hereinaller designated County), acling herein by
County Judge KP George, by virtue of an order of Fort Bend County Commissioners Court, and

i 2{4“65!&' ! 6TA jn \Jd \9]\(\ ! LLL (hereinafter designated Contractor).

(company name)

WITNESSETH:

The Contractor and the County agree that the bid and specifications for the Read Construction Improvements on
Front Street for Fort Bend County Mobility Bond Project No. x18. which are hereto attached and made a part
hereof, together with this instrument and the bond (when required) shall constitute the full agreement and contract
between parties and for furnishing the items set out and described: the County agrees 1o pay the prices stipulated in
the accepted bid.

It is further agreed that this contract shall not become binding or effective until signed by the parties hereto and a

purchase order authorizing the items desired has been issued.

Executed at Richmond, Texas this 13 day of August 20 24

o (Wi0mdl

By: o W

T

Fort Bend County, Texas

County Judge, KP George

Signature of Contractor

B Lena Ballew / Managing Partner
y:

Printed Name and Title



wW-9
Form

(Rev. October 2018)

Department of the Treasury
Internal Revenue Service

Request for Taxpayer
Identification Number and Certification

» Go to www.irs.gov/FormW9 for instructions and the latest information.

Give Form to the
requester. Do not
send to the IRS.

1 Name (as shown on your income tax return). Name is required on this line; do not leave this line blank.

2 Business name/disregarded entity name, if different from above

Ballew Construction, LLC

following seven boxes.

D Individual/sole proprietor or Oe Corporation

single-member LLC

Print or type.

[[] Other (see instructions) P

Os Corporation

Limited liability company. Enter the tax classification (C=C corporation, S=8S corporation, P=Partnership) > S
Note: Gheck the appropriate box in the line above for the tax classification of the single-member owner. Do not check | Exemption from FATCA reporting
LLG if the LLC is classified as a single-member LLC that is disregarded from the owner unless the owner of the LLC is ode (if any)
another LLC that is not disregarded from the owner for U.S. federal tax purposes. Otherwise, a single-member LLC that e ____
is disregarded from the owner should check the appropriate box for the tax classification of its owner.

3 Check appropriate box for federal tax classification of the person whose name is entered on line 1. Check only one of the | 4 Exemptions (codes apply only to

certain entities, not individuals; see
instructions on page 3):
D Partnership D Trust/estate

Exempt payee code (if any)

{Applies to accounts maintained outsids the us)

5 Address (number, street, and apt. or suite no.) See instructions.

P.O. BOX 457

See Specific Instructions on page 3.

Requester's name and address (optional)

6 City, state, and ZIP code
Katy, TX 77492

7 List account number(s) here (optional)

Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid
backup withholding. For individuals, this is generally your social security number (SSN). However, for a
resident alien, sole proprietor, or disregarded entity, see the instructions for Part |, later. For other - -
entities, it is your employer identification number (EIN). If you do not have a number, see How to get a

TIN, later.

Note: If the account is in more than one name, see the instructions for line 1. Also see What Name and Employer identification number ]
Number To Give the Requester for guidelines on whose number to enter.

| Social security number

or

4|6| -[3|6|8|4]9]|9]|5

Certification

Under penalties of perjury, | certify that:

1. The number shown on this form is my correct taxpayer identification number (or | am waiting for a number to be issued to me); and
2. | am not subject to backup withholding because: (g) | am exempt from backup withholding, or (b) | have not been notified by the Internal Revenue
Service (IRS) that | am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that | am

no longer subject to backup withholding; and
3.1 am a U.S. citizen or other U.S. person (defined below); and

4. The FATCA codels) entered on this form (if any) indicating that | am exempt from FATCA reporting is correct.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding because
you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid,
acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and generally, payments
other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the instructions for Part 11, later.

Date»  07/08/2024

Sign Signatureof
Here | us.person» W
General Instructions

Section references are to the Internal Revenue Code unless otherwise
noted.

Future developments. For the latest information about developments
related to Form W-9 and its instructions, such as legislation enacted
after they were published, go to www.irs.gov/FormW8.

Purpose of Form

An individual or entity (Form W-9 requester) who is required to file an
information return with the IRS must obtain your correct taxpayer
identification number (TIN) which may be your social security number
(SSN), individual taxpayer identification number (ITIN), adoption
taxpayer identification number (ATIN), or employer identification number
(EIN), to report on an information return the amount paid to you, or other
amount reportable on an information return. Examples of information
returns include, but are not limited to, the following.

« Form 1099-INT (interest earned or paid)

e Form 1098-DIV (dividends, including those from stocks or mutual
funds)

o Form 1099-MISC (various types of income, prizes, awards, or gross
proceeds)

» Form 1099-B (stock or mutual fund sales and certain other
transactions by brokers)

 Form 1099-S (proceeds from real estate transactions)

e Form 1099-K (merchant card and third party network transactions)
« Form 1098 (home mortgage interest), 1098-E (student loan interest),
1098-T (tuition)

= Form 1099-C (canceled debt)

« Form 1099-A (acquisition or abandenment of secured property)

Use Form W-9 only if you are a U.S. person (including a resident
alien), to provide your correct TIN.

If you do not return Form W-8 to the requester with a TIN, you might
be subject to backup withholding. See What is backup withholding,
later.

Cat. No. 10231X

Form W-9 (Rev. 10-2018)



Job No.: B 24-069

TAX FORM/DEBT/ RESIDENCE CERTIFICATION
(for Advertised Projects)

Taxpayer Identification Number (T.I.N.): 46-3684995

Company Name submitting Bid/Proposal: Balley Garstichon, WG

Mailing Address: P.0. BOX 457, Katy, TX 77492

Are you registered to do business in the State of Texas? No

If you are an individual, list the names and addresses of any partnership of which you are a general partner or any
assumed name(s) under which you operate your business

N/A

1. Property: List all taxable property in Fort Bend County owned by you or above partnerships as well as any d/b/a
names. Include real and personal property as well as mineral interest accounts. (Use a second sheet of paper if
necessary.)

Fort Bend County Tax Acct. No.* Property address or location**
N/A N/A

* This is the property account identification number assigned by the Fort Bend County Appraisal District.

¥ For real property, specify the property address or legal description. For business personal properly, specify the
address where the property is located. For example, office equipment will normally be at your office, but inventory
may be stored at a warehouse or other location.

1L Fort Bend County Debt - Do you owe any debts to Fort Bend County (taxes on properties listed in [ above,
tickets, fines, tolls, court judgments, etc.)?

Yes If yes, attach a separate page explaining the debt.

IIL Residence Certification - Pursuant to Texas Government Code §2252.001 e seg., as amended, Fort Bend County
requests Residence Certification. §2252.001 er seq. of the Government Code provides some restrictions on the
awarding of governmental contracts; pertinent provisions of §2252.001 are stated below:

(3) "Nonresident bidder" refers to a person who is not a resident.

(4) "Resident bidder" refers to a person whose principal place of business is in this state, including a
contractor whose ultimate parent company or majority owner has its principal place of business in

this state.
I certify that __Ballew Construction, LLC is a Resident Bidder of Texas as defined in Government Code
[Company Name]
§2252.001.
I certify that is a Nonresident Bidder as defined in Government Code
[Company Name]

§2252.001 and our principal place of business is

[City and State]
Created 05/12



Mandatory Form

Contractor Acknowledgement of Storm Water Management Program

I hereby acknowledge that I am aware of the stormwater management program and standard operating
procedures developed by Fort Bend County in compliance with the TPDES General Permit No.
TXR040000. 1 agree to comply with all applicable best management practices and standard operating
procedures while conducting my services for Fort Bend County. I agree to conduct all services in a
manner that does not introduce illicit discharges of pollutants to streets, stormwater inlets, drainage
ditches or any portion of the drainage system. The following materials and/or pollutant sources must not
be discharged to the drainage system as a result of any services provided:

1. Grass clippings, leaves, mulch, rocks, sand, dirt or other waste materials resulting from
landscaping activities, (except those materials resulting from ditch mowing or maintenance
activities)

Herbicides, pesticides and/or fertilizers, (except those intended for aquatic use)

Detergents, fuels, solvents, oils and/or lubricants, other equipment and/or vehicle fluids,

Other hazardous materials including paints, thinners, chemicals or related waste materials,
Uncontrolled dewatering discharges, equipment and/or vehicle wash waters,

Sanitary waste, trash, debris, or other waste products

Wastewater from wet saw machinery,

Other pollutants that degrade water quality or pose a threat to human health or the environment.

I N R

Furthermore, I agree to notify Fort Bend County immediately of any issue caused by or identified by:

Ballew Construction, LLC

(CompanyE_ole_a-cmr)

that is believed4o be an immediate threat to human health or the environment.

W M 07/08/2024

Contractor Signature Date

Lena Ballew

Printed Name

Managing Pariner

Title



Project: Blue Ridge Parking Lot - BID 23-045

Project Mgr: Gwendolyn F. Climmons - 832-471-4175 Eng.: Dewayne Davis 281-341-0808

SOW Detention Pond, Pavement Demo, Grading/Soil Stabilization, Concrete Paving, Striping & Landscaping

Ballew Construction, LLC

(281) 745-6480

P.O. Box 457
Katy, TX 77492

www.BallewCon.com




Project: Cosentino
Project Mgr: Patricio Rioja-(239) 246-9081

SOW: Demo, Soil Stabilization, Base Work, Heavy Duty Concrete Paving

Ballew Construction, LLC

(281) 745-6480

P.O. Box 457

Katy, TX 77492

www.BallewCon.com
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Project: Mill Creek
Project Mgr: Robert Walsh-(281) 779-7044

SOW: Earthwork/Stabilization, Drainage, Foundations, Concrete Paving

Ballew Construction, LLC

(281) 745-6480

P.O. Box 457
Katy, TX 77492

www.BallewCon.com




FORT BEND COUNTY MOBILITY BOND PROJECT x18-A

FRONT ST
BID FORM
ITEM i ITEM DESCRIPTION (SPECIFICATION NO., ESTIMATED

No. | FBC Identifier | sPEC s o LU LRGN NEg SHeraliss UNIT PRICE TOTAL PRICE
HO0100001 100 [Preparing Right-of-Way 14 STA 750.00 | § 10,500.00
2 H00104004 104 Removing Concrete (Driveways) 218 SY 420 S 915.60
HOO105001 105 |Removing Base and Aphalt Pavement (All Depths) 6,530 SY 4.20 27.426.00
4 H00108017 108 Removing Structures {PIPE) 431 LF 33.1 14,287.65
5 HOO0110001 110 Roadway Excavation 4,801 CY .2 63.613.25
6 H00130001 130 Borrow 92 CY 35.00 3,220.00
7 HO0162002 162 | Sedding for Erosion Control 674 SY 12.50 8.425.00
8 H00164005 164 Seeding for Erosion Control (Hydro-Mulch Seeding) 3,264 SY 1.85 6,038.40
9 H00260002 60 Hydrated Lime (Slurry) or Commercial Lime Slurry 194 TON 411.00 79,734.00
9 H00260002 60 Lime Treatment(8") 8,832 SY 4751 8§ 41,952.00
10 H00223003 65 Fly Ash 194 TON 200.00 | § 38,800.00
11 H00250002 2 HMAC Tack Coat 39 GAL 15.00 | § 585.00
12 H0031000 4 Prime Coat 82 GAL 15.00 1 $ 1,230.00
13 H00340004 40 Hot Mix - Hot Laid Asphaltic Concrete (3") 61 TON $ 313.00 ' 8 19,093.00
14 H00340004 340 Hot Mix - Hot Laid Asphaltic Concrete (8") 172 TON 313.00: 8 53,836.00
15 HO0360003 60 | Concrete Pavement (8") 7,909 SY 82.00 | 5 648.538.00
16 HO0465009 465 Manhole(48") 1 EA 13,261.00 13,261.00
7 HO0466006 466__|Inlet (Ty C) 7 EA 7.500.00 52,500.00
8 H00479001 479 Adjusting Manholes 5 EA 360.50 2,163.00
9 H00482001 482 Thermoplastic Pipe (PP) (12") 10 LF 400.00 4,000.00
20 HO00502004 502 Remove Existing Readway Sign 9 EA 80.00 720.00
21 H00502002 502 Remove & Relocate Mailbox 14 EA 463.50 | § 6,489.00
22 H00530001 530 Concrete Curb (68") 2,414 LF 5,_8il( 14,001.20
23 HO0530006 530 |Concrete Curb Ramp (Ty 7) 4 EA ~1,385.00 5,540.00
24 H00530010 530 [Concrete Sidewalk (5" Depth) 545 SY 58.50 31,882.50
25 HO0536001 536 Concrete Medians and Directional Islands 40 SY 58.50 2.340.00
26 H00591001 591 Rock Filter Dam (Type 1; 60% of unit cost for furnish and in 1, and 40% of unit cost for removal) 20 LF 90.00 1,800.00
27 HO0591008 591 Reinforced Filter Fabric Barrier (60% of unit cost for furnish and installation and 40% of unit cost for removal) 20 LF 2.50 50.00
28 H00591009 591 Inlet Protection Barrier (Stage 1, With Fiber Rolls; 60% of unit cost for furnish and installation, and 40% of unit 220 LF 8.00: § 1,760.00
29 H00591009 591 Inlet Protection Barrier (Stige 2, Gravel Bags; 60% of unit cost for furnish and 1, and 40% of unit 168 LF 16.00 | § 2,688.00
30 H00591011 591 SWPPP Inspection and Maintenance (Min. Bid - $6,000.) 65 MO 1,000.00 ; § 6,000.00
31 H00581006 591 Stabilized Construction Access (Type 1, Rock: 80% of unit cost for furnish and installation and 40% of unit cost 80 SY $ 37501 § 3,000.00
32 H00636001 636 Fort Bend Project Sign 2 EA $ 1,150.00 | $ 2.300.00
33 H00662001 662 Work Zone Pavement Markings (Removable) (4 In, 2,601 LE .25 3,251.25
34 H00682005 662 Work Zone Pavement Markings (Removable) (4 In, 3.353 LF 1.25 4.191.25
35 H00662004 662 |Work Zone Pavement Markings (Removable} (24 In, 60 LF 4.00 240.00
36 HO0638400 694 Traffic Control - Barricades, Barriers, Barrels, Cones, and Signing 5] MO 6,620.00 39,720.00
37 HO069700 697 Constructing Detours (8" HMA) 210 SY 82.10 17,241.00
38 HO063800 598 Low Profile Concrete Barrier {Furnish and Install) ,240 LF 79.30 98,332.00
38 HO0688002 698 Low Profile Concrete Barrier {Relacate) ,160 LF 6.00 ,960.00
40 HO0688003 688 Low Profile Concrete Barrier (Remove) ,240 LF 14.00 17,360.00
41 TX04656029  TX465 |Inlet {Compl)(PCU)(3FT)(None) 1 EA 5,000.00 5.000.00
42 [X04656037  TX465 |inlet (Compl)(PCU)(5FT)(None) 2 EA 5,800.00 11,600.00
43 [X04656041  TX465 |Inlet (Compl)(PCU)(EF T)(None) 2 EA 6,500.00 13,000.00
44 X06446001 TX644 |Ins Sm Rd Sn Sup&Am Ty 10BWG(1) SA(P) 28 EA 595.00 15,470.00
45 X06446030  TX644 _|Ins Sm Rd Sn Sup&Am TySEO(1)SA(T) 1 EA 595.00 596.00
46 TX06446033  TX844 |Ins Sm Rd Sn Sup&Am TySB0(1)SA(U) 3 EA $ 595.00 | $ 1,785.00
47 TX06666171 _ TX666 | Refl Pav Mrk Ty Il (W) 6" (Brk) 1,025 LF 5 162 | § 1,660.50
48 TX06G66172 X666 |Refl Pav Mrk Ty Il (W) 6" (Dot) 108 LF 4.00 | § 432.00
49 TX06866174 _ TX666 |Refl Pav Mrk Ty Il (W) 6" (SId 700 LF 62 S 1,134.00
50 TX06666178 __ TX666 | Refl Pav Mrk Ty Il (W) 8" (Sid 377 LF 2501 S 942.50
51 TX06666182 ____TX666 | Refl Pav Mrk Ty 11 (W) 24" (Sid) 470 LF .30 2,491.00
52 TX06666184 __ TX666 | Refl Pav Mrk Ty Il (W) (Arrow) 3 EA 66.00 498.00
53 TXOBEE6185 _ TX666_|Refl Pav Mrk Ty Il (W) (Dbl Arrow) 3 E 245.30 735.90
54 TX06666192 __ TX666 | Refl Pav Mrk Ty I (W) (Word) 5 E 92.30 61.50
55 TX06666207 TX666 | Refl Pav Mrk Ty Il (Y) 4" (SId) 725 LF 1.17 348.25
56 TX06666214 TX666 |Refl Pav Mrk Ty Il (Y) 24" (SId) 740 LE .30 3,822.00
57 TX06666217 TX666 | Refl Pav Mrk Ty Il (Y) (Med Nose) 2 EA 583.60 1,127.20
58 TX06666224 TX666 |Pavement Sealer 4" 725 LF 0.15 108.75
59 TX06666225 TX666 |Pavement Sealer 6" 1,833 LF 0.30 549.90
60 TX06666228 TX666 |Pavement Sealer 8" 377 LF $ 0.4 3 150.80
61 TX06666230  TX666 |Pavement Sealer 24" 1.210 LF $ -3 $ 1,609.30
62 TX06666231  TX666 |Pavement Sealer (Arrow) 3 EA 26.556 ' 3 79.65
83 TX06666232  TX666 | Pavement Sealer (Word) 5 EA 26.556 | 3 132.75
64 TX08666233  TX666 |Pavement Sealer (Med Nose) 2 EA 26.55 | 5 53.10
85 TX08666234  TX666 |Pavement Sealer (Dbl Arrow) 3 EA 53005 159.00
66 [ X08728009 TX672 |Refl Pav Mrkr Ty lI-A-A 40 EA 730:8 292.00
7 rX068726010 TX672 |Refl Pav Mrkr Ty 1I-C-R 81 EA 7.3 591.30
8 X0B77600 TX677 |Elim Ext Pav Mrk & Mrks ( 4") 500 LF 0.73 365.00
9 X0678600 TX678 |Pav Surf Prep For Mrk ( 4") 725 LF 0.14 101.50
0 X06786002 TX678 |Pav Surf Prep For Mrk (6") 1,833 LF 0.20 366.60
7 X06786004 TX678 |Pav Surf Prep For Mrk (8") 377 LF 0.30 113.10
72 X06786008 TX678 |Pav Surf Prep For Mrk (24") 1,210 LF 1.33 1,609.30
73 TX06786008  TX678 [Pav Surf Prep For Mrk (Arrow) 3 EA 26.55 | § 79.65
74 TX06786010  TX678 |Pav Surf Prep For Mrk (Dbl Arrow) 3 EA 26.55 79.65
75 TX06786016  TX678 |Pav Surf Prep For Mrk (Word) 5 EA 26.55 132.75
76 TX06786024  TX678 |Pav Surf Prep For Mrk (Med Nose 2 EA 46.00 92.00
77 DWG Fort Bend Project Sign 2 E 1,150.00 2,300.00
TOTAL $ 1,427,153.05




CERTIFICATE OF INTERESTED PARTIES

FORM 1295
lofl
Complete Nos. 1 - 4 and 6 if there are interested parties. OFFICE USE ONLY
Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties. CERTIFICATION OF FILING
1 Name of business entity filing form, and the city, state and country of the business entity's place Certificate Number:
of business. 2024-1184607
Ballew Construction, LLC
Katy, TX United States Date Filed:
2 Name of governmental entity or state agency that is a party to the contract for which the form is 07/08/2024
being filed.
Fort Bend County Date Acknowledged:
08/13/2024

3 Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a
description of the services, goods, or other property to be provided under the contract.

B24-069
Road Construction Improvements on Front Street for Fort Bend County Mobility Bond Project No. x18.

4 Nature of interest
Name of Interested Party City, State, Country (place of business) (check applicable)
Controlling Intermediary
Ballew, Lena Katy, TX United States X
Ballew, A. Robert Katy, TX United States X
5 Check only if there is NO Interested Party. I:I

6 UNSWORN DECLARATION

My name is , and my date of birth is

My address is ,
(street) (city) (state) (zip code) (country)

| declare under penalty of perjury that the foregoing is true and correct.

Executed in County, State of , on the day of , 20 .
(month) (year)

Signature of authorized agent of contracting business entity
(Declarant)

Forms provided by Texas Ethics Commission www.ethics.state.tx.us Version V4.1.0.d378aba0





