


**Fort Bend County Tabulation  
Bid 12-018  
Widening of Harlem Road at Highway 90A**

**Recommendation: Durwood Greene Construction  
Funding: Engineering Mobility Bond**

<b>Vendor</b>	<b>Total Cost</b>	<b>Completion Time in Calendar Days</b>
Durwood Greene Construction Stafford TX	\$829,895.60	120 calendar days
Angel Brothers Enterprises Baytown TX	\$899,337.20	120 calendar days
Triple B Services Huffman TX	Disqualified: Did not submit proof of insurance as required	

February 27, 2012



Ms. Debbie Kaminski, CPPB  
Assistant Purchasing Agent  
Fort Bend County Purchasing Department  
301 Jackson Street, Suite 201  
Richmond, TX 77469

**Re: *Bid Results for Bid 12-018***  
***Widening of Harlem Road at Highway 90A***

Dear Ms. Kaminski:

On February 23, 2012, Fort Bend County received bids for the above-referenced project. Three (3) contractors submitted bid proposals for the project. Enclosed is the bid tabulation prepared by our office of all bids received.

Our review of the tabulation indicates that Durwood Greene Construction Co. is the low bidder with a base bid of \$829,895.60. Please note that our evaluation of the bids included only a review of the detailed pricing, and did not include an evaluation of the other required bid documents (insurance, references, financial statements nor bid bonds).

If you have any questions, please feel free to contact me at 713-975-8337.

Sincerely,

TEDSI INFRASTRUCTURE GROUP

A handwritten signature in blue ink that reads "Jules M. Morris, Jr., P.E.".

Jules M. (Jay) Morris, Jr., P.E.  
Vice President

Enclosure: as stated

Fort Bend County Mobility Program  
Widening of Harlem Road at Highway 90A  
Bid 12-018, Bid Date February 23, 2012

						Engineer's Estimate		Bidder No. 1		Bidder No. 2		Bidder No. 3		Average	
								Durwood Greene Construction Co.		Angel Brothers Enterprises, Ltd.		Triple B Services, L.L.P.		All Bidders	
ITEM	TxDOT Spec		QTY.	UNIT	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
	ITEM NO.	DESC SPEC													
<b>A. GENERAL ITEMS</b>															
1	100	2002	20	STA	PREP ROW	\$ 2,000.00	\$ 40,000.00	\$ 1,000.00	\$ 20,000.00	\$ 410.00	\$ 8,200.00	\$ 650.00	\$ 13,000.00	\$ 686.67	\$ 13,733.33
2	500	2001	1	LS	MOBILIZATION	\$ 80,000.00	\$ 80,000.00	\$ 10,000.00	\$ 10,000.00	\$ 8,000.00	\$ 8,000.00	\$ 75,000.00	\$ 75,000.00	\$ 31,000.00	\$ 31,000.00
<b>SUBTOTAL ITEM A</b>							<b>\$ 120,000.00</b>		<b>\$ 30,000.00</b>		<b>\$ 16,200.00</b>		<b>\$ 88,000.00</b>		<b>\$ 44,733.33</b>
<b>B. STORM SEWER ITEMS</b>															
3	464	2003	140	LF	RC PIPE (CL III)(18 IN)	\$ 40.00	\$ 5,600.00	\$ 72.00	\$ 10,080.00	\$ 51.00	\$ 7,140.00	\$ 70.00	\$ 9,800.00	\$ 64.33	\$ 9,006.67
4	464	2005	53	LF	RC PIPE (CL III)(24 IN)	\$ 36.00	\$ 1,908.00	\$ 85.00	\$ 4,505.00	\$ 67.00	\$ 3,551.00	\$ 85.00	\$ 4,505.00	\$ 79.00	\$ 4,187.00
5	467	2288	1	EA	SET (TY II)(24 IN)(RCP)(6:1)(P)	\$ 1,200.00	\$ 1,200.00	\$ 1,400.00	\$ 1,400.00	\$ 1,015.00	\$ 1,015.00	\$ 1,400.00	\$ 1,400.00	\$ 1,271.67	\$ 1,271.67
6	467	2348	4	EA	SET (TY II)(18 IN)(RCP)(4:1)(P)	\$ 750.00	\$ 3,000.00	\$ 900.00	\$ 3,600.00	\$ 555.00	\$ 2,220.00	\$ 950.00	\$ 3,800.00	\$ 801.67	\$ 3,206.67
<b>SUBTOTAL ITEM B</b>							<b>\$ 11,708.00</b>		<b>\$ 19,585.00</b>		<b>\$ 13,926.00</b>		<b>\$ 19,505.00</b>		<b>\$ 17,672.00</b>
<b>C. PAVEMENT ITEMS</b>															
7	105	2016	7,635	SY	REMOVING STAB BASE & ASPH PAV (16")	\$ 4.00	\$30,540.00	\$ 1.00	\$ 7,635.00	\$ 4.00	\$ 30,540.00	\$ 11.85	\$ 90,474.75	\$ 5.62	\$ 42,883.25
8	110	2001	1,464	CY	EXCAVATION (ROADWAY)	\$ 3.00	\$4,392.00	\$ 7.00	\$ 10,248.00	\$ 30.00	\$43,920.00	\$ 8.80	\$12,883.20	\$ 15.27	\$22,350.40
9	132	2004	7,140	CY	EMBANKMENT (FINAL)(DENS CONT)(TY B)	\$ 6.00	\$42,840.00	\$ 3.00	\$ 21,420.00	\$ 3.40	\$24,276.00	\$ 4.75	\$33,915.00	\$ 3.72	\$26,537.00
10	260	2012	87	TON	LIME (HYD, COM OR QK)(SLRY) OR QK(DRY)	\$ 150.00	\$13,050.00	\$ 150.00	\$ 13,050.00	\$ 165.00	\$ 14,355.00	\$ 180.00	\$ 15,660.00	\$ 165.00	\$ 14,355.00
11	260	2014	8,773	SY	LIME TRT (SUBGR)(DC)(6")	\$ 2.25	\$19,739.25	\$ 2.00	\$ 17,546.00	\$ 2.60	\$ 22,809.80	\$ 2.25	\$ 19,739.25	\$ 2.28	\$ 20,031.68
12	292	2007	5,152	TON	ASPHALT STAB BASE (GR 2)(PG 64)	\$ 65.00	\$ 334,880.00	\$ 65.00	\$ 334,880.00	\$ 66.60	\$ 343,123.20	\$ 80.00	\$ 412,160.00	\$ 70.53	\$ 363,387.73
13	341	2135	1,312	TON	D - GR HMA (QCQA) TY - D SAC - A PG76 - 22	\$ 72.00	\$ 94,464.00	\$ 87.00	\$ 114,144.00	\$ 78.50	\$ 102,992.00	\$ 100.00	\$ 131,200.00	\$ 88.50	\$ 116,112.00
14	341	2138	748	TON	D - GR HMA (QCQA) TY - D PG76 - 22	\$ 62.00	\$ 46,376.00	\$ 87.00	\$ 65,076.00	\$ 74.00	\$ 55,352.00	\$ 95.00	\$ 71,060.00	\$ 85.33	\$ 63,829.33
15	354	2051	830	SY	PLANE ASPH CONC PAV (0" TO 1 1/2")	\$ 5.00	\$ 4,150.00	\$ 8.00	\$ 6,640.00	\$ 15.00	\$ 12,450.00	\$ 20.00	\$ 16,600.00	\$ 14.33	\$ 11,896.67
16	432	2002	7	CY	RIPRAP (CONC)(5 IN)	\$ 310.00	\$ 2,170.00	\$ 875.00	\$ 6,125.00	\$ 460.00	\$ 3,220.00	\$ 1,000.00	\$ 7,000.00	\$ 778.33	\$ 5,448.33
17	529	2004	622	LF	CONC CURB & GUTTER (TY II)	\$ 10.00	\$ 6,220.00	\$ 17.00	\$ 10,574.00	\$ 17.00	\$ 10,574.00	\$ 12.50	\$ 7,775.00	\$ 15.50	\$ 9,641.00
18	530	2011	200	SY	DRIVEWAYS(ACP)	\$ 36.00	\$ 7,200.00	\$ 45.00	\$ 9,000.00	\$ 57.50	\$ 11,500.00	\$ 85.00	\$ 17,000.00	\$ 62.50	\$ 12,500.00
<b>SUBTOTAL ITEM C</b>							<b>\$ 606,021.25</b>		<b>\$ 616,338.00</b>		<b>\$ 675,112.00</b>		<b>\$ 835,467.20</b>		<b>\$ 708,972.40</b>
<b>D. TRAFFIC ITEMS</b>															
19	416	2032	60	LF	DRILL SHAFT (TRF SIG POLE)(36 IN)	\$ 169.00	\$ 10,140.00	\$ 300.00	\$ 18,000.00	\$ 165.00	\$ 9,900.00	\$ 170.00	\$ 10,200.00	\$ 211.67	\$ 12,700.00
20	618	2034	40	LF	CONDT (PVC)(SCHD 80)(2")	\$ 7.00	\$ 280.00	\$ 10.00	\$ 400.00	\$ 16.00	\$ 640.00	\$ 7.00	\$ 280.00	\$ 11.00	\$ 440.00
21	618	2052	40	LF	CONDT (RM)(2")	\$ 20.00	\$ 800.00	\$ 15.00	\$ 600.00	\$ 20.00	\$ 800.00	\$ 12.00	\$ 480.00	\$ 15.67	\$ 626.67
22	618	2056	80	LF	CONDT (RM)(3")	\$ 21.00	\$ 1,680.00	\$ 20.00	\$ 1,600.00	\$ 21.00	\$ 1,680.00	\$ 15.00	\$ 1,200.00	\$ 18.67	\$ 1,493.33
23	620	2007	20	LF	ELEC CONDR (NO. 4) BARE	\$ 1.75	\$ 35.00	\$ 1.20	\$ 24.00	\$ 2.30	\$ 46.00	\$ 1.00	\$ 20.00	\$ 1.50	\$ 30.00
24	620	2008	80	LF	ELEC CONDR (NO. 4) BARE INSULATED	\$ 1.55	\$ 124.00	\$ 1.50	\$ 120.00	\$ 3.40	\$ 272.00	\$ 1.50	\$ 120.00	\$ 2.13	\$ 170.67
25	620	2009	140	LF	ELEC CONDR (NO. 6) BARE	\$ 1.00	\$ 140.00	\$ 2.00	\$ 280.00	\$ 2.00	\$ 280.00	\$ 0.90	\$ 126.00	\$ 1.63	\$ 228.67
26	621	2004	470	LF	TRAY CABLE (4 CONDR) (12 AWG)	\$ 1.50	\$ 705.00	\$ 1.70	\$ 799.00	\$ 1.80	\$ 846.00	\$ 1.30	\$ 611.00	\$ 1.60	\$ 752.00
27	624	2014	2	EA	GROUND BOX TY D (162922) W/APRON	\$ 650.00	\$ 1,300.00	\$ 600.00	\$ 1,200.00	\$ 610.00	\$ 1,220.00	\$ 800.00	\$ 1,600.00	\$ 670.00	\$ 1,340.00
28	625	2001	310	LF	ZINC-COAT STL WIRE STRAND (5/16 IN)	\$ 1.50	\$ 465.00	\$ 1.50	\$ 465.00	\$ 2.50	\$ 775.00	\$ 3.50	\$ 1,085.00	\$ 2.50	\$ 775.00
29	625	2003	310	LF	ZINC-COAT STL WIRE STRAND (1/4 IN)	\$ 1.20	\$ 372.00	\$ 1.00	\$ 310.00	\$ 2.30	\$ 713.00	\$ 2.50	\$ 775.00	\$ 1.93	\$ 599.33
30	625	2004	310	LF	ZINC-COAT STL WIRE STRAND (3/8 IN)	\$ 2.40	\$ 744.00	\$ 2.00	\$ 620.00	\$ 2.50	\$ 775.00	\$ 4.30	\$ 1,333.00	\$ 2.93	\$ 909.33
31	628	2100	1	EA	ELC SRV TY D 120/240 070 (NS) SS (E) SP (O)	\$ 3,500.00	\$ 3,500.00	\$ 3,300.00	\$ 3,300.00	\$ 3,700.00	\$ 3,700.00	\$ 3,000.00	\$ 3,000.00	\$ 3,333.33	\$ 3,333.33
32	644	2001	1	EA	INS SM RD SN SUP & AM TY 10BWG (1) SA (P)	\$ 350.00	\$ 350.00	\$ 600.00	\$ 600.00	\$ 560.00	\$ 560.00	\$ 490.00	\$ 490.00	\$ 550.00	\$ 550.00
33	644	2004	1	EA	INS SM RD SN SUP & AM TY 10BWG (1) SA (T)	\$ 500.00	\$ 500.00	\$ 600.00	\$ 600.00	\$ 560.00	\$ 560.00	\$ 490.00	\$ 490.00	\$ 550.00	\$ 550.00
34	644	2025	4	EA	INS SM RD SN SUP & AM TY S80 (1) SA (T)	\$ 800.00	\$ 3,200.00	\$ 500.00	\$ 2,000.00	\$ 440.00	\$ 1,760.00	\$ 390.00	\$ 1,560.00	\$ 443.33	\$ 1,773.33
35	644	2056	2	EA	RELOCATE SM RD SN SUP & AM TY 10BWG	\$ 400.00	\$ 800.00	\$ 400.00	\$ 800.00	\$ 330.00	\$ 660.00	\$ 290.00	\$ 580.00	\$ 340.00	\$ 680.00
36	666	2003	580	LF	REFL PAV MRK TY I (W) 4" (BRK) (100MIL)	\$ 0.50	\$ 290.00	\$ 0.70	\$ 406.00	\$ 0.60	\$ 348.00	\$ 0.55	\$ 319.00	\$ 0.62	\$ 357.67
37	666	2006	220	LF	REFL PAV MRK TY I (W) 4" (DOT) (100MIL)	\$ 0.50	\$ 110.00	\$ 1.00	\$ 220.00	\$ 1.00	\$ 220.00	\$ 0.80	\$ 176.00	\$ 0.93	\$ 205.33

**Fort Bend County Mobility Program  
Widening of Harlem Road at Highway 90A  
Bid 12-018, Bid Date February 23, 2012**

						Engineer's Estimate		Bidder No. 1		Bidder No. 2		Bidder No. 3		Average	
								Durwood Greene Construction Co.		Angel Brothers Enterprises, Ltd.		Triple B Services, L.L.P.		All Bidders	
ITEM	TxDOT Spec		QTY.	UNIT	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
	ITEM NO.	DESC SPEC													
38	666	2012	3,820	LF	REFL PAV MRK TY I (W) 4" (SLD) (100MIL)	\$ 0.50	\$ 1,910.00	\$ 0.70	\$ 2,674.00	\$ 0.60	\$ 2,292.00	\$ 0.50	\$ 1,910.00	\$ 0.60	\$ 2,292.00
39	666	2036	830	LF	REFL PAV MRK TY I (W) 8" (SLD) (100MIL)	\$ 1.00	\$ 830.00	\$ 2.00	\$ 1,660.00	\$ 1.40	\$ 1,162.00	\$ 1.20	\$ 996.00	\$ 1.53	\$ 1,272.67
40	666	2048	175	LF	REFL PAV MRK TY I (W) 24" (SLD) (100MIL)	\$ 5.00	\$ 875.00	\$ 10.00	\$ 1,750.00	\$ 7.15	\$ 1,251.25	\$ 6.30	\$ 1,102.50	\$ 7.82	\$ 1,367.92
41	666	2054	6	EA	REFL PAV MRK TY I (W) (ARROW) (100MIL)	\$ 100.00	\$ 600.00	\$ 170.00	\$ 1,020.00	\$ 180.00	\$ 1,080.00	\$ 160.00	\$ 960.00	\$ 170.00	\$ 1,020.00
42	666	2069	2	EA	REFL PAV MRK TY I (W) (DBL ARROW) (100MIL)	\$ 200.00	\$ 400.00	\$ 200.00	\$ 400.00	\$ 190.00	\$ 380.00	\$ 170.00	\$ 340.00	\$ 186.67	\$ 373.33
43	666	2084	2	EA	REFL PAV MRK TY I (W) (RR XING) (100MIL)	\$ 300.00	\$ 600.00	\$ 500.00	\$ 1,000.00	\$ 270.00	\$ 540.00	\$ 240.00	\$ 480.00	\$ 336.67	\$ 673.33
44	666	2096	4	EA	REFL PAV MRK TY I (W) (WORD) (100MIL)	\$ 150.00	\$ 600.00	\$ 170.00	\$ 680.00	\$ 180.00	\$ 720.00	\$ 160.00	\$ 640.00	\$ 170.00	\$ 680.00
45	666	2103	540	LF	REFL PAV MRK TY I (Y) 4" (BRK) (100MIL)	\$ 0.25	\$ 135.00	\$ 0.70	\$ 378.00	\$ 0.60	\$ 324.00	\$ 0.50	\$ 270.00	\$ 0.60	\$ 324.00
46	666	2111	3,125	LF	REFL PAV MRK TY I (Y) 4" (SLD) (100MIL)	\$ 0.50	\$ 1,562.50	\$ 0.70	\$ 2,187.50	\$ 0.60	\$ 1,875.00	\$ 0.50	\$ 1,562.50	\$ 0.60	\$ 1,875.00
47	666	2126	132	LF	REFL PAV MRK TY I (Y) 12" (SLD) (100MIL)	\$ 2.00	\$ 264.00	\$ 5.00	\$ 660.00	\$ 3.30	\$ 435.60	\$ 2.90	\$ 382.80	\$ 3.73	\$ 492.80
48	672	2012	30	LF	REFL PAV MRKR TY I-C	\$ 3.00	\$ 90.00	\$ 4.00	\$ 120.00	\$ 4.30	\$ 129.00	\$ 3.80	\$ 114.00	\$ 4.03	\$ 121.00
49	672	2015	66	LF	REFL PAV MRKR TY II-A-A	\$ 3.00	\$ 198.00	\$ 4.00	\$ 264.00	\$ 4.30	\$ 283.80	\$ 3.80	\$ 250.80	\$ 4.03	\$ 266.20
50	672	2017	56	EA	REFL PAV MRKR TY II-C-R	\$ 5.00	\$ 280.00	\$ 4.00	\$ 224.00	\$ 4.30	\$ 240.80	\$ 3.80	\$ 212.80	\$ 4.03	\$ 225.87
51	680	2002	1	EA	INSTALL HWY TRF SIG (ISOLATED)	\$ 16,000.00	\$ 16,000.00	\$ 16,000.00	\$ 16,000.00	\$ 32,800.00	\$ 32,800.00	\$ 18,930.00	\$ 18,930.00	\$ 22,576.67	\$ 22,576.67
52	682	2001	6	EA	BACK PLATE (12 IN) (3 SEC)	\$ 55.00	\$ 330.00	\$ 60.00	\$ 360.00	\$ 65.00	\$ 390.00	\$ 50.00	\$ 300.00	\$ 58.33	\$ 350.00
53	682	2002	1	EA	BACK PLATE (12 IN) (4 SEC)	\$ 55.00	\$ 55.00	\$ 70.00	\$ 70.00	\$ 140.00	\$ 140.00	\$ 90.00	\$ 90.00	\$ 100.00	\$ 100.00
54	682	2021	24	EA	VEH SIG SEC (12 IN) LED (HOUSING ONLY)	\$ 140.00	\$ 3,360.00	\$ 120.00	\$ 2,880.00	\$ 110.00	\$ 2,640.00	\$ 100.00	\$ 2,400.00	\$ 110.00	\$ 2,640.00
55	682	2022	1	EA	VEH SIG SEC (12 IN) LED (GRN ARW)	\$ 140.00	\$ 140.00	\$ 100.00	\$ 100.00	\$ 260.00	\$ 260.00	\$ 110.00	\$ 110.00	\$ 156.67	\$ 156.67
56	682	2023	6	EA	VEH SIG SEC (12 IN) LED (GRN)	\$ 160.00	\$ 960.00	\$ 100.00	\$ 600.00	\$ 260.00	\$ 1,560.00	\$ 110.00	\$ 660.00	\$ 156.67	\$ 940.00
57	682	2024	1	EA	VEH SIG SEC (12 IN) LED (YEL ARW)	\$ 140.00	\$ 140.00	\$ 70.00	\$ 70.00	\$ 260.00	\$ 260.00	\$ 90.00	\$ 90.00	\$ 140.00	\$ 140.00
58	682	2025	8	EA	VEH SIG SEC (12 IN) LED (YEL)	\$ 160.00	\$ 1,280.00	\$ 90.00	\$ 720.00	\$ 260.00	\$ 2,080.00	\$ 110.00	\$ 880.00	\$ 153.33	\$ 1,226.67
59	682	2027	8	EA	VEH SIG SEC (12 IN) LED (RED)	\$ 140.00	\$ 1,120.00	\$ 80.00	\$ 640.00	\$ 260.00	\$ 2,080.00	\$ 100.00	\$ 800.00	\$ 146.67	\$ 1,173.33
60	682	2028	2	EA	BACK PLATE (12 IN) (1 SEC)	\$ 40.00	\$ 80.00	\$ 50.00	\$ 100.00	\$ 140.00	\$ 280.00	\$ 50.00	\$ 100.00	\$ 80.00	\$ 160.00
61	684	2009	440	LF	TRF SIG CBL (TY A) (12 AWG) (4 CONDR)	\$ 1.50	\$ 660.00	\$ 1.50	\$ 660.00	\$ 2.15	\$ 946.00	\$ 1.20	\$ 528.00	\$ 1.62	\$ 711.33
62	684	2012	800	LF	TRF SIG CBL (TY A) (12 AWG) (7 CONDR)	\$ 2.00	\$ 1,600.00	\$ 2.00	\$ 1,600.00	\$ 2.50	\$ 2,000.00	\$ 1.50	\$ 1,200.00	\$ 2.00	\$ 1,600.00
63	685	2003	1	EA	REMOVE RDSD FLSH BEACON ASSEMBLY	\$ 650.00	\$ 650.00	\$ 500.00	\$ 500.00	\$ 415.00	\$ 415.00	\$ 250.00	\$ 250.00	\$ 388.33	\$ 388.33
64	685	2004	1	EA	INSTL RDSD FLSH BEACON ASSM (SOLAR PWRD)	\$ 5,000.00	\$ 5,000.00	\$ 4,500.00	\$ 4,500.00	\$ 10,500.00	\$ 10,500.00	\$ 4,000.00	\$ 4,000.00	\$ 6,333.33	\$ 6,333.33
65	686	2018	4	EA	INS TRF SIG PL AM (S) STR (TY D) LUM	\$ 3,800.00	\$ 15,200.00	\$ 5,200.00	\$ 20,800.00	\$ 4,700.00	\$ 18,800.00	\$ 4,100.00	\$ 16,400.00	\$ 4,666.67	\$ 18,666.67
66	6007	2001	1	EA	REMOVING TRAFFIC SIGNALS	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	\$ 3,350.00	\$ 3,350.00	\$ 2,500.00	\$ 2,500.00	\$ 2,783.33	\$ 2,783.33
67	6266	2001	1	EA	VIVDS PROCESSOR SYSTEM	\$ 7,000.00	\$ 7,000.00	\$ 15,000.00	\$ 15,000.00	\$ 20,375.00	\$ 20,375.00	\$ 8,800.00	\$ 8,800.00	\$ 14,725.00	\$ 14,725.00
68	6266	2002	6	EA	VIVDS CAMERA ASSEMBLY	\$ 1,300.00	\$ 7,800.00	\$ 1,900.00	\$ 11,400.00	\$ 1,600.00	\$ 9,600.00	\$ 1,100.00	\$ 6,600.00	\$ 1,533.33	\$ 9,200.00
69	6266	2003	1	EA	VIVDS SET-UP SYSTEM	\$ 525.00	\$ 525.00	\$ 1,000.00	\$ 1,000.00	\$ 4,800.00	\$ 4,800.00	\$ 500.00	\$ 500.00	\$ 2,100.00	\$ 2,100.00
70	6266	2005	1,330	LF	VIVDS COMMUNICATION CABLE (COAXIAL)	\$ 2.00	\$ 2,660.00	\$ 2.20	\$ 2,926.00	\$ 2.70	\$ 3,591.00	\$ 2.00	\$ 2,660.00	\$ 2.30	\$ 3,059.00
<b>SUBTOTAL ITEM D</b>							<b>\$ 100,939.50</b>		<b>\$ 127,787.50</b>		<b>\$ 153,335.45</b>		<b>\$ 101,464.40</b>		<b>\$ 127,529.12</b>
<b>E. TRAFFIC CONTROL ITEMS</b>															
71	502	2001	3	MO	BARRICADES, SIGNS AND TRAF HANDLING	\$ 3,000.00	\$ 9,000.00	\$ 2,500.00	\$ 7,500.00	\$ 2,100.00	\$ 6,300.00	\$ 6,500.00	\$ 19,500.00	\$ 3,700.00	\$ 11,100.00
72	508	2002	209	SY	CONSTRUCTING DETOURS	\$ 50.00	\$ 10,450.00	\$ 30.00	\$ 6,270.00	\$ 49.00	\$ 10,241.00	\$ 95.00	\$ 19,855.00	\$ 58.00	\$ 12,122.00
73	662	2004	1,691	LF	WK ZN PAV MRK NON-REMOV (W) 4" (SLD)	\$ 0.25	\$ 422.75	\$ 0.40	\$ 676.40	\$ 0.30	\$ 507.30	\$ 0.30	\$ 507.30	\$ 0.33	\$ 563.67
74	662	2016	42	LF	WK ZN PAV MRK NON-REMOV (W) 24" (SLD)	\$ 1.00	\$ 42.00	\$ 4.00	\$ 168.00	\$ 1.60	\$ 67.20	\$ 1.40	\$ 58.80	\$ 2.33	\$ 98.00
75	662	2032	2,855	LF	WK ZN PAV MRK NON-REMOV (Y) 4" (SLD)	\$ 0.25	\$ 713.75	\$ 0.40	\$ 1,142.00	\$ 0.30	\$ 856.50	\$ 0.30	\$ 856.50	\$ 0.33	\$ 951.67
76	662	2067	851	LF	WK ZN PAV MRK -REMOV (W) 4" (SLD)	\$ 0.75	\$ 638.25	\$ 0.45	\$ 382.95	\$ 0.30	\$ 255.30	\$ 0.30	\$ 255.30	\$ 0.35	\$ 297.85
77	662	2099	1,701	LF	WK ZN PAV MRK -REMOV (Y) 4" (SLD)	\$ 0.75	\$ 1,275.75	\$ 0.45	\$ 765.45	\$ 0.30	\$ 510.30	\$ 0.30	\$ 510.30	\$ 0.35	\$ 595.35
78	677	2001	2,500	LF	ELIM EXT PAV MRK & MRKS (4")	\$ 0.50	\$ 1,250.00	\$ 0.70	\$ 1,750.00	\$ 0.50	\$ 1,250.00	\$ 0.50	\$ 1,250.00	\$ 0.57	\$ 1,416.67
79	677	2021	113	EA	ELIM EXT PAV MRK & MRKS (RAIS PAV MRKR")	\$ 0.50	\$ 56.50	\$ 2.00	\$ 226.00	\$ 1.00	\$ 113.00	\$ 0.90	\$ 101.70	\$ 1.30	\$ 146.90

Fort Bend County Mobility Program  
Widening of Harlem Road at Highway 90A  
Bid 12-018, Bid Date February 23, 2012

						Engineer's Estimate		Bidder No. 1		Bidder No. 2		Bidder No. 3		Average	
								Durwood Greene Construction Co.		Angel Brothers Enterprises, Ltd.		Triple B Services, L.L.P.		All Bidders	
ITEM	TxDOT Spec		QTY.	UNIT	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
	ITEM NO.	DESC SPEC													
<b>SUBTOTAL ITEM E</b>							<b>\$ 23,849.00</b>		<b>\$ 18,880.80</b>		<b>\$ 20,100.60</b>		<b>\$ 42,894.90</b>		<b>\$ 27,292.10</b>
<b>F. STORM WATER POLLUTION PREVENTION ITEMS</b>															
80	162	2002	1,382	SY	BLOCK SODDING	\$ 2.50	\$ 3,455.00	\$ 3.50	\$ 4,837.00	\$ 4.00	\$ 5,528.00	\$ 3.50	\$ 4,837.00	\$ 3.67	\$ 5,067.33
81	164	2039	8,651	SY	DRILL SEEDING (PERM)(URBAN)(CLAY)	\$ 0.15	\$ 1,297.65	\$ 0.30	\$ 2,595.30	\$ 0.15	\$ 1,297.65	\$ 0.20	\$ 1,730.20	\$ 0.22	\$ 1,874.38
82	168	2001	502	MG	VEGETATIVE WATERING	\$ 10.00	\$ 5,020.00	\$ 5.00	\$ 2,510.00	\$ 15.50	\$ 7,781.00	\$ 3.00	\$ 1,506.00	\$ 7.83	\$ 3,932.33
83	506	2016	312	SY	CONSTRUCTION EXITS (INSTALL)(TY 1)	\$ 20.00	\$ 6,240.00	\$ 11.00	\$ 3,432.00	\$ 12.50	\$ 3,900.00	\$ 5.00	\$ 1,560.00	\$ 9.50	\$ 2,964.00
84	506	2019	312	SY	CONSTRUCTION EXITS (REMOVE)	\$ 7.50	\$ 2,340.00	\$ 5.00	\$ 1,560.00	\$ 4.00	\$ 1,248.00	\$ 1.00	\$ 312.00	\$ 3.33	\$ 1,040.00
85	506	2034	790	LF	TEMPORARY SEDIMENT CONTROL FENCE	\$ 6.00	\$ 4,740.00	\$ 3.00	\$ 2,370.00	\$ 1.15	\$ 908.50	\$ 1.25	\$ 987.50	\$ 1.80	\$ 1,422.00
<b>SUBTOTAL ITEM F</b>							<b>\$ 23,092.65</b>		<b>\$ 17,304.30</b>		<b>\$ 20,663.15</b>		<b>\$ 10,932.70</b>		<b>\$ 16,300.05</b>
<b>TOTAL BID PRICE</b>							<b>\$885,610.40</b>		<b>\$829,895.60</b>		<b>\$899,337.20</b>		<b>\$1,098,264.20</b>		<b>\$942,499.00</b>

Over/Under	Engineer's Estin	-6.3%	-\$55,714.80	1.5%	\$13,726.80	24.0%	\$212,653.80
Over/Under	Low Bid			8.4%	\$69,441.60	32.3%	\$268,368.60

Review Comments						