

Fort Bend County Tabulation
Bid 15-064
Construction of Double Turn Lane at a Private Drive on Fry Road

Recommendation: Jerdon Enterprise, L.P.
Funding: Engineering

Vendor	Bid Price	Completion Time in Calendar Days
Jerdon Enterprise, L.P. Stafford	\$199,199.99	60
Precise Services, Inc. Porter	Disqualified: Failed to provide required references.	
Buyers Barricades, Inc. Houston	Disqualified: Failed to submit pricing on all items.	

Fort Bend County Tabulation
Bid 15-064
Construction of Double Turn Lane at a Private Drive on Fry Road

Item No.	Description	Unit Measure	Unit Quantity	Unit Price	Extended Price
				Jerdon Enterprise	
City of Houston specs					
1	Mobilization	LS	1	\$29,000.00	\$29,000.00
2	Remove reinforced concrete pav	SY	457	\$0.25	\$114.25
3	Clearing and grubbing	AC	0.1	\$10,000.00	\$1,000.00
4	Roadway excavation	CY	366	\$35.00	\$12,810.00
5	8" subgrade preparation	SY	549	No Bid	No Bid
6	Hydrated lime for subgrade	SY	549	No Bid	No Bid
7	Fly ash for subgrade	SY	549	No Bid	No Bid
8	Remove and relocate air release valve	EA	1	\$1,800.00	\$1,800.00
9	Reinforced concrete pav 8" (high early strength)	SY	457	\$172.00	\$78,604.00
10	Blast cleaning of pavement-24" striping	LF	232	\$0.60	\$139.20
11	Blast cleaning of pavement-12" striping	LF	667	\$0.35	\$233.45
12	Blast cleaning of pavement-8" striping	LF	174	\$0.25	\$43.50
13	Blast cleaning of pavement-words and symbols	EA	2	\$25.00	\$50.00
14	Thermoplastic pavement markings-24" striping	LF	126	\$7.50	\$945.00
15	Thermoplastic pavement markings-12" striping	LF	362	\$3.50	\$1,267.00
16	Thermoplastic pavement markings-8" striping	LF	174	\$2.50	\$435.00
17	Thermoplastic pavement markings-words and symbols	EA	2	\$190.00	\$380.00

18	6" reinforced concrete curb	LF	412	\$13.00	\$5,356.00
19	Sodding	SY	484	\$7.00	\$3,388.00
20	Traffic control	LS	1	\$10,124.95	\$10,124.95
21	Relocate ex signs to new location	EA	2	\$270.00	\$540.00
22	Inlet protection barrier	EA	2	\$140.00	\$280.00
23	Filter fabric fence	LF	409	\$2.50	\$1,022.50
24	Removal of trees	EA	6	\$100.00	\$600.00
Alternate Bid Items					
25	8" Cement stabilized sand (1.5-2 sack mix) in lieu of items 5, 6 and 7	SY	549	\$35.00	\$19,215.00
TxDOT Specs					
1	Condt (PVC) (Schd 80) (2")	LF	65	\$15.50	\$1,007.50
2	Condt (PVC) (Schd 80) (2") (bore)	LF	195	\$18.70	\$3,646.50
3	Elec condr (no 8) bare	LF	250	\$3.00	\$750.00
4	Ground box	EA	4	\$900.00	\$3,600.00
5	Aluminum signs	SF	7.5	\$95.00	\$712.50
6	upgrade hwy TRF sig (isolated) (ped signal & push button)	EA	1	\$9,354.14	\$9,354.14
7	Back plate (12 in) (3 sec)	EA	1	\$180.00	\$180.00
8	Veh sig sec (12 in) LED (grn arw)	EA	1	\$300.00	\$300.00
9	veh sig sec (12 in) LED (yel arw)	EA	1	\$300.00	\$300.00
10	veh sig sec (12 in) LED (red arw)	EA	1	\$300.00	\$300.00
11	Trf sig cbl (2 control)	LF	535	\$1.90	\$1,016.50
12	Trf sig cbl (4 control)	LF	550	\$2.00	\$1,100.00
13	Trf sig cbl (7 control)	LF	95	\$3.00	\$285.00
14	Ped pole assembly w/screw-in anchor foundation	EA	3	\$3,100.00	\$9,300.00
Grand Total					\$199,199.99