

**Fort Bend County Tabulation  
Bid 16-035  
FM 1093 Westpark Extension Phase I**

**Recommendation: Webber, LLC \$63,811,753.94**  
(award contingent upon approval by TxDOT and receipt of bond proceeds)  
**Funding: FBC Texas Senior Lien Toll Road Revenue Bonds, Series 2016**

<b>Company</b>	<b>Bid Price</b>
Webber, LLC The Woodlands TX	\$63,811,753.94
Balfour Beatty Infrastructure, Inc. Austin TX	\$67,208,547.67
Odebrecht Construction, Inc. Houston TX	\$67,582,179.23
Williams Brothers Construction Co., Inc. Houston TX	\$82,706,991.18
Zachary Construction Corporation San Antonio TX	\$69,229,659.20-Disqualified for failure to submit in duplicate as required.
ORC/Jbros JV Roanoke TX	\$69,948,252.42-Disqualified for failure to submit in duplicate as required.

FM 1093 Westpark Extension Phase I  
CSJ 1258-03-042, etc.  
Bid Tabulation

Item Code	Description	Unit	Qty	Engineer's Estimate	Engineer's Amount	Bidder 1 Bid Price	Bidder 1 Amount	Bidder 2 Bid Price	Bidder 2 Amount	Bidder 3 Bid Price	Bidder 3 Amount	Bidder 4 Bid Price	Bidder 4 Amount	Bidder 5 Bid Price	Bidder 5 Amount	Bidder 6 Bid Price	Bidder 6 Amount
						ORC/JBROS JV	ORC/JBROS JV	ODEBRECHT	ODEBRECHT	WEBBER	WEBBER	WILLIAMS BROS	WILLIAMS BROS	BALFOUR BEATTY	BALFOUR BEATTY	ZACHRY	ZACHRY
100 6002	PREPARING ROW	STA	222	\$ 4,000.00	\$ 888,000.00	\$ 8,277.00	\$ 1,837,494.00	\$ 14,046.95	\$ 3,118,422.90	\$ 19,400.00	\$ 4,306,800.00	\$ 37,000.00	\$ 8,214,000.00	\$ 4,500.00	\$ 999,000.00	\$ 5,485.00	\$ 1,217,670.00
104 6001	REMOVING CONC (PAV)	SY	15,595	\$ 5.00	\$ 77,975.00	\$ 3.00	\$ 46,785.00	\$ 4.15	\$ 64,719.25	\$ 3.85	\$ 60,040.75	\$ 7.00	\$ 109,165.00	\$ 6.00	\$ 93,570.00	\$ 5.00	\$ 77,975.00
104 6009	REMOVING CONC (RIPRAP)	SY	2,837	\$ 6.00	\$ 17,022.00	\$ 2.00	\$ 5,674.00	\$ 4.31	\$ 12,227.47	\$ 3.85	\$ 10,922.45	\$ 5.00	\$ 14,185.00	\$ 6.00	\$ 17,022.00	\$ 4.00	\$ 11,348.00
104 6017	REMOVING CONC (DRIVEWAYS)	SY	4,006	\$ 7.00	\$ 28,042.00	\$ 15.00	\$ 60,090.00	\$ 5.61	\$ 22,473.66	\$ 3.00	\$ 12,018.00	\$ 6.00	\$ 24,036.00	\$ 6.00	\$ 24,036.00	\$ 3.00	\$ 12,018.00
104 6022	REMOVING CONC (CURB AND GUTTER)	LF	3,681	\$ 6.00	\$ 22,086.00	\$ 5.00	\$ 18,405.00	\$ 2.46	\$ 9,055.26	\$ 5.00	\$ 18,405.00	\$ 2.00	\$ 7,362.00	\$ 2.50	\$ 9,202.50	\$ 11.50	\$ 42,331.50
104 6023	REMOVING CONC (CTB)	LF	1,353	\$ 6.50	\$ 8,794.50	\$ 5.00	\$ 6,765.00	\$ 8.49	\$ 11,486.97	\$ 6.50	\$ 8,794.50	\$ 10.00	\$ 13,530.00	\$ 6.00	\$ 8,118.00	\$ 7.00	\$ 9,471.00
104 6024	REMOVING CONC (RETAINING WALLS)	SY	360	\$ 25.00	\$ 9,000.00	\$ 4.00	\$ 1,440.00	\$ 15.95	\$ 5,742.00	\$ 7.50	\$ 2,700.00	\$ 50.00	\$ 18,000.00	\$ 11.00	\$ 3,960.00	\$ 10.00	\$ 3,600.00
104 6033	REMOVING CONC (DRAIN)	SY	235	\$ 10.00	\$ 2,350.00	\$ 3.00	\$ 705.00	\$ 11.85	\$ 2,784.75	\$ 12.50	\$ 2,937.50	\$ 50.00	\$ 11,750.00	\$ 6.00	\$ 1,410.00	\$ 13.00	\$ 3,055.00
104 6037	REMOVE CONC (RAIL)	LF	3,887	\$ 8.00	\$ 31,096.00	\$ 7.00	\$ 27,209.00	\$ 5.60	\$ 21,767.20	\$ 6.50	\$ 25,265.50	\$ 10.00	\$ 38,870.00	\$ 6.00	\$ 23,322.00	\$ 7.00	\$ 27,209.00
105 6018	REMOVING STAB BASE AND ASPH PAV (7")	SY	8,620	\$ 5.00	\$ 43,100.00	\$ 2.00	\$ 17,240.00	\$ 2.09	\$ 18,015.80	\$ 2.20	\$ 18,964.00	\$ 4.00	\$ 34,480.00	\$ 1.85	\$ 15,947.00	\$ 5.00	\$ 43,100.00
105 6049	REMOVING STAB BASE & ASPH PAV (4"-22")	SY	132,247	\$ 7.00	\$ 925,729.00	\$ 2.00	\$ 264,494.00	\$ 5.23	\$ 691,651.81	\$ 2.48	\$ 327,972.56	\$ 11.00	\$ 1,454,717.00	\$ 7.50	\$ 991,852.50	\$ 3.00	\$ 396,741.00
110 6001	EXCAVATION (ROADWAY)	CY	208,890	\$ 7.00	\$ 1,462,230.00	\$ 3.00	\$ 626,670.00	\$ 4.99	\$ 1,042,361.10	\$ 4.65	\$ 971,338.50	\$ 11.00	\$ 2,297,790.00	\$ 5.50	\$ 1,148,895.00	\$ 3.75	\$ 783,337.50
110 6003	EXCAVATION (SPECIAL)	CY	55,104	\$ 10.00	\$ 551,040.00	\$ 3.00	\$ 165,312.00	\$ 5.19	\$ 285,989.76	\$ 2.86	\$ 157,597.44	\$ 8.00	\$ 440,832.00	\$ 6.50	\$ 358,176.00	\$ 4.50	\$ 247,968.00
132 6006	EMBANKMENT (FINAL)(DENS CONT)(TY C)	CY	313,830	\$ 12.00	\$ 3,765,960.00	\$ 10.00	\$ 3,138,300.00	\$ 1.43	\$ 448,776.90	\$ 3.89	\$ 1,220,798.70	\$ 9.00	\$ 2,824,470.00	\$ 7.85	\$ 2,463,565.50	\$ 9.00	\$ 2,824,470.00
132 6035	EMBANK(FINAL)(DC)(TY E)(CSBE)	CY	12,134	\$ 40.00	\$ 485,360.00	\$ 38.00	\$ 461,092.00	\$ 40.20	\$ 487,786.80	\$ 33.84	\$ 410,614.56	\$ 35.00	\$ 424,690.00	\$ 37.00	\$ 448,958.00	\$ 40.00	\$ 485,360.00
134 6004	BACKFILL (TY A OR B)	STA	132	\$ 300.00	\$ 39,600.00	\$ 190.00	\$ 25,080.00	\$ 55.96	\$ 7,386.72	\$ 333.49	\$ 44,020.68	\$ 800.00	\$ 105,600.00	\$ 250.00	\$ 33,000.00	\$ 70.00	\$ 9,240.00
161 6017	COMPOST MANUF TOPSOIL (4")	SY	393,461	\$ 1.00	\$ 393,461.00	\$ 1.00	\$ 393,461.00	\$ 0.75	\$ 295,095.75	\$ 0.81	\$ 318,703.41	\$ 1.00	\$ 393,461.00	\$ 0.77	\$ 302,964.97	\$ 2.50	\$ 983,652.50
162 6002	BLOCK SODDING	SY	70,189	\$ 3.00	\$ 210,567.00	\$ 2.75	\$ 193,019.75	\$ 2.85	\$ 200,038.65	\$ 3.05	\$ 214,076.45	\$ 2.50	\$ 175,472.50	\$ 2.92	\$ 204,951.88	\$ 3.25	\$ 228,114.25
162 6003	STRAW OR HAY MULCH	SY	786,922	\$ 0.15	\$ 118,038.30	\$ 0.20	\$ 157,384.40	\$ 0.28	\$ 220,338.16	\$ 0.18	\$ 141,645.96	\$ 0.25	\$ 196,730.50	\$ 0.28	\$ 220,338.16	\$ 0.20	\$ 157,384.40
164 6009	BROADCAST SEED (TEMP) (WARM)	SY	393,461	\$ 0.15	\$ 59,019.15	\$ 0.15	\$ 59,019.15	\$ 0.09	\$ 35,411.49	\$ 0.10	\$ 39,346.10	\$ 0.15	\$ 59,019.15	\$ 0.09	\$ 35,411.49	\$ 0.20	\$ 78,692.20
164 6051	DRILL SEED (TEMP)(WARM OR COOL)	SY	393,461	\$ 0.15	\$ 59,019.15	\$ 0.15	\$ 59,019.15	\$ 0.09	\$ 35,411.49	\$ 0.10	\$ 39,346.10	\$ 0.15	\$ 59,019.15	\$ 0.09	\$ 35,411.49	\$ 0.20	\$ 78,692.20
164 6052	BROADCAST SEED (PERM)(SPECIAL MIX)	SY	382,308	\$ 0.15	\$ 57,346.20	\$ 0.10	\$ 38,230.80	\$ 0.15	\$ 57,346.20	\$ 0.10	\$ 38,230.80	\$ 0.15	\$ 57,346.20	\$ 0.16	\$ 61,169.28	\$ 0.20	\$ 76,461.60
164 6066	DRILL SEEDING (PERM)(WARM OR COOL)	SY	382,308	\$ 0.15	\$ 57,346.20	\$ 0.15	\$ 57,346.20	\$ 0.15	\$ 57,346.20	\$ 0.10	\$ 38,230.80	\$ 0.15	\$ 57,346.20	\$ 0.16	\$ 61,169.28	\$ 0.20	\$ 76,461.60
166 6001	FERTILIZER	AC	169.00	\$ 500.00	\$ 84,500.00	\$ 600.00	\$ 101,400.00	\$ 704.56	\$ 119,070.64	\$ 435.00	\$ 73,515.00	\$ 650.00	\$ 109,850.00	\$ 722.17	\$ 122,046.73	\$ 695.00	\$ 117,455.00
168 6001	VEGETATIVE WATERING	MG	20,332	\$ 15.00	\$ 304,980.00	\$ 5.00	\$ 101,660.00	\$ 11.96	\$ 243,170.72	\$ 7.58	\$ 154,116.56	\$ 15.00	\$ 304,980.00	\$ 11.25	\$ 228,735.00	\$ 9.00	\$ 182,988.00
247 6232	FL BS (CMP IN PLACE)(TY A GR 1-2)(11")	SY	9,767	\$ 25.00	\$ 244,175.00	\$ 12.00	\$ 117,204.00	\$ 14.88	\$ 145,332.96	\$ 15.66	\$ 152,951.22	\$ 25.00	\$ 244,175.00	\$ 21.00	\$ 205,107.00	\$ 24.00	\$ 234,408.00
260 6006	LIME TRT (EXST MATL) (6")	SY	332,274	\$ 2.00	\$ 664,548.00	\$ 2.00	\$ 664,548.00	\$ 2.22	\$ 737,648.28	\$ 1.20	\$ 398,728.80	\$ 1.50	\$ 498,411.00	\$ 1.70	\$ 564,865.80	\$ 2.00	\$ 664,548.00
260 6012	LIME(HYD.COM OR QK)(SLRY)OR QK(DRY)	TON	4,483	\$ 150.00	\$ 672,450.00	\$ 156.00	\$ 699,348.00	\$ 164.59	\$ 737,856.97	\$ 146.00	\$ 654,518.00	\$ 160.00	\$ 717,280.00	\$ 148.00	\$ 663,484.00	\$ 145.00	\$ 650,035.00
276 6224	CEM TRT(PLNT MX) (CL N)(TY E)(GR 4)(6")	SY	320,853	\$ 12.00	\$ 3,850,236.00	\$ 12.00	\$ 3,850,236.00	\$ 7.72	\$ 2,476,985.16	\$ 7.45	\$ 2,390,354.85	\$ 8.00	\$ 2,566,824.00	\$ 9.50	\$ 3,048,103.50	\$ 11.00	\$ 3,529,383.00
292 6002	ASPHALT STAB BASE (GR 2)(PG 64)	TON	863	\$ 75.00	\$ 64,725.00	\$ 98.00	\$ 84,574.00	\$ 117.87	\$ 101,721.81	\$ 117.24	\$ 101,178.12	\$ 82.00	\$ 70,766.00	\$ 121.00	\$ 104,423.00	\$ 115.00	\$ 99,245.00
292 6017	ASPHALT STAB BASE (GR 4)(PG 64)	TON	17,032	\$ 75.00	\$ 1,277,400.00	\$ 58.00	\$ 987,856.00	\$ 69.70	\$ 1,187,130.40	\$ 69.24	\$ 1,179,295.68	\$ 56.10	\$ 955,495.20	\$ 73.00	\$ 1,243,336.00	\$ 68.00	\$ 1,158,176.00
310 6009	PRIME COAT (MC-30)	GAL	2,894	\$ 5.00	\$ 14,470.00	\$ 3.00	\$ 8,682.00	\$ 5.64	\$ 16,322.16	\$ 5.05	\$ 14,614.70	\$ 4.65	\$ 13,457.10	\$ 5.25	\$ 15,193.50	\$ 5.00	\$ 14,470.00
340 6106	D-GR HMA(SQ) TY-D PG64-22	TON	1,610	\$ 100.00	\$ 161,000.00	\$ 72.00	\$ 115,920.00	\$ 97.06	\$ 156,266.60	\$ 84.90	\$ 136,689.00	\$ 87.65	\$ 141,116.50	\$ 90.00	\$ 144,900.00	\$ 84.00	\$ 135,240.00
360 6003	CONC PVMT (CONT REINF - CRCP) (9")	SY	172,915	\$ 45.00	\$ 7,781,175.00	\$ 50.00	\$ 8,645,750.00	\$ 46.32	\$ 8,009,422.80	\$ 35.81	\$ 6,192,086.15	\$ 46.66	\$ 8,068,213.90	\$ 42.00	\$ 7,262,430.00	\$ 46.00	\$ 7,954,090.00
360 6006	CONC PVMT (CONT REINF - CRCP) (12")	SY	128,376	\$ 50.00	\$ 6,418,800.00	\$ 61.00	\$ 7,830,936.00	\$ 50.32	\$ 6,459,880.32	\$ 45.86	\$ 5,887,323.36	\$ 50.00	\$ 6,418,800.00	\$ 46.00	\$ 5,905,296.00	\$ 55.00	\$ 7,060,680.00
360 6044	CONC PVMT (CONT REINF)(FAST TRK)(12")	SY	18,593	\$ 75.00	\$ 1,394,475.00	\$ 80.00	\$ 1,487,440.00	\$ 92.26	\$ 1,715,390.18	\$ 57.80	\$ 1,074,675.40	\$ 100.00	\$ 1,859,300.00	\$ 92.00	\$ 1,710,556.00	\$ 175.00	\$ 3,253,775.00
400 6005	CEM STABIL BKFL	CY	28,636	\$ 40.00	\$ 1,145,440.00	\$ 32.00	\$ 916,352.00	\$ 35.15	\$ 1,006,555.40	\$ 35.49	\$ 1,016,291.64	\$ 42.45	\$ 1,215,598.20	\$ 42.00	\$ 1,202,712.00	\$ 42.00	\$ 1,202,712.00
400 6006	CUT & RESTORING PAV	SY	874	\$ 100.00	\$ 87,400.00	\$ 150.00	\$ 131,100.00	\$ 102.97	\$ 89,995.78	\$ 75.61	\$ 66,083.14	\$ 249.00	\$ 217,626.00	\$ 125.00	\$ 109,250.00	\$ 66.00	\$ 57,684.00
400 6009	CEMENT STAB BACKFILL (INLET OR MH)	CY	1,437	\$ 35.00	\$ 50,295.00	\$ 35.00	\$ 50,295.00	\$ 39.63	\$ 56,948.31	\$ 35.49	\$ 50,999.13	\$ 42.40	\$ 60,928.80	\$ 42.00	\$ 60,354.00	\$ 36.00	\$ 51,732.00
402 6001	TRENCH EXCAVATION PROTECTION	LF	32,558	\$ 2.00	\$ 65,116.00	\$ 0.10	\$ 3,255.80	\$ 1.70	\$ 55,348.60	\$ 1.08	\$ 35,162.64	\$ 1.20	\$ 39,069.60	\$ 3.00	\$ 97,674.00	\$ 16.00	\$ 520,928.00
403 6001	TEMPORARY SPL SHORING	SF	1,991	\$ 10.00	\$ 19,910.00	\$ 4.00	\$ 7,964.00	\$ 26.81	\$ 53,378.71	\$ 30.00	\$ 59,730.00	\$ 10.00	\$ 19,910.00	\$ 5.50	\$ 10,950.50	\$ 20.00	\$ 39,820.00
416 6004	DRILL SHAFT (36 IN)	LF	8,821	\$ 150.00	\$ 1,323,150.00	\$ 145.00	\$ 1,279,045.00	\$ 104.10	\$ 918,266.10	\$ 122.72	\$ 1,082,513.12	\$ 200.00	\$ 1,764,200.00	\$ 127.00	\$ 1,120,267.00	\$ 130.00	\$ 1,146,730.00
416 6005	DRILL SHAFT (42 IN)	LF	624	\$ 200.00	\$ 124,800.00	\$ 150.00	\$ 93,600.00	\$ 166.04	\$ 103,608.96	\$ 145.15	\$ 90,573.60	\$ 250.00	\$ 156,000.00	\$ 160.00	\$ 99,840.00	\$ 175.00	\$ 109,200.00
416 6006	DRILL SHAFT (48 IN)	LF	714	\$ 260.00	\$ 185,640.00	\$ 205.00	\$ 146,370.00	\$ 218.57	\$ 156,058.98	\$ 209.33	\$ 149,461.62	\$ 300.00	\$ 214,200.00	\$ 215.00	\$ 153,510.00	\$ 230.00	\$ 164,220.00
416 6008	DRILL SHAFT (60 IN)	LF	440	\$ 380.00	\$ 167,200.00	\$ 325.00	\$ 143,000.00	\$ 344.28	\$ 151,483.20	\$ 336.13	\$ 147,897.20	\$ 400.00	\$ 176,000.00	\$ 378.00	\$ 166,320.00	\$ 363.00	\$ 159,720.00
416 6015	DRILL SHAFT (NON - REINFORCED) (12 IN)	LF	28	\$ 60.00	\$ 1,680.00	\$ 88.60	\$ 2,480.80	\$ 86.70	\$ 2,427.60	\$ 75.00	\$ 2,100.00	\$ 50.00	\$ 1,400.00	\$ 104.59	\$ 2,928.52	\$ 89.00	\$ 2,492.00
416 6018	DRILL SHAFT (SIGN MTS) (24 IN)	LF	70	\$ 120.00	\$ 8,400.00	\$ 105.52	\$ 7,386.40	\$ 127.50	\$ 8,925.00	\$							

FM 1093 Westpark Extension Phase I  
CSJ 1258-03-042, etc.  
Bid Tabulation

Item Code	Description	Unit	Qty	Engineer's Estimate	Engineer's Amount	Bidder 1	Bidder 1	Bidder 2	Bidder 2	Bidder 3	Bidder 3	Bidder 4	Bidder 4	Bidder 5	Bidder 5	Bidder 6	Bidder 6
						Bid Price	Amount	Bid Price	Amount	Bid Price	Amount	Bid Price	Amount	Bid Price	Amount	Bid Price	Amount
						ORC/JBROS JV	ORC/JBROS JV	ODEBRECHT	ODEBRECHT	WEBBER	WEBBER	WILLIAMS BROS	WILLIAMS BROS	BALFOUR BEATTY	BALFOUR BEATTY	ZACHRY	ZACHRY
425 6038	PRESTR CONC GIRDER (TX46)	LF	3,150	\$ 120.00	\$ 378,000.00	\$ 130.00	\$ 409,500.00	\$ 144.29	\$ 454,513.50	\$ 125.77	\$ 396,175.50	\$ 110.00	\$ 346,500.00	\$ 124.00	\$ 390,600.00	\$ 127.00	\$ 400,050.00
425 6039	PRESTR CONC GIRDER (TX54)	LF	2,985	\$ 140.00	\$ 417,900.00	\$ 130.00	\$ 388,050.00	\$ 144.91	\$ 432,556.35	\$ 126.64	\$ 378,020.40	\$ 130.00	\$ 388,050.00	\$ 127.00	\$ 379,095.00	\$ 131.00	\$ 391,035.00
432 6001	RIPRAP (CONC)(4 IN)	CY	1,451	\$ 400.00	\$ 580,400.00	\$ 210.00	\$ 304,710.00	\$ 280.93	\$ 407,629.43	\$ 350.00	\$ 507,850.00	\$ 450.00	\$ 652,950.00	\$ 400.00	\$ 580,400.00	\$ 360.00	\$ 522,360.00
432 6002	RIPRAP (CONC)(5 IN)	CY	139	\$ 400.00	\$ 55,600.00	\$ 210.00	\$ 29,190.00	\$ 410.26	\$ 57,026.14	\$ 370.00	\$ 51,430.00	\$ 450.00	\$ 62,550.00	\$ 400.00	\$ 55,600.00	\$ 450.00	\$ 62,550.00
432 6009	RIPRAP (CONC) (CL B) (4")	CY	545	\$ 400.00	\$ 218,000.00	\$ 210.00	\$ 114,450.00	\$ 308.02	\$ 167,870.90	\$ 330.00	\$ 179,850.00	\$ 450.00	\$ 245,250.00	\$ 400.00	\$ 218,000.00	\$ 400.00	\$ 218,000.00
432 6031	RIPRAP (STONE PROTECTION)(12 IN)	CY	260	\$ 120.00	\$ 31,200.00	\$ 75.00	\$ 19,500.00	\$ 90.93	\$ 23,641.80	\$ 300.00	\$ 78,000.00	\$ 130.00	\$ 33,800.00	\$ 155.00	\$ 40,300.00	\$ 120.00	\$ 31,200.00
432 6045	RIPRAP (MOW STRIP)(4 IN)	CY	228	\$ 400.00	\$ 91,200.00	\$ 210.00	\$ 47,880.00	\$ 281.41	\$ 64,161.48	\$ 330.00	\$ 75,240.00	\$ 450.00	\$ 102,600.00	\$ 450.00	\$ 102,600.00	\$ 430.00	\$ 98,040.00
442 6007	STR STEEL (MISC NON - BRIDGE)	LB	1,712	\$ 5.00	\$ 8,560.00	\$ 5.00	\$ 8,560.00	\$ 8.62	\$ 14,757.44	\$ 8.84	\$ 15,134.08	\$ 2.00	\$ 3,424.00	\$ 7.00	\$ 11,984.00	\$ 9.00	\$ 15,408.00
442 9001	STRUCTURAL STEEL	EA	1	\$ 192,200.00	\$ 192,200.00	\$ 165,000.00	\$ 165,000.00	\$ 197,294.00	\$ 197,294.00	\$ 155,000.00	\$ 155,000.00	\$ 155,000.00	\$ 155,000.00	\$ 180,000.00	\$ 180,000.00	\$ 65,000.00	\$ 65,000.00
450 6023	RAIL (TY SSTR)	LF	10,489	\$ 35.00	\$ 367,115.00	\$ 40.00	\$ 419,560.00	\$ 25.16	\$ 263,903.24	\$ 37.43	\$ 392,603.27	\$ 30.00	\$ 314,670.00	\$ 38.00	\$ 398,582.00	\$ 32.00	\$ 335,648.00
450 6054	RAIL (TY SSTR) (W/DRAIN SLOTS)	LF	18,494	\$ 35.00	\$ 647,290.00	\$ 30.00	\$ 554,820.00	\$ 25.01	\$ 462,534.94	\$ 37.43	\$ 692,230.42	\$ 30.00	\$ 554,820.00	\$ 40.00	\$ 739,760.00	\$ 33.00	\$ 610,302.00
454 6001	SEALED EXPANSION JOINT (4 IN) (SEJ - A)	LF	339	\$ 85.00	\$ 28,815.00	\$ 70.00	\$ 23,730.00	\$ 62.44	\$ 21,167.16	\$ 97.56	\$ 33,072.84	\$ 150.00	\$ 50,850.00	\$ 75.00	\$ 25,425.00	\$ 82.00	\$ 27,798.00
460 6003	CMP (GAL STL 24 IN)	LF	213	\$ 60.00	\$ 12,780.00	\$ 30.00	\$ 6,390.00	\$ 62.04	\$ 13,214.52	\$ 37.60	\$ 8,008.80	\$ 80.05	\$ 17,050.65	\$ 60.00	\$ 12,780.00	\$ 95.00	\$ 20,235.00
462 6001	CONC BOX CULV (3 FT X 2 FT)	LF	1,042	\$ 130.00	\$ 135,460.00	\$ 120.00	\$ 125,040.00	\$ 156.10	\$ 162,656.20	\$ 100.54	\$ 104,762.68	\$ 123.00	\$ 128,166.00	\$ 115.00	\$ 119,830.00	\$ 155.00	\$ 161,510.00
462 6002	CONC BOX CULV (3 FT X 3 FT)	LF	395	\$ 145.00	\$ 57,275.00	\$ 125.00	\$ 49,375.00	\$ 153.69	\$ 60,707.55	\$ 116.64	\$ 46,072.80	\$ 130.00	\$ 51,350.00	\$ 133.00	\$ 52,535.00	\$ 200.00	\$ 79,000.00
462 6003	CONC BOX CULV (4 FT X 4 FT)	LF	2,547	\$ 160.00	\$ 407,520.00	\$ 132.00	\$ 336,204.00	\$ 155.13	\$ 395,116.11	\$ 114.14	\$ 290,714.58	\$ 134.90	\$ 343,590.30	\$ 140.00	\$ 356,580.00	\$ 180.00	\$ 458,460.00
462 6004	CONC BOX CULV (4 FT X 3 FT)	LF	1,908	\$ 170.00	\$ 324,360.00	\$ 149.00	\$ 284,292.00	\$ 165.82	\$ 316,384.56	\$ 132.91	\$ 253,592.28	\$ 152.15	\$ 290,302.20	\$ 158.00	\$ 301,464.00	\$ 195.00	\$ 372,060.00
462 6006	CONC BOX CULV (5 FT X 2 FT)	LF	1,026	\$ 210.00	\$ 215,460.00	\$ 200.00	\$ 205,200.00	\$ 209.67	\$ 215,121.42	\$ 170.72	\$ 175,158.72	\$ 188.70	\$ 193,606.20	\$ 183.00	\$ 187,758.00	\$ 240.00	\$ 246,240.00
462 6007	CONC BOX CULV (5 FT X 3 FT)	LF	3,437	\$ 220.00	\$ 756,140.00	\$ 202.00	\$ 694,274.00	\$ 213.60	\$ 734,143.20	\$ 172.18	\$ 591,782.66	\$ 194.60	\$ 668,840.20	\$ 198.00	\$ 680,526.00	\$ 245.00	\$ 842,065.00
462 6008	CONC BOX CULV (5 FT X 4 FT)	LF	1,298	\$ 240.00	\$ 311,520.00	\$ 211.00	\$ 273,878.00	\$ 215.84	\$ 280,160.32	\$ 183.69	\$ 238,429.62	\$ 207.60	\$ 269,464.80	\$ 212.00	\$ 275,176.00	\$ 265.00	\$ 343,970.00
462 6010	CONC BOX CULV (6 FT X 3 FT)	LF	1,751	\$ 250.00	\$ 437,750.00	\$ 222.00	\$ 388,722.00	\$ 222.05	\$ 388,809.55	\$ 188.63	\$ 330,291.13	\$ 220.20	\$ 385,570.20	\$ 223.00	\$ 390,473.00	\$ 265.00	\$ 464,015.00
462 6011	CONC BOX CULV (6 FT X 4 FT)	LF	1,483	\$ 280.00	\$ 415,240.00	\$ 236.00	\$ 349,988.00	\$ 244.67	\$ 362,845.61	\$ 203.74	\$ 302,146.42	\$ 244.45	\$ 362,519.35	\$ 252.00	\$ 373,716.00	\$ 285.00	\$ 422,655.00
462 6012	CONC BOX CULV (6 FT X 5 FT)	LF	382	\$ 300.00	\$ 114,600.00	\$ 900.00	\$ 343,800.00	\$ 282.32	\$ 107,846.24	\$ 222.62	\$ 85,040.84	\$ 274.40	\$ 104,820.80	\$ 268.00	\$ 102,376.00	\$ 340.00	\$ 129,880.00
462 6014	CONC BOX CULV (7 FT X 3 FT)	LF	3,212	\$ 300.00	\$ 963,600.00	\$ 326.00	\$ 1,047,112.00	\$ 304.48	\$ 977,989.76	\$ 245.51	\$ 788,578.12	\$ 300.05	\$ 963,760.60	\$ 282.00	\$ 905,784.00	\$ 350.00	\$ 1,124,200.00
462 6019	CONC BOX CULV (8 FT X 4 FT)	LF	2,247	\$ 320.00	\$ 719,040.00	\$ 360.00	\$ 808,920.00	\$ 323.32	\$ 726,500.04	\$ 268.78	\$ 603,948.66	\$ 353.45	\$ 794,202.15	\$ 318.00	\$ 714,546.00	\$ 420.00	\$ 943,740.00
462 6020	CONC BOX CULV (8 FT X 5 FT)	LF	327	\$ 400.00	\$ 130,800.00	\$ 390.00	\$ 127,530.00	\$ 375.36	\$ 122,742.72	\$ 295.19	\$ 96,527.13	\$ 367.05	\$ 120,025.35	\$ 338.00	\$ 110,526.00	\$ 450.00	\$ 147,150.00
462 6021	CONC BOX CULV (8 FT X 6 FT)	LF	989	\$ 400.00	\$ 395,600.00	\$ 400.00	\$ 395,600.00	\$ 368.84	\$ 364,782.76	\$ 303.72	\$ 300,379.08	\$ 404.90	\$ 400,446.10	\$ 363.00	\$ 359,007.00	\$ 530.00	\$ 524,170.00
462 6029	CONC BOX CULV (10 FT X 5 FT)	LF	2,280	\$ 500.00	\$ 1,140,000.00	\$ 475.00	\$ 1,083,000.00	\$ 455.84	\$ 1,039,315.20	\$ 400.10	\$ 912,228.00	\$ 542.95	\$ 1,237,926.00	\$ 465.00	\$ 1,060,200.00	\$ 660.00	\$ 1,504,800.00
462 6031	CONC BOX CULV (10 FT X 7 FT)	LF	166	\$ 500.00	\$ 83,000.00	\$ 545.00	\$ 90,470.00	\$ 293.09	\$ 80,652.94	\$ 487.29	\$ 80,890.14	\$ 648.85	\$ 107,709.10	\$ 515.00	\$ 85,490.00	\$ 670.00	\$ 111,220.00
464 6003	RC PIPE (CL III)(18 IN)	LF	1,490	\$ 45.00	\$ 67,050.00	\$ 35.00	\$ 52,150.00	\$ 79.18	\$ 117,978.20	\$ 47.73	\$ 71,117.70	\$ 50.55	\$ 75,319.50	\$ 44.00	\$ 65,560.00	\$ 52.00	\$ 77,480.00
464 6005	RC PIPE (CL III)(24 IN)	LF	16,147	\$ 50.00	\$ 807,350.00	\$ 37.00	\$ 597,439.00	\$ 66.81	\$ 1,078,781.07	\$ 40.88	\$ 660,089.36	\$ 47.60	\$ 768,597.20	\$ 51.00	\$ 823,497.00	\$ 67.00	\$ 1,081,849.00
464 6007	RC PIPE (CL III)(30 IN)	LF	1,404	\$ 65.00	\$ 91,260.00	\$ 56.00	\$ 78,624.00	\$ 97.06	\$ 136,272.24	\$ 69.22	\$ 97,184.88	\$ 68.20	\$ 95,752.80	\$ 66.00	\$ 92,664.00	\$ 95.00	\$ 133,380.00
464 6008	RC PIPE (CL III)(36 IN)	LF	2,041	\$ 85.00	\$ 173,485.00	\$ 75.00	\$ 153,075.00	\$ 110.89	\$ 226,326.49	\$ 83.36	\$ 170,137.76	\$ 76.60	\$ 156,340.60	\$ 86.00	\$ 175,526.00	\$ 106.00	\$ 216,346.00
464 6012	RC PIPE (CL III)(60 IN)	LF	96	\$ 190.00	\$ 18,240.00	\$ 485.00	\$ 46,560.00	\$ 247.41	\$ 23,751.36	\$ 222.79	\$ 21,387.84	\$ 167.65	\$ 16,094.40	\$ 205.00	\$ 19,680.00	\$ 372.00	\$ 35,712.00
465 6166	INLET (COMPL)(TY AAD)	EA	12	\$ 3,500.00	\$ 42,000.00	\$ 3,750.00	\$ 45,000.00	\$ 5,713.00	\$ 68,556.00	\$ 4,342.71	\$ 52,112.52	\$ 4,557.00	\$ 54,684.00	\$ 4,100.00	\$ 49,200.00	\$ 4,600.00	\$ 55,200.00
465 6167	INLET (COMPL)(TY AD)	EA	46	\$ 2,800.00	\$ 128,800.00	\$ 2,050.00	\$ 94,300.00	\$ 3,740.00	\$ 172,040.00	\$ 2,594.53	\$ 119,348.38	\$ 2,857.00	\$ 131,422.00	\$ 2,300.00	\$ 105,800.00	\$ 3,000.00	\$ 138,000.00
465 6172	INLET (COMPL)(TY AZR2G)	EA	26	\$ 6,000.00	\$ 156,000.00	\$ 5,800.00	\$ 150,800.00	\$ 7,218.00	\$ 187,668.00	\$ 6,126.61	\$ 159,291.86	\$ 8,151.00	\$ 211,926.00	\$ 6,800.00	\$ 176,800.00	\$ 6,800.00	\$ 176,800.00
465 6173	MANH (COMPL)(TY A)	EA	20	\$ 4,000.00	\$ 80,000.00	\$ 3,652.00	\$ 73,040.00	\$ 5,507.00	\$ 110,140.00	\$ 3,776.05	\$ 75,521.00	\$ 2,483.00	\$ 49,660.00	\$ 3,500.00	\$ 70,000.00	\$ 4,000.00	\$ 80,000.00
465 6175	INLET (COMPL)(CURB)(TY C)	EA	67	\$ 3,000.00	\$ 201,000.00	\$ 3,295.00	\$ 220,765.00	\$ 4,510.00	\$ 302,170.00	\$ 2,887.64	\$ 193,471.88	\$ 4,577.00	\$ 306,659.00	\$ 3,700.00	\$ 247,900.00	\$ 5,000.00	\$ 335,000.00
465 6176	INLET (COMPL)(CURB)(TY C1)	EA	27	\$ 3,500.00	\$ 94,500.00	\$ 4,020.00	\$ 108,540.00	\$ 4,735.00	\$ 127,845.00	\$ 3,086.97	\$ 83,348.19	\$ 4,577.00	\$ 123,579.00	\$ 4,500.00	\$ 121,500.00	\$ 5,100.00	\$ 137,700.00
465 6177	INLET (COMPL)(TY AZ2G)	EA	9	\$ 5,000.00	\$ 49,500.00	\$ 5,340.00	\$ 48,060.00	\$ 19,782.00	\$ 178,038.00	\$ 6,213.69	\$ 55,923.21	\$ 7,874.00	\$ 70,866.00	\$ 6,600.00	\$ 59,400.00	\$ 6,450.00	\$ 58,050.00
465 6225	JCT BOX (COMPL)(SPL)	EA	24	\$ 17,500.00	\$ 420,000.00	\$ 25,000.00	\$ 600,000.00	\$ 14,765.00	\$ 354,360.00	\$ 31,592.48	\$ 758,219.52	\$ 37,527.00	\$ 900,648.00	\$ 24,000.00	\$ 576,000.00	\$ 30,000.00	\$ 720,000.00
466 6013	HEADWALL (CH - FW - 0) (DIA= 60 IN)	EA	1	\$ 20,000.00	\$ 20,000.00	\$ 13,000.00	\$ 13,000.00	\$ 6,007.00	\$ 6,007.00	\$ 13,186.81	\$ 13,186.81	\$ 18,164.00	\$ 18,164.00	\$ 9,500.00	\$ 9,500.00	\$ 22,000.00	\$ 22,000.00
466 6142	WINGWALL (FW - 0) (HW=10 FT)	EA	1	\$ 20,000.00	\$ 20,000.00	\$ 30,000.00	\$ 30,000.00	\$ 12,013.00	\$ 12,013.00	\$ 22,340.62	\$ 22,340.62	\$ 25,612.00	\$ 25,612.00	\$ 26,000.00	\$ 26,000.00	\$ 30,000.00	\$ 30,000.00
466 6151	WINGWALL (FW - 0) (HW=4 FT)	EA	3	\$ 10,000.00	\$ 30,000.00	\$ 6,000.00	\$ 18,000.00	\$ 8,113.00	\$ 24,339.00	\$ 13,110.01	\$ 39,330.03	\$ 10,156.00	\$ 30,468.00	\$ 6,500.00	\$ 19,500.00	\$ 9,500.00	\$ 28,500.00
466 6154	WINGWALL (FW - 0) (HW=7 FT)	EA	1	\$ 16,000.00	\$ 16,000.00	\$ 15,000.00	\$ 15,000.00	\$ 9,047.00	\$ 9,047.00	\$ 17,686.29	\$ 17,686.29	\$ 14,057.00	\$ 14,057.00	\$ 18,000.00	\$ 18,000.00	\$ 24,000.00	\$ 24,000.00
466 6165	WINGWALL (FW - S) (HW=4 FT)	EA	2	\$ 7,500.00	\$ 15,000.00	\$ 7,500.00	\$ 15,000.00	\$ 7,902.00	\$ 15,804.00	\$ 13,800.52	\$ 27,601.04	\$ 10,157.00	\$ 20,314.00	\$ 7,300.00	\$ 14,600.00	\$ 12,000.00	\$ 24,000.00
466 6178	WINGWALL (PW - 1) (HW=3 FT)	EA	1	\$ 7,500.00	\$ 7,500.00	\$ 9,500.00	\$ 9,500.00	\$ 5,414.00	\$ 5,414.00	\$ 7,901.63	\$ 7,901.63	\$ 8,999.00	\$ 8,999.00	\$ 6,200.00	\$ 6,200.00	\$ 14,000.00	\$ 14,000.00

FM 1093 Westpark Extension Phase I  
CSJ 1258-03-042, etc.  
Bid Tabulation

Item Code	Description	Unit	Qty	Engineer's Estimate	Engineer's Amount	Bidder 1	Bidder 1	Bidder 2	Bidder 2	Bidder 3	Bidder 3	Bidder 4	Bidder 4	Bidder 5	Bidder 5	Bidder 6	Bidder 6
						Bid Price	Amount	Bid Price	Amount	Bid Price	Amount	Bid Price	Amount	Bid Price	Amount	Bid Price	Amount
						ORC/JBROS JV	ORC/JBROS JV	ODEBRECHT	ODEBRECHT	WEBBER	WEBBER	WILLIAMS BROS	WILLIAMS BROS	BALFOUR BEATTY	BALFOUR BEATTY	ZACHRY	ZACHRY
467 6174	SET (TY I)(S= 5 FT)(HW= 3 FT)(6:1) (P)	EA	7	\$ 5,000.00	\$ 35,000.00	\$ 3,320.00	\$ 23,240.00	\$ 8,732.00	\$ 61,124.00	\$ 6,175.07	\$ 43,225.49	\$ 7,902.00	\$ 55,314.00	\$ 4,700.00	\$ 32,900.00	\$ 4,800.00	\$ 33,600.00
467 6184	SET (TY I)(S= 5 FT)(HW= 5 FT)(6:1) (P)	EA	1	\$ 10,000.00	\$ 10,000.00	\$ 3,590.00	\$ 3,590.00	\$ 11,432.00	\$ 11,432.00	\$ 8,540.06	\$ 8,540.06	\$ 9,203.00	\$ 9,203.00	\$ 9,000.00	\$ 9,000.00	\$ 7,200.00	\$ 7,200.00
467 6215	SET (TY I)(S= 6 FT)(HW= 4 FT)(6:1) (P)	EA	1	\$ 10,000.00	\$ 10,000.00	\$ 3,695.00	\$ 3,695.00	\$ 13,140.00	\$ 13,140.00	\$ 10,055.06	\$ 10,055.06	\$ 11,304.00	\$ 11,304.00	\$ 7,100.00	\$ 7,100.00	\$ 5,200.00	\$ 5,200.00
467 6226	SET (TY I)(S= 6 FT)(HW= 6 FT)(6:1) (P)	EA	1	\$ 10,000.00	\$ 10,000.00	\$ 3,850.00	\$ 3,850.00	\$ 16,668.00	\$ 16,668.00	\$ 13,185.06	\$ 13,185.06	\$ 11,804.00	\$ 11,804.00	\$ 12,000.00	\$ 12,000.00	\$ 10,600.00	\$ 10,600.00
467 6354	SET (TY II) (18 IN) (RCP) (2: 1) (C)	EA	1	\$ 1,000.00	\$ 1,000.00	\$ 875.00	\$ 875.00	\$ 700.00	\$ 700.00	\$ 530.06	\$ 530.06	\$ 1,106.00	\$ 1,106.00	\$ 740.00	\$ 740.00	\$ 1,100.00	\$ 1,100.00
467 6388	SET (TY II) (24 IN) (RCP) (3: 1) (C)	EA	9	\$ 1,000.00	\$ 9,000.00	\$ 660.00	\$ 5,940.00	\$ 967.00	\$ 8,703.00	\$ 640.07	\$ 5,760.63	\$ 1,106.00	\$ 9,954.00	\$ 880.00	\$ 7,920.00	\$ 1,460.00	\$ 13,140.00
467 6390	SET (TY II) (24 IN) (RCP) (4: 1) (C)	EA	5	\$ 1,000.00	\$ 5,000.00	\$ 795.00	\$ 3,975.00	\$ 1,012.00	\$ 5,060.00	\$ 680.07	\$ 3,400.35	\$ 1,227.00	\$ 6,135.00	\$ 1,000.00	\$ 5,000.00	\$ 1,850.00	\$ 9,250.00
467 6395	SET (TY II) (24 IN) (RCP) (6: 1) (P)	EA	1	\$ 1,500.00	\$ 1,500.00	\$ 990.00	\$ 990.00	\$ 1,136.00	\$ 1,136.00	\$ 790.06	\$ 790.06	\$ 1,227.00	\$ 1,227.00	\$ 1,200.00	\$ 1,200.00	\$ 3,000.00	\$ 3,000.00
467 6419	SET (TY II) (30 IN) (RCP) (4: 1) (C)	EA	6	\$ 1,500.00	\$ 9,000.00	\$ 1,160.00	\$ 6,960.00	\$ 1,591.00	\$ 9,546.00	\$ 940.07	\$ 5,640.42	\$ 1,568.00	\$ 9,408.00	\$ 1,400.00	\$ 8,400.00	\$ 2,400.00	\$ 14,400.00
467 6423	SET (TY II) (30 IN) (RCP) (6: 1) (P)	EA	3	\$ 2,000.00	\$ 6,000.00	\$ 1,505.00	\$ 4,515.00	\$ 1,642.00	\$ 4,926.00	\$ 985.07	\$ 2,955.21	\$ 2,652.00	\$ 7,956.00	\$ 1,900.00	\$ 5,700.00	\$ 3,500.00	\$ 10,500.00
467 6450	SET (TY II) (36 IN) (RCP) (4: 1) (C)	EA	1	\$ 3,000.00	\$ 3,000.00	\$ 2,290.00	\$ 2,290.00	\$ 2,666.00	\$ 2,666.00	\$ 1,710.06	\$ 1,710.06	\$ 2,936.00	\$ 2,936.00	\$ 2,900.00	\$ 2,900.00	\$ 3,200.00	\$ 3,200.00
467 6454	SET (TY II) (36 IN) (RCP) (6: 1) (P)	EA	6	\$ 3,000.00	\$ 18,000.00	\$ 3,390.00	\$ 20,340.00	\$ 3,675.00	\$ 22,050.00	\$ 2,605.07	\$ 15,630.42	\$ 3,958.00	\$ 23,748.00	\$ 4,400.00	\$ 26,400.00	\$ 5,000.00	\$ 30,000.00
476 6013	JACK BOR OR TUN PIPE(24 IN)(RC)(CL III)	LF	65	\$ 500.00	\$ 32,500.00	\$ 490.00	\$ 31,850.00	\$ 593.34	\$ 38,567.10	\$ 170.60	\$ 11,089.00	\$ 807.40	\$ 52,481.00	\$ 200.00	\$ 13,000.00	\$ 511.01	\$ 33,215.65
476 6024	JACK BOR OR TUN PIPE(36 IN)(RC)(CL III)	LF	184	\$ 1,000.00	\$ 184,000.00	\$ 565.00	\$ 103,960.00	\$ 648.16	\$ 119,261.44	\$ 749.09	\$ 137,832.56	\$ 881.40	\$ 162,177.60	\$ 900.00	\$ 165,600.00	\$ 604.88	\$ 111,297.92
476 6044	JACK BOR OR TUN PIPE(60 IN)(RC)(CL III)	LF	110	\$ 1,000.00	\$ 110,000.00	\$ 810.00	\$ 89,100.00	\$ 836.15	\$ 91,976.50	\$ 923.60	\$ 101,596.00	\$ 1,736.20	\$ 190,982.00	\$ 1,200.00	\$ 132,000.00	\$ 763.57	\$ 83,992.70
479 6002	ADJUSTING INLETS	EA	2	\$ 1,500.00	\$ 3,000.00	\$ 2,100.00	\$ 4,200.00	\$ 312.00	\$ 624.00	\$ 1,203.82	\$ 2,407.64	\$ 1,510.00	\$ 3,020.00	\$ 1,500.00	\$ 3,000.00	\$ 3,500.00	\$ 7,000.00
479 6006	ADJUSTING INLET (CAP)	EA	2	\$ 2,000.00	\$ 4,000.00	\$ 1,500.00	\$ 3,000.00	\$ 548.00	\$ 1,096.00	\$ 1,203.82	\$ 2,407.64	\$ 1,374.00	\$ 2,748.00	\$ 850.00	\$ 1,700.00	\$ 1,500.00	\$ 3,000.00
481 6023	PIPE (PVC) (SCH 80) (6 IN)	LF	60	\$ 60.00	\$ 3,600.00	\$ 30.00	\$ 1,800.00	\$ 11.43	\$ 685.80	\$ 70.83	\$ 4,249.80	\$ 50.00	\$ 3,000.00	\$ 30.00	\$ 1,800.00	\$ 7.00	\$ 420.00
496 6002	REMOV STR (INLET)	EA	16	\$ 665.00	\$ 10,640.00	\$ 150.00	\$ 2,400.00	\$ 511.00	\$ 8,176.00	\$ 1,103.05	\$ 17,648.80	\$ 744.00	\$ 11,904.00	\$ 750.00	\$ 12,000.00	\$ 730.00	\$ 11,680.00
496 6003	REMOV STR (MANHOLE)	EA	4	\$ 725.00	\$ 2,900.00	\$ 290.00	\$ 1,160.00	\$ 1,023.00	\$ 4,092.00	\$ 1,224.52	\$ 4,898.08	\$ 741.00	\$ 2,964.00	\$ 750.00	\$ 3,000.00	\$ 630.00	\$ 2,520.00
496 6004	REMOV STR (SET)	EA	93	\$ 425.00	\$ 39,525.00	\$ 100.00	\$ 9,300.00	\$ 272.00	\$ 25,296.00	\$ 509.34	\$ 47,368.62	\$ 1,037.00	\$ 96,441.00	\$ 400.00	\$ 37,200.00	\$ 380.00	\$ 35,340.00
496 6007	REMOV STR (PIPE)	LF	6,211	\$ 15.00	\$ 93,165.00	\$ 7.00	\$ 43,477.00	\$ 9.56	\$ 59,377.16	\$ 23.40	\$ 145,337.40	\$ 23.00	\$ 142,853.00	\$ 12.00	\$ 74,532.00	\$ 9.00	\$ 55,899.00
496 6043	REMOV STR (SMALL FENCE)	LF	2,902	\$ 10.00	\$ 29,020.00	\$ 2.00	\$ 5,804.00	\$ 0.79	\$ 2,292.58	\$ 4.77	\$ 13,842.54	\$ 5.00	\$ 14,510.00	\$ 3.00	\$ 8,706.00	\$ 6.00	\$ 17,412.00
496 6048	REMOV STR (PUMP STA)(INTERN COMPONENTS)	EA	2	\$ 1,000.00	\$ 2,000.00	\$ 4,100.00	\$ 8,200.00	\$ 3,453.00	\$ 6,906.00	\$ 16,594.91	\$ 33,189.82	\$ 32,850.00	\$ 65,700.00	\$ 15,000.00	\$ 30,000.00	\$ 30,000.00	\$ 60,000.00
500 6001	MOBILIZATION	LS	1	\$ 6,446,609.58	\$ 6,446,609.58	\$ 6,741,954.00	\$ 6,741,954.00	\$ 6,543,405.00	\$ 6,543,405.00	\$ 6,000,000.00	\$ 6,000,000.00	\$ 9,000,000.00	\$ 9,000,000.00	\$ 6,500,000.00	\$ 6,500,000.00	\$ 3,000,000.00	\$ 3,000,000.00
502 6001	BARRICADES, SIGNS AND TRAFFIC HANDLING	MO	24	\$ 15,000.00	\$ 360,000.00	\$ 16,000.00	\$ 384,000.00	\$ 30,791.05	\$ 738,985.20	\$ 31,553.33	\$ 757,279.92	\$ 20,000.00	\$ 480,000.00	\$ 12,000.00	\$ 288,000.00	\$ 30,000.00	\$ 720,000.00
506 6001	ROCK FILTER DAMS (INSTALL) (TY 1)	LF	265	\$ 25.00	\$ 6,625.00	\$ 36.00	\$ 9,540.00	\$ 31.07	\$ 8,233.55	\$ 53.95	\$ 14,296.75	\$ 31.00	\$ 8,215.00	\$ 40.00	\$ 10,600.00	\$ 59.00	\$ 15,635.00
506 6003	ROCK FILTER DAMS (INSTALL) (TY 3)	LF	50	\$ 25.00	\$ 1,250.00	\$ 55.00	\$ 1,250.00	\$ 69.59	\$ 3,479.50	\$ 127.26	\$ 6,363.00	\$ 29.00	\$ 1,450.00	\$ 75.00	\$ 3,750.00	\$ 106.25	\$ 5,312.50
506 6011	ROCK FILTER DAMS (REMOVE)	LF	315	\$ 10.00	\$ 3,150.00	\$ 12.00	\$ 3,780.00	\$ 8.48	\$ 2,671.20	\$ 13.41	\$ 4,224.15	\$ 10.00	\$ 3,150.00	\$ 10.00	\$ 3,150.00	\$ 59.00	\$ 18,585.00
506 6020	CONSTRUCTION EXITS (INSTALL) (TY 1)	SY	1,794	\$ 25.00	\$ 44,850.00	\$ 28.00	\$ 50,232.00	\$ 22.50	\$ 40,365.00	\$ 19.44	\$ 34,875.36	\$ 24.00	\$ 43,056.00	\$ 26.00	\$ 46,644.00	\$ 36.55	\$ 65,570.70
506 6024	CONSTRUCTION EXITS (REMOVE)	SY	1,794	\$ 10.00	\$ 17,940.00	\$ 7.00	\$ 12,558.00	\$ 8.60	\$ 15,428.40	\$ 6.77	\$ 12,145.38	\$ 11.00	\$ 19,734.00	\$ 4.50	\$ 8,073.00	\$ 19.00	\$ 34,086.00
506 6040	BIODEG EROSN CONT LOGS (INSTL) (8")	LF	1,918	\$ 4.00	\$ 7,672.00	\$ 7.00	\$ 13,426.00	\$ 4.68	\$ 8,976.24	\$ 8.12	\$ 15,574.16	\$ 4.00	\$ 7,672.00	\$ 3.50	\$ 6,713.00	\$ 6.25	\$ 11,987.50
506 6041	BIODEG EROSN CONT LOGS (INSTL) (12")	LF	3,157	\$ 5.00	\$ 15,785.00	\$ 15.00	\$ 47,355.00	\$ 5.17	\$ 16,321.69	\$ 8.55	\$ 26,992.35	\$ 5.00	\$ 15,785.00	\$ 4.50	\$ 14,206.50	\$ 7.50	\$ 23,677.50
506 6043	BIODEG EROSN CONT LOGS (REMOVE)	LF	5,075	\$ 1.00	\$ 5,075.00	\$ 2.00	\$ 10,150.00	\$ 1.35	\$ 6,851.25	\$ 5.28	\$ 26,796.00	\$ 1.00	\$ 5,075.00	\$ 0.50	\$ 2,537.50	\$ 1.00	\$ 5,075.00
508 6001	CONSTRUCTING DETOURS	SY	27,249	\$ 70.00	\$ 1,907,430.00	\$ 50.00	\$ 1,362,450.00	\$ 56.02	\$ 1,526,488.98	\$ 55.30	\$ 1,506,869.70	\$ 65.00	\$ 1,771,185.00	\$ 58.00	\$ 1,580,442.00	\$ 35.00	\$ 953,715.00
512 6001	PORT CTB (FUR & INST)(SGL SLOPE)(TY 1)	LF	8,780	\$ 50.00	\$ 439,000.00	\$ 50.00	\$ 439,000.00	\$ 40.97	\$ 359,716.60	\$ 46.14	\$ 405,109.20	\$ 30.00	\$ 263,400.00	\$ 55.00	\$ 482,900.00	\$ 49.00	\$ 430,220.00
512 6013	PORT CTB (DES SOURCE)(SGL SLP)(TY 1)	LF	4,020	\$ 10.00	\$ 40,200.00	\$ 6.00	\$ 24,120.00	\$ 9.36	\$ 37,627.20	\$ 6.93	\$ 27,858.60	\$ 5.00	\$ 20,100.00	\$ 7.50	\$ 30,150.00	\$ 8.00	\$ 32,160.00
512 6021	PORT CTB (DES SOURCE)(LOW PROF)(TY 1)	LF	7,240	\$ 7.50	\$ 54,300.00	\$ 6.00	\$ 43,440.00	\$ 8.12	\$ 58,788.80	\$ 6.27	\$ 45,394.80	\$ 5.00	\$ 36,200.00	\$ 6.50	\$ 47,060.00	\$ 9.00	\$ 65,160.00
512 6022	PORT CTB (DES SOURCE)(LOW PROF)(TY 2)	LF	120	\$ 16.00	\$ 1,920.00	\$ 6.00	\$ 720.00	\$ 8.16	\$ 979.20	\$ 6.52	\$ 782.40	\$ 5.00	\$ 600.00	\$ 12.00	\$ 1,440.00	\$ 22.00	\$ 2,640.00
512 6025	PORT CTB (MOVE)(SGL SLP)(TY 1)	LF	11,900	\$ 8.00	\$ 95,200.00	\$ 5.00	\$ 59,500.00	\$ 2.44	\$ 29,036.00	\$ 3.98	\$ 47,362.00	\$ 5.00	\$ 59,500.00	\$ 6.00	\$ 71,400.00	\$ 6.00	\$ 71,400.00
512 6033	PORT CTB (MOVE)(LOW PROF)(TY 1)	LF	6,660	\$ 4.55	\$ 30,303.00	\$ 5.00	\$ 33,300.00	\$ 2.22	\$ 14,785.20	\$ 3.56	\$ 23,709.60	\$ 5.00	\$ 33,300.00	\$ 6.00	\$ 39,960.00	\$ 5.00	\$ 33,300.00
512 6034	PORT CTB (MOVE)(LOW PROF)(TY 2)	LF	220	\$ 4.00	\$ 880.00	\$ 5.00	\$ 1,100.00	\$ 2.24	\$ 492.80	\$ 6.42	\$ 1,412.40	\$ 5.00	\$ 1,100.00	\$ 6.00	\$ 1,320.00	\$ 5.00	\$ 1,100.00
512 6037	PORT CTB (STKPL)(SGL SLP)(TY 1)	LF	4,020	\$ 7.00	\$ 28,140.00	\$ 5.00	\$ 20,100.00	\$ 4.22	\$ 16,964.40	\$ 7.14	\$ 28,702.80	\$ 5.00	\$ 20,100.00	\$ 6.00	\$ 24,120.00	\$ 9.00	\$ 36,180.00
512 6045	PORT CTB (STKPL)(LOW PROF)(TY 1)	LF	7,240	\$ 7.00	\$ 50,680.00	\$ 5.00	\$ 36,200.00	\$ 5.94	\$ 43,005.60	\$ 6.27	\$ 45,394.80	\$ 5.00	\$ 36,200.00	\$ 6.00	\$ 43,440.00	\$ 9.00	\$ 65,160.00
512 6046	PORT CTB (STKPL)(LOW PROF)(TY 2)	LF	120	\$ 4.00	\$ 480.00	\$ 5.00	\$ 600.00	\$ 7.96	\$ 955.20	\$ 6.52	\$ 782.40	\$ 5.00	\$ 600.00	\$ 7.00	\$ 840.00	\$ 7.00	\$ 840.00
512 6049	PORT CTB (REMOVE)(SGL SLP)(TY 1)	LF	8,780	\$ 10.00	\$ 87,800.00	\$ 3.00	\$ 26,340.00	\$ 4.22	\$ 37,051.60	\$ 7.89	\$ 69,274.20	\$ 5.00	\$ 43,900.00	\$ 7.00	\$ 61,460.00</		

FM 1093 Westpark Extension Phase I  
CSJ 1258-03-042, etc.  
Bid Tabulation

Item Code	Description	Unit	Qty	Engineer's Estimate	Engineer's Amount	Bidder 1 Bid Price	Bidder 1 Amount	Bidder 2 Bid Price	Bidder 2 Amount	Bidder 3 Bid Price	Bidder 3 Amount	Bidder 4 Bid Price	Bidder 4 Amount	Bidder 5 Bid Price	Bidder 5 Amount	Bidder 6 Bid Price	Bidder 6 Amount
						ORC/JBROS JV	ORC/JBROS JV	ODEBRECHT	ODEBRECHT	WEBBER	WEBBER	WILLIAMS BROS	WILLIAMS BROS	BALFOUR BEATTY	BALFOUR BEATTY	ZACHRY	ZACHRY
544 6001	GUARDRAIL END TREATMENT (INSTALL)	EA	4	\$ 2,000.00	\$ 8,000.00	\$ 2,450.00	\$ 9,800.00	\$ 2,110.00	\$ 8,440.00	\$ 2,325.00	\$ 9,300.00	\$ 2,110.00	\$ 8,440.00	\$ 2,430.77	\$ 9,723.08	\$ 2,110.00	\$ 8,440.00
545 6001	CRASH CUSH ATTEN (INSTL)	EA	22	\$ 12,500.00	\$ 275,000.00	\$ 19,500.00	\$ 429,000.00	\$ 19,176.00	\$ 421,872.00	\$ 20,500.00	\$ 451,000.00	\$ 18,800.00	\$ 413,600.00	\$ 17,000.00	\$ 374,000.00	\$ 18,800.00	\$ 413,600.00
545 6003	CRASH CUSH ATTEN (MOVE & RESET)	EA	10	\$ 2,000.00	\$ 20,000.00	\$ 3,750.00	\$ 37,500.00	\$ 2,448.00	\$ 24,480.00	\$ 4,250.00	\$ 42,500.00	\$ 2,400.00	\$ 24,000.00	\$ 2,500.00	\$ 25,000.00	\$ 2,400.00	\$ 24,000.00
545 6005	CRASH CUSH ATTEN (REMOVE)	EA	20	\$ 1,000.00	\$ 20,000.00	\$ 2,000.00	\$ 40,000.00	\$ 1,030.00	\$ 20,600.00	\$ 950.00	\$ 19,000.00	\$ 1,010.00	\$ 20,200.00	\$ 750.00	\$ 15,000.00	\$ 1,010.00	\$ 20,200.00
610 6002	RELOCATE RD IL ASM (SHOE-BASE)	EA	6	\$ 355.00	\$ 2,130.00	\$ 1,067.00	\$ 6,402.00	\$ 170.00	\$ 1,020.00	\$ 1,000.00	\$ 6,000.00	\$ 1,300.00	\$ 7,800.00	\$ 618.01	\$ 3,708.06	\$ 1,060.00	\$ 6,360.00
610 6003	RELOCATE RD IL ASM (CTB MOUNT)	EA	7	\$ 2,000.00	\$ 14,000.00	\$ 978.00	\$ 6,846.00	\$ 1,020.00	\$ 7,140.00	\$ 1,000.00	\$ 7,000.00	\$ 1,000.00	\$ 7,000.00	\$ 649.38	\$ 4,545.66	\$ 973.00	\$ 6,811.00
610 6011	IN RD IL AM (U/P) (TY 1) (150W) S	EA	16	\$ 800.00	\$ 12,800.00	\$ 1,132.00	\$ 18,112.00	\$ 995.00	\$ 15,920.00	\$ 975.00	\$ 15,600.00	\$ 975.00	\$ 15,600.00	\$ 1,091.19	\$ 17,459.04	\$ 1,124.00	\$ 17,984.00
610 6102	REPLACE LUMINAIRE W/LED (250W EQ)	EA	26	\$ 750.00	\$ 19,500.00	\$ 588.00	\$ 15,288.00	\$ 612.00	\$ 15,912.00	\$ 600.00	\$ 15,600.00	\$ 600.00	\$ 15,600.00	\$ 670.39	\$ 17,430.14	\$ 585.00	\$ 15,210.00
610 6191	IN RD IL (TY SP) 38S-8-8 (250W EQ) LED	EA	50	\$ 5,000.00	\$ 250,000.00	\$ 3,460.00	\$ 173,000.00	\$ 3,060.00	\$ 153,000.00	\$ 3,000.00	\$ 150,000.00	\$ 3,000.00	\$ 150,000.00	\$ 3,809.35	\$ 190,467.50	\$ 3,439.00	\$ 171,950.00
618 6040	CONDT (PVC) (SCH 80) (1")	LF	1,870	\$ 5.00	\$ 9,350.00	\$ 8.30	\$ 15,521.00	\$ 6.38	\$ 11,930.60	\$ 6.00	\$ 11,220.00	\$ 6.00	\$ 11,220.00	\$ 3.08	\$ 5,759.60	\$ 9.00	\$ 16,830.00
618 6044	CONDT (PVC) (SCH 80) (1 1/2")	LF	500	\$ 6.00	\$ 3,000.00	\$ 14.00	\$ 7,000.00	\$ 11.48	\$ 5,740.00	\$ 11.25	\$ 5,625.00	\$ 11.25	\$ 5,625.00	\$ 4.30	\$ 2,150.00	\$ 14.00	\$ 7,000.00
618 6046	CONDT (PVC) (SCH 80) (2")	LF	15,210	\$ 5.00	\$ 76,050.00	\$ 6.00	\$ 91,260.00	\$ 7.91	\$ 120,311.10	\$ 7.25	\$ 110,272.50	\$ 7.25	\$ 110,272.50	\$ 3.66	\$ 55,668.60	\$ 6.00	\$ 91,260.00
618 6047	CONDT (PVC) (SCH 80) (2") (BORE)	LF	960	\$ 10.00	\$ 9,600.00	\$ 11.00	\$ 10,560.00	\$ 10.15	\$ 9,744.00	\$ 9.95	\$ 9,552.00	\$ 9.95	\$ 9,552.00	\$ 5.33	\$ 5,116.80	\$ 11.00	\$ 10,560.00
618 6053	CONDT (PVC) (SCH 80) (3")	LF	940	\$ 10.00	\$ 9,400.00	\$ 9.00	\$ 8,460.00	\$ 10.21	\$ 9,597.40	\$ 10.01	\$ 9,409.40	\$ 10.01	\$ 9,409.40	\$ 5.44	\$ 5,113.60	\$ 10.00	\$ 9,400.00
618 6054	CONDT (PVC) (SCH 80) (3") (BORE)	LF	585	\$ 15.00	\$ 8,775.00	\$ 19.00	\$ 11,115.00	\$ 16.06	\$ 9,395.10	\$ 15.75	\$ 9,213.75	\$ 15.75	\$ 9,213.75	\$ 8.36	\$ 4,890.60	\$ 20.00	\$ 11,700.00
618 6058	CONDT (PVC) (SCH 80) (4")	LF	575	\$ 13.00	\$ 7,475.00	\$ 16.00	\$ 9,200.00	\$ 14.94	\$ 8,590.50	\$ 14.65	\$ 8,423.75	\$ 14.65	\$ 8,423.75	\$ 7.34	\$ 4,220.50	\$ 16.00	\$ 9,200.00
618 6059	CONDT (PVC) (SCH 80) (4") (BORE)	LF	585	\$ 15.00	\$ 8,775.00	\$ 19.00	\$ 11,115.00	\$ 18.72	\$ 10,951.20	\$ 18.35	\$ 10,734.75	\$ 18.35	\$ 10,734.75	\$ 7.34	\$ 4,293.90	\$ 19.00	\$ 11,115.00
618 6062	CONDT (RM) (3/4")	LF	208	\$ 21.00	\$ 4,368.00	\$ 21.00	\$ 4,368.00	\$ 10.61	\$ 2,206.88	\$ 10.40	\$ 2,163.20	\$ 10.40	\$ 2,163.20	\$ 6.60	\$ 1,372.80	\$ 22.00	\$ 4,576.00
618 6066	CONDT (RM) (1 1/4")	LF	278	\$ 13.00	\$ 3,614.00	\$ 18.00	\$ 5,004.00	\$ 12.23	\$ 3,399.94	\$ 11.99	\$ 3,333.22	\$ 11.99	\$ 3,333.22	\$ 8.18	\$ 2,274.04	\$ 19.00	\$ 5,282.00
618 6070	CONDT (RM) (2")	LF	300	\$ 18.00	\$ 5,400.00	\$ 18.00	\$ 5,400.00	\$ 17.79	\$ 5,337.00	\$ 17.44	\$ 5,232.00	\$ 17.44	\$ 5,232.00	\$ 11.63	\$ 3,489.00	\$ 19.00	\$ 5,700.00
618 6074	CONDT (RM) (3")	LF	976	\$ 23.00	\$ 22,448.00	\$ 29.00	\$ 28,304.00	\$ 36.61	\$ 35,731.36	\$ 32.75	\$ 31,964.00	\$ 32.75	\$ 31,964.00	\$ 46.64	\$ 45,520.64	\$ 29.00	\$ 28,304.00
620 6007	ELEC CONDR (NO.8) BARE	LF	14,541	\$ 1.00	\$ 14,541.00	\$ 1.00	\$ 14,541.00	\$ 0.90	\$ 13,086.90	\$ 0.90	\$ 13,086.90	\$ 0.90	\$ 13,086.90	\$ 0.75	\$ 10,905.75	\$ 0.83	\$ 12,069.03
620 6008	ELEC CONDR (NO.8) INSULATED	LF	30,542	\$ 1.00	\$ 30,542.00	\$ 1.00	\$ 30,542.00	\$ 0.97	\$ 29,625.74	\$ 0.95	\$ 29,014.90	\$ 0.95	\$ 29,014.90	\$ 0.83	\$ 25,349.86	\$ 0.90	\$ 27,487.80
620 6009	ELEC CONDR (NO.6) BARE	LF	2,120	\$ 1.25	\$ 2,650.00	\$ 1.00	\$ 2,120.00	\$ 1.02	\$ 2,162.40	\$ 1.00	\$ 2,120.00	\$ 1.00	\$ 2,120.00	\$ 0.99	\$ 2,098.80	\$ 1.00	\$ 2,120.00
620 6011	ELEC CONDR (NO.4) BARE	LF	854	\$ 1.25	\$ 1,067.50	\$ 1.00	\$ 854.00	\$ 1.78	\$ 1,520.12	\$ 1.75	\$ 1,494.50	\$ 1.75	\$ 1,494.50	\$ 1.31	\$ 1,118.74	\$ 1.60	\$ 1,366.40
620 6012	ELEC CONDR (NO.4) INSULATED	LF	850	\$ 1.50	\$ 1,275.00	\$ 2.00	\$ 1,700.00	\$ 1.99	\$ 1,691.50	\$ 1.95	\$ 1,657.50	\$ 1.95	\$ 1,657.50	\$ 1.36	\$ 1,156.00	\$ 1.70	\$ 1,445.00
620 6020	ELEC CONDR (NO.1/0) INSULATED	LF	1,332	\$ 2.00	\$ 2,664.00	\$ 3.90	\$ 5,194.80	\$ 4.99	\$ 6,646.68	\$ 4.89	\$ 6,513.48	\$ 4.89	\$ 6,513.48	\$ 2.36	\$ 3,143.52	\$ 3.90	\$ 5,194.80
621 6005	TRAY CABLE (4 CONDR) (12 AWG)	LF	2,920	\$ 1.50	\$ 4,380.00	\$ 2.00	\$ 5,840.00	\$ 1.82	\$ 5,314.40	\$ 1.78	\$ 5,197.60	\$ 1.78	\$ 5,197.60	\$ 1.50	\$ 4,380.00	\$ 1.50	\$ 4,380.00
624 6010	GROUND BOX TY D (162922)W/APRON	EA	38	\$ 700.00	\$ 26,600.00	\$ 780.00	\$ 29,640.00	\$ 714.00	\$ 27,132.00	\$ 700.00	\$ 26,600.00	\$ 700.00	\$ 26,600.00	\$ 739.69	\$ 28,108.22	\$ 775.00	\$ 29,450.00
624 6014	GROUND BOX TY 1 (122422)W/APRON	EA	7	\$ 1,800.00	\$ 12,600.00	\$ 1,115.00	\$ 7,805.00	\$ 1,199.00	\$ 8,393.00	\$ 1,175.00	\$ 8,225.00	\$ 1,175.00	\$ 8,225.00	\$ 1,191.08	\$ 8,337.56	\$ 1,110.00	\$ 7,770.00
624 6021	GROUND BOX TY 2 (243636)W/APRON	EA	13	\$ 1,300.00	\$ 16,900.00	\$ 1,517.00	\$ 19,721.00	\$ 1,301.00	\$ 16,913.00	\$ 1,275.00	\$ 16,575.00	\$ 1,275.00	\$ 16,575.00	\$ 1,450.11	\$ 18,851.43	\$ 1,510.00	\$ 19,630.00
628 6001	RELOCATE ELECTRICAL SERVICES	EA	1	\$ 7,500.00	\$ 7,500.00	\$ 2,495.00	\$ 2,495.00	\$ 255.00	\$ 255.00	\$ 250.00	\$ 250.00	\$ 550.00	\$ 550.00	\$ 963.02	\$ 963.02	\$ 2,480.00	\$ 2,480.00
628 6086	ELC SRV TY A 240/480 100(SS)SS(E)SP(O)	EA	3	\$ 5,000.00	\$ 15,000.00	\$ 5,725.00	\$ 17,175.00	\$ 5,355.00	\$ 16,065.00	\$ 5,250.00	\$ 15,750.00	\$ 5,750.00	\$ 17,250.00	\$ 5,649.49	\$ 16,948.47	\$ 5,690.00	\$ 17,070.00
628 6188	ELC SRV TY D 120/240 070(NS)SS(E)SP(O)	EA	2	\$ 3,500.00	\$ 7,000.00	\$ 4,142.00	\$ 8,284.00	\$ 4,335.00	\$ 8,670.00	\$ 4,250.00	\$ 8,500.00	\$ 4,750.00	\$ 9,500.00	\$ 4,018.52	\$ 8,037.04	\$ 4,145.00	\$ 8,290.00
636 6002	ALUMINUM SIGNS (TY G)	SF	690	\$ 22.00	\$ 15,180.00	\$ 29.50	\$ 20,355.00	\$ 19.07	\$ 13,158.30	\$ 29.50	\$ 20,355.00	\$ 19.60	\$ 13,524.00	\$ 16.51	\$ 11,391.90	\$ 22.00	\$ 15,180.00
636 6003	ALUMINUM SIGNS (TY O)	SF	1,759	\$ 22.00	\$ 38,698.00	\$ 17.20	\$ 30,254.80	\$ 17.19	\$ 30,237.21	\$ 16.85	\$ 29,639.15	\$ 16.85	\$ 29,639.15	\$ 16.53	\$ 29,076.27	\$ 16.00	\$ 28,144.00
644 6001	IN SM RD SN SUP&AM TY10BWG(1)SA(P)	EA	124	\$ 400.00	\$ 49,600.00	\$ 332.00	\$ 41,168.00	\$ 470.00	\$ 58,280.00	\$ 332.00	\$ 41,168.00	\$ 395.00	\$ 48,980.00	\$ 347.10	\$ 43,040.40	\$ 395.00	\$ 48,980.00
644 6004	IN SM RD SN SUP&AM TY10BWG(1)SA(T)	EA	66	\$ 500.00	\$ 33,000.00	\$ 488.00	\$ 32,208.00	\$ 605.00	\$ 39,930.00	\$ 488.00	\$ 32,208.00	\$ 570.00	\$ 37,620.00	\$ 510.20	\$ 33,673.20	\$ 570.00	\$ 37,620.00
644 6005	IN SM RD SN SUP&AM TY10BWG(1)SA(T-2EXT)	EA	7	\$ 800.00	\$ 5,600.00	\$ 600.00	\$ 4,200.00	\$ 628.00	\$ 4,396.00	\$ 600.00	\$ 4,200.00	\$ 615.00	\$ 4,305.00	\$ 627.30	\$ 4,391.10	\$ 615.00	\$ 4,305.00
644 6007	IN SM RD SN SUP&AM TY10BWG(1)SA(U)	EA	4	\$ 600.00	\$ 2,400.00	\$ 527.00	\$ 2,108.00	\$ 697.00	\$ 2,788.00	\$ 527.00	\$ 2,108.00	\$ 655.00	\$ 2,620.00	\$ 550.98	\$ 2,203.92	\$ 655.00	\$ 2,620.00
644 6035	IN SM RD SN SUP&AM TY80(1)SA(U-2EXT)	EA	4	\$ 800.00	\$ 3,200.00	\$ 765.00	\$ 3,060.00	\$ 959.00	\$ 3,836.00	\$ 765.00	\$ 3,060.00	\$ 900.00	\$ 3,600.00	\$ 799.80	\$ 3,199.20	\$ 900.00	\$ 3,600.00
644 6076	REMOVE SM RD SN SUP&AM	EA	87	\$ 100.00	\$ 8,700.00	\$ 75.00	\$ 6,525.00	\$ 90.00	\$ 7,830.00	\$ 75.00	\$ 6,525.00	\$ 96.00	\$ 8,352.00	\$ 78.41	\$ 6,821.67	\$ 46.00	\$ 4,002.00
647 6001	INSTALL LRSS (STRUCT STEEL)	LB	3,600	\$ 5.00	\$ 18,000.00	\$ 3.75	\$ 13,500.00	\$ 4.40	\$ 15,840.00	\$ 3.75	\$ 13,500.00	\$ 3.35	\$ 12,060.00	\$ 4.20	\$ 15,120.00	\$ 3.76	\$ 13,536.00
647 6003	REMOVE LRSA	EA	2	\$ 500.00	\$ 1,000.00	\$ 1,500.00	\$ 3,000.00	\$ 510.00	\$ 1,020.00	\$ 1,500.00	\$ 3,000.00	\$ 960.00	\$ 1,920.00	\$ 419.67	\$ 839.34	\$ 1,625.00	\$ 3,250.00
650 6032	INS OH SN SUP(30 FT CANT)	EA	2	\$ 20,000.00	\$ 40,000.00	\$ 16,795.00	\$ 33,590.00	\$ 17,828.00	\$ 35,656.00	\$ 17,478.00	\$ 34,956.00	\$ 17,478.00	\$ 34,956.00	\$ 18,482.03	\$ 36,964.06	\$ 16,795.00	\$ 33,590.00
650 6038	INS OH SN SUP(35 FT CANT)	EA	3	\$ 25,000.00	\$ 75,000.00	\$ 23,390.00	\$ 70,170.00	\$ 23,832.00	\$ 71,496.00	\$ 23,365.00	\$ 70,095.00	\$ 23,365.00	\$ 70,095.00	\$ 25,554.17	\$ 76,662.51	\$ 23,390.00	\$ 70,170.00
650 6045	INS OH SN SUP(40 FT CANT)	EA	5	\$ 30,000.00	\$ 150,000.00	\$ 27,260.00	\$ 136,300.00	\$ 27,716.00	\$ 138,580.00	\$ 27,173.00	\$ 135,865.00	\$ 27,173.00	\$ 13				

FM 1093 Westpark Extension Phase I  
CSJ 1258-03-042, etc.  
Bid Tabulation

Item Code	Description	Unit	Qty	Engineer's Estimate	Engineer's Amount	Bidder 1	Bidder 1	Bidder 2	Bidder 2	Bidder 3	Bidder 3	Bidder 4	Bidder 4	Bidder 5	Bidder 5	Bidder 6	Bidder 6
						Bid Price	Amount	Bid Price	Amount	Bid Price	Amount	Bid Price	Amount	Bid Price	Amount	Bid Price	Amount
						ORC/JBROS JV	ORC/JBROS JV	ODEBRECHT	ODEBRECHT	WEBBER	WEBBER	WILLIAMS BROS	WILLIAMS BROS	BALFOUR BEATTY	BALFOUR BEATTY	ZACHRY	ZACHRY
666 6036	REFL PAV MRK TY I (W)8"(SLD)(100MIL)	LF	10,073	\$ 0.80	\$ 8,058.40	\$ 0.85	\$ 8,562.05	\$ 0.87	\$ 8,763.51	\$ 0.85	\$ 8,562.05	\$ 0.80	\$ 8,058.40	\$ 0.89	\$ 8,964.97	\$ 1.00	\$ 10,073.00
666 6042	REFL PAV MRK TY I (W)12"(SLD)(100MIL)	LF	2,764	\$ 2.25	\$ 6,219.00	\$ 3.00	\$ 8,292.00	\$ 3.06	\$ 8,457.84	\$ 3.00	\$ 8,292.00	\$ 2.95	\$ 8,153.80	\$ 3.14	\$ 8,678.96	\$ 3.00	\$ 8,292.00
666 6048	REFL PAV MRK TY I (W)24"(SLD)(100MIL)	LF	644	\$ 6.00	\$ 3,864.00	\$ 6.00	\$ 3,864.00	\$ 6.12	\$ 3,941.28	\$ 6.00	\$ 3,864.00	\$ 4.85	\$ 3,123.40	\$ 6.27	\$ 4,037.88	\$ 5.30	\$ 3,413.20
666 6054	REFL PAV MRK TY I (W)(ARROW)(100MIL)	EA	69	\$ 100.00	\$ 6,900.00	\$ 160.00	\$ 11,040.00	\$ 163.00	\$ 11,247.00	\$ 160.00	\$ 11,040.00	\$ 95.00	\$ 6,555.00	\$ 167.28	\$ 11,542.32	\$ 22.00	\$ 1,518.00
666 6057	REFL PAV MRK TY I(W)(DBL ARROW)(100MIL)	EA	5	\$ 175.00	\$ 875.00	\$ 330.00	\$ 1,650.00	\$ 337.00	\$ 1,685.00	\$ 330.00	\$ 1,650.00	\$ 155.00	\$ 775.00	\$ 345.01	\$ 1,725.05	\$ 300.00	\$ 1,500.00
666 6063	REFL PAV MRK TY I(W)(UTURN ARW)(100MIL)	EA	8	\$ 200.00	\$ 1,600.00	\$ 220.00	\$ 1,760.00	\$ 224.00	\$ 1,792.00	\$ 220.00	\$ 1,760.00	\$ 125.00	\$ 1,000.00	\$ 230.01	\$ 1,840.08	\$ 220.00	\$ 1,760.00
666 6078	REFL PAV MRK TY I (W)(WORD)(100MIL)	EA	75	\$ 125.00	\$ 9,375.00	\$ 170.00	\$ 12,750.00	\$ 173.00	\$ 12,975.00	\$ 170.00	\$ 12,750.00	\$ 100.00	\$ 7,500.00	\$ 177.73	\$ 13,329.75	\$ 300.00	\$ 22,500.00
666 6141	REFL PAV MRK TY I (Y)12"(SLD)(100MIL)	LF	724	\$ 3.00	\$ 2,172.00	\$ 2.60	\$ 1,882.40	\$ 2.65	\$ 1,918.60	\$ 2.60	\$ 1,882.40	\$ 2.95	\$ 2,135.80	\$ 2.72	\$ 1,969.28	\$ 3.00	\$ 2,172.00
666 6199	REFL PAV MRK TY II (W) 36" (YLD TRI)	EA	36	\$ 40.00	\$ 1,440.00	\$ 50.00	\$ 1,800.00	\$ 51.00	\$ 1,836.00	\$ 50.00	\$ 1,800.00	\$ 15.00	\$ 540.00	\$ 52.27	\$ 1,881.72	\$ 23.00	\$ 828.00
666 6225	PAVEMENT SEALER 6"	LF	25,665	\$ 0.20	\$ 5,133.00	\$ 0.08	\$ 2,053.20	\$ 0.08	\$ 2,053.20	\$ 0.08	\$ 2,053.20	\$ 0.12	\$ 3,079.80	\$ 0.08	\$ 2,053.20	\$ 0.10	\$ 2,566.50
666 6226	PAVEMENT SEALER 8"	LF	10,073	\$ 0.25	\$ 2,518.25	\$ 0.15	\$ 1,510.95	\$ 0.15	\$ 1,510.95	\$ 0.15	\$ 1,510.95	\$ 0.20	\$ 2,014.60	\$ 0.16	\$ 1,611.68	\$ 0.15	\$ 1,510.95
666 6228	PAVEMENT SEALER 12"	LF	3,488	\$ 0.40	\$ 1,395.20	\$ 0.40	\$ 1,395.20	\$ 0.41	\$ 1,430.08	\$ 0.40	\$ 1,395.20	\$ 0.40	\$ 1,395.20	\$ 0.42	\$ 1,464.96	\$ 0.40	\$ 1,395.20
666 6230	PAVEMENT SEALER 24"	LF	644	\$ 1.50	\$ 966.00	\$ 0.65	\$ 418.60	\$ 0.64	\$ 412.16	\$ 0.63	\$ 405.72	\$ 0.50	\$ 322.00	\$ 0.66	\$ 425.04	\$ 0.65	\$ 418.60
666 6231	PAVEMENT SEALER (ARROW)	EA	69	\$ 20.00	\$ 1,380.00	\$ 50.00	\$ 3,450.00	\$ 51.00	\$ 3,519.00	\$ 50.00	\$ 3,450.00	\$ 15.00	\$ 1,035.00	\$ 52.27	\$ 3,606.63	\$ 35.00	\$ 2,415.00
666 6232	PAVEMENT SEALER (WORD)	EA	75	\$ 30.00	\$ 2,250.00	\$ 50.00	\$ 3,750.00	\$ 51.00	\$ 3,825.00	\$ 50.00	\$ 3,750.00	\$ 15.00	\$ 1,125.00	\$ 52.27	\$ 3,920.25	\$ 34.00	\$ 2,550.00
666 6234	PAVEMENT SEALER (DBL ARROW)	EA	5	\$ 42.50	\$ 212.50	\$ 56.00	\$ 280.00	\$ 57.00	\$ 285.00	\$ 56.00	\$ 280.00	\$ 20.00	\$ 100.00	\$ 58.55	\$ 292.75	\$ 35.00	\$ 175.00
666 6236	PAVEMENT SEALER (UTURN ARROW)	EA	8	\$ 42.50	\$ 340.00	\$ 50.00	\$ 400.00	\$ 51.00	\$ 408.00	\$ 50.00	\$ 400.00	\$ 15.00	\$ 120.00	\$ 52.28	\$ 418.24	\$ 38.00	\$ 304.00
666 6243	PAVEMENT SEALER (YLD TRI)	EA	36	\$ 20.00	\$ 720.00	\$ 50.00	\$ 1,800.00	\$ 51.00	\$ 1,836.00	\$ 50.00	\$ 1,800.00	\$ 1.00	\$ 36.00	\$ 52.27	\$ 1,881.72	\$ 13.00	\$ 468.00
666 6306	RE PM W/RET REQ TY I (W)6"(BRK)(100MIL)	LF	11,176	\$ 0.35	\$ 3,911.60	\$ 0.45	\$ 5,029.20	\$ 0.45	\$ 5,029.20	\$ 0.44	\$ 4,917.44	\$ 0.50	\$ 5,588.00	\$ 0.46	\$ 5,140.96	\$ 0.52	\$ 5,811.52
666 6309	RE PM W/RET REQ TY I (W)6"(SLD)(100MIL)	LF	7,528	\$ 0.35	\$ 2,634.80	\$ 0.40	\$ 3,011.20	\$ 0.42	\$ 3,161.76	\$ 0.41	\$ 3,086.48	\$ 0.50	\$ 3,764.00	\$ 0.43	\$ 3,237.04	\$ 0.46	\$ 3,462.88
666 6321	RE PM W/RET REQ TY I (Y)6"(SLD)(100MIL)	LF	6,510	\$ 0.50	\$ 3,255.00	\$ 0.40	\$ 2,604.00	\$ 0.42	\$ 2,734.20	\$ 0.41	\$ 2,669.10	\$ 0.50	\$ 3,255.00	\$ 0.43	\$ 2,799.30	\$ 0.45	\$ 2,929.50
672 6007	REFL PAV MRKR TY I-C	EA	344	\$ 3.25	\$ 1,118.00	\$ 3.60	\$ 1,238.40	\$ 4.00	\$ 1,376.00	\$ 3.60	\$ 1,238.40	\$ 5.00	\$ 1,720.00	\$ 3.76	\$ 1,293.44	\$ 10.00	\$ 3,440.00
672 6009	REFL PAV MRKR TY II-A-A	EA	113	\$ 5.00	\$ 565.00	\$ 3.60	\$ 406.80	\$ 4.00	\$ 452.00	\$ 3.60	\$ 406.80	\$ 5.00	\$ 565.00	\$ 3.76	\$ 424.88	\$ 10.00	\$ 1,130.00
672 6010	REFL PAV MRKR TY II-C-R	EA	2,065	\$ 3.50	\$ 7,227.50	\$ 3.60	\$ 7,434.00	\$ 4.00	\$ 8,260.00	\$ 3.60	\$ 7,434.00	\$ 4.00	\$ 8,260.00	\$ 3.76	\$ 7,764.40	\$ 4.00	\$ 8,260.00
678 6002	PAV SURF PREP FOR MRK (6")	LF	91,240	\$ 0.10	\$ 9,124.00	\$ 0.15	\$ 13,686.00	\$ 0.13	\$ 11,861.20	\$ 0.13	\$ 11,861.20	\$ 0.09	\$ 8,211.60	\$ 0.14	\$ 12,773.60	\$ 0.10	\$ 9,124.00
678 6004	PAV SURF PREP FOR MRK (8")	LF	21,816	\$ 0.10	\$ 2,181.60	\$ 0.25	\$ 5,454.00	\$ 0.27	\$ 5,890.32	\$ 0.26	\$ 5,672.16	\$ 0.14	\$ 3,054.24	\$ 0.27	\$ 5,890.32	\$ 0.10	\$ 2,181.60
678 6005	PAV SURF PREP FOR MRK (10")	LF	6,509	\$ 0.20	\$ 1,301.80	\$ 0.25	\$ 1,627.25	\$ 0.27	\$ 1,757.43	\$ 0.26	\$ 1,692.34	\$ 0.16	\$ 1,041.44	\$ 0.27	\$ 1,757.43	\$ 0.10	\$ 650.90
678 6006	PAV SURF PREP FOR MRK (12")	LF	3,488	\$ 0.20	\$ 697.60	\$ 0.35	\$ 1,220.80	\$ 0.34	\$ 1,185.92	\$ 0.33	\$ 1,151.04	\$ 0.25	\$ 872.00	\$ 0.35	\$ 1,220.80	\$ 0.10	\$ 348.80
678 6008	PAV SURF PREP FOR MRK (24")	LF	644	\$ 0.30	\$ 193.20	\$ 0.65	\$ 418.60	\$ 0.67	\$ 431.48	\$ 0.66	\$ 425.04	\$ 0.45	\$ 289.80	\$ 0.69	\$ 444.36	\$ 0.15	\$ 96.60
678 6009	PAV SURF PREP FOR MRK (ARROW)	EA	69	\$ 10.00	\$ 690.00	\$ 17.00	\$ 1,173.00	\$ 17.00	\$ 1,173.00	\$ 17.00	\$ 1,173.00	\$ 15.00	\$ 1,035.00	\$ 17.77	\$ 1,226.13	\$ 15.00	\$ 1,035.00
678 6010	PAV SURF PREP FOR MRK (DBL ARROW)	EA	5	\$ 10.00	\$ 50.00	\$ 21.00	\$ 105.00	\$ 21.00	\$ 105.00	\$ 21.00	\$ 105.00	\$ 25.00	\$ 125.00	\$ 21.96	\$ 109.80	\$ 19.00	\$ 95.00
678 6012	PAV SURF PREP FOR MRK (UTURN ARR)	EA	8	\$ 20.00	\$ 160.00	\$ 17.00	\$ 136.00	\$ 17.00	\$ 136.00	\$ 17.00	\$ 136.00	\$ 15.00	\$ 120.00	\$ 17.77	\$ 142.16	\$ 15.00	\$ 120.00
678 6016	PAV SURF PREP FOR MRK (WORD)	EA	75	\$ 10.00	\$ 750.00	\$ 17.00	\$ 1,275.00	\$ 17.00	\$ 1,275.00	\$ 17.00	\$ 1,275.00	\$ 15.00	\$ 1,125.00	\$ 17.77	\$ 1,332.75	\$ 15.00	\$ 1,125.00
678 6023	PAV SURF PREP FOR MRK (36")(YLD TRI)	EA	36	\$ 15.00	\$ 540.00	\$ 17.00	\$ 612.00	\$ 17.00	\$ 612.00	\$ 17.00	\$ 612.00	\$ 5.00	\$ 180.00	\$ 17.77	\$ 639.72	\$ 15.00	\$ 540.00
680 6002	INSTALL HWY TRF SIG (ISOLATED)	EA	2	\$ 24,000.00	\$ 48,000.00	\$ 30,128.00	\$ 60,256.00	\$ 28,050.00	\$ 56,100.00	\$ 27,500.00	\$ 55,000.00	\$ 27,500.00	\$ 55,000.00	\$ 30,479.00	\$ 60,958.00	\$ 30,000.00	\$ 60,000.00
680 6004	REMOVING TRAFFIC SIGNALS	EA	2	\$ 3,000.00	\$ 6,000.00	\$ 3,075.00	\$ 6,150.00	\$ 3,285.00	\$ 6,570.00	\$ 2,000.00	\$ 4,000.00	\$ 2,500.00	\$ 5,000.00	\$ 1,678.65	\$ 3,357.30	\$ 3,055.00	\$ 6,110.00
681 6001	TEMP TRAF SIGNALS	EA	4	\$ 28,000.00	\$ 112,000.00	\$ 36,402.00	\$ 145,608.00	\$ 2,550.00	\$ 10,200.00	\$ 29,500.00	\$ 118,000.00	\$ 29,500.00	\$ 118,000.00	\$ 34,349.64	\$ 137,398.56	\$ 36,170.00	\$ 144,680.00
682 6001	VEH SIG SEC (12")LED(GRN)	EA	36	\$ 160.00	\$ 5,760.00	\$ 201.00	\$ 7,236.00	\$ 184.00	\$ 6,624.00	\$ 180.00	\$ 6,480.00	\$ 180.00	\$ 6,480.00	\$ 152.73	\$ 5,498.28	\$ 200.00	\$ 7,200.00
682 6002	VEH SIG SEC (12")LED(GRN ARW)	EA	4	\$ 160.00	\$ 640.00	\$ 201.00	\$ 804.00	\$ 184.00	\$ 736.00	\$ 180.00	\$ 720.00	\$ 180.00	\$ 720.00	\$ 152.73	\$ 610.92	\$ 200.00	\$ 800.00
682 6003	VEH SIG SEC (12")LED(YEL)	EA	36	\$ 160.00	\$ 5,760.00	\$ 201.00	\$ 7,236.00	\$ 184.00	\$ 6,624.00	\$ 180.00	\$ 6,480.00	\$ 180.00	\$ 6,480.00	\$ 152.73	\$ 5,498.28	\$ 200.00	\$ 7,200.00
682 6004	VEH SIG SEC (12")LED(YEL ARW)	EA	4	\$ 160.00	\$ 640.00	\$ 201.00	\$ 804.00	\$ 184.00	\$ 736.00	\$ 180.00	\$ 720.00	\$ 180.00	\$ 720.00	\$ 152.73	\$ 610.92	\$ 200.00	\$ 800.00
682 6005	VEH SIG SEC (12")LED(RED)	EA	36	\$ 160.00	\$ 5,760.00	\$ 201.00	\$ 7,236.00	\$ 184.00	\$ 6,624.00	\$ 180.00	\$ 6,480.00	\$ 180.00	\$ 6,480.00	\$ 152.73	\$ 5,498.28	\$ 200.00	\$ 7,200.00
682 6006	VEH SIG SEC (12")LED(RED ARW)	EA	4	\$ 160.00	\$ 640.00	\$ 201.00	\$ 804.00	\$ 184.00	\$ 736.00	\$ 180.00	\$ 720.00	\$ 180.00	\$ 720.00	\$ 152.73	\$ 610.92	\$ 200.00	\$ 800.00
682 6018	PED SIG SEC (LED)(COUNTDOWN)	EA	30	\$ 350.00	\$ 10,500.00	\$ 400.00	\$ 12,000.00	\$ 566.00	\$ 16,980.00	\$ 555.00	\$ 16,650.00	\$ 555.00	\$ 16,650.00	\$ 347.19	\$ 10,415.70	\$ 400.00	\$ 12,000.00
682 6023	BACK PLATE (12")(3 SEC)	EA	40	\$ 55.00	\$ 2,200.00	\$ 80.00	\$ 3,200.00	\$ 56.00	\$ 2,240.00	\$ 55.00	\$ 2,200.00	\$ 55.00	\$ 2,200.00	\$ 54.42	\$ 2,176.80	\$ 80.00	\$ 3,200.00
682 6047	LOUVER (12")(ADJUSTABLE)	EA	8	\$ 230.00	\$ 1,840.00	\$ 276.00	\$ 2,208.00	\$ 214.00	\$ 1,712.00	\$ 210.00	\$ 1,680.00	\$ 210.00	\$ 1,680.00	\$ 255.25	\$ 2,042.00	\$ 275.00	\$ 2,200.00
684 6007	TRF SIG CBL (TY A)(12 AWG)(2 CONDR)	LF	5,270	\$ 1.50	\$ 7,905.00	\$ 1.00	\$ 5,270.00	\$ 1.00	\$ 5,270.00	\$ 0.98	\$ 5,164.60	\$ 0.98	\$ 5,164.60	\$ 1.32	\$ 6,956.40	\$ 1.00	\$ 5,270.00
684 6009	TRF SIG CBL (TY A)(12 AWG)(4 CONDR)	LF	5,635	\$ 1.50	\$ 8,452.50	\$ 1.25	\$ 7,043.75	\$ 1.68	\$ 9,466.80	\$ 1.65	\$ 9,297.75	\$ 1.65	\$ 9,297.75	\$ 1.66	\$ 9,354.10	\$ 1.30	\$ 7,325.50
684 6012	TRF SIG CBL (TY A)(12 AWG)(7 CONDR)	LF	6,810	\$ 2.00	\$ 13,620.00	\$ 1.90	\$ 12,939.00	\$ 2.02	\$ 13,756.20	\$ 1.98	\$ 13,483.80	\$ 1.98	\$ 13,483.80	\$ 2.19	\$ 14,913.90	\$ 1.90	\$ 12,939.00
684 6080	TRF SIG CBL (TY C)(14 AWG)(2 CONDR)	LF	34,470	\$ 1.50	\$ 51,705.00	\$ 0.90	\$ 31,023.00	\$ 0.94	\$ 32,401.80	\$ 0.92	\$ 31,712.40	\$ 0.92	\$ 31,712.40	\$ 1.22	\$ 42,053.40	\$ 0.85	\$ 29,299.50
685 6003	REMOVE RDS FLASH BEACON ASSEMBLY	EA	4	\$ 400.00	\$ 1,600.00	\$ 598.00	\$ 2,392.00	\$ 510.00	\$ 2,040.00	\$ 500.00	\$ 2,000.00	\$ 800.00	\$ 3,200.00	\$ 1,678.65	\$ 6,714.60	\$ 595.00	\$ 2,380.00
686 6043	INS TRF SIG PL AM(S)1 ARM(40")LUM	EA	2	\$ 7,500.00	\$ 15,000.00	\$ 8,918.00	\$ 17,836.00	\$ 8,753.00	\$ 17,506.00	\$ 8,581.00	\$ 17,162.00	\$ 8,581.00	\$ 17,162.00	\$ 7,916.73	\$ 15,833.46	\$ 8,865.00	\$ 17,730.00
686 6059	INS TRF SIG PL AM(S)1 ARM(55")LUM	EA	1	\$ 15,000.00	\$ 15,000.00	\$ 15,522.00	\$ 15,522.00	\$ 13,722.00	\$ 13,722.00	\$ 13,453.00	\$ 13,453.00	\$ 13,453.00	\$ 13,453.00	\$			

FM 1093 Westpark Extension Phase I  
CSJ 1258-03-042, etc.  
Bid Tabulation

Item Code	Description	Unit	Qty	Engineer's Estimate	Engineer's Amount	Bidder 1 Bid Price	Bidder 1 Amount	Bidder 2 Bid Price	Bidder 2 Amount	Bidder 3 Bid Price	Bidder 3 Amount	Bidder 4 Bid Price	Bidder 4 Amount	Bidder 5 Bid Price	Bidder 5 Amount	Bidder 6 Bid Price	Bidder 6 Amount
						ORC/JBROS JV	ORC/JBROS JV	ODEBRECHT	ODEBRECHT	WEBBER	WEBBER	WILLIAMS BROS	WILLIAMS BROS	BALFOUR BEATTY	BALFOUR BEATTY	ZACHRY	ZACHRY
688 6004	VEH LP DETECT (SAWCUT)	LF	6,685	\$ 10.00	\$ 66,850.00	\$ 10.00	\$ 66,850.00	\$ 8.16	\$ 54,549.60	\$ 8.00	\$ 53,480.00	\$ 8.00	\$ 53,480.00	\$ 7.55	\$ 50,471.75	\$ 10.00	\$ 66,850.00
690 6006	REMOVAL OF GROUND BOXES	EA	12	\$ 300.00	\$ 3,600.00	\$ 320.00	\$ 3,840.00	\$ 102.00	\$ 1,224.00	\$ 100.00	\$ 1,200.00	\$ 100.00	\$ 1,200.00	\$ 335.73	\$ 4,028.76	\$ 320.00	\$ 3,840.00
690 6036	INSTALL OF FND FOR GROUND MNT CABINETS	EA	2	\$ 2,000.00	\$ 4,000.00	\$ 4,520.00	\$ 9,040.00	\$ 2,805.00	\$ 5,610.00	\$ 2,750.00	\$ 5,500.00	\$ 2,750.00	\$ 5,500.00	\$ 4,615.39	\$ 9,230.78	\$ 4,495.00	\$ 8,990.00
730 6107	FULL - WIDTH MOWING	CYC	6	\$ 1,500.00	\$ 9,000.00	\$ 2,000.00	\$ 12,000.00	\$ 2,294.95	\$ 13,769.70	\$ 2,265.16	\$ 13,590.96	\$ 2,601.20	\$ 15,607.20	\$ 5,633.70	\$ 33,802.20	\$ 2,000.00	\$ 12,000.00
734 6002	LITTER REMOVAL	CYC	6	\$ 1,500.00	\$ 9,000.00	\$ 1,700.00	\$ 10,200.00	\$ 1,648.59	\$ 9,891.54	\$ 2,728.63	\$ 16,371.78	\$ 1,822.37	\$ 10,934.22	\$ 2,800.00	\$ 16,800.00	\$ 2,860.00	\$ 17,160.00
735 6001	DEBRIS REMOVAL (CNTR MEDIANS/MAINLANES)	CYC	6	\$ 2,000.00	\$ 12,000.00	\$ 2,500.00	\$ 15,000.00	\$ 2,760.00	\$ 16,560.00	\$ 2,728.63	\$ 16,371.78	\$ 3,314.30	\$ 19,885.80	\$ 2,100.00	\$ 12,600.00	\$ 4,800.00	\$ 28,800.00
735 6003	DEBRIS REMOVAL (FRONTAGE ROADS)	CYC	6	\$ 1,500.00	\$ 9,000.00	\$ 2,500.00	\$ 15,000.00	\$ 2,720.00	\$ 16,320.00	\$ 2,728.63	\$ 16,371.78	\$ 3,314.30	\$ 19,885.80	\$ 2,100.00	\$ 12,600.00	\$ 2,500.00	\$ 15,000.00
735 6005	DEBRIS REMOVAL (ENTRANCE/EXIT RAMPS)	CYC	6	\$ 1,000.00	\$ 6,000.00	\$ 2,000.00	\$ 12,000.00	\$ 1,760.00	\$ 10,560.00	\$ 2,728.63	\$ 16,371.78	\$ 3,247.75	\$ 19,486.50	\$ 750.00	\$ 4,500.00	\$ 1,800.00	\$ 10,800.00
738 6003	CLEANING / SWEEPING (OUTSIDE MAIN LANE)	CYC	12	\$ 1,200.00	\$ 14,400.00	\$ 2,100.00	\$ 25,200.00	\$ 1,705.30	\$ 20,463.60	\$ 2,767.22	\$ 33,206.64	\$ 2,175.25	\$ 26,103.00	\$ 2,100.00	\$ 25,200.00	\$ 3,400.00	\$ 40,800.00
738 6005	CLEANING / SWEEPING (FRONTAGE ROAD)	CYC	12	\$ 1,500.00	\$ 18,000.00	\$ 2,100.00	\$ 25,200.00	\$ 2,000.00	\$ 24,000.00	\$ 2,767.22	\$ 33,206.64	\$ 2,175.25	\$ 26,103.00	\$ 2,100.00	\$ 25,200.00	\$ 1,000.00	\$ 12,000.00
738 6007	CLEANING / SWEEPING(ENTRANCE/EXIT RAMP)	CYC	12	\$ 1,000.00	\$ 12,000.00	\$ 2,100.00	\$ 25,200.00	\$ 867.74	\$ 10,412.88	\$ 2,767.22	\$ 33,206.64	\$ 1,063.20	\$ 12,758.40	\$ 750.00	\$ 9,000.00	\$ 540.00	\$ 6,480.00
751 6003	IRRIG SYS OPERATION AND REPAIR	MO	4	\$ 2,500.00	\$ 10,000.00	\$ 5,000.00	\$ 20,000.00	\$ 1,500.00	\$ 6,000.00	\$ 1,000.00	\$ 4,000.00	\$ 5,000.00	\$ 20,000.00	\$ 10,454.93	\$ 41,819.72	\$ 2,500.00	\$ 10,000.00
3021 6001	WIDE FLANGE PAVEMENT TERMINALS	LF	342	\$ 500.00	\$ 171,000.00	\$ 300.00	\$ 102,600.00	\$ 534.82	\$ 182,908.44	\$ 210.09	\$ 71,850.78	\$ 200.00	\$ 68,400.00	\$ 450.00	\$ 153,900.00	\$ 240.00	\$ 82,080.00
4006 6004	SOUND WALL (11 FT)	LF	40	\$ 240.00	\$ 9,600.00	\$ 850.00	\$ 34,000.00	\$ 230.56	\$ 9,222.40	\$ 304.34	\$ 12,173.60	\$ 300.00	\$ 12,000.00	\$ 300.00	\$ 12,000.00	\$ 285.00	\$ 11,400.00
4006 6006	SOUND WALL (12 FT)	LF	4,300	\$ 240.00	\$ 1,032,000.00	\$ 300.00	\$ 1,290,000.00	\$ 249.42	\$ 1,072,506.00	\$ 304.30	\$ 1,308,490.00	\$ 300.00	\$ 1,290,000.00	\$ 300.00	\$ 1,290,000.00	\$ 300.00	\$ 1,290,000.00
4006 6011	SOUND WALL (10 FEET)	LF	80	\$ 240.00	\$ 19,200.00	\$ 295.00	\$ 23,600.00	\$ 211.77	\$ 16,941.60	\$ 278.91	\$ 22,312.80	\$ 300.00	\$ 24,000.00	\$ 270.00	\$ 21,600.00	\$ 270.00	\$ 21,600.00
4006 6012	SOUND WALL (11 FT TO 21 FT)	LF	1,835	\$ 320.00	\$ 587,200.00	\$ 400.00	\$ 734,000.00	\$ 324.70	\$ 595,824.50	\$ 389.49	\$ 714,714.15	\$ 300.00	\$ 550,500.00	\$ 378.64	\$ 694,804.40	\$ 400.00	\$ 734,000.00
6001 6002	PORTABLE CHANGEABLE MESSAGE SIGN	EA	14	\$ 9,000.00	\$ 126,000.00	\$ 15,000.00	\$ 210,000.00	\$ 8,000.00	\$ 112,000.00	\$ 974.25	\$ 13,639.50	\$ 21,330.00	\$ 298,620.00	\$ 7,500.00	\$ 105,000.00	\$ 18,000.00	\$ 252,000.00
6002 6007	VIVDS TEMPORARY	EA	2	\$ 11,000.00	\$ 22,000.00	\$ 15,970.00	\$ 31,940.00	\$ 14,790.00	\$ 29,580.00	\$ 14,500.00	\$ 29,000.00	\$ 14,500.00	\$ 29,000.00	\$ 10,045.52	\$ 20,091.04	\$ 15,890.00	\$ 31,780.00
6007 6011	FIBER OPTIC CBL (SNGLE-MODE)(12 FIBER)	LF	365	\$ 4.00	\$ 1,460.00	\$ 7.00	\$ 2,555.00	\$ 5.10	\$ 1,861.50	\$ 5.00	\$ 1,825.00	\$ 5.00	\$ 1,825.00	\$ 4.82	\$ 1,759.30	\$ 7.05	\$ 2,573.25
6016 9001	MULTI-DUCT CONDUIT (PVC)(INSTALL ONLY)	LF	245	\$ 9.80	\$ 2,401.00	\$ 10.00	\$ 2,450.00	\$ 11.48	\$ 2,812.60	\$ 11.25	\$ 2,756.25	\$ 11.25	\$ 2,756.25	\$ 2.52	\$ 617.40	\$ 10.50	\$ 2,572.50
6016 9002	MULTI-DUCT CONDUIT (PVC)(INSTALL ONLY)(BC)	LF	120	\$ 63.00	\$ 7,560.00	\$ 55.00	\$ 6,600.00	\$ 25.45	\$ 3,054.00	\$ 24.95	\$ 2,994.00	\$ 24.95	\$ 2,994.00	\$ 19.87	\$ 2,384.40	\$ 54.00	\$ 6,480.00
6019 6006	PREFB PV MK W/WNTY TY B (W)(6")(SLD)	LF	30,720	\$ 7.00	\$ 215,040.00	\$ 4.00	\$ 122,880.00	\$ 4.18	\$ 128,409.60	\$ 4.10	\$ 125,952.00	\$ 3.45	\$ 105,984.00	\$ 4.29	\$ 131,788.80	\$ 6.00	\$ 184,320.00
6019 6007	PREFB PV MK W/WNTY TY B(W)6"(BRK)CNTST	LF	6,509	\$ 7.00	\$ 45,563.00	\$ 6.60	\$ 42,959.40	\$ 6.73	\$ 43,805.57	\$ 6.60	\$ 42,959.40	\$ 5.65	\$ 36,775.85	\$ 6.90	\$ 44,912.10	\$ 6.00	\$ 39,054.00
6019 6014	PREFB PV MK W/WNTY TY B (Y)(6")(SLD)	LF	33,769	\$ 7.00	\$ 236,383.00	\$ 4.10	\$ 138,452.90	\$ 4.18	\$ 141,154.42	\$ 4.10	\$ 138,452.90	\$ 3.45	\$ 116,503.05	\$ 4.29	\$ 144,869.01	\$ 6.00	\$ 202,614.00
6019 6050	PREFB PV MK W/WNTY TY B (W)(8")(SLD)	LF	11,743	\$ 7.00	\$ 82,201.00	\$ 5.50	\$ 64,586.50	\$ 5.61	\$ 65,878.23	\$ 5.50	\$ 64,586.50	\$ 5.85	\$ 68,696.55	\$ 5.75	\$ 67,522.25	\$ 8.00	\$ 93,944.00
6019 6060	PREFB PV MK W/WNTY TY B (W)(8")(ARROW)	EA	2	\$ 300.00	\$ 600.00	\$ 390.00	\$ 780.00	\$ 398.00	\$ 796.00	\$ 390.00	\$ 780.00	\$ 465.00	\$ 930.00	\$ 407.74	\$ 815.48	\$ 300.00	\$ 600.00
6019 6061	PREFB PV MK W/WNTY TY B (W)(8")WORD	EA	1	\$ 400.00	\$ 400.00	\$ 520.00	\$ 520.00	\$ 530.00	\$ 530.00	\$ 520.00	\$ 520.00	\$ 600.00	\$ 600.00	\$ 543.66	\$ 543.66	\$ 300.00	\$ 300.00
6058 6002	BBU SYSTEM (STAND-ALONE BATT CABINET)	EA	2	\$ 6,504.20	\$ 13,008.40	\$ 5,874.00	\$ 11,748.00	\$ 6,375.00	\$ 12,750.00	\$ 6,250.00	\$ 12,500.00	\$ 6,250.00	\$ 12,500.00	\$ 6,607.19	\$ 13,214.38	\$ 5,835.00	\$ 11,670.00
9008 2000	POLICE OFFICER (FORCE ACCOUNT)	EA	50,000	\$ 1.00	\$ 50,000.00	\$ 1.00	\$ 50,000.00	\$ 1.00	\$ 50,000.00	\$ 1.00	\$ 50,000.00	\$ 1.00	\$ 50,000.00	\$ 1.00	\$ 50,000.00	\$ 1.00	\$ 50,000.00
9008 3000	LANE CLOSURE ASSESSMENT FEE	HR	50	\$ 500.00	\$ 25,000.00	\$ 500.00	\$ 25,000.00	\$ 500.00	\$ 25,000.00	\$ 500.00	\$ 25,000.00	\$ 500.00	\$ 25,000.00	\$ 500.00	\$ 25,000.00	\$ 500.00	\$ 25,000.00
16060 1	GROUNDING AND BONDING SYSTEMS	LS	1	\$ 8,000.00	\$ 8,000.00	\$ 7,606.00	\$ 7,606.00	\$ 12,750.00	\$ 12,750.00	\$ 9,500.00	\$ 9,500.00	\$ 9,500.00	\$ 9,500.00	\$ 9,400.66	\$ 9,400.66	\$ 17,585.00	\$ 17,585.00
16070 1	EQ. RACK W/PANELBOARD,TVSS,CONTRACTOR	EA	2	\$ 7,500.00	\$ 15,000.00	\$ 7,486.00	\$ 14,972.00	\$ 11,730.00	\$ 23,460.00	\$ 11,500.00	\$ 23,000.00	\$ 11,500.00	\$ 23,000.00	\$ 12,554.71	\$ 25,109.42	\$ 7,440.00	\$ 14,880.00
16670 1	LIGHTING PROTECTION SYSTEM	LS	1	\$ 22,500.00	\$ 22,500.00	\$ 20,784.00	\$ 20,784.00	\$ 25,500.00	\$ 25,500.00	\$ 22,500.00	\$ 22,500.00	\$ 22,500.00	\$ 22,500.00	\$ 14,851.86	\$ 14,851.86	\$ 20,655.00	\$ 20,655.00
SS8911 2001	TRUSS SCREEN	LS	1	\$ 85,000.00	\$ 85,000.00	\$ 104,536.00	\$ 104,536.00	\$ 162,304.00	\$ 162,304.00	\$ 117,040.00	\$ 117,040.00	\$ 150,000.00	\$ 150,000.00	\$ 122,364.55	\$ 122,364.55	\$ 104,000.00	\$ 104,000.00
					\$ 70,912,705.33		\$ 69,948,252.42		\$ 67,582,179.23		\$ 63,811,753.94		\$ 82,706,991.18		\$ 67,208,547.67		\$ 69,229,959.20