

SPORTS FACILITIES CO.

22803 MERRYMOUNT

KATY, TEXAS 77450

281-392-8770

FAX: 281-392-3362

sportsfacilities00@earthlink.net

April 28, 2016

Fort Bend County

ATTN: Mr. Mike Davis

RE: Kitty Hollow Park

Mr. Davis,

In reference to the above mentioned project, we are pleased to quote the following:

Refurbish 6 Pavilions

1. Pavilion #1 and #6

- a. Junction box on existing wood pole to remain
- b. New wire from junction box to pavilion
- c. All exposed conduit to be rigid conduit
- d. 1 - 480 volt fused disconnect mounted under canopy cover
- e. 1 - KVA 480 volt/120 volt sealed transformer
- f. 1 - 30 amp 120 volt fused disconnect
- g. Waterproof double gang receptacle box
- h. 2 - 120 volt receptacles weather proof cover

2. Pavilion #2 and #3

- a. 30 amp fused disconnect mounted on rack located next to underground pull box
- b. New underground wire from disconnect to pavilion
- c. All exposed conduit to be rigid conduit
- d. 1 - KVA 480 volt/120 volt sealed transformer
- e. 1 - 30 amp 120 volt fused disconnect
- f. Waterproof double gang receptacle box
- g. 2 - 120 volt receptacles weather proof cover

3. Pavilion #4 and #5

- a. New 480 volt outdoor panel mounted on rack next to underground pull box
- b. New underground electrical wire
- c. All exposed conduit to be rigid conduit
- d. 1 - KVA 480 volt/120 volt sealed transformer
- e. 1 - 30 amp 120 volt fused disconnect
- f. Waterproof double gang receptacle box
- g. 2 - 120 volt receptacles weather proof cover

Note: All underground connections in existing pull boxes will be water proof connections. All equipment will be mounted above floodplain.

Total Price Installed: \$22,715.00

Basketball Court

- 1. New 150 amp weather proof panel to replace existing panel (with breakers)

2. Underground electrical in conduit to basketball court
3. 2 – 30' ABG steel poles direct embedded; concrete encased.
4. 2 – 1000 watt sports lighter on each pole.
5. Installation of poles and fixtures
6. Lighting control system with on/off switch mounted on sports lighting pole

Total Price Installed: \$22,730.00

2 – Football Practice Fields

1. 1 – 60 amp weatherproof panel on rack
2. Lighting control system with on/off switch mounted on rack
3. Underground electrical
4. 3 – 50' ABG steel poles direct embedded; concrete encased
5. 2 poles will have 3 – 1000 watt sports lighters
6. Center pole will have 3 – back to back 1000 watt sport lighters
7. Installation of poles and fixtures

Total Price Installed: \$42,423.00

Note: Underground connection at existing pull box will be water proof

Dog Park

1. New breaker in existing panel
2. New time clock installed on existing rack
3. Underground electrical
4. 3 – 30' ABG steel poles direct embedded; concrete encased
5. 3 – mercury vapor lights; one per pole to be control by electric eye and time clock
6. Installation of poles and fixtures

Total Price Installed: \$19,352.00

Parking Lot

1. New breakers in existing panels
2. New time clock by existing panel at pavilion
3. Underground electrical
4. 9 – 30' ABG steel poles, direct embedded, concrete encased
5. 1 – 400 watt metal halide flood fixture (one per pole)
6. Installation of poles and fixtures

Total Price Installed: \$41,901.00

If you should have any questions, please contact my office.

Grand Total of all Projects: \$149,121.00

Buyboard Proposal: \$152,103.00

Buyboard Vendor #1513 (Contract Number)

Payment and Performance Bond: \$4,563.00

Liteco Electric, Inc. will be the bonded and insured contractor for this project. In addition, Liteco Electric, Inc. will be the chosen contractor to complete all work as described in this proposal.

Thank you,
Steve Orsak



CERTIFICATE OF INTERESTED PARTIES

FORM 1295

1 of 1

Complete Nos. 1 - 4 and 6 if there are interested parties.
Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties.

OFFICE USE ONLY CERTIFICATION OF FILING

Certificate Number:
2016-47939

Date Filed:
05/02/2016

Date Acknowledged:

1 Name of business entity filing form, and the city, state and country of the business entity's place of business.

Sports Facilities Company
Katy, TX United States

2 Name of governmental entity or state agency that is a party to the contract for which the form is being filed.

Fort Bend County

3 Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a description of the services, goods or other property to be provided under the contract.

21472
Lighting project at Kitty Hollow Park

4	Name of Interested Party	City, State, Country (place of business)	Nature of interest (check applicable)	
			Controlling	Intermediary

5 Check only if there is NO Interested Party.



6 AFFIDAVIT

I swear, or affirm, under penalty of perjury, that the above disclosure is true and correct.



Steve Orsak

Signature of authorized agent of contracting business entity

AFFIX NOTARY STAMP / SEAL ABOVE

Sworn to and subscribed before me, by the said Steve Orsak, this the 2nd day of May, 2016, to certify which, witness my hand and seal of office.

Lori Cruz

Signature of officer administering oath

Lori Cruz

Printed name of officer administering oath

Notary

Title of officer administering oath