

**Fort Bend County Tabulation
Bid 17-081
Construction of Sugar Land-Howell from Old Richmond Road to Bissonnet
Bond Project 13211**

Recommendation: Aranda Brothers Construction \$3,511,155.50

Funding: Engineering, Bond Project

Company	Bid Price	Completion Time in Calendar Days	Form 1295
Aranda Brothers Construction Co Houston	\$3,511,155.50	365	Yes
Triple B Services, LLP Huffman	\$3,751,901.70	240	
Angel Brothers Enterprises, Ltd Baytown	\$3,840,721.60	365	
ISI Contracting Inc. Houston	\$4,181,352.55	365	

Item No.	Item Description	Spec No.	Unit of Measure	Estimated Quantity	Engineer Estimate		1st Lowest Bidder		2nd Lowest Bidder		3rd Lowest Bidder	
							Aranda Brothers Construction Co. Inc		Triple B Services, LLP		Angel Brothers Enterprises, Ltd	
					Unit Price (this column controls)	Total in figures	Unit Price (this column controls)	Total in figures	Unit Price (this column controls)	Total in figures	Unit Price (this column controls)	Total in figures
Base Unit Price Table												
SITE PREPARATION												
1	CLEARING AND GRUBBING (INCLUDING CLEANUP)	102	STA	33.62	\$2,100.00	\$ 70,602.00	\$5,000.00	\$ 168,100.00	\$6,000.00	\$ 201,720.00	\$5,800.00	\$ 194,996.00
2	FURNISH AND INSTALL FORT BEND COUNTY PROJECT SIGN		EA	2.00	\$1,600.00	\$ 3,200.00	\$10,000.00	\$ 20,000.00	\$1,000.00	\$ 2,000.00	\$1,400.00	\$ 2,800.00
ROADWAY ITEMS												
3	REMOVING AND DISPOSE OF EXISTING DRIVEWAYS AND ASHPALTIC CONCRETE SURFACE AND BASE MATERIAL (EXISTING ROADWAY, DRIVEWAYS, INTERSECTIONS, RAMPS, AND SIDEWALKS) (ALL DEPTHS AND ALL MATERIALS) (EXTRA DEPTH NEAR BRIDGE) (SAWCUT,REMOVE, DISPOSE)	540	SY	9,245.00	\$8.50	\$ 78,582.50	\$10.00	\$ 92,450.00	\$5.20	\$ 48,074.00	\$10.75	\$ 99,383.75
4	REMOVING OLD CONCRETE (CURB AND GUTTER) (ALL DEPTHS AND ALL MATERIALS) (SAWCUT,REMOVE, DISPOSE)	104	LF	3,698.00	\$4.00	\$ 14,792.00	\$3.00	\$ 11,094.00	\$1.10	\$ 4,067.80	\$10.00	\$ 36,980.00
5	LIME STABILIZED SUBGRADE (8-IN DEPTH), COMPLETE IN PLACE	220	SY	14,184.00	\$3.60	\$ 51,062.40	\$4.25	\$ 60,282.00	\$3.45	\$ 48,934.80	\$3.00	\$ 42,552.00
6	LIMESTONE BASE (8-IN DEPTH) (AT ASPHALT TRANSITION), COMPLETE IN PLACE	220	SY	150.00	\$3.60	\$ 540.00	\$37.00	\$ 5,550.00	\$42.00	\$ 6,300.00	\$31.00	\$ 4,650.00
7	HYDRATED LIME OR LIME SLURRY (FOR LIME SUBGRADE STABILIZATION) (8-IN DEPTH) (42 #/SY), COMPLETE IN PLACE	221	TON	298.00	\$160.00	\$ 47,680.00	\$185.00	\$ 55,130.00	\$165.00	\$ 49,170.00	\$172.00	\$ 51,256.00
8	RIP RAP SWALE (4"), COMPLETE IN PLACE	432 (Txdot)	CY	13.00	\$782.50	\$ 10,172.50	\$315.00	\$ 4,095.00	\$650.00	\$ 8,450.00	\$825.00	\$ 10,725.00
9	CONCRETE PAVING (8-INCH THICK JOINTED REINFORCED CONCRETE PAVEMENT), COMPLETE IN PLACE	360	SY	12,682.00	\$48.00	\$ 608,736.00	\$57.00	\$ 722,874.00	\$60.00	\$ 760,920.00	\$50.00	\$ 634,100.00
10	JOINTED CONCRETE PAVEMENT AT INTERSECTIONS (FAST TRACK) (11-IN DEPTH), COMPLETE IN PLACE	360 (Txdot)	SY	862.00	\$150.00	\$ 129,300.00	\$63.00	\$ 54,306.00	\$88.75	\$ 76,502.50	\$105.00	\$ 90,510.00
11	REINFORCED CONCRETE CURB (6-INCH), COMPLETE IN PLACE	530	LF	6,111.00	\$3.75	\$ 22,916.25	\$7.00	\$ 42,777.00	\$3.85	\$ 23,527.35	\$2.75	\$ 16,805.25
12	REINFORCED CONCRETE DRIVEWAYS (FAST TRACK) (7-INCH), COMPLETE IN PLACE	530 (Txdot)	SY	600.00	\$95.00	\$ 57,000.00	\$72.00	\$ 43,200.00	\$65.00	\$ 39,000.00	\$85.00	\$ 51,000.00
13	CONCRETE SIDEWALK (4 1/2-INCH REINFORCED CONCRETE)(6' WIDE), COMPLETE IN PLACE	530	SY	4,120.00	\$46.00	\$ 189,520.00	\$60.00	\$ 247,200.00	\$50.00	\$ 206,000.00	\$48.50	\$ 199,820.00
14	REINFORCED CONCRETE PEDESTRIAN RAMPS (COLORED BOMITE BRICK RED) WITH TRUNCATED DOME PAVERS (TYPE 7), COMPLETE IN PLACE	530,531	SY	44.00	\$80.00	\$ 3,520.00	\$89.00	\$ 3,916.00	\$85.00	\$ 3,740.00	\$75.00	\$ 3,300.00
15	REINFORCED CONCRETE PEDESTRIAN RAMPS (COLORED BOMITE BRICK RED) WITH TRUNCATED DOME PAVERS (TYPE 10), COMPLETE IN PLACE	530,531	SY	22.00	\$80.00	\$ 1,760.00	\$105.00	\$ 2,310.00	\$85.00	\$ 1,870.00	\$75.00	\$ 1,650.00
16	ASPHALT TRANSITION (TYPE D HMAC PAV) (2.5 INCH), COMPLETE IN PLACE	250	TON	21.00	\$100.00	\$ 2,100.00	\$175.00	\$ 3,675.00	\$365.00	\$ 7,665.00	\$135.00	\$ 2,835.00
17	METAL BEAM GUARD FENCE, COMPLETE IN PLACE	516	LF	90.00	\$25.00	\$ 2,250.00	\$31.00	\$ 2,790.00	\$75.00	\$ 6,750.00	\$34.50	\$ 3,105.00
18	SINGLE GUARDRAIL TERMINAL, COMPLETE IN PLACE	516	EA	2.00	\$2,350.00	\$ 4,700.00	\$1,800.00	\$ 3,600.00	\$3,000.00	\$ 6,000.00	\$2,875.00	\$ 5,750.00
19	HYDROMULCH SEEDING, COMPLETE IN PLACE	165	AC	1.59	\$1,500.00	\$ 2,385.00	\$1,300.00	\$ 2,067.00	\$1,800.00	\$ 2,862.00	\$1,650.00	\$ 2,623.50
20	EMBANKMENT (FINAL) (TY C), (DENS CONT) (TY E) (CSBE), AT BRIDGE COMPLETE IN PLACE	132	CY	159.00	\$33.00	\$ 5,247.00	\$57.00	\$ 9,063.00	\$100.00	\$ 15,900.00	\$98.00	\$ 15,582.00
21	EXCAVATION (ROADWAY), COMPLETE IN PLACE	110	CY	12,323.00	\$7.50	\$ 92,422.50	\$7.00	\$ 86,261.00	\$12.25	\$ 150,956.75	\$18.00	\$ 221,814.00
RETAINING WALL ITEMS												

Item No.	Item Description	Spec No.	Unit of Measure	Estimated Quantity	Engineer Estimate		1st Lowest Bidder		2nd Lowest Bidder		3rd Lowest Bidder	
							Aranda Brothers Construction Co. Inc		Triple B Services, LLP		Angel Brothers Enterprises, Ltd	
					Unit Price (this column controls)	Total in figures	Unit Price (this column controls)	Total in figures	Unit Price (this column controls)	Total in figures	Unit Price (this column controls)	Total in figures
22	RETAINING WALL (MSE) (EXPOSED AGGREGATE), COMPLETE IN PLACE	423 (Txdot)	SF	2,185.00	\$70.00	\$ 152,950.00	\$34.00	\$ 74,290.00	\$75.00	\$ 163,875.00	\$77.00	\$ 168,245.00
23	C223 COMBINATION RAIL TYPE, COMPLETE IN PLACE	450 (TxDOT)	LF	417.00	\$115.00	\$ 47,955.00	\$105.00	\$ 43,785.00	\$185.00	\$ 77,145.00	\$178.00	\$ 74,226.00
24	RIP RAP (MOWSTRIP) (4 IN), COMPLETE IN PLACE	432 (Txdot)	CY	12.00	\$782.50	\$ 9,390.00	\$350.00	\$ 4,200.00	\$625.00	\$ 7,500.00	\$720.00	\$ 8,640.00
25	EMBANKMENT (FINAL) (DC) (TY C), REINFORCED VOLUME COMPLETE IN PLACE	132 (Txdot)	CY	410.00	\$9.00	\$ 3,690.00	\$15.00	\$ 6,150.00	\$25.00	\$ 10,250.00	\$31.00	\$ 12,710.00
26	EMBANKMENT (FINAL) (DENS CONT) (TY E) (CSBE), CEMENT STABILIZED BACKFILL COMPLETE IN PLACE	132 (Txdot)	CY	806.00	\$35.00	\$ 28,210.00	\$55.00	\$ 44,330.00	\$60.00	\$ 48,360.00	\$60.00	\$ 48,360.00
27	EMBANKMENT (FN) (DC) (TY E) (CSBE) (RWALL FND IMPR), FOUNDATION IMPROVEMENTS COMPLETE IN PLACE	132 (Txdot)	CY	59.00	\$60.00	\$ 3,540.00	\$55.00	\$ 3,245.00	\$65.00	\$ 3,835.00	\$55.00	\$ 3,245.00
BRIDGE												
28	CONCRETE OVERLAY (1.5") (BRIDGE DECK), COMPLETE IN PLACE	439 (Txdot)	SY	313.00	\$94.00	\$ 29,422.00	\$60.00	\$ 18,780.00	\$185.00	\$ 57,905.00	\$137.00	\$ 42,881.00
29	REMOVE CONCRETE (ALL DEPTHS AND ALL MATERIALS) (SIDEWALK)	104	SY	80.20	\$8.50	\$ 681.70	\$10.00	\$ 802.00	\$205.00	\$ 16,441.00	\$117.00	\$ 9,383.40
30	REMOVE CONCRETE (ALL DEPTHS AND ALL MATERIALS) (5" SLOPE PAVING)	104	SY	134.00	\$15.00	\$ 2,010.00	\$15.00	\$ 2,010.00	\$25.00	\$ 3,350.00	\$86.00	\$ 11,524.00
31	REMOVE CONCRETE (ALL DEPTHS AND ALL MATERIALS) (APPROACH SLAB)	104	SY	133.30	\$45.00	\$ 5,998.50	\$10.00	\$ 1,333.00	\$28.00	\$ 3,732.40	\$144.00	\$ 19,195.20
32	PRESTRESSED CONCRETE PILING, 16", COMPLETE IN PLACE	410	LF	260.00	\$80.00	\$ 20,800.00	\$300.00	\$ 78,000.00	\$300.00	\$ 78,000.00	\$250.00	\$ 65,000.00
33	STRUCTURAL CONCRETE (WINGWALLS), COMPLETE IN PLACE	421	CY	4.80	\$1,600.00	\$ 7,680.00	\$1,100.00	\$ 5,280.00	\$4,800.00	\$ 23,040.00	\$9,000.00	\$ 43,200.00
34	STRUCTURAL CONCRETE (BRIDGE SIDEWALK), COMPLETE IN PLACE	421	SY	168.00	\$210.00	\$ 35,280.00	\$50.00	\$ 8,400.00	\$185.00	\$ 31,080.00	\$180.00	\$ 30,240.00
35	STRUCTURAL CONCRETE FOR EXTENDING STRUCTURES (ABUTMENTS), COMPLETE IN PLACE	424	CY	3.00	\$2,500.00	\$ 7,500.00	\$1,500.00	\$ 4,500.00	\$8,500.00	\$ 25,500.00	\$11,000.00	\$ 33,000.00
36	STRUCTURAL CONCRETE (APPROACH SLAB), COMPLETE IN PLACE	421	SY	188.00	\$140.00	\$ 26,320.00	\$115.00	\$ 21,620.00	\$125.00	\$ 23,500.00	\$214.00	\$ 40,232.00
37	STRUCTURAL CONCRETE FOR EXTENDING STRUCTURES (INTERIOR BENTS), COMPLETE IN PLACE	424	CY	3.20	\$3,200.00	\$ 10,240.00	\$1,200.00	\$ 3,840.00	\$8,800.00	\$ 28,160.00	\$9,700.00	\$ 31,040.00
38	STRUCTURAL CONCRETE FOR EXTENDING STRUCTURES (SLAB AND PAN GIRDER FORM), COMPLETE IN PLACE	424	CY	45.00	\$3,000.00	\$ 135,000.00	\$905.00	\$ 40,725.00	\$2,500.00	\$ 112,500.00	\$2,900.00	\$ 130,500.00
39	METALS FOR STRUCTURES (UTILITY HANGERS), COMPLETE IN PLACE	442	LB	1,091.00	\$30.00	\$ 32,730.00	\$18.00	\$ 19,638.00	\$12.00	\$ 13,092.00	\$6.00	\$ 6,546.00
40	C223 COMBINATION RAIL TYPE, COMPLETE IN PLACE	450 (TxDOT)	LF	268.00	\$160.00	\$ 42,880.00	\$105.00	\$ 28,140.00	\$185.00	\$ 49,580.00	\$165.00	\$ 44,220.00
41	REMOVING RAIL, COMPLETE IN PLACE	452	LF	230.00	\$10.00	\$ 2,300.00	\$10.00	\$ 2,300.00	\$25.00	\$ 5,750.00	\$180.00	\$ 41,400.00
42	4" PVC PIPE, COMPLETE IN PLACE	464	LF	36.00	\$60.00	\$ 2,160.00	\$20.00	\$ 720.00	\$35.00	\$ 1,260.00	\$29.00	\$ 1,044.00
43	REINFORCED CONCRETE SLOPE PAVING (5"), COMPLETE IN PLACE	491	SY	231.00	\$80.00	\$ 18,480.00	\$70.00	\$ 16,170.00	\$85.00	\$ 19,635.00	\$101.00	\$ 23,331.00
44	REMOVING AND DISPOSING OF EXISTING ASPHALTIC SURFACE AND BASE MATERIAL, COMPLETE IN PLACE	540	SY	313.00	\$9.00	\$ 2,817.00	\$20.00	\$ 6,260.00	\$12.00	\$ 3,756.00	\$16.00	\$ 5,008.00
STORM SEWER ITEMS												
45	TRENCH SAFETY SYSTEM (FURNISH AND INSTALL) (5-10 FEET), COMPLETE IN PLACE	429	LF	2,615.00	\$2.00	\$ 5,230.00	\$1.50	\$ 3,922.50	\$1.00	\$ 2,615.00	\$1.00	\$ 2,615.00

Item No.	Item Description	Spec No.	Unit of Measure	Estimated Quantity	Engineer Estimate		1st Lowest Bidder		2nd Lowest Bidder		3rd Lowest Bidder	
							Aranda Brothers Construction Co. Inc		Triple B Services, LLP		Angel Brothers Enterprises, Ltd	
					Unit Price (this column controls)	Total in figures	Unit Price (this column controls)	Total in figures	Unit Price (this column controls)	Total in figures	Unit Price (this column controls)	Total in figures
46	TRENCH SAFETY SYSTEM (FURNISH AND INSTALL) (GREATER THAN 10 FEET), COMPLETE IN PLACE	429	LF	357.00	\$3.00	\$ 1,071.00	\$2.00	\$ 714.00	\$1.00	\$ 357.00	\$1.00	\$ 357.00
47	REINFORCED CONCRETE PIPE (24-INCH) (C-76 CLASS III) (WITH RUBBER GASKETS), COMPLETE IN PLACE	460	LF	3,699.00	\$70.00	\$ 258,930.00	\$40.00	\$ 147,960.00	\$75.00	\$ 277,425.00	\$79.00	\$ 292,221.00
48	REINFORCED CONCRETE PIPE (30-INCH) (C-76 CLASS III) (WITH RUBBER GASKETS), COMPLETE IN PLACE	460	LF	65.00	\$90.00	\$ 5,850.00	\$65.00	\$ 4,225.00	\$90.00	\$ 5,850.00	\$143.00	\$ 9,295.00
49	REMOVE AND DISPOSE OF EXIST CONCRETE OR METAL PIPE (ALL SIZES), COMPLETE IN PLACE	465	LF	821.00	\$9.00	\$ 7,389.00	\$10.00	\$ 8,210.00	\$15.00	\$ 12,315.00	\$12.50	\$ 10,262.50
50	REMOVE AND DISPOSE OF MANHOLES AND INLETS (ALL SIZES), COMPLETE IN PLACE	02221 (COH)	EA	5.00	\$270.00	\$ 1,350.00	\$500.00	\$ 2,500.00	\$550.00	\$ 2,750.00	\$400.00	\$ 2,000.00
51	SAFETY END TREATMENT, COMPLETE IN PLACE	463	EA	2.00	\$1,525.00	\$ 3,050.00	\$3,000.00	\$ 6,000.00	\$1,800.00	\$ 3,600.00	\$2,550.00	\$ 5,100.00
52	ADJUSTING MANHOLES TO GRADE (EXISTING SANITARY), COMPLETE IN PLACE	473	EA	11.00	\$1,500.00	\$ 16,500.00	\$1,000.00	\$ 11,000.00	\$550.00	\$ 6,050.00	\$450.00	\$ 4,950.00
53	ADJUSTING MANHOLES TO GRADE (EXISTING STORM SEWER) , COMPLETE IN PLACE	473	EA	8.00	\$600.00	\$ 4,800.00	\$500.00	\$ 4,000.00	\$550.00	\$ 4,400.00	\$450.00	\$ 3,600.00
54	ADJUSTING EXISTING WATER VALVE TO GRADE, COMPLETE IN PLACE	473	EA	12.00	\$590.00	\$ 7,080.00	\$1,000.00	\$ 12,000.00	\$100.00	\$ 1,200.00	\$370.00	\$ 4,440.00
55	ADJUSTING EXISTING FIRE HYDRANT TO GRADE, COMPLETE IN PLACE	473	EA	4.00	\$590.00	\$ 2,360.00	\$1,300.00	\$ 5,200.00	\$185.00	\$ 740.00	\$425.00	\$ 1,700.00
56	PRECAST CONCRETE CURB INLETS TYPE "C", COMPLETE IN PLACE	472	EA	2.00	\$3,000.00	\$ 6,000.00	\$3,000.00	\$ 6,000.00	\$4,000.00	\$ 8,000.00	\$2,700.00	\$ 5,400.00
57	PRECAST CONCRETE CURB INLETS TYPE "B-B", COMPLETE IN PLACE	472	EA	31.00	\$3,000.00	\$ 93,000.00	\$2,500.00	\$ 77,500.00	\$3,000.00	\$ 93,000.00	\$2,350.00	\$ 72,850.00
58	PRECAST CONCRETE GRATE INLET TYPE "A", COMPLETE IN PLACE	472	EA	6.00	\$3,000.00	\$ 18,000.00	\$2,000.00	\$ 12,000.00	\$2,500.00	\$ 15,000.00	\$1,900.00	\$ 11,400.00
59	PRECAST CONCRETE GRATE INLET TYPE "A-MOD", COMPLETE IN PLACE	472	EA	4.00	\$3,000.00	\$ 12,000.00	\$1,500.00	\$ 6,000.00	\$2,800.00	\$ 11,200.00	\$2,500.00	\$ 10,000.00
60	PRECAST CONCRETE MANHOLE (TYPE C), COMPLETE IN PLACE	471	EA	25.00	\$3,600.00	\$ 90,000.00	\$2,500.00	\$ 62,500.00	\$3,000.00	\$ 75,000.00	\$2,400.00	\$ 60,000.00
61	STUB IN, (PAY AS ADJUST MANHOLE STORM SEWER), COMPLETE IN PLACE	473	EA	4.00	\$600.00	\$ 2,400.00	\$700.00	\$ 2,800.00	\$1,000.00	\$ 4,000.00	\$300.00	\$ 1,200.00
62	CONNECT PROP MH TO EXIST 24" CMP , COMPLETE IN PLACE	473	EA	2.00	\$1,500.00	\$ 3,000.00	\$800.00	\$ 1,600.00	\$525.00	\$ 1,050.00	\$300.00	\$ 600.00
SIGNING AND PAVEMENT MARKINGS												
63	THERMOPLASTIC PAVEMENT MARKING (4IN.)(YELLOW)(SOLID), COMPLETE IN PLACE	660	LF	6,322.00	\$1.50	\$ 9,483.00	\$0.50	\$ 3,161.00	\$0.65	\$ 4,109.30	\$0.50	\$ 3,161.00
64	THERMOPLASTIC PAVEMENT MARKING (4IN.)(YELLOW)(BROKEN), COMPLETE IN PLACE	660	LF	678.00	\$0.60	\$ 406.80	\$0.50	\$ 339.00	\$0.80	\$ 542.40	\$0.50	\$ 339.00
65	THERMOPLASTIC PAVEMENT MARKING (8IN.)(WHITE)(SOLID), COMPLETE IN PLACE	660	LF	263.00	\$1.00	\$ 263.00	\$1.00	\$ 263.00	\$1.75	\$ 460.25	\$1.50	\$ 394.50
66	THERMOPLASTIC PAVEMENT MARKING (12IN.)(WHITE)(SOLID)(STANDARD TYPE CROSSWALK), COMPLETE IN PLACE	660	LF	347.00	\$3.50	\$ 1,214.50	\$3.00	\$ 1,041.00	\$3.05	\$ 1,058.35	\$3.50	\$ 1,214.50
67	THERMOPLASTIC PAVEMENT MARKING (24IN.)(WHITE)(SOLID)(STOP BAR), COMPLETE IN PLACE	660	LF	78.00	\$6.00	\$ 468.00	\$7.00	\$ 546.00	\$6.25	\$ 487.50	\$7.00	\$ 546.00
68	THERMOPLASTIC PAVEMENT MARKING (24IN.)(YELLOW)(SOLID), COMPLETE IN PLACE	660	LF	210.00	\$6.50	\$ 1,365.00	\$7.00	\$ 1,470.00	\$5.75	\$ 1,207.50	\$7.00	\$ 1,470.00
69	THERMOPLASTIC PAVEMENT MARKING (WORD "ONLY")(WHITE), COMPLETE IN PLACE	660	EA	3.00	\$200.00	\$ 600.00	\$150.00	\$ 450.00	\$150.00	\$ 450.00	\$210.00	\$ 630.00

Item No.	Item Description	Spec No.	Unit of Measure	Estimated Quantity	Engineer Estimate		1st Lowest Bidder		2nd Lowest Bidder		3rd Lowest Bidder	
							Aranda Brothers Construction Co. Inc		Triple B Services, LLP		Angel Brothers Enterprises, Ltd	
					Unit Price (this column controls)	Total in figures	Unit Price (this column controls)	Total in figures	Unit Price (this column controls)	Total in figures	Unit Price (this column controls)	Total in figures
70	THERMOPLASTIC PAVEMENT MARKING (ARROWS "LEFT TURN ONLY")(WHITE), COMPLETE IN PLACE	660	EA	9.00	\$360.00	\$ 3,240.00	\$150.00	\$ 1,350.00	\$135.00	\$ 1,215.00	\$150.00	\$ 1,350.00
71	THERMOPLASTIC PAVEMENT MARKING (ARROWS "RIGHT TURN AND THRU ARROW")(WHITE), COMPLETE IN PLACE	660	EA	1.00	\$518.00	\$ 518.00	\$150.00	\$ 150.00	\$230.00	\$ 230.00	\$230.00	\$ 230.00
72	REMOVE EXISTING TRAFFIC SIGNS (STOP SIGNS), COMPLETE IN PLACE	500	EA	4.00	\$50.00	\$ 200.00	\$100.00	\$ 400.00	\$55.00	\$ 220.00	\$100.00	\$ 400.00
73	INSTALL TRAFFIC SIGN (STOP SIGNS), COMPLETE IN PLACE	624	EA	4.00	\$338.33	\$ 1,353.32	\$500.00	\$ 2,000.00	\$415.00	\$ 1,660.00	\$380.00	\$ 1,520.00
74	INSTALL TRAFFIC SIGN (CENTER LANE ONLY), COMPLETE IN PLACE	624	EA	6.00	\$350.00	\$ 2,100.00	\$500.00	\$ 3,000.00	\$305.00	\$ 1,830.00	\$300.00	\$ 1,800.00
75	INSTALL TRAFFIC SIGN (SPEED LIMIT), COMPLETE IN PLACE	624	EA	4.00	\$350.00	\$ 1,400.00	\$500.00	\$ 2,000.00	\$250.00	\$ 1,000.00	\$300.00	\$ 1,200.00
76	INSTALL TRAFFIC SIGN (CROSS-WALK), COMPLETE IN PLACE	624	EA	4.00	\$350.00	\$ 1,400.00	\$500.00	\$ 2,000.00	\$410.00	\$ 1,640.00	\$300.00	\$ 1,200.00
77	STRIPING IMPROVEMENTS/MODIFICATIONS AT BISSONNET, COMPLETE IN PLACE	660	LS	1.00	\$5,000.00	\$ 5,000.00	\$2,500.00	\$ 2,500.00	\$1,650.00	\$ 1,650.00	\$3,300.00	\$ 3,300.00
78	4 INCH 2 WAY REFLECTIVE YELLOW RAISED PAVEMENT MARKERS (TYPE II A-A), COMPLETE IN PLACE	663	EA	242.00	\$3.66	\$ 885.72	\$5.00	\$ 1,210.00	\$4.00	\$ 968.00	\$4.50	\$ 1,089.00
TRAFFIC CONTROL												
79	TRAFFIC CONTROL AND REGULATION (INCLUDE BARRICADES AND CONSTRUCTION SIGNING)	671	MO	12.00	\$5,000.00	\$ 60,000.00	\$2,000.00	\$ 24,000.00	\$2,300.00	\$ 27,600.00	\$6,000.00	\$ 72,000.00
80	TRAFFIC CONTROL AND REGULATION (TEMPORARY DRIVEWAYS) (COMMERCIAL), COMPLETE IN PLACE	671	EA	11.00	\$500.00	\$ 5,500.00	\$300.00	\$ 3,300.00	\$685.00	\$ 7,535.00	\$600.00	\$ 6,600.00
81	LOW PROFILE CONCRETE BARRIER - TYPE 1 (FURNISH & INSTALL), COMPLETE IN PLACE	696	LF	3,000.00	\$38.00	\$ 114,000.00	\$60.00	\$ 180,000.00	\$12.00	\$ 36,000.00	\$15.00	\$ 45,000.00
82	LOW PROFILE CONCRETE BARRIER - TYPE 2 (FURNISH & INSTALL), COMPLETE IN PLACE	696	LF	140.00	\$50.00	\$ 7,000.00	\$60.00	\$ 8,400.00	\$12.00	\$ 1,680.00	\$15.00	\$ 2,100.00
83	LOW PROFILE CONCRETE BARRIER (REMOVE) (TYPE 1 AND TYPE 2), COMPLETE IN PLACE	696	LF	3,140.00	\$10.00	\$ 31,400.00	\$30.00	\$ 94,200.00	\$10.00	\$ 31,400.00	\$15.00	\$ 47,100.00
84	TEMPORARY SPECIAL SHORING (INSTALL AND REMOVE), COMPLETE IN PLACE	403 (TxDOT)	SF	3,675.00	\$16.00	\$ 58,800.00	\$25.00	\$ 91,875.00	\$30.00	\$ 110,250.00	\$2.50	\$ 9,187.50
85	TEMPORARY ASPHALT TRANSITIONS (AT INTERSECTIONS ON PLASTIC SHEETING) (6" AVG DEPTH), COMPLETE IN PLACE	673	TON	69.00	\$85.00	\$ 5,865.00	\$180.00	\$ 12,420.00	\$215.00	\$ 14,835.00	\$160.00	\$ 11,040.00
86	TEMPORARY HOT MIX ASPHALTIC CONCRETE BASE COURSE (BLACK BASE) (AT STORM SEWER CROSSINGS) (PHASE 1 TCP), COMPLETE IN PLACE	250	TON	2,122.00	\$87.00	\$ 184,614.00	\$170.00	\$ 360,740.00	\$30.00	\$ 63,660.00	\$93.00	\$ 197,346.00
87	TCP WORK ZONE PVMT. MARKINGS (4 IN.)(WHITE)(SOLID)(REMOVABLE), COMPLETE IN PLACE	665	LF	3,413.00	\$0.60	\$ 2,047.80	\$1.00	\$ 3,413.00	\$0.70	\$ 2,389.10	\$0.75	\$ 2,559.75
88	TCP WORK ZONE PVMT. MARKINGS (4 IN.)(YELLOW)(SOLID)(REMOVABLE), COMPLETE IN PLACE	665	LF	326.00	\$0.40	\$ 130.40	\$1.00	\$ 326.00	\$0.70	\$ 228.20	\$0.75	\$ 244.50
89	TCP WORK ZONE PVMT. MARKINGS (4 IN.)(WHITE)(BRK)(REMOVABLE), COMPLETE IN PLACE	665	LF	221.00	\$0.52	\$ 114.92	\$1.00	\$ 221.00	\$0.70	\$ 154.70	\$0.75	\$ 165.75
90	TCP WORK ZONE PVMT. MARKINGS (4 IN.)(WHITE)(CAT TRACK), COMPLETE IN PLACE	665	LF	50.00	\$0.50	\$ 25.00	\$2.00	\$ 100.00	\$2.50	\$ 125.00	\$2.00	\$ 100.00
STORM WATER POLLUTION PREVENTION												
91	STAGE 1 INLET PROTECTION BARRIER-(60% of unit cost for furnish and installation, and 40% of unit cost for removal), COMPLETE IN PLACE	719	EA	78.00	\$70.00	\$ 5,460.00	\$30.00	\$ 2,340.00	\$25.00	\$ 1,950.00	\$75.00	\$ 5,850.00
92	STAGE 2 INLET PROTECTION BARRIER-(60% of unit cost for furnish and installation, and 40% of unit cost for removal), COMPLETE IN PLACE	741	EA	78.00	\$10.00	\$ 780.00	\$40.00	\$ 3,120.00	\$25.00	\$ 1,950.00	\$50.00	\$ 3,900.00
93	REINFORCED FILTER FABRIC-(60% of unit cost for furnish and installation, and 40% of unit cost for removal), COMPLETE IN PLACE	713	LF	1,817.00	\$2.00	\$ 3,634.00	\$3.00	\$ 5,451.00	\$1.40	\$ 2,543.80	\$2.50	\$ 4,542.50

Item No.	Item Description	Spec No.	Unit of Measure	Estimated Quantity	Engineer Estimate		1st Lowest Bidder		2nd Lowest Bidder		3rd Lowest Bidder	
							Aranda Brothers Construction Co. Inc		Triple B Services, LLP		Angel Brothers Enterprises, Ltd	
					Unit Price (this column controls)	Total in figures	Unit Price (this column controls)	Total in figures	Unit Price (this column controls)	Total in figures	Unit Price (this column controls)	Total in figures
BIKE TRAIL												
94	HYDROMULCH SEEDING, COMPLETE IN PLACE	165	AC	0.11	\$1,500.00	\$ 165.00	\$2,000.00	\$ 220.00	\$1,800.00	\$ 198.00	\$1,600.00	\$ 176.00
95	42" HT TUBULAR STEEL RAILING (PEDESTRIAN RAILING), COMPLETE IN PLACE	450	LF	497.00	\$120.00	\$ 59,640.00	\$125.00	\$ 62,125.00	\$155.00	\$ 77,035.00	\$160.00	\$ 79,520.00
96	CEMENT STABILIZED SAND BEDDING AND BACKFILL MATERIAL, (WALL FOUNDATION), COMPLETE IN PLACE	433	CY	67.00	\$140.00	\$ 9,380.00	\$65.00	\$ 4,355.00	\$60.00	\$ 4,020.00	\$115.00	\$ 7,705.00
97	BIKE TRAIL RETAINING WALL (CAST IN PLACE) (INCLUDES CONCRETE FOOTING AND ALL APPURTENANCES AS CALLED IN PLANS), COMPLETE IN PLACE	423 (TxDOT)	SF	1,384.00	\$60.00	\$ 83,040.00	\$35.00	\$ 48,440.00	\$135.00	\$ 186,840.00	\$103.00	\$ 142,552.00
98	CONCRETE SIDEWALK (6") (INCLUDES EXCAVATION), COMPLETE IN PLACE	530	SY	444.00	\$62.00	\$ 27,528.00	\$70.00	\$ 31,080.00	\$60.00	\$ 26,640.00	\$127.00	\$ 56,388.00
ADJUSTMENTS TO 16" WATER LINE												
99	CUT, REMOVE, STORE AND SECURE EXISTING 126 LF OF 16" WELDED STEEL WATER LINE (0.375-INCH THICKNESS) ON ADJACENT DISTRICT PROPERTY- DITCH A (INCLUDE PLUG AND SECURE 4 OPEN PIPE ENDS), COMPLETE IN PLACE	02317 (COH)	LS	1.00	\$20,000.00	\$ 20,000.00	\$20,000.00	\$ 20,000.00	\$17,000.00	\$ 17,000.00	\$4,300.00	\$ 4,300.00
100	DEMOLISH AND REMOVE TWO (2) EXIST. REINF. CONC. SUPPORT COLUMNS (CUT FLUSH WITH EXISTING CONCRETE SLOPE PAVEMENT, PATCH SURFACE SMOOTH WITH CEMENT GROUT), COMPLETE IN PLACE	02317 (COH)	EA	2.00	\$3,000.00	\$ 6,000.00	\$3,000.00	\$ 6,000.00	\$6,000.00	\$ 12,000.00	\$2,650.00	\$ 5,300.00
101	CUT AND ADJUST EXISTING 16" WELDED STEEL 45 DEGREE OFFSET BENDS (BURIED AND AT SURFACE) TO ACCOMMODATE REINSTALLATION OF 16" WELDED STEEL WATER LINE ON BRIDGE PIPE HANGERS, COMPLETE IN PLACE	02502 (COH)	EA	2.00	\$2,500.00	\$ 5,000.00	\$2,500.00	\$ 5,000.00	\$6,000.00	\$ 12,000.00	\$800.00	\$ 1,600.00
102	REMOVE AND REPLACE STEEL TO AC PIPE ADAPTERS, COMPLETE IN PLACE	465	EA	2.00	\$1,000.00	\$ 2,000.00	\$3,000.00	\$ 6,000.00	\$2,500.00	\$ 5,000.00	\$300.00	\$ 600.00
103	REINSTALL EXISTING 16" WELDED STEEL WATER LINE ON BRIDGE PIPE HANGERS AND WELD TO ADJUSTED OFFSET BENDS, COMPLETE IN PLACE	02502 (COH)	LS	1.00	\$25,000.00	\$ 25,000.00	\$20,000.00	\$ 20,000.00	\$40,000.00	\$ 40,000.00	\$7,300.00	\$ 7,300.00
104	TRENCH SAFETY SYSTEM, COMPLETE IN PLACE	429	LS	1.00	\$1,000.00	\$ 1,000.00	\$7,000.00	\$ 7,000.00	\$1.00	\$ 1.00	\$650.00	\$ 650.00
105	SEDIMENT CONTROL SYSTEM, COMPLETE IN PLACE	429	LS	1.00	\$1,000.00	\$ 1,000.00	\$1,000.00	\$ 1,000.00	\$6,500.00	\$ 6,500.00	\$500.00	\$ 500.00
106	REGARDING AND RESTORATION OF DISTURBED AREAS, COMPLETE IN PLACE	102	LS	1.00	\$1,000.00	\$ 1,000.00	\$5,000.00	\$ 5,000.00	\$14,000.00	\$ 14,000.00	\$1,700.00	\$ 1,700.00
107	PRESSURE TESTING OF PIPE AND DISINFECTION OF WATER LINE, COMPLETE IN PLACE	02502 (COH)	LS	1.00	\$2,500.00	\$ 2,500.00	\$3,500.00	\$ 3,500.00	\$350.00	\$ 350.00	\$600.00	\$ 600.00
SUPPLEMENTARY ITEMS												
108	16" PVC C905 WATER LINE (INCL. TRENCH SAFETY), COMPLETE IN PLACE	429	LF	32.00	\$95.00	\$ 3,040.00	\$55.00	\$ 1,760.00	\$190.00	\$ 6,080.00	\$61.00	\$ 1,952.00
109	16" AC TO PVC PIPE ADAPTERS, COMPLETE IN PLACE	02501 (COH)	EA	2.00	\$1,000.00	\$ 2,000.00	\$2,000.00	\$ 4,000.00	\$1,400.00	\$ 2,800.00	\$650.00	\$ 1,300.00
110	16" PVC TO WELDED STEEL PIPE ADAPTERS, COMPLETE IN PLACE	02502 (COH)	EA	2.00	\$1,200.00	\$ 2,400.00	\$4,000.00	\$ 8,000.00	\$1,700.00	\$ 3,400.00	\$650.00	\$ 1,300.00
111	16" WELDED STEEL WATER LINE (0.375-INCH THICKNESS), COMPLETE IN PLACE	02502 (COH)	LF	40.00	\$100.00	\$ 4,000.00	\$300.00	\$ 12,000.00	\$345.00	\$ 13,800.00	\$400.00	\$ 16,000.00
112	VIDEOTAPING PROJECT IN ACCORDANCE WITH SPECIFICATIONS	561	LS	1.00	\$3,000.00	\$ 3,000.00	\$4,500.00	\$ 4,500.00	\$1,000.00	\$ 1,000.00	\$300.00	\$ 300.00
TOTAL						\$ 3,331,493.81		\$ 3,511,155.50		\$ 3,751,901.70		\$ 3,840,721.60

Item No.	Item Description	Spec No.	Unit of Measure	Estimated Quantity	Engineer Estimate		1st Lowest Bidder		2nd Lowest Bidder		3rd Lowest Bidder	
							Aranda Brothers Construction Co. Inc		Triple B Services, LLP		Angel Brothers Enterprises, Ltd	
					Unit Price (this column controls)	Total in figures	Unit Price (this column controls)	Total in figures	Unit Price (this column controls)	Total in figures	Unit Price (this column controls)	Total in figures
TOTAL BID PRICE						\$ 4,141,042.26	Calculated:	\$ 3,511,155.50	Calculated:	\$ 3,751,901.70	Calculated:	\$ 3,840,721.60
							Published:	\$ 3,553,155.50	Published:	\$ 3,751,901.70	Published:	\$ 3,840,721.60
							Difference:	\$ (42,000.00)	Difference:	\$ -		\$ -
Percentage of Engineer's Estimate						100.00%		84.79%		90.60%		92.75%
Percentage of Lowest Bid (Calculated)								100.00%		106.86%		109.39%

Item No.	Item Description	Spec No.	Unit of Measure	Estimated Quantity	Engineer Estimate		4th Lowest Bidder		5th Lowest Bidder		6th Lowest Bidder		7th Lowest Bidder
							ISI Contracting, Inc.		NONE		NONE		
					Unit Price (this column controls)	Total in figures	Unit Price (this column controls)	Total in figures	Unit Price (this column controls)	Total in figures	Unit Price (this column controls)	Total in figures	Unit Price (this column controls)
Base Unit Price Table													
SITE PREPARATION													
1	CLEARING AND GRUBBING (INCLUDING CLEANUP)	102	STA	33.62	\$2,100.00	\$ 70,602.00	\$2,000.00	\$ 67,240.00		\$ -		\$ -	
2	FURNISH AND INSTALL FORT BEND COUNTY PROJECT SIGN		EA	2.00	\$1,600.00	\$ 3,200.00	\$800.00	\$ 1,600.00		\$ -		\$ -	
ROADWAY ITEMS													
3	REMOVING AND DISPOSE OF EXISTING DRIVEWAYS AND ASHPALTIC CONCRETE SURFACE AND BASE MATERIAL (EXISTING ROADWAY, DRIVEWAYS, INTERSECTIONS, RAMPS, AND SIDEWALKS) (ALL DEPTHS AND ALL MATERIALS) (EXTRA DEPTH NEAR BRIDGE) (SAWCUT,REMOVE, DISPOSE)	540	SY	9,245.00	\$8.50	\$ 78,582.50	\$6.00	\$ 55,470.00		\$ -		\$ -	
4	REMOVING OLD CONCRETE (CURB AND GUTTER) (ALL DEPTHS AND ALL MATERIALS) (SAWCUT,REMOVE, DISPOSE)	104	LF	3,698.00	\$4.00	\$ 14,792.00	\$7.00	\$ 25,886.00		\$ -		\$ -	
5	LIME STABILIZED SUBGRADE (8-IN DEPTH), COMPLETE IN PLACE	220	SY	14,184.00	\$3.60	\$ 51,062.40	\$8.00	\$ 113,472.00		\$ -		\$ -	
6	LIMESTONE BASE (8-IN DEPTH) (AT ASPHALT TRANSITION), COMPLETE IN PLACE	220	SY	150.00	\$3.60	\$ 540.00	\$46.00	\$ 6,900.00		\$ -		\$ -	
7	HYDRATED LIME OR LIME SLURRY (FOR LIME SUBGRADE STABILIZATION) (8-IN DEPTH) (42 #/SY), COMPLETE IN PLACE	221	TON	298.00	\$160.00	\$ 47,680.00	\$170.00	\$ 50,660.00		\$ -		\$ -	
8	RIP RAP SWALE (4"), COMPLETE IN PLACE	432 (Txdot)	CY	13.00	\$782.50	\$ 10,172.50	\$450.00	\$ 5,850.00		\$ -		\$ -	
9	CONCRETE PAVING (8-INCH THICK JOINTED REINFORCED CONCRETE PAVEMENT), COMPLETE IN PLACE	360	SY	12,682.00	\$48.00	\$ 608,736.00	\$52.00	\$ 659,464.00		\$ -		\$ -	
10	JOINTED CONCRETE PAVEMENT AT INTERSECTIONS (FAST TRACK) (11-IN DEPTH), COMPLETE IN PLACE	360 (Txdot)	SY	862.00	\$150.00	\$ 129,300.00	\$95.00	\$ 81,890.00		\$ -		\$ -	
11	REINFORCED CONCRETE CURB (6-INCH), COMPLETE IN PLACE	530	LF	6,111.00	\$3.75	\$ 22,916.25	\$3.30	\$ 20,166.30		\$ -		\$ -	
12	REINFORCED CONCRETE DRIVEWAYS (FAST TRACK) (7-INCH), COMPLETE IN PLACE	530 (Txdot)	SY	600.00	\$95.00	\$ 57,000.00	\$88.00	\$ 52,800.00		\$ -		\$ -	
13	CONCRETE SIDEWALK (4 1/2-INCH REINFORCED CONCRETE)(6' WIDE), COMPLETE IN PLACE	530	SY	4,120.00	\$46.00	\$ 189,520.00	\$48.00	\$ 197,760.00		\$ -		\$ -	
14	REINFORCED CONCRETE PEDESTRIAN RAMPS (COLORED BOMITE BRICK RED) WITH TRUNCATED DOME PAVERS (TYPE 7), COMPLETE IN PLACE	530,531	SY	44.00	\$80.00	\$ 3,520.00	\$260.00	\$ 11,440.00		\$ -		\$ -	
15	REINFORCED CONCRETE PEDESTRIAN RAMPS (COLORED BOMITE BRICK RED) WITH TRUNCATED DOME PAVERS (TYPE 10), COMPLETE IN PLACE	530,531	SY	22.00	\$80.00	\$ 1,760.00	\$260.00	\$ 5,720.00		\$ -		\$ -	
16	ASPHALT TRANSITION (TYPE D HMA PAV) (2.5 INCH), COMPLETE IN PLACE	250	TON	21.00	\$100.00	\$ 2,100.00	\$115.00	\$ 2,415.00		\$ -		\$ -	
17	METAL BEAM GUARD FENCE, COMPLETE IN PLACE	516	LF	90.00	\$25.00	\$ 2,250.00	\$26.00	\$ 2,340.00		\$ -		\$ -	
18	SINGLE GUARDRAIL TERMINAL, COMPLETE IN PLACE	516	EA	2.00	\$2,350.00	\$ 4,700.00	\$2,250.00	\$ 4,500.00		\$ -		\$ -	
19	HYDROMULCH SEEDING, COMPLETE IN PLACE	165	AC	1.59	\$1,500.00	\$ 2,385.00	\$2,000.00	\$ 3,180.00		\$ -		\$ -	
20	EMBANKMENT (FINAL) (TY C), (DENS CONT) (TY E) (CSBE), AT BRIDGE COMPLETE IN PLACE	132	CY	159.00	\$33.00	\$ 5,247.00	\$50.00	\$ 7,950.00		\$ -		\$ -	
21	EXCAVATION (ROADWAY), COMPLETE IN PLACE	110	CY	12,323.00	\$7.50	\$ 92,422.50	\$15.00	\$ 184,845.00		\$ -		\$ -	
RETAINING WALL ITEMS													

Item No.	Item Description	Spec No.	Unit of Measure	Estimated Quantity	Engineer Estimate		4th Lowest Bidder		5th Lowest Bidder		6th Lowest Bidder		7th Lowest Bidder
							ISI Contracting, Inc.		NONE		NONE		
					Unit Price (this column controls)	Total in figures	Unit Price (this column controls)	Total in figures	Unit Price (this column controls)	Total in figures	Unit Price (this column controls)	Total in figures	Unit Price (this column controls)
22	RETAINING WALL (MSE) (EXPOSED AGGREGATE), COMPLETE IN PLACE	423 (Txdot)	SF	2,185.00	\$70.00	\$ 152,950.00	\$60.00	\$ 131,100.00		\$ -		\$ -	
23	C223 COMBINATION RAIL TYPE, COMPLETE IN PLACE	450 (TxDOT)	LF	417.00	\$115.00	\$ 47,955.00	\$90.00	\$ 37,530.00		\$ -		\$ -	
24	RIP RAP (MOWSTRIP) (4 IN), COMPLETE IN PLACE	432 (Txdot)	CY	12.00	\$782.50	\$ 9,390.00	\$585.00	\$ 7,020.00		\$ -		\$ -	
25	EMBANKMENT (FINAL) (DC) (TY C), REINFORCED VOLUME COMPLETE IN PLACE	132 (Txdot)	CY	410.00	\$9.00	\$ 3,690.00	\$33.00	\$ 13,530.00		\$ -		\$ -	
26	EMBANKMENT (FINAL) (DENS CONT) (TY E) (CSBE), CEMENT STABILIZED BACKFILL COMPLETE IN PLACE	132 (Txdot)	CY	806.00	\$35.00	\$ 28,210.00	\$75.00	\$ 60,450.00		\$ -		\$ -	
27	EMBANKMENT (FN) (DC) (TY E) (CSBE) (RWALL FND IMPR), FOUNDATION IMPROVEMENTS COMPLETE IN PLACE	132 (Txdot)	CY	59.00	\$60.00	\$ 3,540.00	\$120.00	\$ 7,080.00		\$ -		\$ -	
BRIDGE													
28	CONCRETE OVERLAY (1.5") (BRIDGE DECK), COMPLETE IN PLACE	439 (Txdot)	SY	313.00	\$94.00	\$ 29,422.00	\$47.00	\$ 14,711.00		\$ -		\$ -	
29	REMOVE CONCRETE (ALL DEPTHS AND ALL MATERIALS) (SIDEWALK)	104	SY	80.20	\$8.50	\$ 681.70	\$3.00	\$ 240.60		\$ -		\$ -	
30	REMOVE CONCRETE (ALL DEPTHS AND ALL MATERIALS) (5" SLOPE PAVING)	104	SY	134.00	\$15.00	\$ 2,010.00	\$65.00	\$ 8,710.00		\$ -		\$ -	
31	REMOVE CONCRETE (ALL DEPTHS AND ALL MATERIALS) (APPROACH SLAB)	104	SY	133.30	\$45.00	\$ 5,998.50	\$108.00	\$ 14,396.40		\$ -		\$ -	
32	PRESTRESSED CONCRETE PILING, 16", COMPLETE IN PLACE	410	LF	260.00	\$80.00	\$ 20,800.00	\$278.00	\$ 72,280.00		\$ -		\$ -	
33	STRUCTURAL CONCRETE (WINGWALLS), COMPLETE IN PLACE	421	CY	4.80	\$1,600.00	\$ 7,680.00	\$880.00	\$ 4,224.00		\$ -		\$ -	
34	STRUCTURAL CONCRETE (BRIDGE SIDEWALK), COMPLETE IN PLACE	421	SY	168.00	\$210.00	\$ 35,280.00	\$157.00	\$ 26,376.00		\$ -		\$ -	
35	STRUCTURAL CONCRETE FOR EXTENDING STRUCTURES (ABUTMENTS), COMPLETE IN PLACE	424	CY	3.00	\$2,500.00	\$ 7,500.00	\$8,500.00	\$ 25,500.00		\$ -		\$ -	
36	STRUCTURAL CONCRETE (APPROACH SLAB), COMPLETE IN PLACE	421	SY	188.00	\$140.00	\$ 26,320.00	\$190.00	\$ 35,720.00		\$ -		\$ -	
37	STRUCTURAL CONCRETE FOR EXTENDING STRUCTURES (INTERIOR BENTS), COMPLETE IN PLACE	424	CY	3.20	\$3,200.00	\$ 10,240.00	\$9,900.00	\$ 31,680.00		\$ -		\$ -	
38	STRUCTURAL CONCRETE FOR EXTENDING STRUCTURES (SLAB AND PAN GIRDER FORM), COMPLETE IN PLACE	424	CY	45.00	\$3,000.00	\$ 135,000.00	\$2,200.00	\$ 99,000.00		\$ -		\$ -	
39	METALS FOR STRUCTURES (UTILITY HANGERS), COMPLETE IN PLACE	442	LB	1,091.00	\$30.00	\$ 32,730.00	\$20.00	\$ 21,820.00		\$ -		\$ -	
40	C223 COMBINATION RAIL TYPE, COMPLETE IN PLACE	450 (TxDOT)	LF	268.00	\$160.00	\$ 42,880.00	\$110.00	\$ 29,480.00		\$ -		\$ -	
41	REMOVING RAIL, COMPLETE IN PLACE	452	LF	230.00	\$10.00	\$ 2,300.00	\$65.00	\$ 14,950.00		\$ -		\$ -	
42	4" PVC PIPE, COMPLETE IN PLACE	464	LF	36.00	\$60.00	\$ 2,160.00	\$9.00	\$ 324.00		\$ -		\$ -	
43	REINFORCED CONCRETE SLOPE PAVING (5"), COMPLETE IN PLACE	491	SY	231.00	\$80.00	\$ 18,480.00	\$61.00	\$ 14,091.00		\$ -		\$ -	
44	REMOVING AND DISPOSING OF EXISTING ASPHALTIC SURFACE AND BASE MATERIAL, COMPLETE IN PLACE	540	SY	313.00	\$9.00	\$ 2,817.00	\$5.50	\$ 1,721.50		\$ -		\$ -	
STORM SEWER ITEMS													
45	TRENCH SAFETY SYSTEM (FURNISH AND INSTALL) (5-10 FEET), COMPLETE IN PLACE	429	LF	2,615.00	\$2.00	\$ 5,230.00	\$1.00	\$ 2,615.00		\$ -		\$ -	

Item No.	Item Description	Spec No.	Unit of Measure	Estimated Quantity	Engineer Estimate		4th Lowest Bidder		5th Lowest Bidder		6th Lowest Bidder		7th Lowest Bidder
							ISI Contracting, Inc.		NONE		NONE		
					Unit Price (this column controls)	Total in figures	Unit Price (this column controls)	Total in figures	Unit Price (this column controls)	Total in figures	Unit Price (this column controls)	Total in figures	Unit Price (this column controls)
46	TRENCH SAFETY SYSTEM (FURNISH AND INSTALL) (GREATER THAN 10 FEET), COMPLETE IN PLACE	429	LF	357.00	\$3.00	\$ 1,071.00	\$1.00	\$ 357.00		\$ -		\$ -	
47	REINFORCED CONCRETE PIPE (24-INCH) (C-76 CLASS III) (WITH RUBBER GASKETS), COMPLETE IN PLACE	460	LF	3,699.00	\$70.00	\$ 258,930.00	\$73.00	\$ 270,027.00		\$ -		\$ -	
48	REINFORCED CONCRETE PIPE (30-INCH) (C-76 CLASS III) (WITH RUBBER GASKETS), COMPLETE IN PLACE	460	LF	65.00	\$90.00	\$ 5,850.00	\$100.00	\$ 6,500.00		\$ -		\$ -	
49	REMOVE AND DISPOSE OF EXIST CONCRETE OR METAL PIPE (ALL SIZES), COMPLETE IN PLACE	465	LF	821.00	\$9.00	\$ 7,389.00	\$115.00	\$ 94,415.00		\$ -		\$ -	
50	REMOVE AND DISPOSE OF MANHOLES AND INLETS (ALL SIZES), COMPLETE IN PLACE	02221 (COH)	EA	5.00	\$270.00	\$ 1,350.00	\$600.00	\$ 3,000.00		\$ -		\$ -	
51	SAFETY END TREATMENT, COMPLETE IN PLACE	463	EA	2.00	\$1,525.00	\$ 3,050.00	\$1,700.00	\$ 3,400.00		\$ -		\$ -	
52	ADJUSTING MANHOLES TO GRADE (EXISTING SANITARY), COMPLETE IN PLACE	473	EA	11.00	\$1,500.00	\$ 16,500.00	\$500.00	\$ 5,500.00		\$ -		\$ -	
53	ADJUSTING MANHOLES TO GRADE (EXISTING STORM SEWER) , COMPLETE IN PLACE	473	EA	8.00	\$600.00	\$ 4,800.00	\$300.00	\$ 2,400.00		\$ -		\$ -	
54	ADJUSTING EXISTING WATER VALVE TO GRADE, COMPLETE IN PLACE	473	EA	12.00	\$590.00	\$ 7,080.00	\$300.00	\$ 3,600.00		\$ -		\$ -	
55	ADJUSTING EXISTING FIRE HYDRANT TO GRADE, COMPLETE IN PLACE	473	EA	4.00	\$590.00	\$ 2,360.00	\$2,000.00	\$ 8,000.00		\$ -		\$ -	
56	PRECAST CONCRETE CURB INLETS TYPE "C", COMPLETE IN PLACE	472	EA	2.00	\$3,000.00	\$ 6,000.00	\$3,500.00	\$ 7,000.00		\$ -		\$ -	
57	PRECAST CONCRETE CURB INLETS TYPE "B-B", COMPLETE IN PLACE	472	EA	31.00	\$3,000.00	\$ 93,000.00	\$3,800.00	\$ 117,800.00		\$ -		\$ -	
58	PRECAST CONCRETE GRATE INLET TYPE "A", COMPLETE IN PLACE	472	EA	6.00	\$3,000.00	\$ 18,000.00	\$3,000.00	\$ 18,000.00		\$ -		\$ -	
59	PRECAST CONCRETE GRATE INLET TYPE "A-MOD", COMPLETE IN PLACE	472	EA	4.00	\$3,000.00	\$ 12,000.00	\$3,000.00	\$ 12,000.00		\$ -		\$ -	
60	PRECAST CONCRETE MANHOLE (TYPE C), COMPLETE IN PLACE	471	EA	25.00	\$3,600.00	\$ 90,000.00	\$3,600.00	\$ 90,000.00		\$ -		\$ -	
61	STUB IN, (PAY AS ADJUST MANHOLE STORM SEWER), COMPLETE IN PLACE	473	EA	4.00	\$600.00	\$ 2,400.00	\$2,100.00	\$ 8,400.00		\$ -		\$ -	
62	CONNECT PROP MH TO EXIST 24" CMP , COMPLETE IN PLACE	473	EA	2.00	\$1,500.00	\$ 3,000.00	\$2,100.00	\$ 4,200.00		\$ -		\$ -	
SIGNING AND PAVEMENT MARKINGS													
63	THERMOPLASTIC PAVEMENT MARKING (4IN.)(YELLOW)(SOLID), COMPLETE IN PLACE	660	LF	6,322.00	\$1.50	\$ 9,483.00	\$0.55	\$ 3,477.10		\$ -		\$ -	
64	THERMOPLASTIC PAVEMENT MARKING (4IN.)(YELLOW)(BROKEN), COMPLETE IN PLACE	660	LF	678.00	\$0.60	\$ 406.80	\$0.75	\$ 508.50		\$ -		\$ -	
65	THERMOPLASTIC PAVEMENT MARKING (8IN.)(WHITE)(SOLID), COMPLETE IN PLACE	660	LF	263.00	\$1.00	\$ 263.00	\$1.55	\$ 407.65		\$ -		\$ -	
66	THERMOPLASTIC PAVEMENT MARKING (12IN.)(WHITE)(SOLID)(STANDARD TYPE CROSSWALK), COMPLETE IN PLACE	660	LF	347.00	\$3.50	\$ 1,214.50	\$2.70	\$ 936.90		\$ -		\$ -	
67	THERMOPLASTIC PAVEMENT MARKING (24IN.)(WHITE)(SOLID)(STOP BAR), COMPLETE IN PLACE	660	LF	78.00	\$6.00	\$ 468.00	\$5.70	\$ 444.60		\$ -		\$ -	
68	THERMOPLASTIC PAVEMENT MARKING (24IN.)(YELLOW)(SOLID), COMPLETE IN PLACE	660	LF	210.00	\$6.50	\$ 1,365.00	\$5.60	\$ 1,176.00		\$ -		\$ -	
69	THERMOPLASTIC PAVEMENT MARKING (WORD "ONLY")(WHITE), COMPLETE IN PLACE	660	EA	3.00	\$200.00	\$ 600.00	\$134.00	\$ 402.00		\$ -		\$ -	

Item No.	Item Description	Spec No.	Unit of Measure	Estimated Quantity	Engineer Estimate		4th Lowest Bidder		5th Lowest Bidder		6th Lowest Bidder		7th Lowest Bidder
							ISI Contracting, Inc.		NONE		NONE		
					Unit Price (this column controls)	Total in figures	Unit Price (this column controls)	Total in figures	Unit Price (this column controls)	Total in figures	Unit Price (this column controls)	Total in figures	Unit Price (this column controls)
70	THERMOPLASTIC PAVEMENT MARKING (ARROWS "LEFT TURN ONLY")(WHITE), COMPLETE IN PLACE	660	EA	9.00	\$360.00	\$ 3,240.00	\$123.00	\$ 1,107.00		\$ -		\$ -	
71	THERMOPLASTIC PAVEMENT MARKING (ARROWS "RIGHT TURN AND THRU ARROW")(WHITE), COMPLETE IN PLACE	660	EA	1.00	\$518.00	\$ 518.00	\$206.00	\$ 206.00		\$ -		\$ -	
72	REMOVE EXISTING TRAFFIC SIGNS (STOP SIGNS), COMPLETE IN PLACE	500	EA	4.00	\$50.00	\$ 200.00	\$50.00	\$ 200.00		\$ -		\$ -	
73	INSTALL TRAFFIC SIGN (STOP SIGNS), COMPLETE IN PLACE	624	EA	4.00	\$338.33	\$ 1,353.32	\$365.00	\$ 1,460.00		\$ -		\$ -	
74	INSTALL TRAFFIC SIGN (CENTER LANE ONLY), COMPLETE IN PLACE	624	EA	6.00	\$350.00	\$ 2,100.00	\$272.00	\$ 1,632.00		\$ -		\$ -	
75	INSTALL TRAFFIC SIGN (SPEED LIMIT), COMPLETE IN PLACE	624	EA	4.00	\$350.00	\$ 1,400.00	\$220.00	\$ 880.00		\$ -		\$ -	
76	INSTALL TRAFFIC SIGN (CROSS-WALK), COMPLETE IN PLACE	624	EA	4.00	\$350.00	\$ 1,400.00	\$360.00	\$ 1,440.00		\$ -		\$ -	
77	STRIPING IMPROVEMENTS/MODIFICATIONS AT BISSONNET, COMPLETE IN PLACE	660	LS	1.00	\$5,000.00	\$ 5,000.00	\$1,400.00	\$ 1,400.00		\$ -		\$ -	
78	4 INCH 2 WAY REFLECTIVE YELLOW RAISED PAVEMENT MARKERS (TYPE II A-A), COMPLETE IN PLACE	663	EA	242.00	\$3.66	\$ 885.72	\$4.00	\$ 968.00		\$ -		\$ -	
TRAFFIC CONTROL													
79	TRAFFIC CONTROL AND REGULATION (INCLUDE BARRICADES AND CONSTRUCTION SIGNING)	671	MO	12.00	\$5,000.00	\$ 60,000.00	\$35,000.00	\$ 420,000.00		\$ -		\$ -	
80	TRAFFIC CONTROL AND REGULATION (TEMPORARY DRIVEWAYS) (COMMERCIAL), COMPLETE IN PLACE	671	EA	11.00	\$500.00	\$ 5,500.00	\$500.00	\$ 5,500.00		\$ -		\$ -	
81	LOW PROFILE CONCRETE BARRIER - TYPE 1 (FURNISH & INSTALL), COMPLETE IN PLACE	696	LF	3,000.00	\$38.00	\$ 114,000.00	\$54.00	\$ 162,000.00		\$ -		\$ -	
82	LOW PROFILE CONCRETE BARRIER - TYPE 2 (FURNISH & INSTALL), COMPLETE IN PLACE	696	LF	140.00	\$50.00	\$ 7,000.00	\$55.00	\$ 7,700.00		\$ -		\$ -	
83	LOW PROFILE CONCRETE BARRIER (REMOVE) (TYPE 1 AND TYPE 2), COMPLETE IN PLACE	696	LF	3,140.00	\$10.00	\$ 31,400.00	\$9.00	\$ 28,260.00		\$ -		\$ -	
84	TEMPORARY SPECIAL SHORING (INSTALL AND REMOVE), COMPLETE IN PLACE	403 (TxDOT)	SF	3,675.00	\$16.00	\$ 58,800.00	\$10.00	\$ 36,750.00		\$ -		\$ -	
85	TEMPORARY ASPHALT TRANSITIONS (AT INTERSECTIONS ON PLASTIC SHEETING) (6" AVG DEPTH), COMPLETE IN PLACE	673	TON	69.00	\$85.00	\$ 5,865.00	\$270.00	\$ 18,630.00		\$ -		\$ -	
86	TEMPORARY HOT MIX ASPHALTIC CONCRETE BASE COURSE (BLACK BASE) (AT STORM SEWER CROSSINGS) (PHASE 1 TCP), COMPLETE IN PLACE	250	TON	2,122.00	\$87.00	\$ 184,614.00	\$130.00	\$ 275,860.00		\$ -		\$ -	
87	TCP WORK ZONE PVMT. MARKINGS (4 IN.)(WHITE)(SOLID)(REMOVABLE), COMPLETE IN PLACE	665	LF	3,413.00	\$0.60	\$ 2,047.80	\$0.60	\$ 2,047.80		\$ -		\$ -	
88	TCP WORK ZONE PVMT. MARKINGS (4 IN.)(YELLOW)(SOLID)(REMOVABLE), COMPLETE IN PLACE	665	LF	326.00	\$0.40	\$ 130.40	\$0.60	\$ 195.60		\$ -		\$ -	
89	TCP WORK ZONE PVMT. MARKINGS (4 IN.)(WHITE)(BRK)(REMOVABLE), COMPLETE IN PLACE	665	LF	221.00	\$0.52	\$ 114.92	\$0.60	\$ 132.60		\$ -		\$ -	
90	TCP WORK ZONE PVMT. MARKINGS (4 IN.)(WHITE)(CAT TRACK), COMPLETE IN PLACE	665	LF	50.00	\$0.50	\$ 25.00	\$0.60	\$ 30.00		\$ -		\$ -	
STORM WATER POLLUTION PREVENTION													
91	STAGE 1 INLET PROTECTION BARRIER-(60% of unit cost for furnish and installation, and 40% of unit cost for removal), COMPLETE IN PLACE	719	EA	78.00	\$70.00	\$ 5,460.00	\$75.00	\$ 5,850.00		\$ -		\$ -	
92	STAGE 2 INLET PROTECTION BARRIER-(60% of unit cost for furnish and installation, and 40% of unit cost for removal), COMPLETE IN PLACE	741	EA	78.00	\$10.00	\$ 780.00	\$75.00	\$ 5,850.00		\$ -		\$ -	
93	REINFORCED FILTER FABRIC-(60% of unit cost for furnish and installation, and 40% of unit cost for removal), COMPLETE IN PLACE	713	LF	1,817.00	\$2.00	\$ 3,634.00	\$3.00	\$ 5,451.00		\$ -		\$ -	

Item No.	Item Description	Spec No.	Unit of Measure	Estimated Quantity	Engineer Estimate		4th Lowest Bidder		5th Lowest Bidder		6th Lowest Bidder		7th Lowest Bidder
							ISI Contracting, Inc.		NONE		NONE		
					Unit Price (this column controls)	Total in figures	Unit Price (this column controls)	Total in figures	Unit Price (this column controls)	Total in figures	Unit Price (this column controls)	Total in figures	Unit Price (this column controls)
BIKE TRAIL													
94	HYDROMULCH SEEDING, COMPLETE IN PLACE	165	AC	0.11	\$1,500.00	\$ 165.00	\$22,000.00	\$ 2,420.00		\$ -		\$ -	
95	42" HT TUBULAR STEEL RAILING (PEDESTRIAN RAILING), COMPLETE IN PLACE	450	LF	497.00	\$120.00	\$ 59,640.00	\$97.00	\$ 48,209.00		\$ -		\$ -	
96	CEMENT STABILIZED SAND BEDDING AND BACKFILL MATERIAL, (WALL FOUNDATION), COMPLETE IN PLACE	433	CY	67.00	\$140.00	\$ 9,380.00	\$96.00	\$ 6,432.00		\$ -		\$ -	
97	BIKE TRAIL RETAINING WALL (CAST IN PLACE) (INCLUDES CONCRETE FOOTING AND ALL APPURTENANCES AS CALLED IN PLANS), COMPLETE IN PLACE	423 (TxDOT)	SF	1,384.00	\$60.00	\$ 83,040.00	\$59.00	\$ 81,656.00		\$ -		\$ -	
98	CONCRETE SIDEWALK (6") (INCLUDES EXCAVATION), COMPLETE IN PLACE	530	SY	444.00	\$62.00	\$ 27,528.00	\$91.00	\$ 40,404.00		\$ -		\$ -	
ADJUSTMENTS TO 16" WATER LINE													
99	CUT, REMOVE, STORE AND SECURE EXISTING 126 LF OF 16" WELDED STEEL WATER LINE (0.375-INCH THICKNESS) ON ADJACENT DISTRICT PROPERTY- DITCH A (INCLUDE PLUG AND SECURE 4 OPEN PIPE ENDS), COMPLETE IN PLACE	02317 (COH)	LS	1.00	\$20,000.00	\$ 20,000.00	\$15,000.00	\$ 15,000.00		\$ -		\$ -	
100	DEMOLISH AND REMOVE TWO (2) EXIST. REINF. CONC. SUPPORT COLUMNS (CUT FLUSH WITH EXISTING CONCRETE SLOPE PAVEMENT, PATCH SURFACE SMOOTH WITH CEMENT GROUT), COMPLETE IN PLACE	02317 (COH)	EA	2.00	\$3,000.00	\$ 6,000.00	\$7,300.00	\$ 14,600.00		\$ -		\$ -	
101	CUT AND ADJUST EXISTING 16" WELDED STEEL 45 DEGREE OFFSET BENDS (BURIED AND AT SURFACE) TO ACCOMMODATE REINSTALLATION OF 16" WELDED STEEL WATER LINE ON BRIDGE PIPE HANGERS, COMPLETE IN PLACE	02502 (COH)	EA	2.00	\$2,500.00	\$ 5,000.00	\$5,000.00	\$ 10,000.00		\$ -		\$ -	
102	REMOVE AND REPLACE STEEL TO AC PIPE ADAPTERS, COMPLETE IN PLACE	465	EA	2.00	\$1,000.00	\$ 2,000.00	\$2,000.00	\$ 4,000.00		\$ -		\$ -	
103	REINSTALL EXISTING 16" WELDED STEEL WATER LINE ON BRIDGE PIPE HANGERS AND WELD TO ADJUSTED OFFSET BENDS, COMPLETE IN PLACE	02502 (COH)	LS	1.00	\$25,000.00	\$ 25,000.00	\$12,000.00	\$ 12,000.00		\$ -		\$ -	
104	TRENCH SAFETY SYSTEM, COMPLETE IN PLACE	429	LS	1.00	\$1,000.00	\$ 1,000.00	\$1,000.00	\$ 1,000.00		\$ -		\$ -	
105	SEDIMENT CONTROL SYSTEM, COMPLETE IN PLACE	429	LS	1.00	\$1,000.00	\$ 1,000.00	\$5,000.00	\$ 5,000.00		\$ -		\$ -	
106	REGARDING AND RESTORATION OF DISTURBED AREAS, COMPLETE IN PLACE	102	LS	1.00	\$1,000.00	\$ 1,000.00	\$10,000.00	\$ 10,000.00		\$ -		\$ -	
107	PRESSURE TESTING OF PIPE AND DISINFECTION OF WATER LINE, COMPLETE IN PLACE	02502 (COH)	LS	1.00	\$2,500.00	\$ 2,500.00	\$1,000.00	\$ 1,000.00		\$ -		\$ -	
SUPPLEMENTARY ITEMS													
108	16" PVC C905 WATER LINE (INCL. TRENCH SAFETY), COMPLETE IN PLACE	429	LF	32.00	\$95.00	\$ 3,040.00	\$1.00	\$ 32.00		\$ -		\$ -	
109	16" AC TO PVC PIPE ADAPTERS, COMPLETE IN PLACE	02501 (COH)	EA	2.00	\$1,000.00	\$ 2,000.00	\$4,000.00	\$ 8,000.00		\$ -		\$ -	
110	16" PVC TO WELDED STEEL PIPE ADAPTERS, COMPLETE IN PLACE	02502 (COH)	EA	2.00	\$1,200.00	\$ 2,400.00	\$6,000.00	\$ 12,000.00		\$ -		\$ -	
111	16" WELDED STEEL WATER LINE (0.375-INCH THICKNESS), COMPLETE IN PLACE	02502 (COH)	LF	40.00	\$100.00	\$ 4,000.00	\$400.00	\$ 16,000.00		\$ -		\$ -	
112	VIDEOTAPING PROJECT IN ACCORDANCE WITH SPECIFICATIONS	561	LS	1.00	\$3,000.00	\$ 3,000.00	\$12,000.00	\$ 12,000.00		\$ -		\$ -	
TOTAL						\$ 3,331,493.81		\$ 4,181,352.55		\$ -		\$ -	

Item No.	Item Description	Spec No.	Unit of Measure	Estimated Quantity	Engineer Estimate		4th Lowest Bidder		5th Lowest Bidder		6th Lowest Bidder		7th Lowest Bidder
							ISI Contracting, Inc.		NONE		NONE		
					Unit Price (this column controls)	Total in figures	Unit Price (this column controls)	Total in figures	Unit Price (this column controls)	Total in figures	Unit Price (this column controls)	Total in figures	Unit Price (this column controls)
TOTAL BID PRICE						\$ 4,141,042.26	Calculated:	\$ 4,181,352.55	Calculated:	\$ -	Calculated:	\$ -	Calculated:
							Published:	\$ 4,181,352.55	Published:		Published:		Published:
							Difference:	\$ -	Difference:	\$ -	Difference:	\$ -	Difference:
Percentage of Engineer's Estimate						100.00%		100.97%		0.00%		0.00%	
Percentage of Lowest Bid (Calculated)								119.09%		0.00%		0.00%	

CERTIFICATE OF INTERESTED PARTIES

FORM 1295

1 of 1

Complete Nos. 1 - 4 and 6 if there are interested parties.
Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties.

OFFICE USE ONLY CERTIFICATION OF FILING

Certificate Number:
2017-226173

Date Filed:
06/20/2017

Date Acknowledged:

1 Name of business entity filing form, and the city, state and country of the business entity's place of business.

Aranda Brothers Construction Co., Inc
Houston, TX United States

2 Name of governmental entity or state agency that is a party to the contract for which the form is being filed.

Fort Bend County, Texas

3 Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a description of the services, goods, or other property to be provided under the contract.

17-081
Sugar-Howell Road


4	Name of Interested Party	City, State, Country (place of business)	Nature of interest (check applicable)	
			Controlling	Intermediary

5 Check only if there is NO Interested Party.



6 AFFIDAVIT

I swear, or affirm, under penalty of perjury, that the above disclosure is true and correct.



Signature of authorized agent of contracting business entity

AFFIX NOTARY STAMP / SEAL ABOVE

Sworn to and subscribed before me, by the said Armando Aranda, this the 20th day of June, 2017, to certify which, witness my hand and seal of office.

Nathaly Marquez
Signature of officer administering oath

Nathaly Marquez
Printed name of officer administering oath

Notary Public
Title of officer administering oath