

**Fort Bend County Tabulation
 Bid 18-065
 Construction of A Myers Road from Existing A Myers Road to FM 762 for
 Fort Bend County Bond Project 13102**

**Recommended: Hurtado Construction Company \$2,567,094.30
 Funding: Engineering, Bond Project 13102**

Company	Bid Price	Completion Time in Calendar Days	Form 1295
Hurtado Construction Company Brookshire	\$2,567,094.30	120	Yes
Durwood Greene Construction Co. Stafford	\$2,580,687.78	120	
GMJ Paving Co. LLC Stafford	\$2,720,875.85	120	
TLC Trucking & Contracting, Inc. Houston	\$2,836,793.83	120	
WadeCon, LLC Kingwood	\$2,955,810.12	120	
Ragle, Inc. Houston	Disqualified: Failed to provide proof of insurance and references as required		

BID TABULATION - Fort Bend County Bid 18-065
A Myers Road from Existing A Myers to FM 762

		Engineer's Estimate				Hurtado Construction				Durwood-Greene				GMJ Paving Co.,LLC				fLC Trucking & Contracting, Inc.				WadeCon, LLC						
Item No.	Description	Spec No.	Unit of Measure	Estimated Quantity	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price						
1	A SITE PREPARATION AND EARTHWORK																											
2	0100-6002																											
3	0105-6002	REMOVING STAB BASE AND ASPH PAV (2")	540	SY	5,984.40																							
4	0110-6001	EXCAVATION (ROADWAY)	110	CY	31,558.00																							
5	0110-6002	EXCAVATION (CHANNEL)	120	CY	10,460.00																							
6	0132-6006	EMBANKMENT (FINAL)(DENS CONT)(TY C)	132	CY	7,067.00																							
7	0162-6002	BLOCK SODDING	162	SY	3,486.50																							
8	0164-6001	DRILL SEEDING (PERM)(URBAN)(SANDY)	164	SY	53,618.60																							
9	0166-6001	FERTILIZER	166	AC	11.10																							
11	Subtotal Item A					\$	\$690,047.22	Subtotal Item A					\$	\$262,400.85	Subtotal Item A					\$	\$566,817.46	Subtotal Item A					\$	\$663,029.72
12	B PAVING																											
13	0260-2027	LIME TRT (EXST MATL)(6")	220	SY	34,027.70																							
14	221	HYDRATED LIME (TY A)	221	TON	459.37																							
15	0292-2007	ASPHALT STAB BASE (GR 2)(PG 64)	250	TON	14,443.90																							
16	0340-6063	D-GR HMA(SQ) TY-C SAC-A PG76-22	340	TON	3,946.40																							
17	0310-6009	PRIME COAT	310	GAL	9,088.70																							
18	0530-6019	DRIVEWAYS (ACP)(TYPE 1)	530	SY	478.60																							
19	0552-6001	WIRE FENCE TYP A	556	LF	12,856.00																							
20	0552-6005	GATE TY 1	EA	6.00																								
21	Subtotal Item B					\$	\$1,923,078.00	Subtotal Item B					\$	\$1,835,585.83	Subtotal Item B					\$	\$1,438,389.64	Subtotal Item B					\$	\$1,745,014.00
22	C STORM SEWER																											
23	0400-2005	CEM STABIL BKFL	433	CY	608.00																							
24	0400-6008	CUT & RESTORE	SY	42.20																								
25	0462-6001	CONC BOX CULV (3 FT X 2 FT)	480	LF	142.00																							
26	0462-6003	CONC BOX CULV (4 FT X 2 FT)	480	LF	286.00																							
27	0462-6008	CONC BOX CULV (5 FT X 4 FT)	480	LF	32.00																							
28	0462-6009	CONC BOX CULV (5 FT X 5 FT)	480	LF	180.00																							
29	0464-6005	RC PIPE (CL III)(24 IN)	460	LF	72.00																							
30	0464-6007	RC PIPE (CL III)(30 IN)	460	LF	250.00																							
31	0466-6208	WINGWALL (SW - 0) (HW=5 FT)	TxDOT 466	EA	1.00																							
32	0467-6006	SET (TY II)(24 IN)(RCP)(4-1)(C)	TxDOT 467	EA	4.00																							
33	0467-6008	SET (TY II)(30 IN)(RCP)(4-1)(C)	TxDOT 467	EA	10.00																							
34	0467-6101	SET (TY I)(S=3 FT)(HW=2FT)(4-1)(C)	TxDOT 467	EA	4.00																							
35	0467-6132	SET (TY I)(S= 4 FT)(HW= 2 FT)(4-1) (C)	TxDOT 467	EA	12.00																							
36	0467-6177	SET (TY I)(S= 5 FT)(HW= 4 FT)(4-1) (C)	TxDOT 467	EA	2.00																							
37	0496-6007	REMOV STR (PIPE)	465	LF	34.00																							
38	Subtotal Item C					\$	\$336,938.00	Subtotal Item C					\$	\$341,407.12	Subtotal Item C					\$	\$369,538.00	Subtotal Item C					\$	\$360,855.50
39	D TRAFFIC CONTROL PLAN																											
40	0500-2001	MOBILIZATION	LS	1.00																								
41	0502-2001	BARRICADES, SIGNS AND TRAFFIC HANDLING	670 & 671	MO	4.00																							
42	Subtotal Item D					\$	\$328,459.17	Subtotal Item D					\$	\$34,352.00	Subtotal Item D					\$	\$72,000.00	Subtotal Item D					\$	\$254,200.00
43	E SIGNING AND PAVEMENT MARKINGS																											
44	0644-2001	INS SM RD SN SUP&AM TY 10BWG(1) SA(P)	624	EA	2.00																							
45	0644-2004	INS SM RD SN SUP&AM TY 10BWG(1) SA(T)	624	EA	3.00																							
46	0644-6076	REMOVE SM RD SN SUP&AM	500	EA	2.00																							
47	0662-6004	WK ZN PAV MRK REMOV (W)4"(SLD)	665	EA	625.00																							
48	0662-6034	WK ZN PAV MRK REMOV (Y)4"(SLD)	665	EA	500.00																							
49	0662-6050	WK ZN PAV MRK REMOV (REFL) TY II A-A	665	EA	16.00																							
50	0662-6093	WK ZN PAV MRK REMOV (Y) 4" (BRK)	665	LF	160.00																							
51	0666-2012	REFL PAV MRK TY I (W)4"(SLD)(100MIL)	660	LF	13,539.00																							
52	0666-2036	REFL PAV MRK TY I (W)8"(SLD)(100MIL)	660	LF	827.00																							
53	0666-2048	REFL PAV MRK TY I (W)24"(SLD)(100MIL)	660	LF	78.00																							
54	0666-2054	REFL PAV MRK TY I (W)(ARROW)(100MIL)	660	EA	5.00																							
55	0666-2096	REFL PAV MRK TY I (W)(WORD)(100MIL)	660	EA	5.00																							
56	0666-2111	REFL PAV MRK TY I (Y)4"(SLD)(100MIL)	660	LF	9,510.00																							
57	0666-6205	REFL PAV MRK TY II (Y) 4" (BRK)	660	LF	1,475.00																							
58	0666-6214	REFL PAV MRK TY II (Y) 24" (SLD)	660	LF	565.00																							
59	0677-6001	ELIM EXT PAV MRK & MRKRS (4")	674	LF	304.00																							
60	0672-2015	REFL PAV MRKR TY II-A-C	663	EA	399.00																							
61	0672-2017	REFL PAV MRKR TY II-C-R	663	EA	59.00																							
62	0672-2024	TRAFFIC BUTTON TY W	663	EA	68.00																							
63	0672-2025	TRAFFIC BUTTON TY Y	663	EA	72.00																							
64	6001-6002	PORTABLE CHANGEABLE MESSAGE SIGNS	EA	2.00																								
65	Subtotal Item E					\$	\$31,944.34	Subtotal Item E					\$	\$33,004.54	Subtotal Item E					\$	\$44,780.95	Subtotal Item E					\$	\$28,097.65
66	F STORM WATER POLLUTION PREVENTION PLAN																											
67	0506-6002	ROCK FILTER DAMS (INSTALL)(TY 2)	750	LF	784.00																							
68	0506-6011	ROCK FILTER DAMS (REMOVE)	750	LF	784.00																							
69	0506-2016	CONSTRUCTION EXITS (INSTALL)(TY 1)	724	SY	100.00																							
70	0506-2019	CONSTRUCTION EXITS (REMOVE)	724	SY	100.00																							
71	0506-2037	TEMPORARY SEDIMENT CONTROL FENCE (INSTALL)	713	LF	15,254.00																							