



OFFICE OF COUNTY PURCHASING AGENT

Fort Bend County, Texas

Term Contract Renewal Form

Solicitation #: Bid 20-014

Title: Term Contract for On-Site Clearing, Grubbing, Demolition and Debris Removal Services for Various Road Projects

Contracted Vendor: D&M Excavating, LLC

Mr. Davidson,

Our contract with your company for the above referenced expires March 31, 2020. Contract provisions allow for renewal of this contract if mutually agreeable.

If your company wishes to renew this contract through March 31, 2021 under the same terms and conditions, and honor same pricing between April 1, 2020 and April 7, 2020, complete, please complete the information below and return this form along with a Form 1295 by e-mail to cheryl.krejci@fortbendcountytexas.gov. Purchasing will then take the matter before the Commissioner's Court of Fort Bend County for their consideration. Please respond to this email by 12:00 pm, Monday, December 3, 2020

☒ Yes, I agree to renewing our agreement with Fort Bend County under the same terms and conditions.

☐ No, I do not wish to renew our agreement with Fort Bend County.

If Yes, please provide a new Form 1295 along with this renewal form by replying to this email. The Form 1295 must be new; previous 1295s are not permitted.

Effective January 1, 2016 all contracts executed by Commissioners Court, regardless of the dollar amount, will require completion of Form 1295 "Certificate of Interested Parties", per the new Government Code Statute §2252.908. All vendors submitting a response to a formal Bid, RFP, SOQ or any contracts, contract amendments, extensions or renewals are required to complete the Form 1295 online through the State of Texas Ethics Commission website. Please visit:

https://www.ethics.state.tx.us/whatsnew/elf_info_form1295.htm.

On-line instructions:

Name of governmental entity is to read: Fort Bend County.

Identification number used by the governmental entity is: B20-014.

Description is to read: On-Site Clearing, Grubbing, Demolition and Debris Removal Services for Various Road Projects.

After receiving the Form 1295 with a new Certification Number and Date Filed, please print the form and complete box 6, sign, then email the Form 1295 and this signed Term Contract Renewal Form to cheryl.krejci@fortbendcountytexas.gov. If your company is publicly traded you are not required to complete this form.

 2-9-21
Signature of Authorized Representative Date

Isaiah Davidson
Printed Name and Title of Authorized Representative



OFFICE OF COUNTY PURCHASING AGENT

Fort Bend County, Texas

Term Contract Renewal Form

Solicitation #: Bid 20-014

Title: Term Contract for On-Site Clearing, Grubbing, Demolition and Debris Removal Services for Various Road Projects

Contracted Vendor: TFR Enterprises, Inc.

Ms. Tiffany Jean,

Our contract with your company for the above referenced expires March 31, 2021. Contract provisions allow for renewal of this contract if mutually agreeable.

If your company wishes to renew this contract through March 31, 2022 under the same terms and conditions, and honor same pricing between April 1, 2020 and April 7, 2020, complete, please complete the information below and return this form along with a Form 1295 by e-mail to cheryl.krejci@fortbendcountytexas.gov. Purchasing will then take the matter before the Commissioner's Court of Fort Bend County for their consideration. Please respond to this email by 12:00 pm, Monday, January 11, 2021.

☒ Yes, I agree to renewing our agreement with Fort Bend County under the same terms and conditions.

☐ No, I do not wish to renew our agreement with Fort Bend County.

If Yes, please provide a new Form 1295 along with this renewal form by replying to this email. The Form 1295 must be new; previous 1295s are not permitted.

Effective January 1, 2016 all contracts executed by Commissioners Court, regardless of the dollar amount, will require completion of Form 1295 "Certificate of Interested Parties", per the new Government Code Statute §2252.908. All vendors submitting a response to a formal Bid, RFP, SOQ or any contracts, contract amendments, extensions or renewals are required to complete the Form 1295 online through the State of Texas Ethics Commission website. Please visit:

https://www.ethics.state.tx.us/whatsnew/elf_info_form1295.htm.

On-line instructions:

Name of governmental entity is to read: Fort Bend County.

Identification number used by the governmental entity is: B20-014.

Description is to read: On-Site Clearing, Grubbing, Demolition and Debris Removal Services for Various Road Projects.

After receiving the Form 1295 with a new Certification Number and Date Filed, please print the form and complete box 6, sign, then email the Form 1295 and this signed Term Contract Renewal Form to cheryl.krejci@fortbendcountytexas.gov. If your company is publicly traded you are not required to complete this form.

Signature of Authorized Representative

Date

Tipton F. Rowland, CEO
Printed Name and Title of Authorized Representative

Fort Bend County Tabulation
Bid 20-014
On-Site Clearing, Grubbing, Demolition and Debris Removal Services for Various Road Projects

Term: 1 October 2019 through 31 March 2020

Awarded 09/24/19: Primary = TFR Enterprises, Inc. and Secondary = D & M Excavating, LLC

Renewal Term Approved 4/7/20: April 1, 2020 through March 31, 2021

Item Number	Specification Item Number	Description	Estimated Annual Quantity	TFR Enterprises, Inc. Leander, TX		D & M Excavating, LLC Brownsville, TX		P2MG, LLC Houston, TX		Fused Industries, LLC Houston, TX	
				Primary Lawson Number 13868		Secondary Lawson Number 13869					
				Form 1295		Form 1295		Form 1295		Form 1295	
				Yes		Yes					
				Unit Bid Price	Extended Pricing	Unit Bid Price	Extended Pricing	Unit Bid Price	Extended Pricing	Unit Bid Price	Extended Pricing
Site Preparation											
1	SS8205 (550) (554)(555)(556)	Clearing of Right-of-Way Labor Crew 1: (one) 1 Supervisor and two (2) Laborers, per hour	340	\$ 40.00	\$ 13,600.00	\$ 145.00	\$ 49,300.00	\$ 91.00	\$ 30,940.00	\$ 515.63	\$ 175,314.20
2	SS8205 (550) (554)(555)(556)	Clearing of Right-of-Way Labor Crew 2: (one) 1 Supervisor and three (3) Laborers, per hour	660	\$ 50.00	\$ 33,000.00	\$ 165.00	\$ 108,900.00	\$ 110.50	\$ 72,930.00	\$ 765.98	\$ 505,546.80
3	SS8205 (550) (554)(555)(556)	Clearing of Right-of-Way Labor Crew 3: (one) 1 Supervisor and four (4) Laborers, per hour	340	\$ 60.00	\$ 20,400.00	\$ 250.00	\$ 85,000.00	\$ 130.00	\$ 44,200.00	\$ 1,075.78	\$ 365,765.20
4	SS8205 (550) (554)(555)(556)	Stump Removal (6 to 12-inch Diameter), per each	250	\$ 50.00	\$ 12,500.00	\$ 150.00	\$ 37,500.00	\$ 455.00	\$ 113,750.00	\$ 394.03	\$ 98,507.50
5	SS8205 (550) (554)(555)	Stump Removal (13 to 24-inch Diameter), per each	250	\$ 50.00	\$ 12,500.00	\$ 220.00	\$ 55,000.00	\$ 650.00	\$ 162,500.00	\$ 788.06	\$ 197,015.00
6	SS8205 (550) (554)(555)(556)	Stump Removal (25 to 36-inch Diameter), per each	250	\$ 50.00	\$ 12,500.00	\$ 350.00	\$ 87,500.00	\$ 975.00	\$ 243,750.00	\$ 1,182.09	\$ 295,522.50
7	SS8205 (550) (554)(555)(556)	Stump Removal (37-inch or larger Diameter), per each	250	\$ 50.00	\$ 12,500.00	\$ 420.00	\$ 105,000.00	\$ 1,300.00	\$ 325,000.00	\$ 1,576.13	\$ 394,032.50
Total of Site Preparation:				\$ 117,000.00		\$ 528,200.00		\$ 993,070.00		\$ 2,031,703.70	

Item Number	Specification Item Number	Description	Estimated Annual Quantity	TFR Enterprises, Inc. Leander, TX		D & M Excavating, LLC Brownsville, TX		P2MG, LLC Houston, TX		Fused Industries, LLC Houston, TX	
Traffic Control											
8	671 (672)(SP 671) (Drawings)	Provide, Install and Remove per Jobsite, per each	10	\$ 2,000.00	\$ 20,000.00	\$ 2,500.00	\$ 25,000.00	\$ 7,500.00	\$ 75,000.00	\$ 2,860.00	\$ 28,600.00
Total of Traffic Control:				\$ 20,000.00		\$ 25,000.00		\$ 75,000.00		\$ 28,600.00	

Item Number	Specification Item Number	Description	Estimated Annual Quantity	TFR Enterprises, Inc. Leander, TX		D & M Excavating, LLC Brownsville, TX		P2MG, LLC Houston, TX		Fused Industries, LLC Houston, TX	
Extra Work Items											
9	SS8205 (Construction Notes)	Clearing Right-of-Way, Additional Laborer (Assigned to crew w/ Supervisor and approved by the Engineer), per hour	500	\$ 15.00	\$ 7,500.00	\$ 40.00	\$ 20,000.00	\$ 21.00	\$ 10,500.00	\$ 40.00	\$ 20,000.00
10	550 (554)(555)(556)	Removal, Disposal, Salvage, or Relocation of Existing Fences (All Kinds), per linear foot	5200	\$ 18.00	\$ 93,600.00	\$ 5.00	\$ 26,000.00	\$ 3.50	\$ 18,200.00	\$ 48.00	\$ 249,600.00
11	554 (421)(550)	Install Wood Fence, per linear foot	5200	\$ 2.00	\$ 10,400.00	\$ 22.00	\$ 114,400.00	\$ 35.35	\$ 183,820.00	\$ 40.00	\$ 208,000.00
12	555 (421)(550)	Install Chain Link Fence, including gates, per linear	5200	\$ 0.50	\$ 2,600.00	\$ 12.00	\$ 62,400.00	\$ 25.25	\$ 131,300.00	\$ 40.00	\$ 208,000.00
13	556 (421)(457)	Install Five Strand Barbed Wire Fence, per linear	5200	\$ 0.25	\$ 1,300.00	\$ 11.00	\$ 57,200.00	\$ 25.25	\$ 131,300.00	\$ 10.00	\$ 52,000.00
14	SS8205 (Construction Notes)	Debris Removal, Hauling, and Disposal, per cubic yard	3000	\$ 23.50	\$ 70,500.00	\$ 24.00	\$ 72,000.00	\$ 35.50	\$ 106,500.00	\$ 85.00	\$ 255,000.00
15	NA	7” X 10’ Womanized Corner Posts, per each	100	\$ 30.00	\$ 3,000.00	\$ 80.00	\$ 8,000.00	\$ 728.00	\$ 72,800.00	\$ 35.00	\$ 3,500.00
16	NA	10’ Tube Gate to include hinges, per each	10	\$ 100.00	\$ 1,000.00	\$ 850.00	\$ 8,500.00	\$ 741.00	\$ 7,410.00	\$ 675.00	\$ 6,750.00
17	NA	16’ Tube Gate to include hinges, per each	10	\$ 125.00	\$ 1,250.00	\$ 1,360.00	\$ 13,600.00	\$ 841.00	\$ 8,410.00	\$ 745.00	\$ 7,450.00
18	NA	Net Wire Fencing, per linear foot	1000	\$ 21.00	\$ 21,000.00	\$ 12.00	\$ 12,000.00	\$ 13.50	\$ 13,500.00	\$ 8.00	\$ 8,000.00

Item Number	Specification Item Number	Description	Estimated Annual Quantity	TFR Enterprises, Inc. Leander, TX	D & M Excavating, LLC Brownsville, TX	P2MG, LLC Houston, TX	Fused Industries, LLC Houston, TX			
Extra Work Items (cont'd)										
NOTE: THE ITEMS LISTED ABOVE ARE EXTRA WORK ITEMS AND ARE TO BE USED ONLY ON THE INSTRUCTIONS OF THE FIELD ENGINEER ON THE PROJECT. NO COMPENSATION WILL BE RECEIVED FOR ANY PART OF THESE ITEMS UNLESS THEY ARE ACTUALLY USED ON THE JOB UNDER THE DIRECTION OF THE FIELD ENGINEER. ANY ADDITIONAL ITEMS REQUIRED OVER AND ABOVE THOSE LISTED ABOVE WILL HAVE TO BE SECURED ON A CHANGE IN CONTRACT AND ARE NOT TO BE USED UNTIL SAME HAS BEEN APPROVED BY THE COUNTY AUDITOR. THE AMOUNT BID ON THE ABOVE LISTED ITEMS IS TO BE INCLUDED IN THE GRAND TOTAL OF THE CONTRACT										
Total of Extra Work Items:				\$ 212,150.00		\$ 394,100.00		\$ 683,740.00		\$ 1,018,300.00
Item Number	Demolition Services of Residential Structures with		Estimated Annual Quantity	TFR Enterprises, Inc. Leander, TX	D & M Excavating, LLC Brownsville, TX	P2MG, LLC Houston, TX		Fused Industries, LLC Houston, TX		
No Bids Received										
Grand Total:				\$ 349,150.00		\$ 947,300.00		\$ 1,751,810.00		\$ 3,078,603.70