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STATE OF TEXAS  § 
    § 
COUNTY OF FORT BEND § 

AGREEMENT FOR ENGINEERING INSPECTION SERVICES 

THIS AGREEMENT is made and entered into by and between Fort Bend County, 
(hereinafter “County”), a body corporate and politic under the laws of the State of Texas, and HJ 
Consulting, Inc., (hereinafter “Contractor”), a company authorized to conduct business in the 
State of Texas. 

W I T N E S S E T H 

WHEREAS, County desires that Contractor provide Engineering Inspection Services for the 
Fort Bend County Mobility Bond Program (hereinafter “Services”); and 

WHEREAS, County has determined that this Agreement is for personal or professional 
services and therefore exempt from competitive bidding under Chapter 262 of the Texas Local 
Government Code; and 

WHEREAS, Contractor represents that it is qualified and desires to perform such services. 

NOW, THEREFORE, in consideration of the mutual covenants and conditions set forth 
below, the parties agree as follows: 

AGREEMENT 

 Section 1.  Scope of Services 

Contractor shall render the Engineering Inspection Services, as described Contractor’s 
proposal dated April 3, 2021, attached hereto as Exhibit A, and incorporated herein for all 
purposes. 

Section 2.  Personnel 

 2.1 Contractor represents that it presently has, or is able to obtain, adequate qualified 
personnel in its employment for the timely performance of the Scope of Services required under 
this Agreement and that Contractor shall furnish and maintain, at its own expense, adequate and 
sufficient personnel, in the opinion of County, to perform the Scope of Services when and as 
required and without delays.   

2.2 All employees of Contractor shall have such knowledge and experience as will 
enable them to perform the duties assigned to them.  Any employee of Contractor who, in the 
opinion of County, is incompetent or by his conduct becomes detrimental to the project shall, 
upon request of County, immediately be removed from association with the project. 
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Section 3.  Compensation and Payment 

3.1 Contractor’s fees shall be calculated at the rates set forth in the attached Exhibit 
A.  The Maximum Compensation for the performance of Services within the Scope of Services 
described in Exhibit A is two hundred five thousand three hundred eighty-two dollars and 40/100 
($205,382.40) as set forth in Exhibit A.  In no case shall the amount paid by County under this 
Agreement exceed the Maximum Compensation without a written agreement executed by the 
parties. 

3.2  All performance of the Scope of Services by Contractor including any changes in 
the Scope of Services and revision of work satisfactorily performed will be performed only when 
approved in advance and authorized by County.  

3.3 County will pay Contractor based on the following procedures:  Upon completion 
of the tasks identified in the Scope of Services, Contractor shall submit to County staff person 
designated by the County Engineer, one (1) electronic (pdf) copy of the invoice showing the 
amounts due for services performed in a form acceptable to County.  County shall review such 
invoices and approve them within 30 calendar days with such modifications as are consistent 
with this Agreement and forward same to the Auditor for processing.  County shall pay each such 
approved invoice within thirty (30) calendar days.  County reserves the right to withhold payment 
pending verification of satisfactory work performed.     

Section 4.  Limit of Appropriation 

4.1 Contractor clearly understands and agrees, such understanding and agreement 
being of the absolute essence of this Agreement, that County shall have available the total 
maximum sum of two hundred five thousand three hundred eighty-two dollars and 40/100 
($205,382.40) specifically allocated to fully discharge any and all liabilities County may incur. 

4.2 Contractor does further understand and agree, said understanding and agreement 
also being of the absolute essence of this Agreement, that the total maximum compensation that 
Contractor may become entitled to and the total maximum sum that County may become liable 
to pay to Contractor shall not under any conditions, circumstances, or interpretations thereof 
exceed two hundred five thousand three hundred eighty-two dollars and 40/100 ($205,382.40).   

Section 5.  Time of Performance 

 Time for performance of the Scope of Services under this Agreement shall begin with 
receipt of the Notice to Proceed and end no later than thirty (30) months thereafter.  Contractor 
shall complete the tasks described in the Scope of Services, within this time or within such 
additional time as may be extended by the County. 

Section 6.  Modifications and Waivers 

 6.1 The parties may not amend or waive this Agreement, except by a written 
agreement executed by both parties.   
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6.2 No failure or delay in exercising any right or remedy or requiring the satisfaction 
of any condition under this Agreement, and no course of dealing between the parties, operates 
as a waiver or estoppel of any right, remedy, or condition. 

6.3 The rights and remedies of the parties set forth in this Agreement are not exclusive 
of, but are cumulative to, any rights or remedies now or subsequently existing at law, in equity, 
or by statute. 

 Section 7.  Termination 

7.1 Termination for Convenience – County may terminate this Agreement at any time 
upon forty-eight (48) hours written notice. 

7.2 Termination for Default 
  7.2.1 County may terminate the whole or any part of this Agreement for cause 
in the following circumstances: 
   7.2.1.1 If Contractor fails to perform services within the time specified in 
the Scope of Services or any extension thereof granted by the County in writing; 
   7.2.1.2 If Contractor materially breaches any of the covenants or terms and 
conditions set forth in this Agreement or fails to perform any of the other provisions of this 
Agreement or so fails to make progress as to endanger performance of this Agreement in 
accordance with its terms, and in any of these circumstances does not cure such breach or failure 
to County’s reasonable satisfaction within a period of ten (10) calendar days after receipt of 
notice from County specifying such breach or failure. 

  7.2.2 If, after termination, it is determined for any reason whatsoever that 
Contractor was not in default, or that the default was excusable, the rights and obligations of the 
parties shall be the same as if the termination had been issued for the convenience of the County 
in accordance with Section 7.1 above.  

7.3 Upon termination of this Agreement, County shall compensate Contractor in 
accordance with Section 3, above, for those services which were provided under this Agreement 
prior to its termination and which have not been previously invoiced to County.  Contractor’s 
final invoice for said services will be presented to and paid by County in the same manner set 
forth in Section 3 above. 

7.4 If County terminates this Agreement as provided in this Section, no fees of any 
type, other than fees due and payable at the Termination Date, shall thereafter be paid to 
Contractor. 

Section 8.  Ownership and Reuse of Documents 

All documents, data, reports, research, graphic presentation materials, etc., developed by 
Contractor as a part of its work under this Agreement, shall become the property of County upon 
completion of this Agreement, or in the event of termination or cancellation thereof, at the time 
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of payment under Section 3 for work performed.  Contractor shall promptly furnish all such data 
and material to County on request. 

Section 9.  Inspection of Books and Records 

 Contractor will permit County, or any duly authorized agent of County, to inspect and 
examine the books and records of Contractor for the purpose of verifying the amount of work 
performed under the Scope of Services.  County’s right to inspect survives the termination of this 
Agreement for a period of four years. 

Section 10.  Insurance 

10.1 Prior to commencement of the Services, Contractor shall furnish County with 
properly executed certificates of insurance which shall evidence all insurance required and 
provide that such insurance shall not be canceled, except on 30 days’ prior written notice to 
County. Contractor shall provide certified copies of insurance endorsements and/or policies if 
requested by County. Contractor shall maintain such insurance coverage from the time Services 
commence until Services are completed and provide replacement certificates, policies and/or 
endorsements for any such insurance expiring prior to completion of Services.  Contractor shall 
obtain such insurance written on an Occurrence form (or a Claims Made form for Professional 
Liability insurance) from such companies having Best’s rating of A/VII or better, licensed or 
approved to transact business in the State of Texas, and shall obtain such insurance of the 
following types and minimum limits: 
  10.1.1 Workers’ Compensation insurance.  Substitutes to genuine Workers’ 
Compensation Insurance will not be allowed.   

10.1.2 Employers’ Liability insurance with limits of not less than $1,000,000 per 
injury by accident, $1,000,000 per injury by disease, and $1,000,000 per bodily injury by disease. 

 10.1.3 Commercial general liability insurance with a limit of not less than 
$1,000,000 each occurrence and $2,000,000 in the annual aggregate.  Policy shall cover liability 
for bodily injury, personal injury, and property damage and products/completed operations 
arising out of the business operations of the policyholder. 

  10.1.4 Business Automobile Liability insurance with a combined Bodily 
Injury/Property Damage limit of not less than $1,000,000 each accident. The policy shall cover 
liability arising from the operation of licensed vehicles by policyholder. 

  10.1.5 Professional Liability insurance may be made on a Claims Made form with 
limits not less than $1,000,000. 

10.2 County and the members of Commissioners Court shall be named as additional 
insured to all required coverage except for Workers’ Compensation and Professional Liability.  All 
Liability policies including Workers’ Compensation written on behalf of Contractor shall contain 
a waiver of subrogation in favor of County and members of Commissioners Court. 
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10.3 If required coverage is written on a claims-made basis, Contractor warrants that 
any retroactive date applicable to coverage under the policy precedes the effective date of the 
contract; and that continuous coverage will be maintained or an extended discovery period will 
be exercised for a period of 2 years beginning from the time that work under the Agreement is 
completed. 

Section 11.  Indemnity 

  CONTRACTOR SHALL INDEMNIFY AND HOLD HARMLESS COUNTY AGAINST LOSSES, 
LIABILITIES, CLAIMS, AND CAUSES OF ACTION, INCLUDING THE REIMBURSEMENT OF COUNTY’S 
REASONABLE ATTORNEYS FEES IN PROPORTION TO CONTRACTOR’S LIABILITY, ARISING FROM 
ACTIVITIES OF CONTRACTOR, ITS AGENTS, SERVANTS OR EMPLOYEES, PERFORMED UNDER 
THIS AGREEMENT THAT RESULT FROM THE NEGLIGENT ACT, INTENTIONAL TORT, ERROR, OR 
OMISSION OF CONTRACTOR OR ANY OF CONTRACTOR’S AGENTS, SERVANTS OR EMPLOYEES.  

 Section 12.  Confidential and Proprietary Information 

 12.1 Contractor acknowledges that it and its employees or agents may, in the course  
of performing their responsibilities under this Agreement, be exposed to or acquire  
information that is confidential to County. Any and all information of any form obtained by 
Contractor or its employees or agents from County in the performance of this Agreement 
shall be deemed to be confidential information of County ("Confidential Information"). Any 
reports or other documents or items (including software) that result from the use of the 
Confidential Information by Contractor shall be treated with respect to confidentiality in the 
same manner as the Confidential Information. Confidential Information shall be deemed not 
to include information that (a) is or becomes (other than by disclosure by Contractor) publicly 
known or is contained in a publicly available document; (b) is rightfully in Contractor's 
possession without the obligation of nondisclosure prior to the time of its disclosure under 
this Agreement; or (c) is independently developed by employees or agents of Contractor who 
can be shown to have had no access to the Confidential Information. 

 12.2 Contractor agrees to hold Confidential Information in strict confidence, using 
at least the same degree of care that Contractor uses in maintaining the confidentiality of its 
own confidential information, and not to copy, reproduce, sell, assign, license, market,  
transfer or otherwise dispose of, give, or disclose Confidential Information to third parties or 
use Confidential Information for any purposes whatsoever other than the provision of 
Services to County hereunder, and to advise each of its employees and agents of their 
obligations to keep Confidential Information confidential. Contractor shall use its best efforts 
to assist County in identifying and preventing any unauthorized use or disclosure of any 
Confidential Information. Without limitation of the foregoing, Contractor shall advise County 
immediately in the event Contractor learns or has reason to believe that any person who has 
had access to Confidential Information has violated or intends to violate the terms of this 
Agreement and Contractor will at its expense cooperate with County in seeking injunctive or 
other equitable relief in the name of County or Contractor against any such person. 
Contractor agrees that, except as directed by County, Contractor will not at any time during 
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or after the term of this Agreement disclose, directly or indirectly, any Confidential 
Information to any person, and that upon termination of this Agreement or at County's 
request, Contractor will promptly turn over to County all documents, papers, and other 
matter in Contractor’s possession which embody Confidential Information. 

12.3 Contractor acknowledges that a breach of this Section, including disclosure of 
any Confidential Information, or disclosure of other information that, at law or in equity, 
ought to remain confidential, will give rise to irreparable injury to County that is inadequately 
compensable in damages.  Accordingly, County may seek and obtain injunctive relief against 
the breach or threatened breach of the foregoing undertakings, in addition to any other legal 
remedies that may be available.  Contractor acknowledges and agrees that the covenants 
contained herein are necessary for the protection of the legitimate business interest of 
County and are reasonable in scope and content. 

12.4 Contractor in providing all services hereunder agrees to abide by the provisions of 
any applicable Federal or State Data Privacy Act. 

12.5 Contractor expressly acknowledges that County is subject to the Texas Public 
Information Act, TEX. GOV’T CODE ANN. §§ 552.001 et seq., as amended, and notwithstanding 
any provision in the Agreement to the contrary, County will make any information related to the 
Agreement, or otherwise, available to third parties in accordance with the Texas Public 
Information Act.  Any proprietary or confidential information marked as such provided to County 
by Consultant shall not be disclosed to any third party, except as directed by the Texas Attorney 
General in response to a request for such under the Texas Public Information Act, which provides 
for notice to the owner of such marked information and the opportunity for the owner of such 
information to notify the Attorney General of the reasons why such information should not be 
disclosed. 

Section 13.  Independent Contractor 

13.1 In the performance of work or services hereunder, Contractor shall be deemed an 
independent contractor, and any of its agents, employees, officers, or volunteers performing 
work required hereunder shall be deemed solely as employees of contractor or, where 
permitted, of its subcontractors.   

13.2 Contractor and its agents, employees, officers, or volunteers shall not, by 
performing work pursuant to this Agreement, be deemed to be employees, agents, or servants 
of County and shall not be entitled to any of the privileges or benefits of County employment. 

Section 14.  Notices 

14.1 Each party giving any notice or making any request, demand, or other 
communication (each, a “Notice”) pursuant to this Agreement shall do so in writing and shall use 
one of the following methods of delivery, each of which, for purposes of this Agreement, is a 
writing:  personal delivery, registered or certified mail (in each case, return receipt requested and 
postage prepaid), or nationally recognized overnight courier (with all fees prepaid). 



 

Agreement for Engineering Inspection Services 
Fort Bend County Mobility Bond Program 

Page 7 of 10 

14.2 Each party giving a Notice shall address the Notice to the receiving party at the 
address listed below or to another address designated by a party in a Notice pursuant to this 
Section: 

 County:  Fort Bend County Engineering Department 
Attn: County Engineer 

    301 Jackson Street 
    Richmond, Texas 77469 

 With a copy to: Fort Bend County 
    Attn: County Judge 
    401 Jackson Street, 1st Floor 
    Richmond, Texas 77469 

 Contractor:  HJ Consulting, Inc. 
    4771 Sweetwater Blvd, Suite 254 
    Sugar Land, Texas 77479 

14.3 A Notice is effective only if the party giving or making the Notice has complied 
with subsections 14.1 and 14.2 and if the addressee has received the Notice.  A Notice is deemed 
received as follows: 

14.3.1 If the Notice is delivered in person, or sent by registered or certified mail 
or a nationally recognized overnight courier, upon receipt as indicated by the date on the signed 
receipt. 

14.3.2 If the addressee rejects or otherwise refuses to accept the Notice, or if the 
Notice cannot be delivered because of a change in address for which no Notice was given, then 
upon the rejection, refusal, or inability to deliver. 

Section 15.  Compliance with Laws 

Contractor shall comply with all federal, state, and local laws, statutes, ordinances, rules 
and regulations, and the orders and decrees of any courts or administrative bodies or tribunals 
in any matter affecting the performance of this Agreement, including, without limitation, 
Worker’s Compensation laws, minimum and maximum salary and wage statutes and regulations, 
licensing laws and regulations.  When required by County, Contractor shall furnish County with 
certification of compliance with said laws, statutes, ordinances, rules, regulations, orders, and 
decrees above specified. 

Section 16.  Standard of Care 

 Contractor represents shall perform the Services to be provided under this Agreement 
with the professional skill and care ordinarily provided by competent members of its profession 
practicing under the same or similar circumstances and professional license.  Further, Contractor 
shall perform the Services as expeditiously as is prudent considering the ordinary professional 
skill and care of a member of its trade or profession.   
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 Section 17.  Assignment 

 17.1 Neither party may assign any of its rights under this Agreement, except with the 
prior written consent of the other party.  That party shall not unreasonably withhold its consent.  
All assignments of rights are prohibited under this subsection, whether they are voluntarily or 
involuntarily, by merger, consolidation, dissolution, operation of law, or any other manner.   

17.2 Neither party may delegate any performance under this Agreement. 

17.3 Any purported assignment of rights or delegation of performance in violation of 
this Section is void. 

 Section 18.  Applicable Law 

 The laws of the State of Texas govern all disputes arising out of or relating to this 
Agreement.  The parties hereto acknowledge that venue is proper in Fort Bend County, Texas, 
for all legal actions or proceedings arising out of or relating to this Agreement and waive the right 
to sue or be sued elsewhere.  Nothing in the Agreement shall be construed to waive the County’s 
sovereign immunity. 

 Section 19.  Successors and Assigns 

County and Contractor bind themselves and their successors, executors, administrators 
and assigns to the other party of this Agreement and to the successors, executors, administrators 
and assigns of the other party, in respect to all covenants of this Agreement. 

Section 20.  Third Party Beneficiaries 

 This Agreement does not confer any enforceable rights or remedies upon any person 
other than the parties. 

Section 21.  Severability 

If any provision of this Agreement is determined to be invalid, illegal, or unenforceable, 
the remaining provisions remain in full force, if the essential terms and conditions of this 
Agreement for each party remain valid, binding, and enforceable. 

Section 22.  Publicity 

 Contact with citizens of Fort Bend County, media outlets, or governmental agencies shall 
be the sole responsibility of County.  Under no circumstances whatsoever, shall Contractor 
release any material or information developed or received in the performance of the Services 
hereunder without the express written permission of County, except where required to do so by 
law. 

 Section 23.  Captions 

 The section captions used in this Agreement are for convenience of reference only and 
do not affect the interpretation or construction of this Agreement. 
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Section 24.  Conflict 

 In the event there is a conflict between this Agreement and the attached exhibits, this 
Agreement controls. 

Section 25.  Certain State Law Requirements for Contracts   

25.1 Agreement to Not Boycott Israel Chapter 2271 Texas Government Code: By 
signature below, Contractor verifies that if Contractor employs ten (10) or more full-time 
employees and this Agreement has a value of $100,000 or more, Contractor does not boycott 
Israel and will not boycott Israel during the term of this Agreement. 

25.2 Texas Government Code Section 2251.152 Acknowledgment: By signature below, 
Contractor represents pursuant to Section 2252.152 of the Texas Government Code, that 
Contractor is not listed on the website of the Comptroller of the State of Texas concerning the 
listing of companies that are identified under Section 806.051, Section 807.051 or Section 
2253.153. 

Section 26.  Human Trafficking   

BY ACCEPTANCE OF AGREEMENT, CONTRACTOR ACKNOWLEDGES THAT THE COUNTY IS 
OPPOSED TO HUMAN TRAFFICKING AND THAT NO COUNTY FUNDS WILL BE USED IN SUPPORT 
OF SERVICES OR ACTIVITIES THAT VIOLATE HUMAN TRAFFICKING LAWS. 
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EXHIBIT A 



 
 

 

April 3,  2021 

Mr. Stacy Slawinski, PE 
301 Jackson Street 
Richmond, TX 77469 
 
Dear Mr. Slawinski:  
HJ Consulting,Inc. is pleased to provide a proposal for Engineering Inspection Services for FBCmobility projects. 
 

Position: Construction Inspector III 
 
Job Description:  
Construction Inspector will be responsible for daily on-site inspection of one or more 
transportation infrastructure projects to verify the contractor’s conformance to the project 
documents. The inspector will report directly to the Field Engineer and/or Construction Manager 
assigned to the project. Understanding of civil/roadway construction practices and procedures, 
coordination with private utilities, HOA’s, businesses, property owners, and Fort Bend 
Staff/Consultants will be required throughout the projects.  
 
Schedule: Proposed Start Date: 5/10/21, Duration: 12 Months 
Compensation:  See attached worksheet 
Responsibilities:  

• Provide inspection of construction work to ensure compliance with the contract 
documents, plans, specifications and standards 	

• Complete daily reports of contractor’s progress in accordance with the project 
requirements 	

• Measure quantities installed by the contractor and record in a daily report 	
• Photograph contractor’s progress and attach to the daily report 	
• Monitor quality control and quality assurance material field testing for concrete, steel, 

asphalt and soils as needed 	
• Monitor contractor’s work for safety violations and report to contractor and supervisor 	
• Attend meetings that facilitate open communication and problem resolution between the 

contractor, client and stakeholders 	
• Complete final inspections to ensure contract completion 	
• Perform other duties as assigned 	

Qualifications – See attached Resume	

Sincerely, 

 
Harish Jajoo, P.E., CFM 



 
 

 

 
4-3-2021 

 
Inspection Services for FBC- Mobility Projects 

 
 

Labor       

Classification 
Raw 
Rate 

Multiplier 
Billing 
Rate 

Monthly 
Hrs. 

(Estimated) 
Total Months Total 

Inspector III $32.00  2.45 $78.40 173 12 $162,758.40 
Inspector III 
(OT) 

$48.00  2.45 $117.60 20 
12 $28,224.00 

     Labor Total   $190,982.40 

       
Expenses       

Classification   
Monthly 

Rate 
  Total Months Total 

Vehicle Allowance   $1,000.00   12 $12,000.00 

Cell Phone Allowance   $100.00   12 $1,200.00 

Computer w/Field 
Access to the Internet 

  $100.00   12 
$1,200.00 

(100% of the expense reimbursement for each item goes to 
the inspector . 

 Expense Total   $14,400.00 

   

       
Total Estimated Labor & 

Expenses $205,382.40 
 



          

1 

Ricky Lewis 
Role: Senior Engineer Construction Inspector 
Years of Construction Experience: 30+ 
 
 
Education/Certifications 
Bachelor’s Degree in Civil Engineering, University of Illinois 
  
Expertise 
Professional manager/leader with extensive experience in road/bridge construction inspection and construction/ 
facilities management. Specific areas of concentration include county roadways, facilities planning, construction 
supervision, and strategic planning. Proven track record in motivating and managing a diverse workforce, delivering 
results, and providing exceptional customer service. Recognized as an excellent communicator able to relate across 
all levels of an organization. 
 
 
Roadway Construction, Heritage Parkway, TX                                                      (6/8/2020 - Present)    
Ricky serves as Senior Engineer construction Inspector working under Mr. Gary Gehbauer, Project 
Manager or his assigned designee representing Texas Heritage Improvement District. The 
assigned project is the construction of Texas Heritage Parkway, a 6.25-mile, four-lane blvd section 
located in Fort Bend County.  Familiar with Site Manager and Fleettracker.   
 
Bridge & Roadway Construction, I-10 Sealy,                                                                                  (9/3/2019 – 6/5/2020) 
Ricky served as field inspector for the construction of a 10-mile section of I-10 (Sealy, TX) and frontage roads. The project 
is expected to last 3 ½ years (end of 2022), will widen I-10’s main lanes from 2 to 3 lanes in each direction, and will replace 
nine (9) bridges between the Brazos river and FM 3538. 1 of 13 Inspectors responsible for oversight of drill shafts & retaining 
walls, Structural columns & caps, SW3P & barricade reports, pavements & traffic control, earth movement, and drainage, 
environmental, scheduling and approval of field test samplings, utilities. 

  
Project Manager – Bridge & Roadway Construction, I-45 South, Houston, TX                                (7/6/19– 9/3/19) 
Owner’s representative as field inspector for the construction of a 6-mile section of I-45 at League City, TX.   The 
project will widen the interstate from 8 to 10 lanes, and will demolish overpasses at El Dorado and Bay Area Blvds.  1 
of 5  Inspectors responsible for oversight of: 

x Drill shafts & Retaining Walls 
x Structural columns & caps 
x SW3P & Barricade Reports 
x Pavements & Traffic Control 
x Earth movement, and drainage 
x Environmental 
x Scheduling and approval of field test samplings  
x Utilities 

 
Project Manager – Bridge & Roadway Construction, Tomball, TX                                              (3/2019 – 7/6/19) 
Owner’s representative as field inspector for the construction of a 2-mile section of the Tomball Toll Road and 
Frontage Roads (phase 2) project to ensure that construction is compliant with local and state codes. 1 of 7 Inspectors 
responsible for oversight of: 

x Drill shafts & Retaining Walls 
x Structural columns & caps 
x SW3P & Barricade Reports 
x Pavements & Traffic Control 
x Earth movement, and drainage 
x Environmental 
x Scheduling and approval of field test samplings  
x Utilities 

 
 
 



 

2 

PROJECT EXPERIENCE 
Project Manager – Bridge & Roadway Construction, Richmond, TX                                                (2017 – 2/2019) 
Owner’s representative as field inspector for the construction of a 7-mile section of the West Park Toll Road and 
Frontage Roads (phase 1 / phase 2) project to ensure that construction is compliant with local and state codes. 1 of 5 
Inspectors responsible for oversight of: 

x Drill shafts & Retaining Walls 
x Structural columns & caps 
x SW3P & Barricade Reports 
x Pavements & Traffic Control 
x Earth movement, and drainage 
x Environmental 
x Scheduling and approval of field test samplings  
x Utilities 

 
Project Manager – Bridge & Roadway Construction, Missouri City, TX                                              (2015 – 2017) 
Owner’s representative as Field Inspector for the construction of a 1 mile section of the Fort Bend Toll Road and SH 6 
bridge overpass project to ensure that construction is compliant with local and state codes. 1 of 4 Inspectors 
responsible for oversight of: 

x Drill shafts & Retaining Walls 
x Structural columns & caps 
x SW3P & Barricade Reports 
x Pavements & Traffic Control 
x Earth movement, and drainage 
x Environmental 
x Scheduling and approval of field test samplings 
x Utilities 

 
Manager – Corporate Real Estate – Durham, NC                                                                                    (1998 – 2006) 
Developed and managed contingency plans and physical security guidelines. Managed building design, construction, 
maintenance, house services, and energy management for facilities in the states of N. Carolina, S. Carolina, Kentucky, 
Virginia, Alabama, and Georgia. 

x Co-facilitated the building evacuation and shelter-in-place planning to ensure that employee shelters were 
located in major facilities and that employees were trained on evacuation procedures. 

x Tracked and reported building damage assessments nationwide associated with national weather disasters 
(flooding, hurricanes, earthquakes, volcano eruptions, etc.) 

x Established new and enhanced standards for building access. 
x Created real estate and security policies and standards for shared department responsibilities. 
x Oversaw the design and construction of building facilities. 
x Implemented energy conservation initiatives. 

 
Prior to 1998 Served at various levels in management with Verizon (formerly GTE) 
Manager – Building Services, Bloomington, Illinois 
Managed building design, construction, maintenance, house services, and energy conservation programs for company 
owned and leased facilities in Illinois, Iowa, Minnesota, Missouri, Nebraska, and Wisconsin, as well as acquisition and 
maintenance of Company assigned vehicles. 
 
Administrator – Building Services, Bloomington, Illinois 
Supervised the day to day maintenance and house services for Company owned and leased buildings. Responsible 
for long range planning for maintenance and house services. Managed approximately 100  employees,  $11mil 
expense budget, and $4mil capital budget 
 
Engineer – Building Services, Bloomington, Illinois 
Engineered design and construction of Company owned and leased buildings. Responsible for engineering design, 
selection of equipment, budget preparation, awarding of contracts, and overseeing construction of buildings.   
 

HONORS / CERTIFICATIONS / TRAINING 
Congressional nomination to the U. S. Naval Academy 
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