



2323 Greens Road  
 Houston, TX 77032  
 Phone: (281) 821-3307  
 Fax: (281) 821-5680

# Estimate

Date: 12/4/2025  
 Estimate #: 21438

www.stripesandstops.com

Name / Address	Project
Fort Bend County PURCHASING DEPARTMENT 4520 Reading Rd., Suite A Rosenberg, TX 77471	Thermo Spring Green Blvd FM 1093 to Cinco Trace Katy Tyler Guthrie 281-342-4513

Stripes & Stops Company, Inc. proposes to do the preceding scope of work based on the estimated quantities. Work must be done during normal business hours. Estimate must be returned signed before work can be performed. A tax exemption certificate is required on all non-taxable invoices. <b>**STRIPES &amp; STOPS COMPANY, INC. IS A REGISTERED SMALL BUSINESS ENTERPRISE WITH TXDOT, CITY OF HOUSTON, PORT OF HOUSTON AND METRO TRANSIT AUTHORITY**</b> TERMS: Net 30 days with approved credit.	<b>BID DATE</b>  12/3/2025
--	----------------------------------

Description	Unit	Qty	Price	Total
Item # 11 - 4" (Y) Solid Thermo	LF	300	0.50	150.00
Item # 12 - 4" (W) Broken Thermo	LF	19,500	0.50	9,750.00
Item # 12 - 4" (W) Solid Thermo	LF	900	0.50	450.00
Item # 14 - 8" (W) Solid Thermo	LF	8,820	1.10	9,702.00
Item # 14 - 8" (W) DOT Thermo	LF	1,200	1.10	1,320.00
Item # 16 - 12" (W) Solid Thermo	LF	3,800	2.00	7,600.00
Item # 18 - 24" (W) Solid Thermo	LF	7,300	3.85	28,105.00
Non- Contractual - 18" x 12" Yield Triangle (W) Thermo	EA	72	50.00	3,600.00
Item # 19 - Symbol ARROW (W) Thermo	EA	65	120.00	7,800.00
Non-Contractual - Symbol COMBO ARROW (W) Thermo	EA	8	240.00	1,920.00
Item # 20 - Word ONLY (W) Thermo	EA	57	130.00	7,410.00
Non-Contractual - Word YIELD (W) Thermo	EA	12	162.50	1,950.00
Non-Contractual - 12" (Y) Curbs Paint - Noses	LF	23,200	1.25	29,000.00
Item # 22 - Raised Pavement Markers Type II C-R	EA	3,100	5.00	15,500.00
Item # 24 - Raised Pavement Markers Type II A-A	EA	20	5.00	100.00
Item # 1 - Removal of Existing 4"	LF	20,700	0.45	9,315.00
Item # 2- Removal of Existing 8"	LF	10,020	0.91	9,118.20
Item # 3 - Removal of Existing 12"	LF	3,800	1.55	5,890.00
Item # 4 - Removal of Existing 24"	LF	7,300	1.81	13,213.00
Non-Contractual - Removal of Existing 18" x 12" Yield Triangles	EA	72	30.00	2,160.00
Item # 30 - Removal of Existing ARROWs	EA	81	30.00	2,430.00
Non-Contractual - Removal of Existing Word YIELD	EA	12	43.25	519.00
Item # 29 - Removal of Existing Raised Pavement Markers	EA	2,900	0.80	2,320.00

Adriana Barrett 281-821-3307 abarrett@stripesandstops.com	<b>Subtotal</b> \$169,322.20
	<b>Sales Tax (8.25%)</b> \$0.00
	<b>Total</b> \$169,322.20