

Fort Bend County Tabulation
Bid 09-061
Improvements to Greenbusch Road from Katy Flewellen to Shadow Forst

Recommendation: Durwood Greene
pursuant to \$271,905 within 3% from a local vendor for \$2,744,594.00

Company	Total Bid Price	Completion Time
Slack & Co. Contracting, Inc. - Houston	\$2,726,077.00	365 days
Durwood Greene Construction Co. - Stafford	\$2,744,594.00	330 days
Beyer Construction, LLP - Houston	\$2,951,295.12	360 days
Texas Sterling Construction Co. - Houston	\$2,977,419.00	270 days
SER Construction Partners, Ltd - Pasadena	\$2,994,250.50	365 days
Harris Construction Company Ltd - Houston	\$3,396,374.00	300 days
Conrad Construction - Houston	\$3,619,566.30	365 days
All Good Construction - Stafford	\$2,603,820.45 - Disqualified for failure to provide financial information as required	
T J & T Enterprises - Kingwood	\$2,759,247.75 - Disqualified for failure to provide financial information, insurance and references as required	
Total Contracting Limited - Houston	\$4,091,302.50 - Disqualified for failure to provide insurance as required	

April 21, 2009

Ms. Debbie Kaminski, CPPB
Fort Bend County
Assistant Purchasing Agent
4520 Road Road, Suite A
Rosenberg, TX 77471

SPI Project No. 300701.05

Re: Bid Results for Bid 09-061
IBC PN 732 - Greenbusch Road from Katy Flewellen to Shadow Forest

Dear Ms. Kaminski:

On April 16, 2009, Fort Bend County received bids for the above-referenced project. Ten (10) contractors submitted bid proposals for the project. Enclosed is the bid tabulation prepared by our office of all bids received. Our review of the tabulation indicates that Allgood Construction Company is the low bidder with a base bid of \$2,603,820.75. Please note that our evaluation of the bids included only a review of the detailed pricing, and did not include an evaluation of the other required bid documents (insurance, references, financial statements nor bid bonds).

If you have any questions, please feel free to contact me at 281-920-0487.

Sincerely,



Erin L. Knysek, P.E.
Project Manager

ELK:el

Enclosure

Fort Bend County Mobility Program
Project # 732 Greenbusch Road, Phase 1
Bid Date 4/16/09

Item	Bidder No. 1			Bidder No. 2			Bidder No. 3			
	Control No.	Qty.	Unit	Description	Unit Price	Total	Unit Price	Total	Unit Price	Total
A. General Items										
1	162	1,836	SY	Remove Existing Sidewalk	\$ 3.05	\$ 5,599.80	\$ 4.00	\$ 7,344.00	\$ 3.50	\$ 6,426.00
2	165	7	AC	Remove Existing Concrete Pavement, w/Curbs	\$ 1,260.00	\$ 8,820.00	\$ 1,200.00	\$ 8,400.00	\$ 1,200.00	\$ 8,400.00
3	TxDOT	2	LF	Remove Existing Driveway	\$ 650.00	\$ 1,300.00	\$ 700.00	\$ 1,400.00	\$ 950.00	\$ 1,900.00
4	TxDOT 760-2001	4,446	LF	Remove Existing 18" RCP	\$ 3.15	\$ 14,004.90	\$ 3.00	\$ 13,338.00	\$ 5.00	\$ 22,230.00
5	696	714	LF	Remove Existing 15" PVC	\$ 45.00	\$ 32,130.00	\$ 45.00	\$ 32,130.00	\$ 55.00	\$ 39,270.00
				Subtotal General Items	\$ 61,854.70		\$ 62,612.00		\$ 78,226.00	
B. Storm Sewer Items										
1	429	5,000	LF	Trench Safety System (5 to 10 feet)	\$ 0.10	\$ 500.00	\$ 1.00	\$ 5,000.00	\$ 0.10	\$ 500.00
2	471	14	EA	Precast Concrete Manhole	\$ 2,460.00	\$ 34,440.00	\$ 2,350.00	\$ 32,900.00	\$ 2,500.00	\$ 35,000.00
3	420	4	EA	Junction Box	\$ 1,130.00	\$ 4,520.00	\$ 1,800.00	\$ 7,200.00	\$ 2,200.00	\$ 8,800.00
4	463	1	EA	SET (TY II)(18 IN)(RCP);(6)1'(F)	\$ 850.00	\$ 850.00	\$ 800.00	\$ 800.00	\$ 1,200.00	\$ 1,200.00
5	463	3	EA	SET (TY II)(24 IN)(RCP);(6)1'(C)	\$ 1,265.00	\$ 3,795.00	\$ 1,060.00	\$ 3,000.00	\$ 800.00	\$ 2,400.00
6	495	4	EA	Remove Existing Manhole	\$ 500.00	\$ 2,000.00	\$ 300.00	\$ 1,200.00	\$ 700.00	\$ 2,800.00
7	465	1,220	LF	Remove Existing Concrete of Metal Pipe	\$ 8.00	\$ 9,760.00	\$ 5.00	\$ 6,100.00	\$ 12.00	\$ 14,640.00
8	TxDOT 472-2002	40	LF	Remove and Re-lay 15" RCP	\$ 24.15	\$ 966.00	\$ 20.00	\$ 800.00	\$ 30.00	\$ 1,200.00
9	TxDOT 472-2003	385	LF	Remove and Re-lay 18" RCP	\$ 25.20	\$ 9,702.00	\$ 20.00	\$ 7,700.00	\$ 32.00	\$ 12,320.00
10	TxDOT 472-2005	260	LF	Remove and Re-lay 24" RCP	\$ 30.00	\$ 7,800.00	\$ 25.00	\$ 6,500.00	\$ 36.00	\$ 9,360.00
11	TxDOT 472-2005	60	LF	Remove and Re-lay 24" CMP	\$ 25.00	\$ 1,500.00	\$ 10.00	\$ 600.00	\$ 40.00	\$ 2,400.00
12	495	5	EA	Remove and Dispose Existing Inlets	\$ 500.00	\$ 2,500.00	\$ 300.00	\$ 1,500.00	\$ 400.00	\$ 2,000.00
13	472	8	EA	Prop 8" Gate Valve and Box	\$ 1,208.00	\$ 9,664.00	\$ 1,660.00	\$ 12,800.00	\$ 1,400.00	\$ 11,200.00
14	472	2	EA	Prop 6" Gate Valve and Box	\$ 1,785.00	\$ 3,570.00	\$ 1,300.00	\$ 3,000.00	\$ 2,500.00	\$ 5,000.00
15	472	18	EA	Prop Fire Hydrant, w/Lead and Fittings	\$ 1,680.00	\$ 30,240.00	\$ 1,500.00	\$ 27,000.00	\$ 1,500.00	\$ 27,000.00
16	472	4	EA	Remove 8" Plug and Connect Water Line	\$ 2,155.00	\$ 8,620.00	\$ 2,100.00	\$ 8,400.00	\$ 2,500.00	\$ 10,000.00
17	472	4	EA	Prop 8" Concrete Pavement	\$ 1,743.00	\$ 6,972.00	\$ 1,500.00	\$ 6,000.00	\$ 2,200.00	\$ 8,800.00
18	430/-60	1,600	LF	Prop Street Pavement Expansion Joint	\$ 37.03	\$ 59,248.00	\$ 48.00	\$ 76,800.00	\$ 49.00	\$ 78,400.00
19	430/-60	1,300	LF	Prop 6" Concrete Curb	\$ 56.30	\$ 73,190.00	\$ 63.00	\$ 81,900.00	\$ 59.00	\$ 76,700.00
20	430/-60	555	LF	Prop Lime for Stabilization	\$ 84.12	\$ 46,686.60	\$ 80.00	\$ 44,400.00	\$ 72.00	\$ 39,960.00
21	430/-60	1,150	LF	Prop 6" Subgrade (5% Lime Stabilized)	\$ 98.97	\$ 113,815.50	\$ 56.00	\$ 1,040.00	\$ 85.00	\$ 97,750.00
22	480/-81	235	LF	Prop 4.5" Concrete Sidewalk	\$ 105.40	\$ 24,769.00	\$ 117.00	\$ 27,495.00	\$ 110.00	\$ 25,850.00
23	480/-81	350	LF	Prop 7" Concrete Driveway	\$ 105.40	\$ 36,890.00	\$ 117.00	\$ 40,950.00	\$ 125.00	\$ 43,750.00
24	TxDOT 454-2065	85	LF	Prop 4" Concrete Slope Protection	\$ 68.42	\$ 5,815.70	\$ 60.00	\$ 5,100.00	\$ 75.00	\$ 6,375.00
25	TxDOT 454-2101	210	LF	Proposed Wheelchair Ramps	\$ 83.35	\$ 17,503.50	\$ 50.00	\$ 5,500.00	\$ 67.00	\$ 14,070.00
				Subtotal Storm Sewer Items	\$ 515,317.30		\$ 528,045.00		\$ 537,475.00	
C. Waterline Items										
1	COH 02520	3	EA	Remove & Salvage Existing Fire Hydrant	\$ 650.00	\$ 1,950.00	\$ 500.00	\$ 1,500.00	\$ 600.00	\$ 1,800.00
2	COH 02525	3	EA	6" x 6" Tapping Sleeve & Valve w/Box	\$ 2,300.00	\$ 6,900.00	\$ 3,200.00	\$ 9,600.00	\$ 3,500.00	\$ 10,500.00
3	COH 02520	19	LF	6" Fire Hydrant Lead	\$ 20.00	\$ 380.00	\$ 50.00	\$ 950.00	\$ 25.00	\$ 475.00
4	COH 02506	250	LF	6" PVC Sleeve	\$ 13.00	\$ 3,250.00	\$ 12.00	\$ 3,000.00	\$ 15.00	\$ 3,750.00
				Subtotal Waterline Items	\$ 12,480.00		\$ 15,050.00		\$ 16,525.00	
D. Pavement Items										
1	104	6,695	SY	Remove/Dispose of Exist RC Pavement	\$ 2.50	\$ 16,737.50	\$ 2.00	\$ 13,390.00	\$ 3.50	\$ 23,432.50
2	540	10,150	SY	Mill and Remove Asphalt Surface/Bast Material	\$ 2.50	\$ 25,375.00	\$ 8.00	\$ 81,200.00	\$ 5.00	\$ 50,750.00
3	110	22,500	CY	Roadway Extension	\$ 4.00	\$ 90,000.00	\$ 3.50	\$ 78,750.00	\$ 6.25	\$ 140,625.00
4	104	505	LF	Sawcut Existing Pavement	\$ 5.00	\$ 2,525.00	\$ 6.00	\$ 3,030.00	\$ 15.00	\$ 7,575.00
5	220	35,005	SY	Lime Stabilized Subgrade, 6" thick	\$ 1.35	\$ 47,266.75	\$ 1.50	\$ 52,507.50	\$ 2.50	\$ 87,512.50
6	220	475	TON	Type a, Hydrated Lime (test 6% by Dry Wt)	\$ 142.00	\$ 67,450.00	\$ 145.00	\$ 68,875.00	\$ 145.00	\$ 68,875.00
7	TxDOT 247-2312	7,870	SY	Flexible Base	\$ 27.14	\$ 213,591.80	\$ 10.00	\$ 78,700.00	\$ 10.00	\$ 78,700.00

**Fort Bend County Mobility Program
Project # 732 Greenbush Road, Phase I
Bid Date 4/16/09**

	Bidder No. 1		Bidder No. 2		Bidder No. 3			
	Alligood Construction Co	Slack & Co Contracting	Durwood Greene Construction					
8	310	- 835 GAL Prime Coat	\$ 2.00	\$ 9,670.00	\$ 3.00	\$ 14,505.00	\$ 3.50	\$ 16,922.50
9	310	2,575 GAL Seal Coat	\$ 2.00	\$ 5,150.00	\$ 3.00	\$ 7,725.00	\$ 6.00	\$ 15,450.00
10	250	1,215 TON H/MAC Surface, 3" thick	\$ 72.50	\$ 88,087.50	\$ 74.00	\$ 89,910.00	\$ 62.00	\$ 75,330.00
11	360	24,700 SY Reinforced concrete pavement, 8" thick	\$ 30.72	\$ 758,784.00	\$ 32.00	\$ 790,400.00	\$ 31.50	\$ 778,050.00
12	530	3,470 SY 6" Reinforced Concrete Driveways	\$ 29.00	\$ 100,630.00	\$ 35.00	\$ 121,450.00	\$ 35.00	\$ 121,450.00
13	530	6,145 LF 6" Concrete Curb	\$ 2.00	\$ 12,290.00	\$ 3.50	\$ 21,507.50	\$ 2.50	\$ 15,362.50
14	530	6,990 LF 6" Concrete Curb & Gutter	\$ 6.50	\$ 45,435.00	\$ 11.00	\$ 76,890.00	\$ 2.50	\$ 17,475.00
15	531	285 SY Colored Concrete Median Nose	\$ 25.00	\$ 7,125.00	\$ 40.00	\$ 11,400.00	\$ 40.00	\$ 11,400.00
16	531	40 SY Concrete Wheelchair Ramp	\$ 67.00	\$ 2,680.00	\$ 70.00	\$ 2,800.00	\$ 200.00	\$ 8,000.00
17	TxDOT 432-2002	85 CY Concrete	\$ 120.00	\$ 10,200.00	\$ 225.00	\$ 19,125.00	\$ 325.00	\$ 27,625.00
		Subtotal Pavement Items	\$ 1,502,987.55		\$ 1,532,165.00		\$ 1,544,535.00	
E. Traffic Devices/Signal Items								
1	500	1 LS Remove & Replace Traffic Signs	\$ 850.00	\$ 850.00	\$ 800.00	\$ 800.00	\$ 3,500.00	\$ 3,500.00
2	621	EA Aluminum Signs	\$ 313.00	\$ 6,886.00	\$ 300.00	\$ 6,600.00	\$ 400.00	\$ 8,800.00
3	660	5,640 LF 4" White Refl Pav Mkt Sld, Type I or II	\$ 0.55	\$ 3,102.00	\$ 0.40	\$ 2,256.00	\$ 0.60	\$ 3,384.00
4	660	3,270 LF 4" White Refl Pav Mkt Bnk, Type I or II	\$ 0.55	\$ 1,798.50	\$ 0.40	\$ 1,308.00	\$ 0.60	\$ 1,962.00
5	660	45 LF 4" White Refl Pav Mkt Dot, Type I or II	\$ 1.10	\$ 49.50	\$ 2.50	\$ 112.50	\$ 7.00	\$ 315.00
6	660	1,180 LF 8" White Refl Pav Mkt Sld, Type I or II	\$ 1.15	\$ 1,357.00	\$ 0.65	\$ 767.00	\$ 2.00	\$ 2,360.00
7	660	580 LF 12" White Refl Pav Mkt Sld, Type I or II	\$ 3.40	\$ 1,972.00	\$ 2.50	\$ 1,450.00	\$ 3.00	\$ 1,740.00
8	660	270 LF 24" White Refl Pav Mkt Sld, Type I or II	\$ 5.50	\$ 1,485.00	\$ 4.50	\$ 1,215.00	\$ 7.00	\$ 1,890.00
9	660	7,715 LF 12" Yellow Refl Pav Mkt Sld, Type I or II	\$ 0.55	\$ 4,243.25	\$ 0.40	\$ 3,086.00	\$ 0.60	\$ 4,629.00
10	660	1,200 LF 24" Yellow Refl Pav Mkt Sld, Type I or II	\$ 5.70	\$ 6,840.00	\$ 4.50	\$ 5,400.00	\$ 7.00	\$ 8,400.00
11	660	930 LF 12" Yellow Refl Pav Mkt Sld Type II Paint (median nose)	\$ 0.90	\$ 837.00	\$ 2.50	\$ 2,325.00	\$ 3.00	\$ 2,790.00
12	660	10 EA Refl Pav Mkt White, Arrow, Type I	\$ 135.00	\$ 1,350.00	\$ 100.00	\$ 1,000.00	\$ 150.00	\$ 1,500.00
13	660	1 EA Refl Pav Mkt White, Double, Type I	\$ 200.00	\$ 200.00	\$ 150.00	\$ 150.00	\$ 200.00	\$ 200.00
14	660	EA Refl Pav Mkt White, Word, Type I	\$ 140.00	\$ 1,400.00	\$ 110.00	\$ 1,100.00	\$ 150.00	\$ 1,500.00
15	661	690 EA Raised Pavement Markers, Type II-A-A	\$ 4.40	\$ 3,036.00	\$ 4.00	\$ 2,760.00	\$ 4.00	\$ 2,760.00
16	661	400 EA Raised Pavement Markers, Type II-C-A	\$ 3.80	\$ 1,520.00	\$ 4.00	\$ 1,600.00	\$ 4.00	\$ 1,600.00
17	661	EA Traffic Buttons, White	\$ 3.30	\$ 755.70	\$ 4.00	\$ 916.00	\$ 4.00	\$ 916.00
18	661	EA Traffic Buttons, Yellow	\$ 3.30	\$ 2,016.30	\$ 4.00	\$ 2,444.00	\$ 4.00	\$ 2,444.00
19	TxDOT 461-2032	60 LF Drill Shaft (Trf Sig Pole) (3'cin)	\$ 270.00	\$ 16,200.00	\$ 250.00	\$ 15,000.00	\$ 200.00	\$ 12,000.00
20	TxDOT 618-2034	135 LF Condt (PVC) (Schd 80) (2")	\$ 9.75	\$ 1,316.25	\$ 11.00	\$ 1,485.00	\$ 8.00	\$ 1,080.00
21	TxDOT 618-2035	290 LF Condt (PVC) (Schd 80) (2") (Bore)	\$ 12.96	\$ 3,758.40	\$ 15.00	\$ 4,350.00	\$ 10.00	\$ 2,900.00
22	TxDOT 618-2039	290 LF Condt (PVC) (Schd 80) (3") (Bore)	\$ 16.20	\$ 4,638.00	\$ 16.00	\$ 4,640.00	\$ 12.00	\$ 3,480.00
23	TxDOT 618-2048	40 LF Condt (PVC) (Schd 80) (4")	\$ 48.60	\$ 1,944.00	\$ 20.00	\$ 800.00	\$ 17.00	\$ 680.00
24	TxDOT 618-2052	100 LF Condt (RM) (3")	\$ 18.36	\$ 1,836.00	\$ 20.00	\$ 2,000.00	\$ 11.00	\$ 1,100.00
25	TxDOT 620-2009	805 LF Elec Condr (NO. 6) Bare	\$ 0.75	\$ 603.75	\$ 2.00	\$ 1,610.00	\$ 1.20	\$ 966.00
26	TxDOT 620-2010	40 LF Elec Condr (NO. 6) Insulated	\$ 1.10	\$ 44.00	\$ 2.00	\$ 80.00	\$ 2.00	\$ 80.00
27	TxDOT 621-2003	725 LF Tray Cable (4 COND) (12 AWG)	\$ 1.40	\$ 1,015.00	\$ 2.25	\$ 1,631.25	\$ 2.10	\$ 1,522.50
28	TxDOT 624-2014	4 LF Ground Box 1Y D (162922) w/Apron	\$ 1,300.00	\$ 5,200.00	\$ 1,000.00	\$ 4,000.00	\$ 700.00	\$ 2,800.00
29	TxDOT 624-2016	1 EA Elec Srv TY D 120 / 240 070	\$ 3,780.00	\$ 3,780.00	\$ 3,500.00	\$ 3,500.00	\$ 3,700.00	\$ 3,700.00
30	TxDOT 680-2003	1 EA Install 3-Wy Trf Sig (SYSTEM)	\$ 7,180.00	\$ 7,180.00	\$ 29,500.00	\$ 29,500.00	\$ 25,000.00	\$ 25,000.00
31	TxDOT 682-2001	7 EA Back Plate (12 IN) (3 SEC)	\$ 65.00	\$ 455.00	\$ 50.00	\$ 350.00	\$ 60.00	\$ 420.00
32	TxDOT 682-2002	4 EA Back Plate (12 IN) (4 SEC)	\$ 86.50	\$ 346.00	\$ 150.00	\$ 600.00	\$ 70.00	\$ 280.00
33	TxDOT 682-2003	8 EA Ped Sig Sec (12 IN) LED (2 INDICATIONS)	\$ 360.00	\$ 2,880.00	\$ 575.00	\$ 4,600.00	\$ 500.00	\$ 4,000.00
34	TxDOT 682-2002	4 EA Veh Sig Sec (12 IN) LED (GRN ARW)	\$ 360.00	\$ 1,440.00	\$ 400.00	\$ 1,600.00	\$ 200.00	\$ 800.00
35	TxDOT 682-2003	9 EA Veh Sig Sec (12 IN) LED (YEL ARW)	\$ 360.00	\$ 3,240.00	\$ 400.00	\$ 3,600.00	\$ 250.00	\$ 2,250.00
36	TxDOT 682-2002	2 EA Veh Sig Sec (12 IN) LED (YEL ARW)	\$ 360.00	\$ 720.00	\$ 400.00	\$ 800.00	\$ 200.00	\$ 400.00
37	TxDOT 682-2003	9 EA Veh Sig Sec (12 IN) LED (YEL)	\$ 360.00	\$ 3,240.00	\$ 400.00	\$ 3,600.00	\$ 200.00	\$ 1,800.00
38	TxDOT 682-2002	13 EA Veh Sig Sec (12 IN) LED (RED)	\$ 360.00	\$ 4,680.00	\$ 400.00	\$ 5,200.00	\$ 200.00	\$ 2,600.00

**Fort Bend County Mobility Program
Project # 732 Greenbush Road, Phase I
Bid Date 4/16/09**

		Bidder No. 1 Allgood Construction Co.		Bidder No. 2 Slack & Co. Contracting		Bidder No. 3 Durwood Greene Construction			
39	TXDOT 684-2007	1,300	LF Trf Sig Cbl (TY A) (12 AWG) (2 CONDR)	1.05	\$ 1,365.00	1.75	\$ 2,275.00	1.50	\$ 1,950.00
40	TXDOT 684-2009	1,300	LF Trf Sig Cbl (TY A) (12 AWG) (4 CONDR)	1.30	\$ 1,690.00	2.00	\$ 2,600.00	2.00	\$ 2,600.00
41	TXDOT 684-2012	.675	LF Trf Sig Cbl (TY A) (12 AWG) (7 CONDR)	1.95	\$ 3,266.25	2.25	\$ 3,768.75	2.50	\$ 4,187.50
42	TXDOT 686-2041	1	EA Ins Trf Sig Pl Am (S: I ARM (40'))	\$ 6,050.00	\$ 6,050.00	\$ 8,500.00	\$ 8,500.00	\$ 6,500.00	\$ 6,500.00
43	TXDOT 686-2043	3	EA Ins Trf Sig Pl Am (S: I ARM (44'))	\$ 7,500.00	\$ 22,500.00	\$ 9,000.00	\$ 27,000.00	\$ 7,500.00	\$ 22,500.00
44	TXDOT 688-2001	8	EA Ped Detect (2 INCH PUSH BTN)	\$ 250.00	\$ 2,000.00	\$ 250.00	\$ 2,000.00	\$ 60.00	\$ 480.00
45	TXDOT 6006-2001	1	EA Spread Spectrum Radio	\$ 4,320.00	\$ 4,320.00	\$ 4,750.00	\$ 4,750.00	\$ 4,400.00	\$ 4,400.00
46	TXDOT 6006-2003	75	LF Heliax Cable	\$ 2.92	\$ 219.00	\$ 4.00	\$ 300.00	\$ 4.00	\$ 300.00
47	TXDOT 6006-2005	1	EA Antenna (UNI-DIRECTIONAL)	\$ 756.00	\$ 756.00	\$ 800.00	\$ 800.00	\$ 800.00	\$ 800.00
48	TXDOT 6266-2001	1	EA VIVDS Processor System	#####	\$ 11,500.00	\$ 12,000.00	\$ 12,000.00	\$ 10,000.00	\$ 10,000.00
49	TXDOT 6266-2002	4	EA VIVDS Camera Assembly	\$ 1,512.00	\$ 6,048.00	\$ 1,850.00	\$ 7,400.00	\$ 1,900.00	\$ 7,600.00
50	TXDOT 6266-2003	1	EA VIVDS Set-up System	\$ 980.00	\$ 980.00	\$ 1,300.00	\$ 1,300.00	\$ 1,100.00	\$ 1,100.00
51	TXDOT 6266-2005	860	LF VIVDS Communication Cable (COAXIAL)	\$ 2.20	\$ 1,892.00	\$ 2.50	\$ 2,150.00	\$ 2.50	\$ 2,150.00
52	670	2	EA Barricades (Permanent Type III)	\$ 850.00	\$ 1,700.00	\$ 800.00	\$ 1,600.00	\$ 750.00	\$ 1,500.00
			Subtotal Traffic Devices/Signal Items		\$ 168,560.90		\$ 200,679.50		\$ 184,616.00
F. Traffic Control Items									
1	665	12,500	LF Work Zone Pavement Markings (4') White Sid	\$ 0.65	\$ 8,125.00	\$ 0.60	\$ 7,500.00	\$ 0.70	\$ 8,750.00
2	665	20,130	LF Work Zone Pavement Markings (4') Yellow Sid	\$ 0.65	\$ 13,084.50	\$ 0.60	\$ 12,078.00	\$ 0.70	\$ 14,091.00
3	665	175	LF Work Zone Pavement Markings (4') White Dot	\$ 1.10	\$ 192.50	\$ 1.50	\$ 262.50	\$ 1.50	\$ 262.50
4	665	2,800	LF Work Zone Pavement Markings (4') White Sid	\$ 0.55	\$ 1,540.00	\$ 0.50	\$ 1,400.00	\$ 0.60	\$ 1,680.00
5	665	2,860	LF Work Zone Pavement Markings (4') Yellow Sid	\$ 0.55	\$ 1,573.00	\$ 0.50	\$ 1,430.00	\$ 0.60	\$ 1,716.00
6	67	12	MO Traffic Control Plan	\$ 2,200.00	\$ 26,400.00	\$ 2,400.00	\$ 28,800.00	\$ 3,000.00	\$ 36,000.00
7	696	1,960	LF Temporary Low Profile CTB	\$ 25.00	\$ 49,000.00	\$ 35.00	\$ 68,600.00	\$ 30.00	\$ 58,800.00
8	696	700	LF Temporary Low Profile CTB	\$ 5.00	\$ 3,500.00	\$ 15.00	\$ 10,500.00	\$ 10.00	\$ 7,000.00
9	673	3,400	TON H/MAC Base Course, 8"	\$ 60.10	\$ 144,240.00	\$ 60.00	\$ 144,000.00	\$ 55.00	\$ 132,000.00
10	673	600	TON H/MH, AC, 2" Ty D (Temp Detour Pavement)	\$ 85.00	\$ 51,000.00	\$ 74.00	\$ 44,400.00	\$ 65.00	\$ 39,000.00
11	673	1,245	GAL Prime Coat	\$ 2.00	\$ 2,490.00	\$ 4.00	\$ 4,980.00	\$ 3.50	\$ 4,357.50
12	673	180	LF Temp 18" RCP Pipe	\$ 15.00	\$ 2,700.00	\$ 30.00	\$ 5,400.00	\$ 42.00	\$ 7,560.00
13	673	1,100	LF Temp 24" RCP Pipe	\$ 20.00	\$ 22,000.00	\$ 40.00	\$ 44,000.00	\$ 45.00	\$ 49,500.00
			Subtotal Traffic Control Items		\$ 325,845.00		\$ 373,350.50		\$ 360,717.00
G. SWPP Items									
1	713	1,250	LF Reinforced Frier Fabric Barrier	\$ 1.30	\$ 1,625.00	\$ 1.00	\$ 1,250.00	\$ 2.00	\$ 2,500.00
2	719	30	EA Inlet Protection Barrier	\$ 55.00	\$ 1,650.00	\$ 40.00	\$ 1,200.00	\$ 70.00	\$ 2,100.00
3	724	300	SY Stabilized Construction Access (TY 1)	\$ 15.00	\$ 4,500.00	\$ 10.00	\$ 3,000.00	\$ 10.00	\$ 3,000.00
4	725	1	LS Erosion/Sediment Control	\$ 600.00	\$ 600.00	\$ 325.00	\$ 325.00	\$ 3,500.00	\$ 3,500.00
5	750	120	LF Rock Filter Dams	\$ 20.00	\$ 2,400.00	\$ 20.00	\$ 2,400.00	\$ 35.00	\$ 4,200.00
			Subtotal SWPPP Items		\$ 10,775.00		\$ 8,175.00		\$ 15,300.00
H. Extra Items									
1	672	240	HR Off-duty uninformal local law officers	\$ 25.00	\$ 6,000.00	\$ 25.00	\$ 6,000.00	\$ 30.00	\$ 7,200.00
			Subtotal Extra Items		\$ 6,000.00		\$ 6,000.00		\$ 7,200.00
			Total Bid Price		\$ 2,603,820.45		\$ 2,726,077.00		\$ 2,744,594.00

**Fort Bend County Mobility Program
Project # 732 Greenbusch Road, Phase 1
Bid Date 4/16/09**

Item	Control No.	Qty.	Unit	Description	Bidder No. 4		Bidder No. 5		Bidder No. 6	
					Unit Price	Total	Unit Price	Total	Unit Price	Total
A. General Items										
1	162	1,836	SY	Remove Existing Sidewalk	\$ 4.00	\$ 7,344.00	\$ 3.10	\$ 5,691.60	\$ 3.50	\$ 6,426.00
2	165	7	AC	Remove Existing Concrete Pavement, w/Curbs	\$ 1,400.00	\$ 9,800.00	\$ 1,140.00	\$ 7,980.00	\$ 1,200.00	\$ 8,400.00
3	TxDOT	2	EA	Remove Existing Driveway	\$ 800.00	\$ 1,600.00	\$ 500.00	\$ 1,120.00	\$ 750.00	\$ 1,500.00
4	TxDOT 763-2001	4,446	LF	Remove Existing 18" RCP	\$ 5.00	\$ 22,230.00	\$ 3.25	\$ 14,449.50	\$ 5.00	\$ 22,230.00
5	696	714	LF	Remove Existing 15" PVC	\$ 40.00	\$ 28,560.00	\$ 54.00	\$ 38,556.00	\$ 12.00	\$ 8,568.00
Subtotal General Items						\$ 69,534.00		\$ 67,797.10		\$ 47,124.00
B. Storm Sewer Items										
1	429	5,000	LF	Trench Safety System (5 to 13 feet)	\$ 1.00	\$ 5,000.00	\$ 0.14	\$ 700.00	\$ 1.00	\$ 5,000.00
2	471	14	EA	Precast Concrete Manhole	\$ 2,500.00	\$ 35,000.00	\$ 2,755.00	\$ 38,710.00	\$ 3,000.00	\$ 42,000.00
3	420	4	EA	Junction Box	\$ 5,000.00	\$ 20,000.00	\$ 1,455.00	\$ 5,860.00	\$ 1,600.00	\$ 6,400.00
4	463	1	EA	SET (TY II) (18 IN) (RCP) (6.1) (P)	\$ 2,000.00	\$ 2,000.00	\$ 726.67	\$ 726.67	\$ 1,200.00	\$ 1,200.00
5	463	3	EA	SET (TY II) (24 IN) (RCP) (6.1) (C)	\$ 3,000.00	\$ 9,000.00	\$ 700.00	\$ 2,250.00	\$ 1,300.00	\$ 3,900.00
6	495	4	EA	Remove Existing Manhole	\$ 500.00	\$ 2,000.00	\$ 310.00	\$ 1,240.00	\$ 500.00	\$ 2,000.00
7	465	1,220	LF	Remove Existing Concrete of Metal Pipe	\$ 10.00	\$ 12,200.00	\$ 10.20	\$ 12,444.00	\$ 10.00	\$ 12,200.00
8	TxDOT 472-2002	40	LF	Remove and Re-lay 15" RCP	\$ 30.00	\$ 1,200.00	\$ 32.60	\$ 1,304.00	\$ 25.00	\$ 1,000.00
9	TxDOT 472-2003	385	LF	Remove and Re-lay 13" RCP	\$ 35.00	\$ 13,475.00	\$ 33.90	\$ 13,051.50	\$ 25.00	\$ 9,625.00
10	TxDOT 472-2005	260	LF	Remove and Re-lay 24" RCP	\$ 40.00	\$ 10,400.00	\$ 35.90	\$ 9,334.00	\$ 25.00	\$ 6,500.00
11	TxDOT 472-2005	60	LF	Remove and Re-lay 24" CMP	\$ 50.00	\$ 3,000.00	\$ 39.25	\$ 2,355.00	\$ 25.00	\$ 1,500.00
12	495	5	EA	Remove and Dispose Existing Inlets	\$ 200.00	\$ 1,000.00	\$ 315.00	\$ 1,575.00	\$ 400.00	\$ 2,000.00
13	472	8	EA	Prop 8" Gate Valve and Box	\$ 1,500.00	\$ 12,000.00	\$ 1,325.00	\$ 10,600.00	\$ 1,750.00	\$ 14,000.00
14	472	2	EA	Prop 6" Gate Valve and Box	\$ 2,500.00	\$ 5,000.00	\$ 2,400.00	\$ 4,800.00	\$ 2,700.00	\$ 5,400.00
15	472	18	EA	Prop Fire Hydrant, w/Lead and Fittings	\$ 2,500.00	\$ 45,000.00	\$ 1,670.00	\$ 30,060.00	\$ 1,800.00	\$ 32,400.00
16	472	4	EA	Remove 8" Plug and Connect Water Line	\$ 3,000.00	\$ 12,000.00	\$ 2,600.00	\$ 10,400.00	\$ 2,600.00	\$ 10,400.00
17	472	4	EA	Prop 8" Concrete Pavement	\$ 1,500.00	\$ 6,000.00	\$ 2,080.00	\$ 8,320.00	\$ 2,500.00	\$ 10,000.00
18	430/460	1,600	LF	Prop Street Pavement Expansion Joint	\$ 50.00	\$ 80,000.00	\$ 53.00	\$ 84,800.00	\$ 55.00	\$ 88,000.00
19	430/460	1,300	LF	Prop 6" Concrete Curb	\$ 60.00	\$ 78,000.00	\$ 51.00	\$ 79,300.00	\$ 68.00	\$ 88,400.00
20	430/460	355	LF	Prop Line for Stabilization	\$ 80.00	\$ 44,400.00	\$ 77.00	\$ 42,735.00	\$ 85.00	\$ 47,175.00
21	430/460	1,150	LF	Prop 6" Subgrade (5% Lime Stabilized)	\$ 110.00	\$ 126,500.00	\$ 93.00	\$ 106,950.00	\$ 109.00	\$ 125,350.00
22	480/481	235	LF	Prop 4.5" Concrete Sidewalk	\$ 125.00	\$ 29,375.00	\$ 192.00	\$ 23,970.00	\$ 115.00	\$ 27,025.00
23	480/481	350	LF	Prop 7" Concrete Driveway	\$ 125.00	\$ 43,750.00	\$ 122.00	\$ 35,700.00	\$ 115.00	\$ 40,250.00
24	TxDOT 464-2065	85	LF	Prop 4" Concrete Slope Protection	\$ 85.00	\$ 7,225.00	\$ 75.00	\$ 6,375.00	\$ 103.00	\$ 8,925.00
25	TxDOT 464-2100	210	LF	Proposed Wheelchair Ramps	\$ 100.00	\$ 21,000.00	\$ 70.00	\$ 14,700.00	\$ 103.00	\$ 22,050.00
Subtotal Storm Sewer Items						\$ 624,525.00		\$ 548,260.17		\$ 612,700.00
C. Waterline Items										
1	COH 02520	3	EA	Remove & Salvage Existing Fire Hydrant	\$ 500.00	\$ 1,500.00	\$ 680.00	\$ 2,040.00	\$ 350.00	\$ 1,050.00
2	COH 02525	3	EA	6" x 6" Tapping Sleeve & Valve w/Box	\$ 3,000.00	\$ 9,000.00	\$ 3,150.00	\$ 9,450.00	\$ 2,800.00	\$ 8,400.00
3	COH 02520	19	LF	6" Fire Hydrant Lead	\$ 30.00	\$ 570.00	\$ 12.00	\$ 228.00	\$ 25.00	\$ 475.00
4	COH 02506	250	LF	6" PVC Sleeve	\$ 25.00	\$ 6,250.00	\$ 23.00	\$ 5,750.00	\$ 18.00	\$ 4,500.00
Subtotal Waterline Items						\$ 17,320.00		\$ 17,468.00		\$ 14,425.00
D. Pavement Items										
1	104	6,695	SY	Remove/Dispose of Exist KC Pavement	\$ 3.00	\$ 20,085.00	\$ 2.55	\$ 17,072.25	\$ 3.00	\$ 20,085.00
2	540	10,150	SY	Mill and Remove Asphalt Surface/Bast Material	\$ 2.00	\$ 20,300.00	\$ 2.80	\$ 28,420.00	\$ 2.00	\$ 20,300.00
3	110	22,500	CY	Roadway Extension	\$ 7.00	\$ 157,500.00	\$ 6.60	\$ 148,500.00	\$ 8.50	\$ 191,250.00
4	104	305	LF	Sawcut Existing Pavement	\$ 4.00	\$ 1,220.00	\$ 7.70	\$ 3,888.50	\$ 3.00	\$ 1,515.00
5	220	35,005	SY	Lime Stabilized Subgrade, 6" thick	\$ 1.75	\$ 61,258.75	\$ 1.60	\$ 56,008.00	\$ 3.00	\$ 105,015.00
6	220	475	TON	Type a, Hydrated Lime (test 6% by Dry Wt)	\$ 125.00	\$ 59,375.00	\$ 142.00	\$ 67,450.00	\$ 155.00	\$ 73,625.00
7	TxDOT 247-2312	7,870	SY	Flexible Base	\$ 10.00	\$ 78,700.00	\$ 13.45	\$ 105,851.50	\$ 15.00	\$ 118,050.00

**Fort Bend County Mobility Program
Project # 732 Greenbush Road, Phase 1
Bid Date 4/16/09**

		Bidder No. 4 TJ/T Enterprises Inc		Bidder No. 5 Beyer Construction		Bidder No. 6 Texas Sterling Construction		
8	310	4.835	GAL	Prime Coat	\$ 3.00	\$ 14,505.00	\$ 3.00	\$ 14,505.00
9	250	2.575	GAL	Seal Coat	\$ 5.00	\$ 12,875.00	\$ 8.30	\$ 21,372.50
10	250	1.215	TON	HMAC Surface, 3" thick	\$ 75.00	\$ 91,125.00	\$ 78.00	\$ 94,770.00
11	360	24,700	SY	Reinforced concrete pavement, 8" thick	\$ 29.00	\$ 716,300.00	\$ 33.80	\$ 834,860.00
12	530	3,470	SY	6" Reinforced Concrete Driveways	\$ 45.00	\$ 156,150.00	\$ 41.00	\$ 142,270.00
13	530	6,145	LF	6" Concrete Curb	\$ 2.00	\$ 12,290.00	\$ 2.45	\$ 15,055.25
14	530	6,990	LF	6" Concrete Curb & Cutter	\$ 10.00	\$ 69,900.00	\$ 16.50	\$ 115,335.00
15	535	285	SY	Colored Concrete Median Nose	\$ 60.00	\$ 17,100.00	\$ 67.00	\$ 19,095.00
16	531	40	SY	Concrete Wheelchair Ramp	\$ 100.00	\$ 4,000.00	\$ 81.00	\$ 3,240.00
17	TxDOT 432-2002	85	CY	Rip Rap (15") Concrete	\$ 60.00	\$ 5,100.00	\$ 69.00	\$ 5,865.00
				Subtotal Pavement Items		\$ 1,498,593.75		\$ 1,719,183.50
E. Traffic Devices/Signal Items								
1	500	1	LS	Remove & Relocate Traffic Signs	\$ 1,000.00	\$ 1,000.00	\$ 2,300.00	\$ 2,000.00
2	624	22	EA	Aluminum Signs	\$ 310.00	\$ 6,820.00	\$ 390.00	\$ 8,580.00
3	660	5,640	LF	4" White Refl Pav Mkt Sld, Type I or II	\$ 0.40	\$ 2,256.00	\$ 0.46	\$ 2,594.40
4	660	3,270	LF	4" White Refl Pav Mkt Bks, Type I or II	\$ 0.40	\$ 1,308.00	\$ 0.45	\$ 1,471.50
5	660	45	LF	4" White Refl Pav Mkt Dot, Type I or II	\$ 10.00	\$ 450.00	\$ 0.46	\$ 20.70
6	660	1,180	LF	8" White Refl Pav Mkt Sld, Type I or II	\$ 1.00	\$ 1,180.00	\$ 1.02	\$ 1,203.60
7	660	580	LF	2" White Refl Pav Mkt Sld, Type I or II	\$ 3.00	\$ 1,740.00	\$ 3.06	\$ 1,774.80
8	660	270	LF	24" White Refl Pav Mkt Sld, Type I or II	\$ 5.00	\$ 1,350.00	\$ 4.80	\$ 1,296.00
9	660	7,715	LF	2" Yellow Refl Pav Mkt Sld, Type I or II	\$ 0.40	\$ 3,086.00	\$ 0.43	\$ 3,317.45
10	660	1,200	LF	24" Yellow Refl Pav Mkt Sld, Type I or II	\$ 5.00	\$ 6,000.00	\$ 4.29	\$ 5,143.00
11	660	930	LF	2" Yellow Refl Pav Mkt Sld, Type I Paint (median nose)	\$ 3.00	\$ 2,790.00	\$ 0.71	\$ 660.30
12	660	10	EA	Refl Pav Mkt White, Arrow, Type I	\$ 170.00	\$ 1,700.00	\$ 117.37	\$ 1,173.70
13	660	1	EA	Refl Pav Mkt White, Double, Type I	\$ 120.00	\$ 120.00	\$ 153.10	\$ 153.10
14	660	10	EA	Refl Pav Mkt White, Word, Type I	\$ 120.00	\$ 1,200.00	\$ 120.43	\$ 1,204.30
15	663	590	EA	Raised Pavement Markers, Type II-A-A	\$ 4.00	\$ 2,360.00	\$ 3.06	\$ 2,111.40
16	663	400	EA	Raised Pavement Markers, Type II-C-A	\$ 4.00	\$ 1,600.00	\$ 3.57	\$ 1,428.00
17	663	229	EA	Traffic Buttons, White	\$ 4.00	\$ 916.00	\$ 2.81	\$ 643.49
18	663	511	EA	Traffic Buttons, Yellow	\$ 4.00	\$ 2,044.00	\$ 2.81	\$ 1,438.91
19	TxDOT 461-2032	60	LF	Drill Shaft (Tr. Sig Pole) (36in)	\$ 275.00	\$ 16,500.00	\$ 255.16	\$ 15,309.60
20	TxDOT 618-2034	135	LF	Conat (PVC) (schd 80) (2")	\$ 10.00	\$ 1,350.00	\$ 9.19	\$ 1,240.65
21	TxDOT 618-2035	290	LF	Condt (PVC) (Schd 80) (2") (Bore)	\$ 14.00	\$ 4,060.00	\$ 12.25	\$ 3,552.50
22	TxDOT 618-2040	40	LF	Condt (PVC) (Schd 80) (3") (Bore)	\$ 17.00	\$ 680.00	\$ 15.30	\$ 612.00
23	TxDOT 618-2052	100	LF	Condt (PVC) (Schd 80) (4")	\$ 50.00	\$ 5,000.00	\$ 46.00	\$ 4,600.00
24	TxDOT 620-2009	305	LF	Condt (RM) (2")	\$ 20.00	\$ 6,100.00	\$ 17.35	\$ 5,281.75
25	TxDOT 620-2010	40	LF	Elec Condr (NO) 6) Bare	\$ 1.00	\$ 40.00	\$ 0.70	\$ 28.00
26	TxDOT 620-2010	40	LF	Elec Condr (NO) 6) Insulated	\$ 2.00	\$ 80.00	\$ 1.02	\$ 40.80
27	TxDOT 621-2004	725	LF	Tray Cable (4 COND) (12 AWG)	\$ 2.00	\$ 1,450.00	\$ 1.33	\$ 964.25
28	TxDOT 624-2014	4	LF	Ground Box TY D (162922) w/Apron	\$ 1,400.00	\$ 5,600.00	\$ 1,220.00	\$ 4,880.00
29	TxDOT 628-2106	1	EA	Elec Svc TY D 120 / 240 070	\$ 4,000.00	\$ 4,000.00	\$ 3,550.00	\$ 3,700.00
30	TxDOT 680-2003	1	EA	Instal) Hwy Trl Sig (SYSTEM)	\$ 8,000.00	\$ 8,000.00	\$ 6,750.00	\$ 6,750.00
31	TxDOT 682-2001	7	EA	Back Plate (12 IN) (3 SEC)	\$ 70.00	\$ 490.00	\$ 61.00	\$ 427.00
32	TxDOT 682-2002	4	EA	Back Plate (12 IN) (4 SEC)	\$ 90.00	\$ 360.00	\$ 81.00	\$ 324.00
33	TxDOT 682-2002	8	EA	Ped Sig Sec (12 IN) LED (2 INDICATIONS)	\$ 400.00	\$ 3,200.00	\$ 335.00	\$ 2,680.00
34	TxDOT 682-2022	4	EA	Veh Sig Sec (12 IN) LED (GRN ARW)	\$ 400.00	\$ 1,600.00	\$ 335.00	\$ 1,340.00
35	TxDOT 682-2023	9	EA	Veh Sig Sec (12 IN) LED (GRN)	\$ 400.00	\$ 3,600.00	\$ 335.00	\$ 3,015.00
36	TxDOT 682-2024	2	EA	Veh Sig Sec (12 IN) LED (YEL ARW)	\$ 400.00	\$ 800.00	\$ 335.00	\$ 670.00
37	TxDOT 682-2025	9	EA	Veh Sig Sec (12 IN) LED (YEL)	\$ 400.00	\$ 3,600.00	\$ 335.00	\$ 3,015.00
38	TxDOT 6682-2027	13	EA	Veh Sig Sec (12 IN) LED (RED)	\$ 400.00	\$ 5,200.00	\$ 335.00	\$ 4,355.00

**Fort Bend County Mobility Program
Project # 732 Greenbusch Road, Phase 1
Bid Date 4/16/09**

		Bidder: No. 4		Bidder No. 5		Bidder No. 6	
		TJ-T Enterprises Inc		Beyer Construction		Texas Sterling Construction	
39	TXDOT 684-2007	1	300	\$ 2,600.00	\$ 0.97	\$ 1,261.00	\$ 2,600.00
40	TXDOT 684-2009	1	300	\$ 2,600.00	\$ 1.22	\$ 1,586.00	\$ 2,600.00
41	TXDOT 684-2012	1	675	\$ 3,350.00	\$ 1.84	\$ 3,082.00	\$ 5,025.00
42	TXDOT 686-2041	1	EA	\$ 6,500.00	\$ 5,715.00	\$ 6,700.00	\$ 6,700.00
43	TXDOT 685-2043	3	EA	\$ 22,500.00	\$ 7,000.00	\$ 21,000.00	\$ 22,500.00
44	TXDOT 683-2001	8	EA	\$ 250.00	\$ 235.00	\$ 1,880.00	\$ 520.00
45	TXDOT 6006-2001	1	EA	\$ 4,500.00	\$ 4,100.00	\$ 4,100.00	\$ 4,400.00
46	TXDOT 6006-2003	75	LF	\$ 225.00	\$ 2.76	\$ 207.00	\$ 300.00
47	TXDOT 6006-2005	1	EA	\$ 800.00	\$ 715.00	\$ 715.00	\$ 800.00
48	TXDOT 6266-2001	1	EA	\$ 12,000.00	\$ 11,000.00	\$ 11,000.00	\$ 10,500.00
49	TXDOT 6266-2002	4	EA	\$ 1,600.00	\$ 1,420.00	\$ 5,680.00	\$ 1,800.00
50	TXDOT 6266-2003	1	EA	\$ 1,200.00	\$ 920.00	\$ 920.00	\$ 1,100.00
51	TXDOT 6266-2005	860	LF	\$ 3.00	\$ 2.04	\$ 1,754.40	\$ 2,150.00
52	670	2	EA	\$ 300.00	\$ 535.00	\$ 1,179.00	\$ 1,220.00
				\$ 176,600.00	\$ 157,557.35		\$ 186,085.00
F. Traffic Control Items							
1	665	12,500	LF	\$ 1.00	\$ 12,500.00	\$ 0.54	\$ 6,750.00
2	665	20,130	LF	\$ 1.00	\$ 20,130.00	\$ 0.53	\$ 10,668.90
3	665	75	LF	\$ 2.00	\$ 350.00	\$ 1.02	\$ 178.50
4	665	2,800	LF	\$ 1.00	\$ 2,800.00	\$ 0.36	\$ 1,008.00
5	665	2,860	LF	\$ 1.00	\$ 2,850.00	\$ 0.36	\$ 1,029.60
6	671	12	MO	\$ 1,800.00	\$ 12,000.00	\$ 2,300.00	\$ 3,000.00
7	696	1,960	LF	\$ 15.00	\$ 29,400.00	\$ 21.50	\$ 42,140.00
8	696	700	LF	\$ 5.00	\$ 3,500.00	\$ 5.80	\$ 4,060.00
9	673	2,400	TON	\$ 65.00	\$ 156,000.00	\$ 49.00	\$ 213,600.00
10	673	600	TON	\$ 75.00	\$ 45,000.00	\$ 85.00	\$ 51,000.00
11	673	1,245	GAL	\$ 1.00	\$ 1,245.00	\$ 8.20	\$ 10,209.00
12	673	80	LF	\$ 40.00	\$ 7,200.00	\$ 34.00	\$ 6,120.00
13	673	1,100	LF	\$ 60.00	\$ 66,000.00	\$ 38.00	\$ 41,800.00
				\$ 358,985.00	\$ 416,161.00		\$ 343,665.00
G. SWPPP Items							
1	713	1,250	LF	\$ 2.00	\$ 2,500.00	\$ 1.50	\$ 1,875.00
2	719	30	EA	\$ 50.00	\$ 1,500.00	\$ 81.00	\$ 2,430.00
3	724	300	SY	\$ 1.00	\$ 300.00	\$ 14.00	\$ 4,200.00
4	725	1	LS	\$ 1,000.00	\$ 1,000.00	\$ 4,000.00	\$ 4,000.00
5	750	20	LF	\$ 10.00	\$ 1,200.00	\$ 31.00	\$ 3,720.00
				\$ 6,500.00	\$ 16,225.00		\$ 17,590.00
H. Extra Items							
1	672	240	HR	\$ 30.00	\$ 7,200.00	\$ 36.00	\$ 8,640.00
				\$ 7,200.00	\$ 8,640.00		\$ 9,600.00
				\$ 2,759,247.75	\$ 2,951,295.12		\$ 2,977,419.00

**Fort Bend County Mobility Program
Project # 732 Greenbush Road, Phase 1
Bid Date 4/16/09**

Item	Control No.	Qty.	Unit	Description	Bidder No. 7 SER Construction Partners		Bidder No. 8 Harris Construction Co		Bidder No. 9 Comrad Construction Co	
					Unit Price	Total	Unit Price	Total	Unit Price	Total
A. General Items										
1	162	1,336	SY	Remove Existing Sidewalk	\$ 4.00	\$ 7,344.00	\$ 4.00	\$ 7,344.00	\$ 3.50	\$ 6,426.00
2	165	7	AC	Remove Existing Concrete Pavement, w/Curbs	\$ 1,196.00	\$ 8,372.00	\$ 1,630.00	\$ 11,550.00	\$ 1,500.00	\$ 10,500.00
3	TXDOT	2	EA	Remove Existing Driveway	\$ 600.00	\$ 1,200.00	\$ 900.00	\$ 1,800.00	\$ 600.00	\$ 1,200.00
4	TXDOT 760-2001	4,446	LF	Remove Existing 18" RCP	\$ 6.00	\$ 26,676.00	\$ 5.00	\$ 22,230.00	\$ 4.00	\$ 17,784.00
5	696	714	LF	Remove Existing 15" PVC	\$ 30.00	\$ 21,420.00	\$ 95.00	\$ 46,410.00	\$ 51.00	\$ 36,414.00
Subtotal General Items						\$ 65,012.00		\$ 89,334.00		\$ 72,324.00
B. Storm Sewer Items										
1	429	5,000	LF	Trench Safety System: 5 to 10 feet	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00	\$ 0.50	\$ 2,500.00
2	471	4	EA	Precast Concrete Manhole	\$ 4,600.00	\$ 64,400.00	\$ 2,500.00	\$ 35,000.00	\$ 3,600.00	\$ 50,400.00
3	420	4	EA	Junction Box	\$ 2,300.00	\$ 9,200.00	\$ 1,975.00	\$ 7,900.00	\$ 2,350.00	\$ 9,400.00
4	463	1	EA	SET (TY II) (18 IN) (RCP) (6:1) (P)	\$ 700.00	\$ 700.00	\$ 430.00	\$ 430.00	\$ 768.00	\$ 768.00
5	463	3	EA	SET (TY II) (24 IN) (RCP) (6:1) (C)	\$ 1,000.00	\$ 3,000.00	\$ 750.00	\$ 2,250.00	\$ 1,100.00	\$ 3,300.00
6	495	4	EA	Remove Existing Manhole	\$ 300.00	\$ 1,200.00	\$ 750.00	\$ 3,000.00	\$ 400.00	\$ 1,600.00
7	465	1,220	LF	Remove Existing Concrete of Metal Pipe	\$ 8.00	\$ 9,760.00	\$ 12.00	\$ 14,640.00	\$ 10.00	\$ 12,200.00
8	TXDOT 47-2002	40	LF	Remove and Re-lay 15" RCP	\$ 46.00	\$ 1,710.00	\$ 40.00	\$ 1,600.00	\$ 32.50	\$ 1,300.00
9	TXDOT 47-2003	385	LF	Remove and Re-lay 18" RCP	\$ 46.00	\$ 17,710.00	\$ 45.00	\$ 17,325.00	\$ 32.75	\$ 12,608.75
10	TXDOT 47-2005	260	LF	Remove and Re-lay 24" RCP	\$ 50.00	\$ 13,000.00	\$ 50.00	\$ 13,000.00	\$ 37.00	\$ 9,620.00
11	TXDOT 47-2005	60	LF	Remove and Re-lay 24" CMP	\$ 50.00	\$ 3,000.00	\$ 30.00	\$ 3,000.00	\$ 37.00	\$ 2,220.00
12	495	5	EA	Remove and Dispose Existing Inlets	\$ 240.00	\$ 1,200.00	\$ 500.00	\$ 2,500.00	\$ 100.00	\$ 500.00
13	472	8	EA	Prop 8" Gate Valve and Box	\$ 1,300.00	\$ 10,400.00	\$ 1,700.00	\$ 13,600.00	\$ 1,159.00	\$ 9,272.00
14	472	2	EA	Prop 6" Gate Valve and Box	\$ 1,700.00	\$ 3,400.00	\$ 1,600.00	\$ 3,200.00	\$ 1,739.00	\$ 3,478.00
15	472	8	EA	Prop Fire Hydrant, w/Lead and Fittings	\$ 1,300.00	\$ 10,400.00	\$ 2,000.00	\$ 16,000.00	\$ 1,767.00	\$ 13,806.00
16	472	4	EA	Remove 8" Plug and Connect Water Line	\$ 2,346.00	\$ 9,384.00	\$ 2,350.00	\$ 9,400.00	\$ 2,185.00	\$ 8,740.00
17	472	4	EA	Prop 8" Concrete Pavement	\$ 1,600.00	\$ 6,400.00	\$ 1,650.00	\$ 6,600.00	\$ 1,425.00	\$ 5,700.00
18	430/463	1,600	LF	Prop Street Pavement Expansion Joint	\$ 57.00	\$ 91,200.00	\$ 60.00	\$ 96,000.00	\$ 48.75	\$ 78,000.00
19	430/463	1,300	LF	Prop 6" Concrete Curb	\$ 65.00	\$ 84,500.00	\$ 65.00	\$ 84,500.00	\$ 60.75	\$ 78,975.00
20	430/463	555	LF	Prop Lime for Stabilization	\$ 82.00	\$ 45,510.00	\$ 110.00	\$ 61,050.00	\$ 87.50	\$ 48,562.50
21	430/463	1,150	LF	Prop 6" Subgrade (5% Lime Stabilized)	\$ 100.00	\$ 115,000.00	\$ 112.00	\$ 128,800.00	\$ 98.50	\$ 113,275.00
22	480/481	235	LF	Prop 4 5" Concrete Sidewalk	\$ 110.00	\$ 25,850.00	\$ 135.00	\$ 31,725.00	\$ 123.00	\$ 28,905.00
23	480/481	350	LF	Prop 7" Concrete Driveway	\$ 122.00	\$ 42,700.00	\$ 140.00	\$ 49,000.00	\$ 123.00	\$ 43,050.00
24	TXDOT 464-2065	85	LF	Prop 4" Concrete Slope Protection	\$ 82.00	\$ 6,970.00	\$ 92.00	\$ 7,820.00	\$ 75.50	\$ 6,417.50
25	TXDOT 464-2100	210	LF	Proposed Wheelchair Ramps	\$ 77.00	\$ 16,170.00	\$ 97.00	\$ 20,370.00	\$ 69.00	\$ 14,490.00
Subtotal Storm Sewer Items						\$ 619,894.00		\$ 653,730.00		\$ 577,087.75
C. Waterline Items										
1	COH 02520	3	EA	Remove & Salvage Existing Fire Hydrant	\$ 220.00	\$ 660.00	\$ 1,000.00	\$ 3,000.00	\$ 500.00	\$ 1,500.00
2	COH 02525	3	EA	6' x 6" Tapping Sleeve & Valve w/Box	\$ 3,500.00	\$ 10,500.00	\$ 4,000.00	\$ 12,000.00	\$ 3,500.00	\$ 10,500.00
3	COH 02520	19	LF	6' Fire Hydrant Lead	\$ 38.00	\$ 722.00	\$ 15.00	\$ 285.00	\$ 35.00	\$ 665.00
4	COH 02506	250	LF	6' PVC Sleeve	\$ 22.00	\$ 5,500.00	\$ 22.00	\$ 5,500.00	\$ 35.00	\$ 8,750.00
Subtotal Waterline Items						\$ 17,382.00		\$ 20,785.00		\$ 21,415.00
D. Pavement Items										
1	104	6,695	SY	Remove/Dispose of Exist RC Pavement	\$ 5.00	\$ 33,475.00	\$ 4.00	\$ 26,780.00	\$ 2.30	\$ 15,398.50
2	540	10,150	SY	Mill and Remove Asphalt Surface/Bast Material	\$ 7.00	\$ 71,050.00	\$ 10.00	\$ 101,500.00	\$ 6.40	\$ 64,960.00
3	110	22,500	CY	Roadway Extension	\$ 4.00	\$ 90,000.00	\$ 6.00	\$ 135,000.00	\$ 8.00	\$ 180,000.00
4	104	505	LF	Sawcut Existing Pavement	\$ 9.00	\$ 4,545.00	\$ 5.00	\$ 2,525.00	\$ 2.00	\$ 1,010.00
5	220	35,005	SY	Lime Stabilized Subgrade, 6" thick	\$ 2.00	\$ 70,010.00	\$ 1.60	\$ 56,008.00	\$ 2.00	\$ 70,010.00
6	220	475	TON	Type a, Hydrated Lime (est. 6% by Dry Wt)	\$ 150.00	\$ 71,250.00	\$ 155.00	\$ 73,625.00	\$ 152.00	\$ 72,200.00
7	TXDOT 247-2312	7,870	SY	F exible Base	\$ 13.00	\$ 102,310.00	\$ 12.00	\$ 94,440.00	\$ 72.50	\$ 570,575.00

**Fort Bend County Mobility Program
Project # 732 Greenbush Road, Phase I
Bid Date 4/16/09**

	Bidder No. 7			Bidder No. 8			Bidder No. 9		
	SEF Construction Partners			Harris Construction Co.			Conrad Construction Co.		
8	310	4.835	GAL Prime Coat	\$ 5.00	\$ 24,175.00	\$ 9.00	\$ 43,515.00	\$ 4.00	\$ 19,340.00
9	310	2.575	GAL Seal Coat	\$ 5.00	\$ 12,875.00	\$ 9.00	\$ 23,175.00	\$ 1.00	\$ 2,375.00
10	250	1.215	TON HIMAC Surface 3" thick	\$ 15.00	\$ 139,725.00	\$ 90.00	\$ 109,350.00	\$ 77.25	\$ 93,858.75
11	360	24.700	SY Reinforced concrete pavement, 8" thick	\$ 35.00	\$ 864,500.00	\$ 30.00	\$ 741,000.00	\$ 31.00	\$ 765,700.00
12	530	3.470	SY 6' Reinforced Concrete Driveways	\$ 31.00	\$ 107,570.00	\$ 32.00	\$ 111,040.00	\$ 49.50	\$ 171,765.00
13	530	6.45	LF 6' Concrete Curb	\$ 2.00	\$ 12,290.00	\$ 2.15	\$ 13,211.75	\$ 2.75	\$ 16,898.75
14	530	6.990	LF 6' Concrete Curb & Gutter	\$ 12.00	\$ 83,880.00	\$ 12.00	\$ 83,880.00	\$ 15.00	\$ 104,850.00
15	535	285	SY Colored Concrete Median Nose	\$ 32.00	\$ 9,120.00	\$ 34.00	\$ 9,690.00	\$ 54.00	\$ 15,390.00
16	531	40	SY Concrete Wheelchair Ramp	\$ 52.00	\$ 2,080.00	\$ 95.00	\$ 3,800.00	\$ 81.00	\$ 3,240.00
17	TxDOT 432-2002	85	CY Rip Rap (5") Concrete	\$ 310.00	\$ 26,350.00	\$ 375.00	\$ 31,875.00	\$ 360.00	\$ 30,600.00
			Subtotal Pavement Items	\$ 1,794.00	\$ 1,794.00	\$ 2,000.00	\$ 2,000.00	\$ 2,500.00	\$ 2,500.00
E. Traffic Devices/Signal Items									
1	500	1	LS Remove & Relocate Traffic Signs	\$ 1,794.00	\$ 1,794.00	\$ 2,000.00	\$ 2,000.00	\$ 2,500.00	\$ 2,500.00
2	624	22	EA Aluminum Signs	\$ 450.00	\$ 9,900.00	\$ 325.00	\$ 7,150.00	\$ 414.00	\$ 9,108.00
3	660	5.640	LF 4" White Refl Pav Mkr Slid, Type I or II	\$ 1.00	\$ 5,640.00	\$ 0.50	\$ 2,820.00	\$ 0.50	\$ 2,820.00
4	660	3.270	LF 4" White Refl Pav Mkr Bk, Type I or II	\$ 1.00	\$ 3,270.00	\$ 0.50	\$ 1,635.00	\$ 0.50	\$ 1,635.00
5	660	5	LF 4" White Refl Pav Mkr Dot, Type I or II	\$ 1.00	\$ 45.00	\$ 2.30	\$ 103.50	\$ 0.50	\$ 22.50
6	660	1,180	LF 8" White Refl Pav Mkr Slid, Type I or II	\$ 1.00	\$ 1,180.00	\$ 0.70	\$ 826.00	\$ 1.10	\$ 1,298.00
7	660	580	LF 12" White Refl Pav Mkr Slid, Type I or II	\$ 3.00	\$ 1,740.00	\$ 2.70	\$ 1,566.00	\$ 3.25	\$ 1,885.00
8	660	270	LF 24" White Refl Pav Mkr Slid, Type I or II	\$ 6.00	\$ 1,620.00	\$ 5.00	\$ 1,350.00	\$ 5.05	\$ 1,363.50
9	660	7,715	LF 12" Yellow Refl Pav Mkr Slid, Type I or II	\$ 0.50	\$ 3,857.50	\$ 0.50	\$ 3,857.50	\$ 0.50	\$ 3,857.50
10	660	1,200	LF 24" Yellow Refl Pav Mkr Slid, Type I or II	\$ 5.00	\$ 6,000.00	\$ 5.00	\$ 6,000.00	\$ 4.50	\$ 5,400.00
11	660	930	LF 12" Yellow Refl Pav Mkr Slid Type II Paint (median nose)	\$ 1.00	\$ 930.00	\$ 3.00	\$ 2,790.00	\$ 0.75	\$ 697.50
12	660	10	EA Refl Pav Mkr White, Arrow, Type I	\$ 30.00	\$ 300.00	\$ 180.00	\$ 1,800.00	\$ 123.00	\$ 1,230.00
13	660	1	EA Refl Pav Mkr White, Double, Type I	\$ 70.00	\$ 70.00	\$ 130.00	\$ 150.00	\$ 161.00	\$ 161.00
14	660	10	EA Refl Pav Mkr White, Word, Type I	\$ 30.00	\$ 300.00	\$ 180.00	\$ 1,800.00	\$ 126.00	\$ 1,260.00
15	663	690	EA Raised Pavement Markers, Type II-A-A	\$ 3.00	\$ 2,070.00	\$ 5.50	\$ 3,795.00	\$ 3.25	\$ 2,242.50
16	663	490	EA Raised Pavement Markers, Type II-C-A	\$ 4.00	\$ 1,960.00	\$ 5.50	\$ 2,700.00	\$ 3.75	\$ 1,837.50
17	663	229	EA Traffic Buttons, White	\$ 3.00	\$ 687.00	\$ 4.50	\$ 1,036.50	\$ 2.95	\$ 675.55
18	663	611	EA Traffic Buttons, Yellow	\$ 3.00	\$ 1,833.00	\$ 4.50	\$ 2,745.00	\$ 2.95	\$ 1,802.45
19	TxDOT 461-2032	60	LF Drill Shaft (Trf Sig Pole) (36in)	\$ 287.00	\$ 17,220.00	\$ 250.00	\$ 15,000.00	\$ 268.00	\$ 16,080.00
20	TxDOT 618-2034	155	LF Condt (PVC) (Schd 80) (2")	\$ 10.00	\$ 1,550.00	\$ 15.00	\$ 2,325.00	\$ 6.65	\$ 897.75
21	TxDOT 618-2035	290	LF Condt (PVC) (Schd 80) (2") (Bore)	\$ 14.00	\$ 4,060.00	\$ 18.00	\$ 5,226.00	\$ 12.85	\$ 3,726.50
22	TxDOT 618-2039	290	LF Condt (PVC) (Schd 80) (3") (Bore)	\$ 17.00	\$ 4,930.00	\$ 18.00	\$ 5,226.00	\$ 16.00	\$ 4,640.00
23	TxDOT 618-2040	40	LF Condt (PVC) (Schd 80) (4")	\$ 52.00	\$ 2,080.00	\$ 20.00	\$ 800.00	\$ 48.15	\$ 1,926.00
24	TxDOT 618-2052	190	LF Condt (RM) (2")	\$ 20.00	\$ 3,800.00	\$ 32.00	\$ 6,080.00	\$ 18.20	\$ 3,417.60
25	TxDOT 620-2009	895	LF Elec Condr (NC, 6) Bare	\$ 1.00	\$ 895.00	\$ 2.25	\$ 2,011.25	\$ 0.75	\$ 603.75
26	TxDOT 620-2010	40	LF Elec Condr (NC, 6) Insulated	\$ 1.00	\$ 40.00	\$ 2.50	\$ 100.00	\$ 1.10	\$ 44.00
27	TxDOT 621-2004	725	LF T-ay Cable (4 COND) (12 AWG)	\$ 1.00	\$ 725.00	\$ 2.25	\$ 1,631.25	\$ 1.40	\$ 1,015.00
28	TxDOT 624-2014	4	LF Ground Box T Y D (162922) w/Apron	\$ 1,300.00	\$ 5,200.00	\$ 1,000.00	\$ 4,000.00	\$ 1,284.00	\$ 5,136.00
29	TxDOT 628-2106	1	EA Elec Sw T Y D 120 / 240 070	\$ 4,000.00	\$ 4,000.00	\$ 3,200.00	\$ 3,200.00	\$ 3,745.00	\$ 3,745.00
30	TxDOT 680-2003	1	EA Install Hwy Trf Sig (SYSTEM)	\$ 7,600.00	\$ 7,600.00	\$ 30,000.00	\$ 30,000.00	\$ 7,112.00	\$ 7,112.00
31	TxDOT 682-2001	7	EA Back Plate (12 IN) (3 SEC)	\$ 69.00	\$ 483.00	\$ 60.00	\$ 420.00	\$ 64.20	\$ 449.40
32	TxDOT 682-2002	4	EA Back Plate (12 IN) (4 SEC)	\$ 92.00	\$ 368.00	\$ 150.00	\$ 600.00	\$ 85.60	\$ 342.40
33	TxDOT 682-2014	3	EA Ped Sig Sec (12 IN) LED (2 INDICATIONS)	\$ 380.00	\$ 1,140.00	\$ 600.00	\$ 1,800.00	\$ 353.00	\$ 2,824.00
34	TxDOT 682-2022	4	EA Veh Sig Sec (12 IN) LED (GRN ARW)	\$ 380.00	\$ 1,520.00	\$ 450.00	\$ 1,800.00	\$ 353.00	\$ 1,412.00
35	TxDOT 682-2023	9	EA Veh Sig Sec (12 IN) LED (GRN)	\$ 380.00	\$ 3,420.00	\$ 450.00	\$ 4,050.00	\$ 353.00	\$ 3,177.00
36	TxDOT 682-2024	2	EA Veh Sig Sec (12 IN) LED (YEL ARW)	\$ 380.00	\$ 760.00	\$ 450.00	\$ 900.00	\$ 353.00	\$ 706.00
37	TxDOT 682-2025	9	EA Veh Sig Sec (12 IN) LED (YEL)	\$ 380.00	\$ 3,420.00	\$ 450.00	\$ 4,050.00	\$ 353.00	\$ 3,177.00
38	TxDOT 682-2027	13	EA Veh Sig Sec (12 IN) LED (RED)	\$ 380.00	\$ 4,940.00	\$ 450.00	\$ 5,850.00	\$ 353.00	\$ 4,389.00

**Fort Bend County Mobility Program
Project # 732 Greenbush Road, Phase 1
Bid Date 4/16/09**

Item	Control No.	Qty.	Unit	Description	Bidder No. 10		Average of All Bidders	
					Unit Price	Total	Unit Price	Total
A. General Items								
1	162	1,836	SY	Remove Existing Sidewalk	\$ 4.00	\$ 7,344.00	\$ 3.67	\$ 6,728.94
2	165	7	AC	Remove Existing Concrete Pavement, w/Curbs	\$ 1,500.00	\$ 10,500.00	\$ 1,324.60	\$ 9,272.20
3	TxDOT	2	EA	Remove Existing Driveway	\$ 1,000.00	\$ 2,000.00	\$ 751.00	\$ 1,512.00
4	TxDOT 760-2001	4,446	LF	Remove Existing 18" RCP	\$ 10.00	\$ 44,460.00	\$ 4.94	\$ 21,953.24
5	696	714	LF	Remove Existing 15" PVC	\$ 5.00	\$ 3,570.00	\$ 40.20	\$ 28,732.80
				Subtotal General Items		\$ 67,874.00		\$ 68,169.18
B. Storm Sewer Items								
1	429	5,000	LF	Trench Safety System (5 to 10 feet)	\$ 1.00	\$ 5,000.00	\$ 0.68	\$ 3,420.00
2	471	14	EA	Precast Concrete Manhole	\$ 3,000.00	\$ 42,000.00	\$ 2,927.50	\$ 40,985.00
3	420	4	EA	Junction Box	\$ 2,000.00	\$ 8,000.00	\$ 2,182.00	\$ 8,728.00
4	463	1	EA	SET (TY II) (18 IN) (RCP) (6:1) (P)	\$ 1,000.00	\$ 1,000.00	\$ 969.47	\$ 959.47
5	463	3	EA	SET (TY II) (24 IN) (RCP) (6:1) (C)	\$ 1,250.00	\$ 3,750.00	\$ 1,221.50	\$ 3,664.50
6	495	4	EA	Remove Existing Manhole	\$ 500.00	\$ 2,000.00	\$ 476.00	\$ 1,904.00
7	465	1,230	LF	Remove Existing Concrete of Metal Pipe	\$ 5.00	\$ 6,100.00	\$ 9.02	\$ 11,024.40
8	TxDOT 472-2002	40	LF	Remove and Re-lay 15" RCP	\$ 5.00	\$ 200.00	\$ 28.53	\$ 1,141.00
9	TxDOT 472-2003	385	LF	Remove and Re-lay 18" RCP	\$ 25.00	\$ 9,625.00	\$ 31.99	\$ 12,314.23
10	TxDOT 472-2005	260	LF	Remove and Re-lay 24" RCP	\$ 25.00	\$ 6,500.00	\$ 35.39	\$ 9,291.40
11	TxDOT 472-2005	60	LF	Remove and Re-lay 24" CMP	\$ 25.00	\$ 1,500.00	\$ 35.13	\$ 2,137.50
12	495	5	EA	Remove and Dispose Existing Inlets	\$ 250.00	\$ 1,250.00	\$ 320.50	\$ 1,632.50
13	472	8	EA	Prop 8" Gate Valve and Box	\$ 2,000.00	\$ 16,000.00	\$ 1,494.20	\$ 11,953.60
14	472	2	EA	Prop 6" Gate Valve and Box	\$ 2,000.00	\$ 4,000.00	\$ 2,042.40	\$ 4,084.80
15	472	18	EA	Prop Fire Hydrant, w/Lead and Fittings	\$ 2,250.00	\$ 40,500.00	\$ 1,846.70	\$ 33,240.60
16	472	4	EA	Remove 8" Plug and Connect Water Line	\$ 3,000.00	\$ 12,000.00	\$ 2,483.60	\$ 9,934.40
17	472	4	EA	Prop 8" Concrete Pavement	\$ 2,000.00	\$ 8,000.00	\$ 1,819.80	\$ 7,279.20
18	430/460	1,600	LF	Prop Street Pavement Expansion Joint	\$ 70.00	\$ 112,000.00	\$ 52.78	\$ 84,444.80
19	430/460	1,300	LF	Prop 6" Concrete Curb	\$ 90.00	\$ 117,000.00	\$ 64.81	\$ 84,246.50
20	430/460	555	LF	Prop Lime for Stabilization	\$ 110.00	\$ 60,550.00	\$ 86.76	\$ 48,152.91
21	430/460	1,150	LF	Prop 6" Subgrade (5% Lime Stabilized)	\$ 140.00	\$ 162,000.00	\$ 104.25	\$ 119,884.05
22	480/481	235	LF	Prop 4.5" Concrete Sidewalk	\$ 200.00	\$ 47,000.00	\$ 124.24	\$ 29,136.40
23	480/481	350	LF	Prop 7" Concrete Driveway	\$ 225.00	\$ 78,750.00	\$ 129.94	\$ 45,479.00
24	TxDOT 464-2065	85	LF	Prop 4" Concrete Slope Protection	\$ 150.00	\$ 12,750.00	\$ 86.79	\$ 7,377.32
25	TxDOT 464-2100	210	LF	Proposed Wheelchair Ramps	\$ 175.00	\$ 36,750.00	\$ 89.34	\$ 18,750.35
				Subtotal Storm Sewer Items		\$ 793,725.00		\$ 601,075.92
C. Waterline Items								
1	COH 02520	3	EA	Remove & Salvage Existing Fire Hydrant	\$ 1,000.00	\$ 3,000.00	\$ 600.00	\$ 1,810.00
2	COH 02525	3	EA	6" x 4" Tapping Sleeve & Valve w/Box	\$ 2,750.00	\$ 8,250.00	\$ 3,170.00	\$ 9,510.00
3	COH 02520	19	LF	6" Fire Hydrant Lead	\$ 100.00	\$ 1,900.00	\$ 35.00	\$ 655.00
4	COH 02506	250	LF	6" PVC Sleeve	\$ 50.00	\$ 12,500.00	\$ 23.50	\$ 5,875.00
				Subtotal Waterline Items		\$ 25,650.00		\$ 17,850.00
D. Pavement Items								
1	104	6,695	SY	Remove/Dispose of Exist RC Pavement	\$ 5.00	\$ 33,475.00	\$ 3.29	\$ 21,923.08
2	540	10,150	SY	Mill and Remove Asphalt Surface/Bast Material	\$ 3.00	\$ 30,450.00	\$ 4.87	\$ 49,430.50
3	110	22,500	CV	Roadway Extension	\$ 12.00	\$ 270,000.00	\$ 6.59	\$ 148,152.50
4	104	505	LF	Sawcut Existing Pavement	\$ 5.00	\$ 2,525.00	\$ 6.17	\$ 3,115.85
5	220	35,003	SY	Lime Stabilized Subgrade, 6" thick	\$ 2.00	\$ 70,010.00	\$ 1.93	\$ 67,559.65
6	220	475	TON	Type a, Hydrated Lime (est 6% by Dry Wt)	\$ 140.00	\$ 66,500.00	\$ 145.10	\$ 68,922.50
7	TxDOT 247-2-12	7,870	SY	flexible Base	\$ 15.00	\$ 118,050.00	\$ 19.81	\$ 155,896.83

**Fort Bend County Mobility Program
Project # 732 Greenbusch Road, Phase I
Bid Date 4/16/09**

		Bidder No. 10		Average of All Bidders				
		Total Contracting Limited						
8	310	4,835	GAL	Prime Coat	\$ 5.00	\$ 24,175.00	\$ 4.58	\$ 22,144.30
9	310	2,575	GAL	Seal Coat	\$ 5.00	\$ 12,875.00	\$ 4.73	\$ 12,179.75
10	250	1,215	TON	HMAC Surface, 3" thick	\$ 100.00	\$ 12,500.00	\$ 82.38	\$ 100,085.63
11	360	24,700	SY	Reinforced concrete pavement, 8" thick	\$ 45.00	\$ 1,111,500.00	\$ 33.30	\$ 822,559.40
12	530	3,470	SY	6" Reinforced Concrete Driveways	\$ 40.00	\$ 138,800.00	\$ 37.55	\$ 130,298.50
13	530	6,145	LF	6" Concrete Curb	\$ 3.00	\$ 18,435.00	\$ 2.44	\$ 14,953.08
14	530	6,990	LF	6" Concrete Curb & Gutter	\$ 12.00	\$ 83,880.00	\$ 10.65	\$ 74,443.50
15	535	285	SY	Colored Concrete Median Nose	\$ 55.00	\$ 15,675.00	\$ 45.90	\$ 13,081.50
16	531	40	SY	Concrete Wheelchair Ramp	\$ 150.00	\$ 6,000.00	\$ 94.80	\$ 3,792.00
17	TxDOT 432-2002	85	CY	Rip Rap (5") Concrete	\$ 25.00	\$ 2,125.00	\$ 196.90	\$ 16,736.50
				Subtotal Pavement Items	\$ 2,125,975.00			
				E. Traffic Devices/Signal Items				
1	500	1	L.S	Remove & Relocate Traffic Signs	\$ 10,000.00	\$ 10,000.00	\$ 2,674.40	\$ 2,674.40
2	624	22	EA	Aluminum Signs	\$ 500.00	\$ 11,000.00	\$ 381.20	\$ 8,386.40
3	660	5,640	LF	4" White Refl Pav Mkt Slid, Type I or II	\$ 1.00	\$ 5,640.00	\$ 0.64	\$ 3,615.24
4	660	3,270	LF	4" White Refl Pav Mkt Bk, Type I or II	\$ 1.00	\$ 3,270.00	\$ 0.64	\$ 2,092.80
5	660	45	LF	4" White Refl Pav Mkt Dot, Type I or II	\$ 3.00	\$ 135.00	\$ 2.89	\$ 129.87
6	660	1,180	LF	8" White Refl Pav Mkt Slid, Type I or II	\$ 1.50	\$ 1,770.00	\$ 1.21	\$ 1,430.16
7	660	580	LF	12" White Refl Pav Mkt Slid, Type I or II	\$ 3.50	\$ 2,030.00	\$ 3.14	\$ 1,821.78
8	660	270	LF	24" White Refl Pav Mkt Slid, Type I or II	\$ 5.00	\$ 1,350.00	\$ 5.29	\$ 1,426.95
9	660	7,715	LF	12" Yellow Refl Pav Mkt Slid, Type I or II	\$ 1.00	\$ 7,715.00	\$ 0.59	\$ 4,536.42
10	660	1,200	LF	24" Yellow Refl Pav Mkt Slid, Type I or II	\$ 5.00	\$ 6,000.00	\$ 5.10	\$ 6,118.80
11	660	930	LF	12" Yellow Refl Pav Mkt Slid Type II Paint (median nose)	\$ 3.50	\$ 3,255.00	\$ 1.94	\$ 1,800.48
12	660	10	EA	Refl Pav Mkt White, Arrow, Type I	\$ 100.00	\$ 1,000.00	\$ 125.04	\$ 1,250.37
13	660	1	EA	Refl Pav Mkt White, Double, Type I	\$ 250.00	\$ 250.00	\$ 171.41	\$ 171.41
14	660	10	EA	Refl Pav Mkt White, Word, Type I	\$ 125.00	\$ 1,250.00	\$ 124.64	\$ 1,246.43
15	663	690	EA	Raised Pavement Markers, Type II-A-A	\$ 5.00	\$ 3,450.00	\$ 4.02	\$ 2,774.49
16	663	400	EA	Raised Pavement Markers, Type II-C-A	\$ 5.00	\$ 2,000.00	\$ 4.16	\$ 1,684.80
17	663	229	EA	Traffic Buttons, White	\$ 5.00	\$ 1,145.00	\$ 3.66	\$ 837.22
18	663	611	EA	Traffic Buttons, Yellow	\$ 5.00	\$ 3,055.00	\$ 3.66	\$ 2,233.82
19	TxDOT 461-2032	60	LF	Drill Shaft (Trf Sig Pole) (36in)	\$ 255.00	\$ 15,300.00	\$ 249.02	\$ 14,940.96
20	TxDOT 618-2034	135	LF	Condt (PVC) (schd 80) (2")	\$ 15.00	\$ 2,025.00	\$ 10.36	\$ 1,398.47
21	TxDOT 618-2035	290	LF	Condt (PVC) (Schd 80) (2") (Boat)	\$ 20.00	\$ 5,800.00	\$ 14.01	\$ 4,051.74
22	TxDOT 618-2039	290	LF	Condt (PVC) (Schd 80) (3") (Boat)	\$ 20.00	\$ 5,800.00	\$ 16.05	\$ 4,654.50
23	TxDOT 618-2040	40	LF	Condt (PVC) (Schd 80) (4")	\$ 25.00	\$ 1,000.00	\$ 34.48	\$ 1,379.00
24	TxDOT 618-2052	100	LF	Condt (RM) (2")	\$ 20.00	\$ 2,000.00	\$ 17.89	\$ 1,789.10
25	TxDOT 620-2009	805	LF	Elec Condr NO 61 Bate	\$ 1.00	\$ 805.00	\$ 1.27	\$ 1,018.33
26	TxDOT 620-2010	40	LF	Elec Condr NO 61 Insulated	\$ 5.00	\$ 200.00	\$ 1.97	\$ 78.88
27	TxDOT 621-2004	725	LF	Tray Cable (4 COND) (12 AWG)	\$ 1.00	\$ 725.00	\$ 1.67	\$ 1,212.93
28	TxDOT 624-2014	4	LF	Ground Box TY D (162922) w/Apron	\$ 1,000.00	\$ 4,000.00	\$ 1,090.40	\$ 4,351.60
29	TxDOT 628-2106	1	EA	Elec Srv TY D 120 - 240 070	\$ 4,000.00	\$ 4,000.00	\$ 3,717.50	\$ 3,717.50
30	TxDOT 680-2003	1	EA	Install Hwy Trf Sig (SYSTEM)	\$ 50,000.00	\$ 50,000.00	\$ 19,714.20	\$ 19,714.20
31	TxDOT 682-2001	7	EA	Back Plate (12 IN) (3 SEC)	\$ 100.00	\$ 700.00	\$ 65.32	\$ 457.24
32	TxDOT 682-2002	4	EA	Back Plate (12 IN) (4 SEC)	\$ 120.00	\$ 480.00	\$ 98.91	\$ 395.64
33	TxDOT 682-2014	8	EA	Post Sig Sec (12 IN) LED (2 INDICATIONS)	\$ 440.00	\$ 3,520.00	\$ 438.80	\$ 3,510.40
34	TxDOT 682-2022	4	EA	Veh Sig Sec (12 IN) LED (GRN ARW)	\$ 253.00	\$ 1,012.00	\$ 333.10	\$ 1,332.40
35	TxDOT 682-2023	9	EA	Veh Sig Sec (12 IN) LED (YEL ARW)	\$ 253.00	\$ 2,277.00	\$ 343.10	\$ 3,087.90
36	TxDOT 682-2024	2	EA	Veh Sig Sec (12 IN) LED (YEL ARW)	\$ 264.00	\$ 528.00	\$ 333.20	\$ 656.40
37	TxDOT 682-2025	9	EA	Veh Sig Sec (12 IN) LED (YEL)	\$ 264.00	\$ 2,376.00	\$ 333.70	\$ 3,033.30
38	TxDOT 682-2027	13	EA	Veh Sig Sec (12 IN) LED (RED)	\$ 231.00	\$ 3,003.00	\$ 329.10	\$ 4,278.30

**Fort Bend County Mobility Program
Project # 732 Greenbusch Road, Phase 1**

Bid Date 4/16/09

		Bidder No 10		Average of All Bidders	
		Total Contracting Limited			
39	TXDOT 684-2007	1,300	LF	Trf Sig Cbl (TY A)(12 AWG)(2 CONDR)	\$ 1.00 \$ 1,300.00 \$ 1.42 \$ 1,842.10
40	TXDOT 684-2009	1,300	LF	Trf Sig Cbl (TY A)(12 AWG)(4 CONDR)	\$ 1.00 \$ 1,300.00 \$ 1.58 \$ 2,056.60
41	TXDOT 684-2012	1,675	LF	Trf Sig Cbl (TY A)(12 AWG)(7 CONDR)	\$ 2.00 \$ 3,350.00 \$ 2.22 \$ 3,725.20
42	TXDOT 686-2041	1	EA	Ins Trf Sig Pl Am (S) I ARM (40')	\$ 10,000.00 \$ 10,000.00 \$ 7,115.73 \$ 7,115.70
43	TXDOT 686-2043	3	EA	Ins Trf Sig Pl Am (S) I ARM (44')	\$ 10,000.00 \$ 30,000.00 \$ 8,088.33 \$ 24,264.90
44	TXDOT 688-2001	8	EA	Pad Detect (2 INCH PUSH BTN)	\$ 110.00 \$ 880.00 \$ 203.03 \$ 1,624.00
45	TXDOT 9006-2301	1	EA	Spread Spectrum Radio	\$ 2,000.00 \$ 2,000.00 \$ 4,335.03 \$ 4,335.00
46	TXDOT 9006-2303	75	LF	Heliax Cable	\$ 5.50 \$ 412.50 \$ 3.91 \$ 293.10
47	TXDOT 9006-2305	1	EA	Antenna (UNI-DIRECTIONAL)	\$ 385.00 \$ 385.00 \$ 760.53 \$ 760.50
48	TXDOT 9266-2301	1	EA	VIVDS Processor System	\$ 10,000.00 \$ 10,000.00 \$ 1,284.23 \$ 11,284.20
49	TXDOT 9266-2302	4	EA	VIVDS Camera Assembly	\$ 2,000.00 \$ 8,000.00 \$ 1,718.03 \$ 6,872.00
50	TXDOT 9266-2303	1	EA	VIVDS Set-up System	\$ 1,500.00 \$ 1,500.00 \$ 1,156.33 \$ 1,156.30
51	TXDOT 9266-2305	860	LF	VIVDS Communication Cable (COAXIAL)	\$ 2.00 \$ 1,720.00 \$ 2.44 \$ 2,097.54
52	670	2	EA	Barricades (Permanent Type III)	\$ 1,000.00 \$ 2,000.00 \$ 691.50 \$ 1,383.00
				Subtotal Traffic Devices/Signal Items	\$ 242,713.50
F. Traffic Control Items					
1	665	12,300	LF	Work Zone Pavement Markings (4") White Sid	\$ 1.00 \$ 12,300.00 \$ 0.77 \$ 9,612.50
2	665	20,130	LF	Work Zone Pavement Markings (4") Yellow Sid	\$ 1.00 \$ 20,130.00 \$ 0.77 \$ 15,459.84
3	665	175	LF	Work Zone Pavement Markings (4") White Dot	\$ 2.00 \$ 350.00 \$ 1.46 \$ 255.85
4	665	2,800	LF	Work Zone Pavement Markings (4") White Sid	\$ 1.00 \$ 2,800.00 \$ 0.65 \$ 1,822.80
5	665	2,860	LF	Work Zone Pavement Markings (4") Yellow Sid	\$ 1.00 \$ 2,860.00 \$ 0.65 \$ 1,861.86
6	671	12	MG	Traffic Control Plan	\$ 25,000.00 \$ 300,000.00 \$ 5,600.00 \$ 67,200.00
7	696	1,960	LF	Temporary Low Profile CTB	\$ 45.00 \$ 88,200.00 \$ 29.85 \$ 58,206.00
8	696	700	LF	Temporary Low Profile CTB	\$ 7.50 \$ 5,250.00 \$ 8.03 \$ 5,621.00
9	673	2,400	TON	HMAC Base Course, 8"	\$ 90.00 \$ 216,000.00 \$ 79.24 \$ 190,164.00
10	673	600	TON	HMAC AC, 2" Ty D (Temp Detour Pavement)	\$ 100.00 \$ 60,000.00 \$ 91.78 \$ 55,065.00
11	673	1,245	GAL	Prims Coat	\$ 5.00 \$ 6,225.00 \$ 3.97 \$ 4,942.65
12	673	180	LF	Temp 18" RCP Pipe	\$ 55.00 \$ 9,900.00 \$ 34.63 \$ 6,228.00
13	673	1,100	LF	Temp 24" RCP Pipe	\$ 75.00 \$ 82,500.00 \$ 43.80 \$ 48,180.00
				Subtotal Traffic Control Items	\$ 806,715.00
G. SWPP Items					
1	713	1,250	LF	Reinforced Filter Fabric Barrier	\$ 5.00 \$ 6,250.00 \$ 1.95 \$ 2,443.75
2	719	30	EA	Inlet Protection Barrier	\$ 50.00 \$ 1,500.00 \$ 60.13 \$ 1,803.00
3	724	300	SY	Stabilized Construction Access (TY 1)	\$ 15.00 \$ 4,500.00 \$ 12.13 \$ 3,630.00
4	725	1	LS	Erosion/Sediment Control	\$ 5,000.00 \$ 5,000.00 \$ 2,617.50 \$ 2,617.50
5	750	120	LF	Rock Filter Dams	\$ 25.00 \$ 3,000.00 \$ 22.80 \$ 2,736.00
				Subtotal SWPPP Items	\$ 20,250.00
H. Extra Items					
1	672	240	HR	Off-duty uninformed local law officers	\$ 35.00 \$ 8,400.00 \$ 32.13 \$ 7,704.00
				Subtotal Extra Items	\$ 8,400.00
				Total Bid Price	\$ 4,091,302.50
					\$ 3,086,394.66