

**Fort Bend County Tabulation
 BID 10-021
 Term Contract for Traffic Signs Posts and Supplies**

Term: 1 October 2009 through 30 September 2010

Recommendation: Low bidder per section

| Description | 3M St.Paul MN | Allied Tube & Conduit Corp Harvey IL | MD Solutions Dublin OH | Northwest Pipe Co. Houston TX | Osburn Associates Logan OH | Rocal, Inc. Frankfort OH | Trantex Transportation Houston TX | US Standard Sign Co. Franklin Park |
|--|------------------|--|---------------------------|-------------------------------------|----------------------------------|-----------------------------|---|--|
| Section 1: Complete Signs | | | | | \$ 9,320.00 | \$ 14,990.00 | | |
| Section 2: Blanks | | | | | \$ 107,547.85 | \$ 120,376.90 | | \$ 104,951.55 |
| Section 3: Telespar Sign Support System | | \$ 198,510.00 | \$ 300,157.00 | \$ 292,830.00 | \$ 348,260.00 | | \$ 312,095.00 | |
| Section 4: Construc. Supplies | | | | | | | \$ 181,000.00 | |
| Section 5: Carsonite Products or equal | | | | | | | \$ 26,625.00 | |
| Section 6: 3M Products | \$ 424,563.00 | | | | \$ 403,741.55 | | | |
| Section 7: Cutting Knives | | | | | \$ 1,500.00 | | | |
| Section 8: Tape/Sheeting | *Disqualified | | | | \$ 12,900.00 | | \$ 18,100.00 | |
| Section 9: Banding Materials | | | \$ 313.00 | | | | | |
| Section 10: Miscellaneous | | | | | | | \$ 68,350.00 | |
| Custom Products Corp: Disqualified: Altered deliver requirements (only bid dock delivery-no unloading) | | | | | | | | |
| *Disqualified: Vendor altered specifications | | | | | | | | |