

December 21, 2009

Ms. Debbie Kaminski, CPPB
Fort Bend County
Assistant Purchasing Agent
4520 Read Road, Suite A
Rosenberg, TX 77471

SPI Project No. 300701.06

Re: Bid Results for Bid 10-041
FBC PN 733 – Katy Gaston Road from FM 1093 to Cinco Ranch Boulevard

Dear Ms. Kaminski:

On December 17, 2009, Fort Bend County received bids for the above-referenced project. Nine (9) contractors submitted bid proposals for the project. Enclosed is the bid tabulation prepared by our office of all bids received. Our review of the tabulation indicates that Allgood Construction Company is the low bidder with a base bid of \$2,623,614.78. Please note that our evaluation of the bids included only a review of the detailed pricing, and did not include an evaluation of the other required bid documents (insurance, references, financial statements nor bid bonds).

If you have any questions, please feel free to contact me at 281-920-0487.

Sincerely,



Peter A. Ring, P.E.
Project Manager

PAR/bl

Enclosure

Fort Bend County Mobility Program
Project # 733 Katy Gaston Road Widening
Bid Date 12/17/09

Bidder No. 1
All Good

Bidder No. 2
Durwood Greene

Bidder No. 3
Angel Brothers

Bidder No. 4
Hassell Constr.

| Item Number | Specification Number | Unit | Quantity | Description | Unit Price | Total | Unit Price | Total | Unit Price | Total | Unit Price | Total |
|------------------------|----------------------|------|----------|-------------------------------------|------------|-------------|------------|-------------|------------|-------------|------------|-------------|
| A. GENERAL ITEMS | | | | | | | | | | | | |
| 1 | 102 | STA | 0 | CLEARING AND GRUBBING | \$0.00 | \$0.00 | \$1,000.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| 2 | TxDOT | HR | 100 | BLADING | \$48.15 | \$4,815.00 | \$30.00 | \$3,000.00 | \$25.00 | \$2,500.00 | \$40.00 | \$4,000.00 |
| 3 | 160 | SY | 2900 | FURNISHING AND PLACING TOPSOIL (4") | \$2.68 | \$7,772.00 | \$0.25 | \$725.00 | \$3.50 | \$10,150.00 | \$1.50 | \$4,350.00 |
| 4 | 162 | SY | 2900 | BLOCK SODDING | \$2.68 | \$7,772.00 | \$3.25 | \$9,425.00 | \$3.50 | \$10,150.00 | \$2.60 | \$7,540.00 |
| 5 | 165 | AC | 2 | HYDRO-MULCH SEEDING (TEMP) | \$1,070.00 | \$2,140.00 | \$1,200.00 | \$2,400.00 | \$1,000.00 | \$2,000.00 | \$1,200.00 | \$2,400.00 |
| 6 | 165 | AC | 3.25 | HYDRO-MULCH SEEDING (FINAL) | \$1,284.00 | \$4,173.00 | \$1,200.00 | \$3,900.00 | \$1,000.00 | \$3,250.00 | \$1,200.00 | \$3,900.00 |
| 7 | 166 | AC | 5.31 | FERTILIZER | \$535.00 | \$2,840.85 | \$100.00 | \$531.00 | \$500.00 | \$2,655.00 | \$300.00 | \$1,593.00 |
| SUBTOTAL GENERAL ITEMS | | | | | | \$29,512.85 | | \$19,981.00 | | \$30,705.00 | | \$23,783.00 |

| | | | | | | | | | | | | |
|----------------------------|-----|----|-------|---------------------------------|------------|-------------|------------|-------------|------------|-------------|------------|-------------|
| C. STORM SEWER ITEMS | | | | | | | | | | | | |
| 8 | 460 | LF | 685 | RC PIPE (CL III)(18 IN) | No Bid | | No Bid | | No Bid | | No Bid | |
| 9 | 460 | LF | 1,949 | RC PIPE (CL III)(24 IN) | No Bid | | No Bid | | No Bid | | No Bid | |
| 10 | 460 | LF | 1,452 | RC PIPE (CL III)(30 IN) | No Bid | | No Bid | | No Bid | | No Bid | |
| 11 | 460 | LF | 3,226 | RC PIPE (CL III)(36 IN) | No Bid | | No Bid | | No Bid | | No Bid | |
| 12 | 460 | LF | 594 | RC PIPE (CL III)(42 IN) | No Bid | | No Bid | | No Bid | | No Bid | |
| 13 | 460 | LF | 1,137 | RC PIPE (CL III)(48 IN) | No Bid | | No Bid | | No Bid | | No Bid | |
| 14 | 461 | LF | 54 | CMP (GAL STL 54 IN) | \$105.16 | \$5,678.64 | \$130.00 | \$7,020.00 | \$150.00 | \$8,100.00 | \$112.00 | \$6,048.00 |
| 15 | 463 | EA | 6 | SET (TY II)(18 IN)(RCP)(6:1)(P) | \$829.25 | \$4,975.50 | \$1,400.00 | \$8,400.00 | \$850.00 | \$5,100.00 | \$1,000.00 | \$6,000.00 |
| 16 | 472 | EA | 5 | INLET (COMPL)(TY A) | \$1,112.80 | \$5,564.00 | \$1,500.00 | \$7,500.00 | \$1,000.00 | \$5,000.00 | \$1,300.00 | \$6,500.00 |
| 17 | 472 | EA | 1 | INLET (COMPL)(TY E) | \$3,108.35 | \$3,108.35 | \$4,000.00 | \$4,000.00 | \$3,150.00 | \$3,150.00 | \$1,300.00 | \$1,300.00 |
| 18 | 472 | EA | 16 | INLET (COMPL)(TY H-2) | \$2,027.65 | \$32,442.40 | \$2,100.00 | \$33,600.00 | \$2,000.00 | \$32,000.00 | \$1,800.00 | \$28,800.00 |
| 19 | 472 | EA | 6 | INLET (COMPL)(TY H-2)(MOD) | \$2,236.30 | \$13,417.80 | \$2,100.00 | \$12,600.00 | \$2,500.00 | \$15,000.00 | \$2,200.00 | \$13,200.00 |
| 20 | 471 | EA | 2 | MANH (COMPL)(TY M) | \$1,567.55 | \$3,135.10 | \$3,200.00 | \$6,400.00 | \$1,750.00 | \$3,500.00 | \$2,100.00 | \$4,200.00 |
| 21 | 495 | LF | 1065 | REMOV OL STR (PIPES) | \$9.63 | \$10,255.95 | \$5.00 | \$5,325.00 | \$6.00 | \$6,390.00 | \$15.00 | \$15,975.00 |
| SUBTOTAL STORM SEWER ITEMS | | | | | | \$78,577.74 | | \$84,845.00 | | \$78,240.00 | | \$82,023.00 |

| | | | | | | | | | | | | |
|-------------------|-----------|-----|-------|--|------------|--------------|------------|----------------|------------|----------------|------------|----------------|
| D. PAVEMENT ITEMS | | | | | | | | | | | | |
| 22 | 104 | SY | 2310 | REMOVING CONC (PAV) | \$9.63 | \$22,245.30 | \$7.00 | \$16,170.00 | \$3.00 | \$6,930.00 | \$3.00 | \$6,930.00 |
| 23 | 104 | SY | 50 | REMOVING CONC (RIPRAP) | \$5.35 | \$267.50 | \$10.00 | \$500.00 | \$10.00 | \$500.00 | \$5.50 | \$275.00 |
| 24 | TxDOT | SY | 27500 | REMOVING STAB BASE AND ASPH PAV (13" to 18") | \$2.06 | \$56,650.00 | \$0.40 | \$11,000.00 | \$1.00 | \$27,500.00 | \$0.60 | \$16,500.00 |
| 25 | 110 | CY | 16104 | ROADWAY EXCAVATION | \$5.35 | \$86,156.40 | \$2.25 | \$36,234.00 | \$5.00 | \$80,520.00 | \$4.00 | \$64,416.00 |
| 26 | 132 | CY | 5181 | EMBANKMENT | \$4.28 | \$22,174.68 | \$2.25 | \$11,657.25 | \$3.00 | \$15,543.00 | \$1.00 | \$5,181.00 |
| 27 | 220 | SY | 54167 | LIME TRT SUBGRADE (6") (TOTAL) | \$1.44 | \$78,000.48 | \$1.75 | \$94,792.25 | \$1.00 | \$54,167.00 | \$1.60 | \$86,667.20 |
| 28 | 220 | TON | 1170 | LIME (8%) | \$140.17 | \$163,998.90 | \$100.00 | \$117,000.00 | \$140.00 | \$163,800.00 | \$130.00 | \$152,100.00 |
| 29 | 250 | TON | 511 | HOT MIX ASPHALTIC CONCRETE BASE COURSE (BLACK BASE)(FINAL) | \$67.98 | \$34,737.78 | \$67.00 | \$34,237.00 | \$65.00 | \$33,215.00 | \$70.00 | \$35,770.00 |
| 30 | 250 | TON | 235 | HOT MIX ASPHALTIC CONCRETE BASE COURSE (BLACK BASE)(TEMP) | \$67.98 | \$15,975.30 | \$67.00 | \$15,745.00 | \$100.00 | \$23,500.00 | \$70.00 | \$16,450.00 |
| 31 | 310 | GAL | 7123 | PRIME COAT | \$2.06 | \$14,673.38 | \$2.50 | \$17,807.50 | \$1.00 | \$7,123.00 | \$2.20 | \$15,670.60 |
| 32 | TxDOT 341 | TON | 255 | HMA SURFACE COURSE FOR KGR ASPHALT SECTION (4")(FINAL) | \$75.19 | \$19,173.45 | \$69.00 | \$17,595.00 | \$70.00 | \$17,850.00 | \$80.00 | \$20,400.00 |
| 33 | 340 | TON | 118 | HMA SURFACE COURSE FOR KGR ASPHALT SECTION (4")(TEMP) | \$75.19 | \$8,872.42 | \$69.00 | \$8,142.00 | \$100.00 | \$11,800.00 | \$80.00 | \$9,440.00 |
| 34 | 360 | SY | 35775 | CONC PVMT (CONT REINF-CRCP)(8") (KGR) | \$26.65 | \$953,403.75 | \$28.00 | \$1,001,700.00 | \$33.00 | \$1,180,575.00 | \$31.40 | \$1,123,335.00 |
| 35 | 360 | SY | 1755 | CONC PVMT (CONT REINF-CRCP)(HES)(8") | \$29.96 | \$52,579.80 | \$40.00 | \$70,200.00 | \$37.00 | \$64,935.00 | \$36.10 | \$63,355.50 |
| 36 | 493 | SY | 90 | RIPRAP (CONC)(4 IN) | \$53.50 | \$4,815.00 | \$55.00 | \$4,950.00 | \$50.00 | \$4,500.00 | \$36.00 | \$3,240.00 |
| 37 | TxDOT | CY | 95 | RIPRAP (STONE COMMON)(DRY)(18 IN) | \$58.85 | \$5,590.75 | \$70.00 | \$6,650.00 | \$75.00 | \$7,125.00 | \$63.00 | \$5,985.00 |
| 38 | 500 | EA | 2 | MAILBOX INSTALLATION (SINGLE) | \$160.50 | \$321.00 | \$200.00 | \$400.00 | \$250.00 | \$500.00 | \$150.00 | \$300.00 |
| 39 | 500 | LS | 1 | REMOVE AND RELOCATE RDSO FLASH BEACON ASSEMBLY | \$1,391.00 | \$1,391.00 | \$3,000.00 | \$3,000.00 | \$1,250.00 | \$1,250.00 | \$3,800.00 | \$3,800.00 |
| 40 | 530 | LF | 23442 | CURB (TY II) | \$2.14 | \$50,165.88 | \$2.00 | \$46,884.00 | \$2.00 | \$46,884.00 | \$1.70 | \$39,851.40 |
| 41 | 531 | EA | 1 | CURB RAMPS (TY 5) | \$695.50 | \$695.50 | \$1,500.00 | \$1,500.00 | \$1,500.00 | \$1,500.00 | \$925.00 | \$925.00 |
| 42 | 531 | SY | 1600 | CONC SIDEWALKS (5')(6") | \$26.48 | \$42,368.00 | \$28.00 | \$44,800.00 | \$25.00 | \$40,000.00 | \$35.00 | \$56,000.00 |
| 43 | 531 | EA | 14 | CURB RAMPS (TY 1) | \$695.50 | \$9,737.00 | \$750.00 | \$10,500.00 | \$1,250.00 | \$17,500.00 | \$925.00 | \$12,950.00 |
| 44 | 624 | EA | 18 | ALUMINUM SIGNS | \$301.21 | \$5,421.78 | \$400.00 | \$7,200.00 | \$350.00 | \$6,300.00 | \$300.00 | \$5,400.00 |
| 45 | 660 | LF | 4200 | REFL PAV MRK TY I (W) 4" (BRK)(100MIL) | \$0.50 | \$2,100.00 | \$0.50 | \$2,100.00 | \$0.33 | \$1,386.00 | \$0.50 | \$2,100.00 |
| 46 | 660 | LF | 5501 | REFL PAV MRK TY I (W) 4" (SLD)(100MIL) | \$0.48 | \$2,640.48 | \$0.50 | \$2,750.50 | \$0.33 | \$1,815.33 | \$0.50 | \$2,750.50 |
| 47 | 660 | LF | 1132 | REFL PAV MRK TY I (W) 8" (SLD)(100MIL) | \$1.18 | \$1,335.76 | \$1.50 | \$1,698.00 | \$0.68 | \$769.76 | \$1.10 | \$1,245.20 |
| 48 | 660 | LF | 1303 | REFL PAV MRK TY I (W) 24"(SLD)(100MIL) | \$4.28 | \$5,576.84 | \$5.00 | \$6,515.00 | \$4.40 | \$5,733.20 | \$4.00 | \$5,212.00 |
| 49 | 660 | LF | 1471 | REFL PAV MRK TY I (Y) 4" (SLD)(100MIL) | \$0.51 | \$750.21 | \$0.50 | \$735.50 | \$0.33 | \$485.43 | \$0.50 | \$735.50 |
| 50 | 660 | LF | 4750 | REFL PAV MRK TY I (Y) 4" (SLD)(DBL)(100MIL) | \$1.01 | \$4,797.50 | \$1.00 | \$4,750.00 | \$0.33 | \$1,567.50 | \$0.50 | \$2,375.00 |
| 51 | 660 | LF | 147 | REFL PAV MRK TY I (Y) 24"(SLD)(100MIL) | \$3.81 | \$560.07 | \$7.00 | \$1,029.00 | \$4.20 | \$617.40 | \$3.50 | \$514.50 |
| 52 | 660 | EA | 171 | REFL PAV MRKR TY II A-A | \$2.94 | \$502.74 | \$4.00 | \$684.00 | \$3.20 | \$547.20 | \$3.00 | \$513.00 |
| 53 | 665 | LF | 600 | WK ZN PAV MRK REMOV (W) 4" (DOT) | \$1.07 | \$642.00 | \$1.50 | \$900.00 | \$0.55 | \$330.00 | \$1.00 | \$600.00 |
| 54 | 665 | LF | 13840 | WK ZN PAV MRK REMOV (W) 4" (SLD) | \$0.51 | \$7,058.40 | \$0.50 | \$6,920.00 | \$0.55 | \$7,612.00 | \$0.50 | \$6,920.00 |
| 55 | 665 | LF | 220 | WK ZN PAV MRK REMOV (W) 24" (SLD) | \$7.45 | \$1,639.00 | \$8.00 | \$1,760.00 | \$3.20 | \$704.00 | \$7.00 | \$1,540.00 |
| 56 | 665 | LF | 600 | WK ZN PAV MRK REMOV (Y) 4" (DOT) | \$1.07 | \$642.00 | \$1.50 | \$900.00 | \$0.55 | \$330.00 | \$1.00 | \$600.00 |
| 57 | 665 | LF | 39350 | WK ZN PAV MRK REMOV (Y) 4" (SLD) | \$0.50 | \$19,675.00 | \$0.50 | \$19,675.00 | \$0.55 | \$21,642.50 | \$0.50 | \$19,675.00 |
| 58 | 666 | EA | 9 | PREFAB PAV MRK TY C (W) (ARROW) | \$143.71 | \$1,293.39 | \$140.00 | \$1,260.00 | \$300.00 | \$2,700.00 | \$140.00 | \$1,260.00 |
| 59 | 666 | EA | 9 | PREFAB PAV MRK TY C (W) (WORD) | \$186.59 | \$1,679.31 | \$150.00 | \$1,350.00 | \$350.00 | \$3,150.00 | \$180.00 | \$1,620.00 |
| 60 | 669 | LF | 70312 | PAV SURF PREP FOR MRK (4") | \$0.02 | \$1,406.24 | \$0.05 | \$3,515.60 | \$0.01 | \$703.12 | \$0.02 | \$1,406.24 |
| 61 | 669 | LF | 1132 | PAV SURF PREP FOR MRK (8") | \$0.02 | \$22.64 | \$0.10 | \$113.20 | \$0.02 | \$22.64 | \$0.03 | \$33.96 |
| 62 | 669 | LF | 1450 | PAV SURF PREP FOR MRK (24") | \$0.40 | \$580.00 | \$0.50 | \$725.00 | \$0.07 | \$101.50 | \$0.40 | \$580.00 |
| 63 | 669 | EA | 9 | PAV SURF PREP FOR MRK (ARROW) | \$5.35 | \$48.15 | \$5.00 | \$45.00 | \$1.20 | \$10.80 | \$5.00 | \$45.00 |

Fort Bend County Mobility Program
Project # 733 Katy Gaston Road Widening
Bid Date 12/17/09

| | | | | | Bidder No. 1 All Good | Bidder No. 2 Durwood Greene | Bidder No. 3 Angel Brothers | Bidder No. 4 Hassell Constr. | | | | |
|-------------------------|-------|----|---|--------------------------------|--------------------------|--------------------------------|--------------------------------|---------------------------------|------------|----------------|------------|----------------|
| 64 | 669 | EA | 9 | PAV SURF PREP FOR MRK (SYMBOL) | \$5.35 | \$48.15 | \$5.00 | \$45.00 | \$1.20 | \$10.80 | \$5.00 | \$45.00 |
| 65 | TxDOT | LS | 1 | MISC SIGNING | \$1,337.50 | \$1,337.50 | \$10,000.00 | \$10,000.00 | \$1,200.00 | \$1,200.00 | \$1,600.00 | \$1,600.00 |
| SUBTOTAL PAVEMENT ITEMS | | | | | | \$1,703,750.43 | | \$1,646,134.80 | | \$1,864,956.18 | | \$1,796,312.60 |

| E. TRAFFIC CONTROL ITEMS | | | | | | | | | | | | |
|--------------------------------|-------|----|-------|--|------------|--------------|------------|--------------|------------|-------------|------------|--------------|
| 66 | TxDOT | MO | 16 | BARRICADES, SIGNS AND TRAFFIC HANDLING | \$1,307.54 | \$20,920.64 | \$1,700.00 | \$27,200.00 | \$1,200.00 | \$19,200.00 | \$2,000.00 | \$32,000.00 |
| 67 | TxDOT | SY | 325 | CONSTRUCTION EXITS (TY 1)(INST & REMOV) | \$10.70 | \$3,477.50 | \$7.00 | \$2,275.00 | \$10.00 | \$3,250.00 | \$18.00 | \$5,850.00 |
| 68 | TxDOT | SY | 6420 | TEMPORARY PAVEMENT | \$36.38 | \$233,559.60 | \$20.00 | \$128,400.00 | \$3.80 | \$24,396.00 | \$40.00 | \$256,800.00 |
| 69 | 674 | LF | 19269 | REMOVING PAVEMENT STRIPING AND MARKINGS | \$0.32 | \$6,166.08 | \$0.25 | \$4,817.25 | \$0.38 | \$7,322.22 | \$0.20 | \$3,853.80 |
| 70 | 674 | EA | 8 | REMOVING PAVEMENT STRIPING AND MARKINGS (SYMB) | \$10.70 | \$85.60 | \$20.00 | \$160.00 | \$30.00 | \$240.00 | \$10.00 | \$80.00 |
| 71 | 674 | EA | 4 | REMOVING PAVEMENT STRIPING AND MARKINGS (WORD) | \$10.70 | \$42.80 | \$20.00 | \$80.00 | \$30.00 | \$120.00 | \$10.00 | \$40.00 |
| 72 | 741 | EA | 28 | INLET PROTECTION | \$48.15 | \$1,348.20 | \$50.00 | \$1,400.00 | \$100.00 | \$2,800.00 | \$50.00 | \$1,400.00 |
| 73 | TxDOT | LF | 500 | PORT CTB (FURN & INST)(LOW PROF)(TY I) | \$8.56 | \$4,280.00 | \$40.00 | \$20,000.00 | \$30.00 | \$15,000.00 | \$9.50 | \$4,750.00 |
| 74 | TxDOT | LF | 40 | PORT CTB (FURN & INST)(LOW PROF)(TY II) | \$8.56 | \$342.40 | \$40.00 | \$1,600.00 | \$60.00 | \$2,400.00 | \$9.50 | \$380.00 |
| 75 | TxDOT | LF | 320 | PORT CTB (MOVE)(LOW PROF)(TY I) | \$5.35 | \$1,712.00 | \$8.00 | \$2,560.00 | \$15.00 | \$4,800.00 | \$8.00 | \$2,560.00 |
| 76 | TxDOT | LF | 40 | PORT CTB (MOVE)(LOW PROF)(TY II) | \$5.35 | \$214.00 | \$8.00 | \$320.00 | \$10.00 | \$400.00 | \$8.00 | \$320.00 |
| 77 | TxDOT | LF | 500 | PORT CTB (REMOVE)(LOW PROF)(TY I) | \$5.35 | \$2,675.00 | \$8.00 | \$4,000.00 | \$11.00 | \$5,500.00 | \$9.50 | \$4,750.00 |
| 78 | TxDOT | LF | 40 | PORT CTB (REMOVE)(LOW PROF)(TY II) | \$5.35 | \$214.00 | \$8.00 | \$320.00 | \$20.00 | \$800.00 | \$9.50 | \$380.00 |
| SUBTOTAL TRAFFIC CONTROL ITEMS | | | | | | \$275,037.82 | | \$193,132.25 | | \$86,228.22 | | \$313,163.80 |

| F. STORM WATER POLLUTION PREVENTION ITEMS | | | | | | | | | | | | |
|---|-----|----|------|---------------------------------------|---------|------------|---------|------------|----------|-------------|---------|-------------|
| 79 | 429 | LF | 5739 | TRENCH EXCAVATION PROTECTION (5'-10') | \$0.11 | \$631.29 | \$0.20 | \$1,147.80 | \$1.00 | \$5,739.00 | \$0.50 | \$2,869.50 |
| 80 | 429 | LF | 3157 | TRENCH EXCAVATION PROTECTION(10'-15') | \$0.11 | \$347.27 | \$0.20 | \$631.40 | \$1.00 | \$3,157.00 | \$1.00 | \$3,157.00 |
| 81 | 713 | LF | 760 | REINFORCED FILTER FABRIC BARRIER | \$1.34 | \$1,018.40 | \$2.00 | \$1,520.00 | \$1.50 | \$1,140.00 | \$2.20 | \$1,672.00 |
| 82 | 713 | LF | 760 | RMV REINF FILTER FABRIC BARRIER | \$0.91 | \$691.60 | \$1.00 | \$760.00 | \$1.00 | \$760.00 | \$0.60 | \$456.00 |
| 83 | 714 | EA | 31 | INLET SEDIMENT TRAP | \$48.15 | \$1,492.65 | \$90.00 | \$2,790.00 | \$200.00 | \$6,200.00 | \$75.00 | \$2,325.00 |
| 84 | 750 | LF | 70 | ROCK FILTER DAM | \$26.75 | \$1,872.50 | \$35.00 | \$2,450.00 | \$200.00 | \$14,000.00 | \$35.00 | \$2,450.00 |
| SUBTOTAL STORM WATER POLLUTION PREVENTION ITEMS | | | | | | \$6,053.71 | | \$9,299.20 | | \$30,996.00 | | \$12,929.50 |

| G. TRAFFIC SIGNAL ITEMS | | | | | | | | | | | | |
|-------------------------------|-------|----|------|--|-------------|--------------|-------------|--------------|-------------|--------------|-------------|--------------|
| 85 | 411 | LF | 64 | DRILLED SHAFT (30 IN)(TRAFFIC SIGNALS) | \$214.00 | \$13,696.00 | \$200.00 | \$12,800.00 | \$210.00 | \$13,440.00 | \$200.00 | \$12,800.00 |
| 86 | 421 | CY | 1.3 | STRUCT CONC (CONTROLLER FND) | \$1,070.00 | \$1,391.00 | \$1,000.00 | \$1,300.00 | \$1,050.00 | \$1,365.00 | \$1,000.00 | \$1,300.00 |
| 87 | 624 | EA | 4 | ALUMINUM SIGNS (W3-3)(30"X30") | \$278.20 | \$1,112.80 | \$300.00 | \$1,200.00 | \$273.00 | \$1,092.00 | \$260.00 | \$1,040.00 |
| 88 | 624 | EA | 2 | ALUMINUM SIGNS (Katy-Gaston RD)(78"X18") | \$214.00 | \$428.00 | \$200.00 | \$400.00 | \$210.00 | \$420.00 | \$200.00 | \$400.00 |
| 89 | 624 | EA | 2 | ALUMINUM SIGNS (Fry RD)(33"X18") | \$107.00 | \$214.00 | \$100.00 | \$200.00 | \$105.00 | \$210.00 | \$100.00 | \$200.00 |
| 90 | 677 | LF | 70 | CONDUIT (PVC)(SCHD 40)(2 IN) | \$6.42 | \$449.40 | \$7.00 | \$490.00 | \$6.30 | \$441.00 | \$6.00 | \$420.00 |
| 91 | 677 | LF | 0 | CONDUIT (PVC)(SCHD 40)(3 IN)(BORED) | | \$0.00 | \$45.00 | \$0.00 | | \$0.00 | | \$0.00 |
| 92 | 677 | LF | 329 | CONDUIT (PVC)(SCHD 40)(3 IN) | \$10.70 | \$3,520.30 | \$11.00 | \$3,619.00 | \$10.50 | \$3,454.50 | \$10.00 | \$3,290.00 |
| 93 | 677 | LF | 4 | CONDUIT (PVC)(SCHD 40)(4 IN) | \$12.84 | \$51.36 | \$12.00 | \$48.00 | \$12.60 | \$50.40 | \$12.00 | \$48.00 |
| 94 | 679 | LF | 1654 | ELEC CONDR (2/C #12) | \$1.07 | \$1,769.78 | \$1.00 | \$1,654.00 | \$1.05 | \$1,736.70 | \$1.00 | \$1,654.00 |
| 95 | 679 | LF | 1694 | ELEC CONDR (4/C #12) | \$1.34 | \$2,269.96 | \$1.50 | \$2,541.00 | \$1.30 | \$2,202.20 | \$1.30 | \$2,202.20 |
| 96 | 679 | LF | 2170 | ELEC CONDR 7/C #12) | \$1.93 | \$4,188.10 | \$2.00 | \$4,340.00 | \$1.90 | \$4,123.00 | \$2.00 | \$4,340.00 |
| 97 | 679 | LF | 1033 | ELEC CONDR (3/C #16) | \$0.54 | \$557.82 | \$0.50 | \$516.50 | \$0.55 | \$568.15 | \$0.60 | \$619.80 |
| 98 | 680 | EA | 1 | TRAF SIG POLE (19') W/ 44' MAST ARM | \$5,992.00 | \$5,992.00 | \$5,900.00 | \$5,900.00 | \$6,100.00 | \$6,100.00 | \$6,000.00 | \$6,000.00 |
| 99 | 680 | EA | 1 | TRAF SIG POLE (30') W/ 40' MAST ARM W/ LUM ARM | \$6,527.00 | \$6,527.00 | \$6,400.00 | \$6,400.00 | \$6,500.00 | \$6,500.00 | \$6,200.00 | \$6,200.00 |
| 100 | 680 | EA | 1 | TRAF SIG POLE (19') W/ 40' MAST ARM | \$5,671.00 | \$5,671.00 | \$5,500.00 | \$5,500.00 | \$5,600.00 | \$5,600.00 | \$5,400.00 | \$5,400.00 |
| 101 | 680 | EA | 1 | TRAF SIG POLE (30') W/ 44' MAST ARM W/LUM ARM | \$7,490.00 | \$7,490.00 | \$7,500.00 | \$7,500.00 | \$7,350.00 | \$7,350.00 | \$7,100.00 | \$7,100.00 |
| 102 | 686 | EA | 2 | RDWY ILLUM ASSM (250W HPS) | \$642.00 | \$1,284.00 | \$600.00 | \$1,200.00 | \$630.00 | \$1,260.00 | \$600.00 | \$1,200.00 |
| 103 | 690 | EA | 8 | TRAF SIG HEAD (3 SECTION)(12" LED)(R-Y-G) | \$658.05 | \$5,264.40 | \$620.00 | \$4,960.00 | \$650.00 | \$5,200.00 | \$650.00 | \$5,200.00 |
| 104 | 690 | EA | 4 | TRAF SIG HEAD (4 SECTION)(12" LED)(R-R-Y-G) | \$802.50 | \$3,210.00 | \$750.00 | \$3,000.00 | \$800.00 | \$3,200.00 | \$750.00 | \$3,000.00 |
| 105 | TxDOT | LF | 72 | ELEC CONDR (NO. 4) INSULATED | \$1.07 | \$77.04 | \$2.00 | \$144.00 | \$1.05 | \$75.60 | \$1.00 | \$72.00 |
| 106 | TxDOT | LF | 661 | ELEC CONDR (NO. 8) BARE | \$0.64 | \$423.04 | \$1.00 | \$661.00 | \$0.68 | \$449.48 | \$0.60 | \$396.60 |
| 107 | TxDOT | LF | 742 | ELEC CONDR (NO. 8) INSULATED | \$0.70 | \$519.40 | \$1.00 | \$742.00 | \$0.72 | \$534.24 | \$0.65 | \$482.30 |
| 108 | TxDOT | EA | 4 | GROUND BOX TY 1 (243630) | \$577.80 | \$2,311.20 | \$600.00 | \$2,400.00 | \$570.00 | \$2,280.00 | \$550.00 | \$2,200.00 |
| 109 | TxDOT | EA | 1 | ELC SRV TY D(120/240)070(NS)GS(E)RT(O) | \$2,996.00 | \$2,996.00 | \$3,000.00 | \$3,000.00 | \$3,000.00 | \$3,000.00 | \$2,800.00 | \$2,800.00 |
| 110 | TxDOT | EA | 1 | TRAFFIC SIGNAL CONTROLLER (TYPE TS 2) | \$16,050.00 | \$16,050.00 | \$15,000.00 | \$15,000.00 | \$16,500.00 | \$16,500.00 | \$15,000.00 | \$15,000.00 |
| 111 | TxDOT | EA | 8 | BACK PLATE (3 SEC)(12 IN) | \$42.80 | \$342.40 | \$50.00 | \$400.00 | \$42.00 | \$336.00 | \$45.00 | \$360.00 |
| 112 | TxDOT | EA | 4 | BACK PLATE (4 SEC)(12 IN) | \$53.50 | \$214.00 | \$60.00 | \$240.00 | \$53.00 | \$212.00 | \$55.00 | \$220.00 |
| 113 | TxDOT | EA | 8 | PED SIG SEC (12 IN)(2 INDICAT IN 1 SEC)(LED) | \$374.50 | \$2,996.00 | \$400.00 | \$3,200.00 | \$375.00 | \$3,000.00 | \$350.00 | \$2,800.00 |
| 114 | TxDOT | EA | 8 | PED DETECT (2 INCH PUSH BTN) | \$74.90 | \$599.20 | \$80.00 | \$640.00 | \$75.00 | \$600.00 | \$45.00 | \$360.00 |
| 115 | TxDOT | EA | 1 | SPREAD SPECTRUM RADIO | \$4,708.00 | \$4,708.00 | \$4,500.00 | \$4,500.00 | \$4,750.00 | \$4,750.00 | \$4,500.00 | \$4,500.00 |
| 116 | TxDOT | LF | 45 | COAXIAL CABLE | \$2.94 | \$132.30 | \$3.00 | \$135.00 | \$3.00 | \$135.00 | \$2.80 | \$126.00 |
| 117 | TxDOT | EA | 1 | ANTENNA (UNI-DIRECTIONAL) | \$695.50 | \$695.50 | \$700.00 | \$700.00 | \$700.00 | \$700.00 | \$650.00 | \$650.00 |
| 118 | TxDOT | EA | 1 | VIVDS PROCESSOR SYSTEM | \$15,194.00 | \$15,194.00 | \$15,000.00 | \$15,000.00 | \$15,000.00 | \$15,000.00 | \$14,500.00 | \$14,500.00 |
| 119 | TxDOT | EA | 4 | VIVDS CAMERA ASSEMBLY | \$1,551.50 | \$6,206.00 | \$1,500.00 | \$6,000.00 | \$1,600.00 | \$6,400.00 | \$1,450.00 | \$5,800.00 |
| 120 | TxDOT | EA | 1 | VIVDS SET-UP SYSTEM | \$5,885.00 | \$5,885.00 | \$6,000.00 | \$6,000.00 | \$6,000.00 | \$6,000.00 | \$5,500.00 | \$5,500.00 |
| 121 | TxDOT | LF | 1033 | VIVDS COMMUNICATION CABLE (COAXIAL) | \$1.39 | \$1,435.87 | \$1.50 | \$1,549.50 | \$1.40 | \$1,446.20 | \$1.40 | \$1,446.20 |
| SUBTOTAL TRAFFIC SIGNAL ITEMS | | | | | | \$125,871.87 | | \$123,880.00 | | \$125,731.47 | | \$119,627.10 |

| H. ALTERNATE BID ITEMS | | | | | | | | | | | | |
|------------------------------|------|----|-------|-------------------|---------|--------------|----------|--------------|---------|--------------|---------|--------------|
| 122 | HCFC | LF | 685 | HDPE PIPE (18 IN) | \$23.26 | \$15,933.10 | \$36.00 | \$24,660.00 | \$27.00 | \$18,495.00 | \$25.00 | \$17,125.00 |
| 123 | HCFC | LF | 1,949 | HDPE PIPE (24 IN) | \$36.23 | \$70,612.27 | \$44.00 | \$85,756.00 | \$35.00 | \$68,215.00 | \$38.00 | \$74,062.00 |
| 124 | HCFC | LF | 1,452 | HDPE PIPE (30 IN) | \$38.50 | \$55,902.00 | \$50.00 | \$72,600.00 | \$38.00 | \$55,176.00 | \$44.00 | \$63,888.00 |
| 125 | HCFC | LF | 3,226 | HDPE PIPE (36 IN) | \$45.96 | \$148,266.96 | \$67.00 | \$216,142.00 | \$56.00 | \$180,656.00 | \$52.00 | \$167,752.00 |
| 126 | HCFC | LF | 594 | HDPE PIPE (42 IN) | \$59.45 | \$35,313.30 | \$92.00 | \$54,648.00 | \$88.00 | \$52,272.00 | \$66.45 | \$39,471.30 |
| 127 | HCFC | LF | 1,137 | HDPE PIPE (48 IN) | \$69.29 | \$78,782.73 | \$107.00 | \$121,659.00 | \$95.00 | \$108,015.00 | \$88.00 | \$100,056.00 |
| SUBTOTAL ALTERNATE BID ITEMS | | | | | | \$404,810.36 | | \$575,465.00 | | \$482,829.00 | | \$462,354.30 |

| | | | | | | | | | | | | |
|-------------------------------------|--|--|--|--|--|----------------|--|----------------|--|----------------|--|----------------|
| TOTAL BID PRICE (ITEMS A THROUGH H) | | | | | | \$2,623,614.78 | | \$2,652,737.25 | | \$2,699,685.87 | | \$2,810,193.30 |
|-------------------------------------|--|--|--|--|--|----------------|--|----------------|--|----------------|--|----------------|

| DIFFERENCE FROM LOW BID | | | | | \$ | % | \$ | % | \$ | % | \$ | % |
|-------------------------|--|--|--|--|-----|-----|-------------|---------|-------------|---------|--------------|---------|
| | | | | | N/A | N/A | \$29,122.47 | 101.11% | \$76,071.09 | 102.90% | \$186,578.52 | 107.11% |

| | | | | | | | | | | | | |
|----------------|--|--|--|--|-----|--|-----|--|-------------|--|-----|--|
| DAYS - 480 MAX | | | | | 300 | | 300 | | Unspecified | | 450 | |
|----------------|--|--|--|--|-----|--|-----|--|-------------|--|-----|--|

Fort Bend County Mobility Program
Project # 733 Katy Gaston Road Widening
Bid Date 12/17/09

Bidder No. 5
South Coast

Bidder No. 6
Texas Sterling

Bidder No. 7
Beyer Construction

Bidder No. 8
Triple B

Bidder No. 9
Harris

Average of all Bids

Engineer's Estimate

| Item Number | Specification Number | Unit | Quantity | Description | Unit Price | Total | Unit Price | Total | Unit Price | Total | Unit Price | Total | Unit Price | Total | Unit Price | Total | Unit Price | Total |
|------------------------|----------------------|------|----------|-------------------------------------|------------|-------------|------------|-------------|------------|--------------|------------|-------------|------------|-------------|------------|-------------|------------|-------------|
| A. GENERAL ITEMS | | | | | | | | | | | | | | | | | | |
| 1 | 102 | STA | 0 | CLEARING AND GRUBBING | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$725.00 | \$64,887.50 | \$2,000.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| 2 | TxDOT | HR | 100 | BLADING | \$50.00 | \$5,000.00 | \$65.00 | \$6,500.00 | \$150.00 | \$15,000.00 | \$77.25 | \$7,725.00 | \$141.00 | \$14,100.00 | \$69.60 | \$6,960.00 | \$62.50 | \$6,250.00 |
| 3 | 160 | SY | 2900 | FURNISHING AND PLACING TOPSOIL (4") | \$0.50 | \$1,450.00 | \$10.00 | \$29,000.00 | \$6.00 | \$17,400.00 | \$4.00 | \$11,600.00 | \$18.00 | \$52,200.00 | \$5.16 | \$14,964.00 | \$2.00 | \$5,800.00 |
| 4 | 162 | SY | 2900 | BLOCK SODDING | \$2.40 | \$6,960.00 | \$3.00 | \$8,700.00 | \$3.00 | \$8,700.00 | \$3.00 | \$8,700.00 | \$4.50 | \$13,050.00 | \$3.10 | \$8,990.00 | \$3.50 | \$10,150.00 |
| 5 | 165 | AC | 2 | HYDRO-MULCH SEEDING (TEMP) | \$1,100.00 | \$2,200.00 | \$1,100.00 | \$2,200.00 | \$1,300.00 | \$2,600.00 | \$1,500.00 | \$3,000.00 | \$1,350.00 | \$2,700.00 | \$1,202.22 | \$2,404.44 | \$1,000.00 | \$2,000.00 |
| 6 | 165 | AC | 3.25 | HYDRO-MULCH SEEDING (FINAL) | \$1,100.00 | \$3,575.00 | \$1,100.00 | \$3,575.00 | \$1,300.00 | \$4,225.00 | \$1,500.00 | \$4,875.00 | \$1,450.00 | \$4,712.50 | \$1,237.11 | \$4,020.61 | \$1,000.00 | \$3,250.00 |
| 7 | 166 | AC | 5.31 | FERTILIZER | \$310.00 | \$1,646.10 | \$500.00 | \$2,655.00 | \$300.00 | \$1,593.00 | \$325.00 | \$1,725.75 | \$500.00 | \$2,655.00 | \$374.44 | \$1,988.28 | \$5.31 | \$28.20 |
| SUBTOTAL GENERAL ITEMS | | | | | | \$20,831.10 | | \$52,630.00 | | \$114,405.50 | | \$37,625.75 | | \$89,417.50 | | \$39,327.32 | | \$27,478.20 |

| | | | | | | | | | | | | | | | | | | |
|----------------------------|-----|----|-------|---------------------------------|------------|--------------|------------|-------------|------------|-------------|------------|--------------|------------|--------------|------------|--------------|------------|--------------|
| C. STORM SEWER ITEMS | | | | | | | | | | | | | | | | | | |
| 8 | 460 | LF | 685 | RC PIPE (CL III)(18 IN) | No Bid | | No Bid | | No Bid | | \$40.00 | \$27,400.00 | \$37.00 | \$25,345.00 | \$38.50 | \$26,372.50 | \$46.00 | \$31,510.00 |
| 9 | 460 | LF | 1,949 | RC PIPE (CL III)(24 IN) | No Bid | | No Bid | | No Bid | | \$50.00 | \$97,450.00 | \$43.00 | \$83,807.00 | \$46.50 | \$90,628.50 | \$55.00 | \$107,195.00 |
| 10 | 460 | LF | 1,452 | RC PIPE (CL III)(30 IN) | No Bid | | No Bid | | No Bid | | \$60.00 | \$87,120.00 | \$49.00 | \$71,148.00 | \$54.50 | \$79,134.00 | \$70.00 | \$101,640.00 |
| 11 | 460 | LF | 3,226 | RC PIPE (CL III)(36 IN) | No Bid | | No Bid | | No Bid | | \$90.00 | \$290,340.00 | \$82.00 | \$264,532.00 | \$86.00 | \$277,436.00 | \$90.00 | \$290,340.00 |
| 12 | 460 | LF | 594 | RC PIPE (CL III)(42 IN) | No Bid | | No Bid | | No Bid | | \$120.00 | \$71,280.00 | \$80.00 | \$47,520.00 | \$100.00 | \$59,400.00 | \$135.00 | \$80,190.00 |
| 13 | 460 | LF | 1,137 | RC PIPE (CL III)(48 IN) | No Bid | | No Bid | | No Bid | | \$140.00 | \$159,180.00 | \$96.00 | \$109,152.00 | \$118.00 | \$134,166.00 | \$150.00 | \$170,550.00 |
| 14 | 461 | LF | 54 | CMP (GAL STL 54 IN) | \$235.00 | \$12,690.00 | \$180.00 | \$9,720.00 | \$131.50 | \$7,101.00 | \$204.00 | \$11,016.00 | \$144.00 | \$7,776.00 | \$154.63 | \$8,350.02 | \$155.00 | \$8,370.00 |
| 15 | 463 | EA | 6 | SET (TY II)(18 IN)(RCP)(6:1)(P) | \$1,250.00 | \$7,500.00 | \$900.00 | \$5,400.00 | \$820.00 | \$4,920.00 | \$1,200.00 | \$7,200.00 | \$900.00 | \$5,400.00 | \$1,016.58 | \$6,099.48 | \$175.00 | \$1,050.00 |
| 16 | 472 | EA | 5 | INLET (COMPL)(TY A) | \$2,100.00 | \$10,500.00 | \$1,800.00 | \$9,000.00 | \$1,145.00 | \$5,725.00 | \$1,650.00 | \$8,250.00 | \$1,150.00 | \$5,750.00 | \$1,417.53 | \$7,087.65 | \$3,000.00 | \$15,000.00 |
| 17 | 472 | EA | 1 | INLET (COMPL)(TY E) | \$3,900.00 | \$3,900.00 | \$3,500.00 | \$3,500.00 | \$3,550.25 | \$3,550.25 | \$4,280.00 | \$4,280.00 | \$3,225.00 | \$3,225.00 | \$3,334.84 | \$3,334.84 | \$3,000.00 | \$3,000.00 |
| 18 | 472 | EA | 16 | INLET (COMPL)(TY H-2) | \$2,600.00 | \$41,600.00 | \$2,000.00 | \$32,000.00 | \$2,500.00 | \$40,000.00 | \$2,500.00 | \$40,000.00 | \$1,850.00 | \$29,600.00 | \$2,153.07 | \$34,449.12 | \$3,000.00 | \$48,000.00 |
| 19 | 472 | EA | 6 | INLET (COMPL)(TY H-2)(MOD) | \$2,500.00 | \$15,000.00 | \$2,250.00 | \$13,500.00 | \$3,500.00 | \$21,000.00 | \$3,289.00 | \$19,734.00 | \$2,295.00 | \$13,770.00 | \$2,541.14 | \$15,246.84 | \$4,500.00 | \$27,000.00 |
| 20 | 471 | EA | 2 | MANH (COMPL)(TY M) | \$3,000.00 | \$6,000.00 | \$2,000.00 | \$4,000.00 | \$1,900.00 | \$3,800.00 | \$1,040.50 | \$2,081.00 | \$1,700.00 | \$3,400.00 | \$2,028.67 | \$4,057.34 | \$3,000.00 | \$6,000.00 |
| 21 | 495 | LF | 1065 | REMOV OL STR (PIPES) | \$12.50 | \$13,312.50 | \$9.00 | \$9,585.00 | \$7.90 | \$8,413.50 | \$8.75 | \$9,318.75 | \$9.00 | \$9,585.00 | \$9.20 | \$9,798.00 | \$11.00 | \$11,715.00 |
| SUBTOTAL STORM SEWER ITEMS | | | | | | \$110,502.50 | | \$86,705.00 | | \$94,509.75 | | \$834,649.75 | | \$680,010.00 | | \$755,560.29 | | \$901,560.00 |

| D. PAVEMENT ITEMS | | | | | | | | | | | | | | | | | | |
|-------------------|-----------|-----|-------|--|------------|--------------|------------|----------------|------------|----------------|------------|----------------|------------|--------------|------------|----------------|------------|----------------|
| 22 | 104 | SY | 2310 | REMOVING CONC (PAV) | \$2.30 | \$5,313.00 | \$9.00 | \$20,790.00 | \$3.30 | \$7,623.00 | \$5.60 | \$12,936.00 | \$8.50 | \$19,635.00 | \$5.70 | \$13,167.00 | \$4.00 | \$9,240.00 |
| 23 | 104 | SY | 50 | REMOVING CONC (RIPRAP) | \$2.15 | \$107.50 | \$40.00 | \$2,000.00 | \$10.50 | \$525.00 | \$6.10 | \$305.00 | \$40.00 | \$2,000.00 | \$14.40 | \$720.00 | \$4.35 | \$217.50 |
| 24 | TxDOT | SY | 27500 | REMOVING STAB BASE AND ASPH PAV (13' to 18") | \$4.70 | \$129,250.00 | \$1.00 | \$27,500.00 | \$3.70 | \$101,750.00 | \$2.25 | \$61,875.00 | \$10.40 | \$286,000.00 | \$2.90 | \$79,750.00 | \$5.52 | \$151,800.00 |
| 25 | 110 | CY | 16104 | ROADWAY EXCAVATION | \$4.50 | \$72,468.00 | \$6.00 | \$96,624.00 | \$9.45 | \$152,182.80 | \$2.60 | \$41,870.40 | \$12.00 | \$193,248.00 | \$5.68 | \$91,470.72 | \$6.00 | \$96,624.00 |
| 26 | 132 | CY | 5181 | EMBANKMENT | \$1.00 | \$5,181.00 | \$3.00 | \$15,543.00 | \$1.90 | \$9,843.90 | \$8.70 | \$45,074.70 | \$3.00 | \$15,543.00 | \$3.13 | \$16,216.53 | \$8.00 | \$41,448.00 |
| 27 | 220 | SY | 54167 | LIME TRT SUBGRADE (6") (TOTAL) | \$1.05 | \$56,875.35 | \$2.00 | \$108,334.00 | \$1.45 | \$78,542.15 | \$1.65 | \$89,375.55 | \$1.70 | \$92,083.90 | \$1.52 | \$82,333.84 | \$2.25 | \$121,875.75 |
| 28 | 220 | TON | 1170 | LIME (8%) | \$160.00 | \$187,200.00 | \$120.00 | \$140,400.00 | \$131.00 | \$153,270.00 | \$154.70 | \$180,999.00 | \$155.00 | \$181,350.00 | \$136.76 | \$160,009.20 | \$120.00 | \$140,400.00 |
| 29 | 250 | TON | 511 | HOT MIX ASPHALTIC CONCRETE BASE COURSE (BLACK BASE)(FINAL) | \$85.00 | \$43,435.00 | \$75.00 | \$38,325.00 | \$66.50 | \$33,981.50 | \$65.00 | \$33,215.00 | \$75.00 | \$38,325.00 | \$70.72 | \$36,137.92 | \$90.00 | \$45,990.00 |
| 30 | 250 | TON | 235 | HOT MIX ASPHALTIC CONCRETE BASE COURSE (BLACK BASE)(TEMP) | \$80.00 | \$18,800.00 | \$90.00 | \$21,150.00 | \$87.15 | \$20,480.25 | \$81.00 | \$19,035.00 | \$120.00 | \$28,200.00 | \$84.79 | \$19,925.65 | \$90.00 | \$21,150.00 |
| 31 | 310 | GAL | 7123 | PRIME COAT | \$1.85 | \$13,177.55 | \$3.00 | \$21,369.00 | \$2.00 | \$14,246.00 | \$2.00 | \$14,246.00 | \$3.00 | \$21,369.00 | \$2.18 | \$15,528.14 | \$3.50 | \$24,930.50 |
| 32 | TxDOT 341 | TON | 255 | HMA SURFACE COURSE FOR KGR ASPHALT SECTION (4")(FINAL) | \$109.00 | \$27,795.00 | \$75.00 | \$19,125.00 | \$89.40 | \$22,797.00 | \$71.00 | \$18,105.00 | Illegible | | \$79.82 | \$20,354.10 | \$90.00 | \$22,950.00 |
| 33 | 340 | TON | 118 | HMA SURFACE COURSE FOR KGR ASPHALT SECTION (4")(TEMP) | \$85.00 | \$10,030.00 | \$90.00 | \$10,620.00 | \$133.25 | \$15,723.50 | \$83.00 | \$9,794.00 | \$170.00 | \$20,060.00 | \$98.38 | \$11,608.84 | \$90.00 | \$10,620.00 |
| 34 | 360 | SY | 35775 | CONC PVMT (CONT REINF-CRCP)(8") (KGR) | \$25.85 | \$924,783.75 | \$32.00 | \$1,144,800.00 | \$28.15 | \$1,007,066.25 | \$28.55 | \$1,021,376.25 | \$24.85 | \$889,008.75 | \$28.72 | \$1,027,458.00 | \$54.00 | \$1,931,850.00 |
| 35 | 360 | SY | 1755 | CONC PVMT (CONT REINF-CRCP)(HES)(8") | \$25.00 | \$43,875.00 | \$100.00 | \$175,500.00 | \$31.00 | \$54,405.00 | \$39.65 | \$69,585.75 | \$24.85 | \$43,611.75 | \$40.40 | \$70,902.00 | \$102.00 | \$179,010.00 |
| 36 | 493 | SY | 90 | RIPRAP (CONC)(4 IN) | \$55.50 | \$4,995.00 | \$90.00 | \$8,100.00 | \$78.00 | \$7,020.00 | \$38.60 | \$3,474.00 | \$60.00 | \$5,400.00 | \$57.40 | \$5,166.00 | \$60.00 | \$5,400.00 |
| 37 | TxDOT | CY | 95 | RIPRAP (STONE COMMON)(DRY)(18 IN) | \$45.00 | \$4,275.00 | \$100.00 | \$9,500.00 | \$63.00 | \$5,985.00 | \$104.00 | \$9,880.00 | \$120.00 | \$11,400.00 | \$77.65 | \$7,376.75 | \$122.00 | \$11,590.00 |
| 38 | 500 | EA | 2 | MAILBOX INSTALLATION (SINGLE) | \$200.00 | \$400.00 | \$550.00 | \$1,100.00 | \$280.00 | \$560.00 | \$165.00 | \$330.00 | \$500.00 | \$1,000.00 | \$272.83 | \$545.66 | \$170.00 | \$340.00 |
| 39 | 500 | LS | 1 | REMOVE AND RELOCATE RDSD FLASH BEACON ASSEMBLY | \$1,500.00 | \$1,500.00 | \$1,500.00 | \$1,500.00 | \$1,750.00 | \$1,750.00 | \$5,000.00 | \$5,000.00 | \$2,500.00 | \$2,500.00 | \$2,410.11 | \$2,410.11 | \$5,000.00 | \$5,000.00 |
| 40 | 530 | LF | 23442 | CURB (TY II) | \$1.90 | \$44,539.80 | \$1.50 | \$35,163.00 | \$2.55 | \$59,777.10 | \$2.65 | \$62,121.30 | \$2.15 | \$50,400.30 | \$2.07 | \$48,524.94 | \$2.25 | \$52,744.50 |
| 41 | 531 | EA | 1 | CURB RAMPS (TY 5) | \$1,200.00 | \$1,200.00 | \$1,800.00 | \$1,800.00 | \$755.00 | \$755.00 | \$1,139.50 | \$1,139.50 | \$885.00 | \$885.00 | \$1,155.56 | \$1,155.56 | \$1,600.00 | \$1,600.00 |
| 42 | 531 | SY | 1600 | CONC SIDEWALKS (5')(6") | \$25.00 | \$40,000.00 | \$40.00 | \$64,000.00 | \$33.75 | \$54,000.00 | \$35.80 | \$57,280.00 | \$30.00 | \$48,000.00 | \$31.00 | \$49,600.00 | \$55.00 | \$88,000.00 |
| 43 | 531 | EA | 14 | CURB RAMPS (TY 1) | \$1,000.00 | \$14,000.00 | \$1,800.00 | \$25,200.00 | \$755.00 | \$10,570.00 | \$1,139.50 | \$15,953.00 | \$1,050.00 | \$14,700.00 | \$1,040.56 | \$14,567.84 | \$1,700.00 | \$23,800.00 |
| 44 | 624 | EA | 18 | ALUMINUM SIGNS | \$282.00 | \$5,076.00 | \$300.00 | \$5,400.00 | \$310.00 | \$5,580.00 | \$374.20 | \$6,735.60 | \$1,050.00 | \$18,900.00 | \$407.49 | \$7,334.82 | \$250.00 | \$4,500.00 |
| 45 | 660 | LF | 4200 | REFL PAV MRK TY I (W) 4" (BRK)(100MIL) | \$0.30 | \$1,260.00 | \$0.30 | \$1,260.00 | \$0.30 | \$1,260.00 | \$0.30 | \$1,260.00 | \$0.50 | \$2,100.00 | \$0.39 | \$1,638.00 | \$0.40 | \$1,680.00 |
| 46 | 660 | LF | 5501 | REFL PAV MRK TY I (W) 4" (SLD)(100MIL) | \$0.30 | \$1,650.30 | \$0.30 | \$1,650.30 | \$0.29 | \$1,595.29 | \$0.30 | \$1,650.30 | \$0.50 | \$2,750.50 | \$0.39 | \$2,145.39 | \$0.25 | \$1,375.25 |
| 47 | 660 | LF | 1132 | REFL PAV MRK TY I (W) 8" (SLD)(100MIL) | \$0.60 | \$679.20 | \$0.60 | \$679.20 | \$0.62 | \$701.84 | \$0.60 | \$679.20 | \$0.70 | \$792.40 | \$0.84 | \$950.88 | \$0.75 | \$849.00 |
| 48 | 660 | LF | 1303 | REFL PAV MRK TY I (W) 24"(SLD)(100MIL) | \$4.00 | \$5,212.00 | \$4.20 | \$5,472.60 | \$4.30 | \$5,602.90 | \$4.20 | \$5,472.60 | \$4.75 | \$6,189.25 | \$4.35 | \$5,668.05 | \$3.75 | \$4,886.25 |
| 49 | 660 | LF | 1471 | REFL PAV MRK TY I (Y) 4" (SLD)(100MIL) | \$0.30 | \$441.30 | \$0.30 | \$441.30 | \$0.30 | \$441.30 | \$0.30 | \$441.30 | \$0.50 | \$735.50 | \$0.39 | \$573.69 | \$0.25 | \$367.75 |
| 50 | 660 | LF | 4750 | REFL PAV MRK TY I (Y) 4" (SLD)(DBL)(100MIL) | \$0.30 | \$1,425.00 | \$0.55 | \$2,612.50 | \$0.56 | \$2,660.00 | \$0.55 | \$2,612.50 | \$0.75 | \$3,562.50 | \$0.62 | \$2,945.00 | \$0.50 | \$2,375.00 |
| 51 | 660 | LF | 147 | REFL PAV MRK TY I (Y) 24"(SLD)(100MIL) | \$4.00 | \$588.00 | \$4.20 | \$617.40 | \$4.30 | \$632.10 | \$4.20 | \$617.40 | \$4.75 | \$698.25 | \$4.44 | \$652.68 | \$1.50 | \$220.50 |
| 52 | 660 | EA | 171 | REFL PAV MRKR TY II A-A | \$3.00 | \$513.00 | \$4.00 | \$684.00 | \$4.10 | \$701.10 | \$4.00 | \$684.00 | \$5.00 | \$855.00 | \$3.69 | \$630.99 | \$2.75 | \$470.25 |
| 53 | 665 | LF | 600 | WK ZN PAV MRK REMOV (W) 4" (DOT) | \$0.50 | \$300.00 | \$1.20 | \$720.00 | \$1.23 | \$738.00 | \$1.20 | \$720.00 | \$1.35 | \$810.00 | \$1.07 | \$642.00 | \$1.69 | \$1,014.00 |
| 54 | 665 | LF | 13840 | WK ZN PAV MRK REMOV (W) 4" (SLD) | \$0.50 | \$6,920.00 | \$0.50 | \$6,920.00 | \$0.53 | \$7,335.20 | \$0.55 | \$7,612.00 | \$0.70 | \$9,688.00 | \$0.54 | \$7,473.60 | \$0.66 | \$9,134.40 |
| 55 | 665 | LF | 220 | WK ZN PAV MRK REMOV (W) 24" (SLD) | \$3.00 | \$660.00 | \$2.60 | \$572.00 | \$2.67 | \$587.40 | \$2.60 | \$572.00 | \$3.00 | \$660.00 | \$4.39 | \$965.80 | \$3.92 | \$862.40 |
| 56 | 665 | LF | 600 | WK ZN PAV MRK REMOV (Y) 4" (DOT) | \$0.50 | \$300.00 | \$1.20 | \$720.00 | \$1.23 | \$738.00 | \$1.25 | \$750.00 | \$1.35 | \$810.00 | \$1.07 | \$642.00 | \$1.69 | \$1,014.00 |
| 57 | 665 | LF | 39350 | WK ZN PAV MRK REMOV (Y) 4" (SLD) | \$0.50 | \$19,675.00 | \$0.55 | \$21,642.50 | \$0.54 | \$21,249.00 | \$0.55 | \$21,642.50 | \$0.70 | \$27,545.00 | \$0.54 | \$21,249.00 | \$0.66 | \$25,971.00 |
| 58 | 666 | EA | 9 | PREFAB PAV MRK TY C (W) (ARROW) | \$275.00 | \$2,475.00 | \$170.00 | \$1,530.00 | \$175.00 | \$1,575.00 | \$200.00 | \$1,800.00 | \$200.00 | \$1,800.00 | \$193.75 | \$1,743.75 | \$1.40 | \$12.60 |
| 59 | 666 | EA | 9 | PREFAB PAV MRK TY C (W) (WORD) | \$350.00 | \$3,150.00 | \$260.00 | \$2,340.00 | \$265.00 | \$2,385.00 | \$265.00 | \$2,385.00 | \$300.00 | \$2,700.00 | \$256.29 | \$2,306.61 | \$1.80 | \$16.20 |
| 60 | 669 | LF | 70312 | PAV SURF PREP FOR MRK (4") | \$0.01 | \$703.12 | \$0.01 | \$703.12 | \$0.01 | \$703.12 | \$0.01 | \$703.12 | \$0.10 | \$7,031.20 | \$0.03 | \$2,109.36 | \$0.02 | \$1,406.24 |
| 61 | 669 | LF | 1132 | PAV SURF PREP FOR MRK (8") | \$0.02 | \$22.64 | \$0.02 | \$22.64 | \$0.02 | \$22.64 | \$0.02 | \$22.64 | \$0.15 | \$169.80 | \$0.04 | \$45.28 | \$0.10 | \$113.20 |
| 62 | 669 | LF | 1450 | PAV SURF PREP FOR MRK (24") | \$0.06 | \$87.00 | \$0.06 | \$87.00 | \$0.06 | \$87.00 | \$0.06 | \$87.00 | \$6.00 | \$8,700.00 | \$0.85 | \$1,232.50 | \$0.30 | \$435.00 |
| 63 | 669 | EA | 9 | PAV SURF PREP FOR MRK (ARROW) | \$1.00 | \$9.00 | \$6.00 | \$54.00 | \$6.00 | \$54.00 | \$6.00 | \$54.00 | \$25.00 | \$225.00 | \$6.73 | \$60.57 | \$31.00 | \$279.00 |

Fort Bend County Mobility Program
Project # 733 Katy Gaston Road Widening
Bid Date 12/17/09

| Fort Bend County Mobility Program Project # 733 Katy Gaston Road Widening Bid Date 12/17/09 | | | | | Bidder No. 5 South Coast | Bidder No. 6 Texas Sterling | Bidder No. 7 Beyer Construction | Bidder No. 8 Triple B | Bidder No. 9 Harris | Average of all Bids | Engineer's Estimate | | | | | | | |
|---|-------|----|---|--------------------------------|-----------------------------|--------------------------------|------------------------------------|--------------------------|------------------------|---------------------|---------------------|----------------|-------------|----------------|------------|----------------|-------------|----------------|
| 64 | 669 | EA | 9 | PAV SURF PREP FOR MRK (SYMBOL) | \$1.00 | \$9.00 | \$6.00 | \$54.00 | \$6.00 | \$54.00 | \$6.00 | \$54.00 | \$25.00 | \$225.00 | \$6.73 | \$60.57 | \$30.00 | \$270.00 |
| 65 | TxDOT | LS | 1 | MISC SIGNING | \$1,000.00 | \$1,000.00 | \$9,000.00 | \$9,215.00 | \$9,215.00 | \$9,000.00 | \$9,000.00 | \$10,000.00 | \$10,000.00 | \$10,000.00 | \$5,816.94 | \$5,816.94 | \$40,000.00 | \$40,000.00 |
| SUBTOTAL PAVEMENT ITEMS | | | | | | \$1,701,356.51 | | \$2,051,625.56 | | \$1,876,771.34 | | \$1,838,525.61 | | \$2,084,567.10 | | \$1,841,816.28 | | \$3,083,832.29 |

| E. TRAFFIC CONTROL ITEMS | | | | | | | | | | | | | | | | | | |
|--------------------------------|-------|----|-------|--|----------|--------------|------------|--------------|------------|--------------|------------|--------------|------------|--------------|------------|--------------|------------|--------------|
| 66 | TxDOT | MO | 16 | BARRICADES, SIGNS AND TRAFFIC HANDLING | \$970.00 | \$15,520.00 | \$1,000.00 | \$16,000.00 | \$1,280.00 | \$20,480.00 | \$2,000.00 | \$32,000.00 | \$2,500.00 | \$40,000.00 | \$1,550.84 | \$24,813.44 | \$2,600.00 | \$41,600.00 |
| 67 | TxDOT | SY | 325 | CONSTRUCTION EXITS (TY 1)(INST & REMOV) | \$20.00 | \$6,500.00 | \$10.00 | \$3,250.00 | \$14.60 | \$4,745.00 | \$1.54 | \$500.50 | \$18.00 | \$5,850.00 | \$12.20 | \$3,965.00 | \$20.00 | \$6,500.00 |
| 68 | TxDOT | SY | 6420 | TEMPORARY PAVEMENT | \$54.00 | \$346,680.00 | \$25.00 | \$160,500.00 | \$41.00 | \$263,220.00 | \$50.00 | \$321,000.00 | \$70.00 | \$449,400.00 | \$37.80 | \$242,676.00 | \$0.50 | \$3,210.00 |
| 69 | 674 | LF | 19269 | REMOVING PAVEMENT STRIPING AND MARKINGS | \$0.35 | \$6,744.15 | \$0.30 | \$5,780.70 | \$0.34 | \$6,551.46 | \$0.35 | \$6,744.15 | \$0.80 | \$15,415.20 | \$0.37 | \$7,129.53 | \$0.50 | \$9,634.50 |
| 70 | 674 | EA | 8 | REMOVING PAVEMENT STRIPING AND MARKINGS (SYMB) | \$25.00 | \$200.00 | \$49.00 | \$392.00 | \$50.00 | \$400.00 | \$50.00 | \$400.00 | \$150.00 | \$1,200.00 | \$43.86 | \$350.88 | \$25.00 | \$200.00 |
| 71 | 674 | EA | 4 | REMOVING PAVEMENT STRIPING AND MARKINGS (WORD) | \$25.00 | \$100.00 | \$49.00 | \$196.00 | \$50.00 | \$200.00 | \$50.00 | \$200.00 | \$150.00 | \$600.00 | \$43.86 | \$175.44 | \$35.00 | \$140.00 |
| 72 | 741 | EA | 28 | INLET PROTECTION | \$50.00 | \$1,400.00 | \$50.00 | \$1,400.00 | \$127.50 | \$3,570.00 | \$45.00 | \$1,260.00 | \$75.00 | \$2,100.00 | \$66.18 | \$1,853.04 | \$100.00 | \$2,800.00 |
| 73 | TxDOT | LF | 500 | PORT CTB (FURN & INST)(LOW PROF)(TY I) | \$8.50 | \$4,250.00 | \$4.00 | \$2,000.00 | \$43.00 | \$21,500.00 | \$8.40 | \$4,200.00 | \$50.00 | \$25,000.00 | \$22.44 | \$11,220.00 | \$21.00 | \$10,500.00 |
| 74 | TxDOT | LF | 40 | PORT CTB (FURN & INST)(LOW PROF)(TY II) | \$8.00 | \$320.00 | \$4.00 | \$160.00 | \$45.00 | \$1,800.00 | \$8.40 | \$336.00 | \$52.00 | \$2,080.00 | \$26.16 | \$1,046.40 | \$39.00 | \$1,560.00 |
| 75 | TxDOT | LF | 320 | PORT CTB (MOVE)(LOW PROF)(TY I) | \$5.70 | \$1,824.00 | \$4.00 | \$1,280.00 | \$3.70 | \$1,184.00 | \$9.00 | \$2,880.00 | \$10.00 | \$3,200.00 | \$7.64 | \$2,444.80 | \$320.00 | \$102,400.00 |
| 76 | TxDOT | LF | 40 | PORT CTB (MOVE)(LOW PROF)(TY II) | \$5.70 | \$228.00 | \$4.00 | \$160.00 | \$3.70 | \$148.00 | \$9.00 | \$360.00 | \$10.00 | \$400.00 | \$7.08 | \$283.20 | \$40.00 | \$1,600.00 |
| 77 | TxDOT | LF | 500 | PORT CTB (REMOVE)(LOW PROF)(TY I) | \$7.30 | \$3,650.00 | \$4.00 | \$2,000.00 | \$18.50 | \$9,250.00 | \$7.90 | \$3,950.00 | \$15.00 | \$7,500.00 | \$9.62 | \$4,810.00 | \$500.00 | \$250,000.00 |
| 78 | TxDOT | LF | 40 | PORT CTB (REMOVE)(LOW PROF)(TY II) | \$6.85 | \$274.00 | \$4.00 | \$160.00 | \$18.50 | \$740.00 | \$7.90 | \$316.00 | \$15.00 | \$600.00 | \$10.57 | \$422.80 | \$40.00 | \$1,600.00 |
| SUBTOTAL TRAFFIC CONTROL ITEMS | | | | | | \$387,690.15 | | \$193,278.70 | | \$333,788.46 | | \$374,146.65 | | \$553,345.20 | | \$301,190.53 | | \$431,744.50 |

| F. STORM WATER POLLUTION PREVENTION ITEMS | | | | | | | | | | | | | | | | | | |
|---|-----|----|------|---------------------------------------|---------|-------------|---------|------------|---------|-------------|---------|------------|---------|-------------|---------|-------------|----------|-------------|
| 79 | 429 | LF | 5739 | TRENCH EXCAVATION PROTECTION (5'-10') | \$1.00 | \$5,739.00 | \$0.10 | \$573.90 | \$0.62 | \$3,558.18 | \$0.10 | \$573.90 | \$0.50 | \$2,869.50 | \$0.46 | \$2,639.94 | \$1.00 | \$5,739.00 |
| 80 | 429 | LF | 3157 | TRENCH EXCAVATION PROTECTION(10'-15') | \$1.00 | \$3,157.00 | \$0.10 | \$315.70 | \$0.77 | \$2,430.89 | \$0.10 | \$315.70 | \$1.00 | \$3,157.00 | \$0.59 | \$1,862.63 | \$2.00 | \$6,314.00 |
| 81 | 713 | LF | 760 | REINFORCED FILTER FABRIC BARRIER | \$1.00 | \$760.00 | \$1.00 | \$760.00 | \$1.50 | \$1,140.00 | \$1.10 | \$836.00 | \$5.00 | \$3,800.00 | \$1.85 | \$1,406.00 | \$3.00 | \$2,280.00 |
| 82 | 713 | LF | 760 | RMV REINF FILTER FABRIC BARRIER | \$1.00 | \$760.00 | \$0.10 | \$76.00 | \$0.50 | \$380.00 | \$0.50 | \$380.00 | \$1.00 | \$760.00 | \$0.73 | \$554.80 | \$1.00 | \$760.00 |
| 83 | 714 | EA | 31 | INLET SEDIMENT TRAP | \$44.00 | \$1,364.00 | \$35.00 | \$1,085.00 | \$75.00 | \$2,325.00 | \$45.00 | \$1,395.00 | \$75.00 | \$2,325.00 | \$76.35 | \$2,366.85 | \$500.00 | \$15,500.00 |
| 84 | 750 | LF | 70 | ROCK FILTER DAM | \$22.00 | \$1,540.00 | \$18.00 | \$1,260.00 | \$70.00 | \$4,900.00 | \$40.00 | \$2,800.00 | \$35.00 | \$2,450.00 | \$53.53 | \$3,747.10 | \$55.00 | \$3,850.00 |
| SUBTOTAL STORM WATER POLLUTION PREVENTION ITEMS | | | | | | \$13,320.00 | | \$4,070.60 | | \$14,734.07 | | \$6,300.60 | | \$15,361.50 | | \$12,577.32 | | \$34,443.00 |

| G. TRAFFIC SIGNAL ITEMS | | | | | | | | | | | | | | | | | | |
|-------------------------------|-------|----|------|--|-------------|--------------|-------------|-------------|-------------|--------------|-------------|--------------|-----------|--------------|-------------|--------------|-------------|--------------|
| 85 | 411 | LF | 64 | DRILLED SHAFT (30 IN)(TRAFFIC SIGNALS) | \$200.00 | \$12,800.00 | \$150.00 | \$9,600.00 | \$205.00 | \$13,120.00 | \$200.00 | \$12,800.00 | Illegible | | \$197.38 | \$12,632.32 | \$180.00 | \$11,520.00 |
| 86 | 421 | CY | 1.3 | STRUCT CONC (CONTROLLER FND) | \$1,000.00 | \$1,300.00 | \$1,200.00 | \$1,560.00 | \$1,025.00 | \$1,332.50 | \$1,000.00 | \$1,300.00 | Illegible | | \$1,043.13 | \$1,356.07 | \$2,000.00 | \$2,600.00 |
| 87 | 624 | EA | 4 | ALUMINUM SIGNS (W3-3)(30"x30") | \$260.00 | \$1,040.00 | \$500.00 | \$2,000.00 | \$266.50 | \$1,066.00 | \$260.00 | \$1,040.00 | Illegible | | \$299.71 | \$1,198.84 | \$365.00 | \$1,460.00 |
| 88 | 624 | EA | 2 | ALUMINUM SIGNS (Katy-Gaston RD)(78"x18") | \$200.00 | \$400.00 | \$340.00 | \$680.00 | \$205.00 | \$410.00 | \$200.00 | \$400.00 | Illegible | | \$221.13 | \$442.26 | \$200.00 | \$400.00 |
| 89 | 624 | EA | 2 | ALUMINUM SIGNS (Fry RD)(33"x18") | \$100.00 | \$200.00 | \$250.00 | \$500.00 | \$102.50 | \$205.00 | \$100.00 | \$200.00 | Illegible | | \$120.56 | \$241.12 | \$150.00 | \$300.00 |
| 90 | 677 | LF | 70 | CONDUIT (PVC)(SCHD 40)(2 IN) | \$6.00 | \$420.00 | \$10.00 | \$700.00 | \$6.15 | \$430.50 | \$6.00 | \$420.00 | Illegible | | \$6.73 | \$471.10 | \$6.50 | \$455.00 |
| 91 | 677 | LF | 0 | CONDUIT (PVC)(SCHD 40)(3 IN)(BORED) | | \$0.00 | \$0.00 | \$0.00 | \$46.10 | \$0.00 | \$50.00 | \$0.00 | Illegible | | \$17.64 | \$0.00 | | \$0.00 |
| 92 | 677 | LF | 329 | CONDUIT (PVC)(SCHD 40)(3 IN) | \$10.00 | \$3,290.00 | \$12.00 | \$3,948.00 | \$10.25 | \$3,372.25 | \$50.00 | \$16,450.00 | Illegible | | \$15.56 | \$5,119.24 | \$12.00 | \$3,948.00 |
| 93 | 677 | LF | 4 | CONDUIT (PVC)(SCHD 40)(4 IN) | \$12.00 | \$48.00 | \$60.00 | \$240.00 | \$12.30 | \$49.20 | \$12.00 | \$48.00 | Illegible | | \$18.22 | \$72.88 | \$14.00 | \$56.00 |
| 94 | 679 | LF | 1654 | ELEC CONDR (2/C #12) | \$1.00 | \$1,654.00 | \$0.90 | \$1,488.60 | \$1.03 | \$1,703.62 | \$1.00 | \$1,654.00 | Illegible | | \$1.01 | \$1,670.54 | \$1.45 | \$2,398.30 |
| 95 | 679 | LF | 1694 | ELEC CONDR (4/C #12) | \$1.25 | \$2,117.50 | \$1.00 | \$1,694.00 | \$1.28 | \$2,168.32 | \$1.25 | \$2,117.50 | Illegible | | \$1.28 | \$2,168.32 | \$1.75 | \$2,964.50 |
| 96 | 679 | LF | 2170 | ELEC CONDR 7/C #12) | \$1.80 | \$3,906.00 | \$1.50 | \$3,255.00 | \$1.85 | \$4,014.50 | \$1.80 | \$3,906.00 | Illegible | | \$1.85 | \$4,014.50 | \$2.50 | \$5,425.00 |
| 97 | 679 | LF | 1033 | ELEC CONDR (3/C #16) | \$0.50 | \$516.50 | \$1.00 | \$1,033.00 | \$0.51 | \$526.83 | \$0.50 | \$516.50 | Illegible | | \$0.59 | \$609.47 | \$1.65 | \$1,704.45 |
| 98 | 680 | EA | 1 | TRAF SIG POLE (19') W/ 44' MAST ARM | \$5,600.00 | \$5,600.00 | \$6,000.00 | \$6,000.00 | \$5,740.00 | \$5,740.00 | \$5,600.00 | \$5,600.00 | Illegible | | \$5,866.50 | \$5,866.50 | \$6,500.00 | \$6,500.00 |
| 99 | 680 | EA | 1 | TRAF SIG POLE (30') W/ 40' MAST ARM W/ LUM ARM | \$6,100.00 | \$6,100.00 | \$7,000.00 | \$7,000.00 | \$6,250.00 | \$6,250.00 | \$6,100.00 | \$6,100.00 | Illegible | | \$6,384.63 | \$6,384.63 | \$6,400.00 | \$6,400.00 |
| 100 | 680 | EA | 1 | TRAF SIG POLE (19') W/ 40' MAST ARM | \$5,300.00 | \$5,300.00 | \$6,000.00 | \$6,000.00 | \$5,400.00 | \$5,400.00 | \$5,300.00 | \$5,300.00 | Illegible | | \$5,521.38 | \$5,521.38 | \$6,250.00 | \$6,250.00 |
| 101 | 680 | EA | 1 | TRAF SIG POLE (30') W/ 44' MAST ARM W/LUM ARM | \$7,000.00 | \$7,000.00 | \$7,000.00 | \$7,000.00 | \$7,175.00 | \$7,175.00 | \$7,000.00 | \$7,000.00 | Illegible | | \$7,201.88 | \$7,201.88 | \$6,500.00 | \$6,500.00 |
| 102 | 686 | EA | 2 | RDWY ILLUM ASSM (250W HPS) | \$600.00 | \$1,200.00 | \$550.00 | \$1,100.00 | \$615.00 | \$1,230.00 | \$600.00 | \$1,200.00 | Illegible | | \$604.63 | \$1,209.26 | \$400.00 | \$800.00 |
| 103 | 690 | EA | 8 | TRAF SIG HEAD (3 SECTION)(12" LED)(R-Y-G) | \$615.00 | \$4,920.00 | \$900.00 | \$7,200.00 | \$630.00 | \$5,040.00 | \$615.00 | \$4,920.00 | Illegible | | \$667.26 | \$5,338.08 | \$775.00 | \$6,200.00 |
| 104 | 690 | EA | 4 | TRAF SIG HEAD (4 SECTION)(12" LED)(R-R-Y-G) | \$750.00 | \$3,000.00 | \$1,300.00 | \$5,200.00 | \$770.00 | \$3,080.00 | \$750.00 | \$3,000.00 | Illegible | | \$834.06 | \$3,336.24 | \$1,100.00 | \$4,400.00 |
| 105 | TxDOT | LF | 72 | ELEC CONDR (NO. 4) INSULATED | \$1.00 | \$72.00 | \$2.00 | \$144.00 | \$1.03 | \$74.16 | \$1.00 | \$72.00 | Illegible | | \$1.27 | \$91.44 | \$2.50 | \$180.00 |
| 106 | TxDOT | LF | 661 | ELEC CONDR (NO. 8) BARE | \$0.60 | \$396.60 | \$0.60 | \$396.60 | \$0.62 | \$409.82 | \$0.60 | \$396.60 | Illegible | | \$0.67 | \$442.87 | \$1.15 | \$760.15 |
| 107 | TxDOT | LF | 742 | ELEC CONDR (NO. 8) INSULATED | \$0.65 | \$482.30 | \$1.00 | \$742.00 | \$0.67 | \$497.14 | \$0.65 | \$482.30 | Illegible | | \$0.76 | \$563.92 | \$1.25 | \$927.50 |
| 108 | TxDOT | EA | 4 | GROUND BOX TY 1 (243630) | \$540.00 | \$2,160.00 | \$800.00 | \$3,200.00 | \$553.00 | \$2,212.00 | \$540.00 | \$2,160.00 | Illegible | | \$591.35 | \$2,365.40 | \$2,200.00 | \$8,800.00 |
| 109 | TxDOT | EA | 1 | ELC SRV TY D(120/240)070(NS)(GS)(E)RT(O) | \$2,800.00 | \$2,800.00 | \$3,000.00 | \$3,000.00 | \$2,870.00 | \$2,870.00 | \$2,800.00 | \$2,800.00 | Illegible | | \$2,908.25 | \$2,908.25 | \$3,000.00 | \$3,000.00 |
| 110 | TxDOT | EA | 1 | TRAFFIC SIGNAL CONTROLLER (TYPE TS 2) | \$15,000.00 | \$15,000.00 | \$15,000.00 | \$15,000.00 | \$15,375.00 | \$15,375.00 | \$15,000.00 | \$15,000.00 | Illegible | | \$15,365.63 | \$15,365.63 | \$16,000.00 | \$16,000.00 |
| 111 | TxDOT | EA | 8 | BACK PLATE (3 SEC)(12 IN) | \$40.00 | \$320.00 | \$50.00 | \$400.00 | \$41.00 | \$328.00 | \$40.00 | \$320.00 | Illegible | | \$43.85 | \$350.80 | \$100.00 | \$800.00 |
| 112 | TxDOT | EA | 4 | BACK PLATE (4 SEC)(12 IN) | \$50.00 | \$200.00 | \$130.00 | \$520.00 | \$51.25 | \$205.00 | \$50.00 | \$200.00 | Illegible | | \$62.84 | \$251.36 | \$150.00 | \$600.00 |
| 113 | TxDOT | EA | 8 | PED SIG SEC (12 IN)(2 INDICAT IN 1 SEC)(LED) | \$350.00 | \$2,800.00 | \$500.00 | \$4,000.00 | \$358.75 | \$2,870.00 | \$350.00 | \$2,800.00 | Illegible | | \$382.28 | \$3,058.24 | \$500.00 | \$4,000.00 |
| 114 | TxDOT | EA | 8 | PED DETECT (2 INCH PUSH BTN) | \$70.00 | \$560.00 | \$150.00 | \$1,200.00 | \$71.75 | \$574.00 | \$70.00 | \$560.00 | Illegible | | \$79.58 | \$636.64 | \$225.00 | \$1,800.00 |
| 115 | TxDOT | EA | 1 | SPREAD SPECTRUM RADIO | \$4,400.00 | \$4,400.00 | \$3,900.00 | \$3,900.00 | \$4,510.00 | \$4,510.00 | \$4,400.00 | \$4,400.00 | Illegible | | \$4,458.50 | \$4,458.50 | \$2,700.00 | \$2,700.00 |
| 116 | TxDOT | LF | 45 | COAXIAL CABLE | \$2.76 | \$124.20 | \$10.00 | \$450.00 | \$2.82 | \$126.90 | \$2.75 | \$123.75 | Illegible | | \$3.76 | \$169.20 | \$2.60 | \$117.00 |
| 117 | TxDOT | EA | 1 | ANTENNA (UNI-DIRECTIONAL) | \$650.00 | \$650.00 | \$650.00 | \$650.00 | \$666.25 | \$666.25 | \$650.00 | \$650.00 | Illegible | | \$670.22 | \$670.22 | \$610.00 | \$610.00 |
| 118 | TxDOT | EA | 1 | VIVDS PROCESSOR SYSTEM | \$14,200.00 | \$14,200.00 | \$15,000.00 | \$15,000.00 | \$14,555.00 | \$14,555.00 | \$14,200.00 | \$14,200.00 | Illegible | | \$14,706.13 | \$14,706.13 | \$6,100.00 | \$6,100.00 |
| 119 | TxDOT | EA | 4 | VIVDS CAMERA ASSEMBLY | \$1,450.00 | \$5,800.00 | \$1,450.00 | \$5,800.00 | \$1,485.00 | \$5,940.00 | \$1,500.00 | \$6,000.00 | Illegible | | \$1,498.31 | \$5,993.24 | \$1,800.00 | \$7,200.00 |
| 120 | TxDOT | EA | 1 | VIVDS SET-UP SYSTEM | \$5,500.00 | \$5,500.00 | \$1,000.00 | \$1,000.00 | \$5,640.00 | \$5,640.00 | \$5,500.00 | \$5,500.00 | Illegible | | \$5,128.13 | \$5,128.13 | \$1,000.00 | \$1,000.00 |
| 121 | TxDOT | LF | 1033 | VIVDS COMMUNICATION CABLE (COAXIAL) | \$1.30 | \$1,342.90 | \$1.00 | \$1,033.00 | \$1.33 | \$1,373.89 | \$1.30 | \$1,342.90 | Illegible | | \$1.33 | \$1,373.89 | \$2.50 | \$2,582.50 |
| SUBTOTAL TRAFFIC SIGNAL ITEMS | | | | | | \$117,620.00 | \$1.00 | \$1,033.00 | \$1.33 | \$120,540.88 | | \$130,979.55 | | \$141,621.80 | | \$123,388.49 | | \$127,458.40 |