
STATE OF TEXAS §

§

COUNTY OF FORT BEND §

AGREEMENT FOR PROFESSIONAL ENGINEERING SERVICES

THIS AGREEMENT is made and entered into by and between Fort Bend County,
(hereinafter "County"), a body corporate and politic under the laws of the State of Texas, and
Edminster, Hinshaw, Russ & Associates, Inc. d/b/a EHRA (hereinafter "Contractor"), a company
authorized to conduct business in the State of Texas.

WITNESSETH

WHEREAS, County desires that Contractor provide certain professional engineering
services for construction of a two-lane concrete boulevard between FM 1463 and IH-10,

under the Fort Bend County 2013 Mobility Bond Program -Cane Island Parkway-Project No.
13306 (hereinafter "Services") pursuant to SOQ14-025; and

WHEREAS, Contractor represents that it is qualified and desires to perform such
services.

NOW, THEREFORE, in consideration of the mutual covenants and conditions set forth

below, the parties agree as follows:

AGREEMENT

Section 1. Scope of Services

Contractor shall render Services to County as defined in the Scope of Services (attached
hereto as Exhibit A).

Section 2. Personnel

2.1 Contractor represents that it presently has, or is able to obtain, adequate
qualified personnel in its employment for the timely performance of the Scope of Services
required under this Agreement and that Contractor shall furnish and maintain, at its own
expense, adequate and sufficient personnel, in the opinion of County, to perform the Scope of
Services when and as required and without delays.

2.2 All employees of Contractor shall have such knowledge and experience as will
enable them to perform the duties assigned to them. Any employee of Contractor who, in the
opinion of County, is incompetent or by his conduct becomes detrimental to the project shall,
upon request of County, immediately be removed from association with the project.
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Section 3. Compensation and Payment

3.1 Contractor's fees shall be calculated at the rates set forth in the attached Exhibit

A. The Maximum Compensation for the performance of Services within the Scope of Services

described in Exhibit A is four hundred fifty thousand dollars and 00/100 ($450,000.00). In no
case shall the amount paid by County under this Agreement exceed the Maximum
Compensation without an approved change order.

3.2 All performance of the Scope of Services by Contractor including any changes in
the Scope of Services and revision of work satisfactorily performed will be performed only
when approved in advance and authorized by County.

3.3 County will pay Contractor based on the following procedures: Upon completion

of the tasks identified in the Scope of Services, Contractor shall submit to County staff person
designated by the County Engineer, one (1) electronic (pdf) copy and two (2) original hard
copies of invoices showing the amounts due for services performed in a form acceptable to
County. County shall review such invoices and approve them within 30 calendar days with such
modifications as are consistent with this Agreement and forward same to the Auditor for

processing. County shall pay each such approved invoice within thirty (30) calendar days.
County reserves the right to withhold payment pending verification of satisfactory work
performed.

Section 4. Limit of Appropriation

4.1 Contractor clearly understands and agrees, such understanding and agreement
being of the absolute essence of this Agreement, that County shall have available the total
maximum sum of four hundred fifty thousand dollars and 00/100 ($450,000.00), specifically
allocated to fully discharge any and all liabilities County may incur.

4.2 Contractor does further understand and agree, said understanding and

agreement also being of the absolute essence of this Agreement, that the total maximum
compensation that Contractor may become entitled to and the total maximum sum that County
may become liable to pay to Contractor shall not under any conditions, circumstances, or

interpretations thereof exceed four hundred fifty thousand dollars and 00/100 ($450,000.00).

Section 5. Time of Performance

Time for performance of the Scope of Services under this Agreement shall begin with
receipt of the Notice to Proceed and end no later than twenty-four (24) months thereafter.
Contractor shall complete the tasks described in the Scope of Services, within this time or
within such additional time as may be extended by the County.

Section 6. Modifications and Waivers
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6.1 The parties may not amend or waive this Agreement, except by a written
agreement executed by both parties.

6.2 No failure or delay in exercising any right or remedy or requiring the satisfaction
of any condition under this Agreement, and no course of dealing between the parties, operates
as a waiver or estoppel of any right, remedy, or condition.

6.3 The rights and remedies of the parties set forth in this Agreement are not
exclusive of, but are cumulative to, any rights or remedies now or subsequently existing at law,
in equity, or by statute.

Section 7. Termination

7.1 Termination for Convenience

7.1.1 County may terminate this Agreement at any time upon forty-eight (48)
hours written notice.

7.2 Termination for Default

7.2.1 County may terminate the whole or any part of this Agreement for cause
in the following circumstances:

7.2.1.1 If Contractor fails to perform services within the time specified in
the Scope of Services or any extension thereof granted by the County in writing;

7.2.1.2 If Contractor materially breaches any of the covenants or terms

and conditions set forth in this Agreement or fails to perform any of the other provisions of this
Agreement or so fails to make progress as to endanger performance of this Agreement in
accordance with its terms, and in any of these circumstances does not cure such breach or
failure to County's reasonable satisfaction within a period of ten (10) calendar days after
receipt of notice from County specifying such breach or failure.

7.2.2 If, after termination, it is determined for any reason whatsoever that
Contractor was not in default, or that the default was excusable, the rights and obligations of
the parties shall be the same as if the termination had been issued for the convenience of the
County in accordance with Section 7.1 above.

7.3 Upon termination of this Agreement, County shall compensate Contractor in
accordance with Section 3, above, for those services which were provided under this

Agreement prior to its termination and which have not been previously invoiced to County.
Contractor's final invoice for said services will be presented to and paid by County in the same
manner set forth in Section 3 above.
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7.4 If County terminates this Agreement as provided in this Section, no fees of any
type, other than fees due and payable at the Termination Date, shall thereafter be paid to
Contractor.

Section 8. Ownership and Reuse of Documents

All documents, data, reports, research, graphic presentation materials, etc., developed
by Contractor as a part of its work under this Agreement, shall become the property of County
upon completion of this Agreement, or in the event of termination or cancellation thereof, at
the time of payment under Section 3 for work performed. Contractor shall promptly furnish all
such data and material to County on request.

Section 9. Inspection of Books and Records

Contractor will permit County, or any duly authorized agent of County, to inspect and
examine the books and records of Contractor for the purpose of verifying the amount of work
performed under the Scope of Services. County's right to inspect survives the termination of
this Agreement for a period of four years.

Section 10. Insurance

10.1 Prior to commencement of the Services, Contractor shall furnish County with

properly executed certificates of insurance which shall evidence all insurance required and
provide that such insurance shall not be canceled, except on 30 days' prior written notice to
County. Contractor shall provide certified copies of insurance endorsements and/or policies if
requested by County. Contractor shall maintain such insurance coverage from the time Services
commence until Services are completed and provide replacement certificates, policies and/or
endorsements for any such insurance expiring prior to completion of Services. Contractor shall
obtain such insurance written on an Occurrence form (or a Claims Made form for Professional

Liability insurance) from such companies having Best's rating of A/VII or better, licensed or
approved to transact business in the State of Texas, and shall obtain such insurance of the
following types and minimum limits:

10.1.1 Workers' Compensation insurance. Substitutes to genuine Workers'
Compensation Insurance will not be allowed. Employers' Liability insurance with limits of not
less than $1,000,000 per injury by accident, $1,000,000 per injury by disease, and $1,000,000
per bodily injury by disease.

10.1.2 Commercial general liability insurance with a limit of not less than

$1,000,000 each occurrence and $2,000,000 in the annual aggregate. Policy shall cover liability
for bodily injury, personal injury, and property damage and products/completed operations
arising out of the business operations of the policyholder.
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10.1.3 Business Automobile Liability insurance with a combined Bodily
Injury/Property Damage limit of not less than $1,000,000 each accident. The policy shall cover
liability arising from the operation of licensed vehicles by policyholder.

10.1.4 Professional Liability insurance may be made on a Claims Made form with
limits not less than $1,000,000.

10.2 County and the members of Commissioners Court shall be named as additional
insured to all required coverage except for Workers' Compensation and Professional Liability.
All Liability policies including Workers' Compensation written on behalf of Contractor, excluding
Professional Liability, shall contain a waiver of subrogation in favor of County and members of
Commissioners Court.

10.3 If required coverage is written on a claims-made basis, Contractor warrants that
any retroactive date applicable to coverage under the policy precedes the effective date of the
contract; and that continuous coverage will be maintained or an extended discovery period will
be exercised for a period of 2 years beginning from the time that work under the Agreement is

completed.

Section 11. Indemnity

CONTRACTOR SHALL INDEMNIFY AND DEFEND COUNTY AGAINST ALL LOSSES.

LIABILITIES. CLAIMS. CAUSES OF ACTION. AND OTHER EXPENSES. INCLUDING REASONABLE

ATTORNEYS FEES. ARISING FROM ACTIVITIES OF CONTRACTOR. ITS AGENTS. SERVANTS OR

EMPLOYEES. PERFORMED UNDER THIS AGREEMENT THAT RESULT FROM THE NEGLIGENT

ACT. ERROR. OR OMISSION OF CONTRACTOR OR ANY OF CONTRACTOR'S AGENTS. SERVANTS

OR EMPLOYEES.

Section 12. Confidential and Proprietary Information

12.1 Contractor acknowledges that it and its employees or agents may, in the
course of performing their responsibilities under this Agreement, be exposed to or acquire
information that is confidential to County. Any and all information of any form obtained by

Contractor or its employees or agents from County in the performance of this Agreement
shall be deemed to be confidential information of County ("Confidential Information"). Any
reports or other documents or items (including software) that result from the use of the
Confidential Information by Contractor shall be treated with respect to confidentiality in the
same manner as the Confidential Information. Confidential Information shall be deemed not

to include information that (a) is or becomes (other than by disclosure by Contractor)
publicly known or is contained in a publicly available document; (b) is rightfully in
Contractor's possession without the obligation of nondisclosure prior to the time of its

disclosure under this Agreement; or (c) is independently developed by employees or agents
of Contractor who can be shown to have had no access to the Confidential Information.
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12.2 Contractor agrees to hold Confidential Information in strict confidence, using
at least the same degree of care that Contractor uses in maintaining the confidentiality of
its own confidential information, and not to copy, reproduce, sell, assign, license, market,
transfer or otherwise dispose of, give, or disclose Confidential Information to third parties
or use Confidential Information for any purposes whatsoever other than the provision of
Services to County hereunder, and to advise each of its employees and agents of their
obligations to keep Confidential Information confidential. Contractor shall use its best
efforts to assist County in identifying and preventing any unauthorized use or disclosure of
any Confidential Information. Without limitation of the foregoing, Contractor shall advise
County immediately in the event Contractor learns or has reason to believe that any person
who has had access to Confidential Information has violated or intends to violate the terms

of this Agreement and Contractor will at its expense cooperate with County in seeking
injunctive or other equitable relief in the name of County or Contractor against any such
person. Contractor agrees that, except as directed by County, Contractor will not at any
time during or after the term of this Agreement disclose, directly or indirectly, any
Confidential Information to any person, and that upon termination of this Agreement or at
County's request, Contractor will promptly turn over to County all documents, papers, and
other matter in Contractor's possession which embody Confidential Information.

12.3 Contractor acknowledges that a breach of this Section, including disclosure of
any Confidential Information, or disclosure of other information that, at law or in equity,
ought to remain confidential, will give rise to irreparable injury to County that is
inadequately compensable in damages. Accordingly, County may seek and obtain injunctive
relief against the breach or threatened breach of the foregoing undertakings, in addition to
any other legal remedies that may be available. Contractor acknowledges and agrees that
the covenants contained herein are necessary for the protection of the legitimate business

interest of County and are reasonable in scope and content.

12.4 Contractor in providing all services hereunder agrees to abide by the provisions

of any applicable Federal or State Data Privacy Act.

12.5 Contractor expressly acknowledges that County is subject to the Texas Public
Information Act, TEX. GOV'T CODE ANN. §§ 552.001 etseq., as amended, and notwithstanding
any provision in the Agreement to the contrary, County will make any information related to
the Agreement, or otherwise, available to third parties in accordance with the Texas Public
Information Act. Any proprietary or confidential information marked as such provided to
County by Consultant shall not be disclosed to any third party, except as directed by the Texas
Attorney General in response to a request for such under the Texas Public Information Act,
which provides for notice to the owner of such marked information and the opportunity for the
owner of such information to notify the Attorney General of the reasons why such information
should not be disclosed.

Section 13. Independent Contractor
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13.1 In the performance of work or services hereunder, Contractor shall be deemed
an independent contractor, and any of its agents, employees, officers, or volunteers performing
work required hereunder shall be deemed solely as employees of contractor or, where
permitted, of its subcontractors.

13.2 Contractor and its agents, employees, officers, or volunteers shall not, by
performing work pursuant to this Agreement, be deemed to be employees, agents, or servants
of County and shall not be entitled to any of the privileges or benefits of County employment.

Section 14. Notices

14.1 Each party giving any notice or making any request, demand, or other
communication (each, a "Notice") pursuant to this Agreement shall do so in writing and shall

use one of the following methods of delivery, each of which, for purposes of this Agreement, is
a writing: personal delivery, registered or certified mail (in each case, return receipt requested
and postage prepaid), or nationally recognized overnight courier (with all fees prepaid).

14.2 Each party giving a Notice shall address the Notice to the receiving party at the
address listed below or to another address designated by a party in a Notice pursuant to this
Section:

County: Fort Bend County Engineering Department
Attn: County Engineer

301 Jackson Street

Richmond, Texas 77469

With a copy to: Fort Bend County
Attn: County Judge

401 Jackson Street, 1st Floor
Richmond, Texas 77469

Contractor: Edminister, Hinshaw, Russ & Associates, Inc., d/b/a EHRA
Attn: Ed Gamel, Vice President

10555 Westoffice Drive

Houston, Texas 77042

14.3 A Notice is effective only if the party giving or making the Notice has complied
with subsections 14.1 and 14.2 and if the addressee has received the Notice. A Notice is

deemed received as follows:

14.3.1 If the Notice is delivered in person, or sent by registered or certified mail
or a nationally recognized overnight courier, upon receipt as indicated by the date on the
signed receipt.
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14.3.2 If the addressee rejects or otherwise refuses to accept the Notice, or if
the Notice cannot be delivered because of a change in address for which no Notice was given,

then upon the rejection, refusal, or inability to deliver.

Section 15. Compliance with Laws

Contractor shall comply with all federal, state, and local laws, statutes, ordinances, rules
and regulations, and the orders and decrees of any courts or administrative bodies or tribunals
in any matter affecting the performance of this Agreement, including, without limitation,
Worker's Compensation laws, minimum and maximum salary and wage statutes and
regulations, licensing laws and regulations. When required by County, Contractor shall furnish
County with certification of compliance with said laws, statutes, ordinances, rules, regulations,
orders, and decrees above specified.

Section 16. Performance Warranty

16.1 Contractor warrants to County that Contractor has the skill and knowledge
ordinarily possessed by well-informed members of its trade or profession practicing in the
greater Houston metropolitan area and Contractor will apply that skill and knowledge with care
and diligence to ensure that the Services provided hereunder will be performed and delivered
in accordance with the highest professional standards.

16.2 Contractor warrants to County that the Services will be free from material errors
and will materially conform to all requirements and specifications contained in the attached
Exhibit A.

Section 17. Assignment

17.1 Neither party may assign any of its rights under this Agreement, except with the

prior written consent of the other party. That party shall not unreasonably withhold its
consent. All assignments of rights are prohibited under this subsection, whether they are
voluntarily or involuntarily, by merger, consolidation, dissolution, operation of law, or any other
manner.

17.2 Neither party may delegate any performance under this Agreement.

17.3 Any purported assignment of rights or delegation of performance in violation of
this Section is void.

Section 18. Applicable Law

The laws of the State of Texas govern all disputes arising out of or relating to this
Agreement. The parties hereto acknowledge that venue is proper in Fort Bend County, Texas,

for all legal actions or proceedings arising out of or relating to this Agreement and waive the

Agreement for Professional Engineering Services
2013 Mobility Bond Project No. 13306

Page 8 of 10



right to sue or be sued elsewhere. Nothing in the Agreement shall be construed to waive the
County's sovereign immunity.

Section 19. Successors and Assigns

County and Contractor bind themselves and their successors, executors, administrators
and assigns to the other party of this Agreement and to the successors, executors,
administrators and assigns of the other party, in respect to all covenants of this Agreement.

Section 20. Third Party Beneficiaries

This Agreement does not confer any enforceable rights or remedies upon any person
other than the parties.

Section 21. Severability

If any provision of this Agreement is determined to be invalid, illegal, or unenforceable,
the remaining provisions remain in full force, if the essential terms and conditions of this
Agreement for each party remain valid, binding, and enforceable.

Section 22. Publicity

Contact with citizens of Fort Bend County, media outlets, or governmental agencies shall
be the sole responsibility of County. Under no circumstances whatsoever, shall Contractor
release any material or information developed or received in the performance of the Services
hereunder without the express written permission of County, except where required to do so
by law.

Section 23. Captions

The section captions used in this Agreement are for convenience of reference only and
do not affect the interpretation or construction of this Agreement.

Section 24. Conflict

In the event there is a conflict between this Agreement and the attached exhibits, this
Agreement controls.

[THE REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK.]
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IN WITNESS WHEREOF, the parties hereto have signed or have caused their respective
names to be signed to multiple counterparts to be effective on the day of

, 2015.

FORT BEND COUNTY EDMINISTER, HINSHAW, RUSS &

ASSOCIATES, INC., D/B/A EHRA

Robert E. Hebert, County Judge Ed Gamel, Vice President

Date

U-23J 4>- lb~/5
Date

£0? . A \Q&
ATTEST:

Laura^Richard, Countytlerk

*%S&?
APPRO

Richard W. Stolleis, P.E., County Engineer

AUDITOR'S CERTIFICATE

Ihereby certify that funds are available in the amount of $ (jOfOCO- to accomplish
and pay the obligation of Fort Bend County under this contract.

MDS

Robert Edward Sturdivant, County Auditor
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SCOPE OF SERVICES

Consultant will provide engineering services as follows:

TASK1: PRE DESIGN PHASE

1. Design and develop Engineeringconcept plans necessary for the new South Cane Island Parkway. The new
roadwaydesign will be for two lane west half boulevard, Low Impact Development (LID) drainage,
conventional drainage,west side bridge approximately600-ft long bridge over WillowFork Bayou,MSE
retainingwalls for west half of major thoroughfare, and intersection improvements at FM 1463 (including
illumination).

Pre Design includes:

1. Data collection and field reconnaissance (Ultimate R.O.W.).

2. Proposed incorporation of Low Impact Development (LID) in the median from FM 1463 to the
south bridge abutment.

3. Refinement of design at FM1463 Intersection with Cane Island Parkway. Re-approval of all TxDOT
Departments will be required.

4. Coordination with environmental consultant hired by Fort Bend County.

5. Impacts and identification of existingpipelineeasements, and crossing requirements will be required
by Fort Bend County General Engineering Consultant (GEC).

6. Provisions for Pipeline maintenance access will be provided by GEC.

7. Preparation of Right-of-way maps.

8. Topography needed to complete engineering design evaluation (ultimate condition).

9. Drainage outfall to Willow Fork through private property on the south side of the Pipeline easement
to the west of the parkway (ultimate condition).

10. TxDOT review of concept plans (Design Concept Conference) for FM 1463 interchange and tie-in
at the north end of the project.

11. Proposed roadway and bridge typical sections for west side bridge.

12. Preliminary Traffic Control Plans and Sequence of Construction at FM 1463 Intersection for
TxDOT approval Preliminary Traffic Signal Design at FM 1463 for TxDOT review.

13. Preliminary Signage and Pavement markings.

14. Coordination with geotechnical consultant.

15. PreliminaryIllumination layout at FM 1463 for TxDOT review.

16. Cost estimates

TASK 2: DESIGN PHASE - BASIC ENGINEERING SERVICES

1. Roadway Design



Page 2
Engineer willprovide designservices to construct the South Cane Island Parkway from FM 1463 to north
bank of Willow Fork Bayou.

The roadway will be constructedas two (2) lanes one-halfmajor thoroughfare sectionwhichprovides a 25-
foot concrete pavement roadway with a combination of LID (if applicable) and conventionaldrainage
located within the proposed right-of-way.

Water and Sanitary utility improvements are not part of this scope.

The plan view shall contain the following design elements:

1. Calculated roadway center lines for new west side two lanes.

2. Pavement edges for all improvements (mainlanes, cross street and private driveways.)

3. Lane and pavement width dimensions.

4. Proposed structure locations, lengths and widths.

5. Direction of traffic flow on all roadways. Lane lines and arrows indicating the number of lanes shall
also be shown.

6. Traffic Control Plans and Construction Sequencing plans.

7. Control of access line, ROW lines, and easements.

8. Begin / End super elevation transitions and cross slope changes.

9. Limits of riprap, block sod, and permanent seeding.

10. Identification of existing utilities and structures.

11. Benchmark information.

12. Radii call outs, curb locations, CTB, guard fence and crash safety items.

The profile view shall contain the following design elements:

1. Calculated profile grade for proposed two new west side two lanes. Water surface elevations at
major stream crossings for 10-, 25-, 50-, and 100- year storms.

2. Calculated vertical clearances at bridge crossing.

3. The location of intersection and main lanes (shall include cross sections of any proposed or existing
roadway, structure, or utilitycrossing).

2. Structural Design (West side bridge only)

The improvements anticipate one west side bridge over the WillowFork Bayou. The bridge willmeet
typical TxDOT standard for girder type pre-stressed concrete bridge supported on standard abutments and

\\Client\PJ\121-019-51\Docs\Project Manager\Proposals - Contracts\2015-06-10-EXHIBIT A-Scope- FB CaneIsland Pkwy.doc



Page 3
Interior bents. The foundations will be concrete drilled shafts unless otherwise recommended by the
geotechnical engineer. The current scope includes the design of west side bridge only. The bridge will be
designed per TxDOT BridgeDesign Guidelines and TxDOT Standard Specifications. Design loadingwill
be per AASHTO LRFD Design Specifications, current edition.

Additional, the ENGINEER shall perform the following tasks:

1. Perform calculations for design of bridge abutments

2. Perform calculations for bridge slab design

3. Perform calculations to determine elevations of bridge substructure and super structure elements

4. Perform calculations for bridge beam design.

5. Prepare necessary foundation details and plan sheets

6. Prepare plan sheets for abutment design

7. Prepare plan sheets for additional abutment detail

8. Prepare framing plan and slab plan sheets

9. Prepare Typical Sections (Typical bridge cross section will be approximately 31 feet wide with
no sidewalks)

10. Compute and prepare tables for slab and bearing seat elevations, dead load deflections, etc.

11. Design Beams and prepare beam design tables.

12. Prepare Bridge Summary Sheet.

13. Prepare Foundation details.

3. MSE RetainingWalls (West side two lanes only)

The retaining wall layout plans are necessary to retain embankment fill within the acquired R.O.W. and will
include:

1. Layout Plan

1. Designation of reference line

2. Beginningand ending retainingwall stations

3. Offset from reference line

4. Hori2ontal curve data

5. Total length of wall
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6. Indicate face of wall

7. All wall dimensions and alignment relations (alignment data as necessary)

8. Soil core hole locations

9. Inlet locations.

2. Elevation

1. Top of wall/coping elevations every25 feet.

2. Existing and finished ground line elevations

3. Limits of measurement for payment

4. Type, limits,of guard rail and/or coping (as applicable).

5. Underdrain placement and outfalls

3. Foundation Studies: The Geotechnical Consultant will perform the external stability analysis for
retaining walls. The Engineer will evaluate the adequacy of the retaining wall footings based on
geotechnical recommendations.

4. Design Details

1. Structural wall type, details and anchorage details of railing and coping.

2. Drainage requirements - troughs, inlets, drain pipes/junction boxes.

4. Drainage

The project includes a detailed impact analysis for the proposed Cane Island Parkway.

Detailed analysis will include:

a. Collectionand review of existing conditions hydrologic and hydraulic studies and data,which may
include:

1. Fort Bend County LiDAR data;
2. Updated Willow Fork hydraulic models.

b. Tasks required for Hydrologic and HydraulicAnalysis include:
1. New outfall thru Williams property to Willow Fork;
2. Delineate drainage areas;

3. Hydrologic calculations and analysis to determine allowable discharge rates for the proposed
project;

4. Bridge Hydraulic Data sheet;

5. Investigate storm water detention options for the proposed project;
6. Drainage report and exhibits;
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c. Tasks required for Drainage Design of the proposed project:

1. Design of detention basin and outfall pipes (entire project).

TASK 3: ADDITIONAL SERVICES

Geotechnical Services are included in contract and performed by sub-consultant.

TASK 4: OTHER SERVICES

Traffic Signals and Illumination

Traffic signal modifications will be required at FM 1463 intersection. Required coordination with TxDOT
regarding the traffic signalmodification for future roadway widening will also be incorporated. Street
illumination along the new thoroughfare is not included in this scope. Only illumination at the FM 1463
intersection is anticipated.

Survey Services

EHRA, Inc. has provided professional surveying services to perform calculations of the final approved
alignment for the route and prepare documents for the acquisition of land for the road. All work will be
performed under the supervision of a Registered Professional Land Surveyor licensed to practice in the State
of Texas. EHRA will perform the following general scope of services:

1. Perform calculations of the Final Alignment approved by the client. This alignment affects nine (9)
tracts of land subject to acquisition of land for road right-of-way;

2. Perform technical office surveying services necessary to revise Parcel Maps and Metes and Bounds
Descriptions prepared during September 5, 2014 for the parcels crossing through the land owned by
Wayne Shellenberg and Randall and Gayle Everitt; which had multiple changes.

3. Perform field surveying necessary to recover and tie property corners and major improvements for the
Allen and Patricia Williams property located along the south side of the WillowFork of Buffalo Bayou
for ROW acquisition and perform topographic surveying of the northerly 250 feet of the Williams
property to locate existing features (natural and man-made) necessary for the design of a Storm Sewer
crossing the property to outfall into the Willow Fork of Buffalo Bayou;

4. Perform topographic surveying of the northerly 250 feet of the Allen and Patricia Williams property to
locate existing features (natural and man-made) necessary for the design of a Storm Sewer crossing the
property to outfall into the Willow Fork of Buffalo Bayou;

5. Perform topographic surveying of an easterly portion of the McAlister Opportunity Fund property to
locate existing features (natural and man-made) necessary for location of a Detention Pond and Access
Road;

6. Perform coordination and field staking of Proposed Right-of-Way lines for landowner approval;
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7. Perform technical office surveying services necessary to prepare Final Parcel Maps of land to be

acquired for roadway purposes;

8. Perform technical office surveying services necessary to prepare Final Metes and Bounds descriptions
of land to be acquired for roadway purposes;

9. Perform technical office and field surveying services necessary to prepare and stake a Final Survey
Control Map showing project centerline control and project benchmarks.

Storm Water Quality Management Report

Engineer willprepare a Storm Water QualityManagement Report for the SubjectProperty to conform to
the requirements of Fort Bend County and suitable for contractors to obtain the necessary permits.
Engineer will not obtain Storm Water Quality Permit for contractors.

Storm Water Pollution Prevention Plan

Engineer willprepare a Storm Water QualityManagement Report for the SubjectProperty to satisfy Texas
Commission on Environmental Quality and Fort Bend County.

PROJECT SCHEDULE

Please see attached Project Schedule.

HOURLY RATE SCHEDULE

Please see attached Hourly Rate and Reimbursement Schedule.

FEE SCHEDULE SUMMARY

Please see attached Fee Schedule Summary.

PERSONNEL

Mr. SivajiSenapathi, P.E., will be the Project Manager for this project. He will serve as the primary point of contact
after authorization of the agreement.

CONSULTANT PAYMENT - FIXED FEE

Compensation for the Basic Services for this project shall be on a fixed fee basis including sub-consultants costs.

All payment for services will be paid monthly based on the percentage of completion of each task.

Payment to the Consultant for services rendered shall not exceed the maximum amount unless an increase is
approved in accordancewith the contract with the Consultant. Typically, billings must be submittedwithin thirty
(30) days after the completion of services for the current billing. The final billing must be received within sixty (60)
days of the completion of services. Refer to specific contract terms for paymentwillbe contained in the
Professional ServicesAgreement.
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Page 7
Direct expenses include mileage, delivery service, fees, abstracting expenses and printing costs. All other expenses
are considered part of the base fixed fee.

A. GENERAL RESPONSIBILITIES

1. Utility coordination for this project will be done by SPI. The Consultant must incorporate both
private and public utilityinformation into the proposed design plans.

2. Documents prepared by the Consultant, including drawings, estimates, specifications, field notes,
investigation studies, etc., are the property of Fort Bend County.

3. All plan sheets shall be developed using computer-aided drafting technology using MicrostationV8i.

4. The final construction documents will be prepared as one complete bid document including the FM
1463 interchange improvements within the TxDOT right-of-way.

THIS SPACE LEFT INTENTIONALLY BLANK
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Page 8
FBCED RESPONSIBILITIES

A. COUNTY REVIEW

FBCED will review and comment on the base plan, the preliminary (30%) plans, (90%) plans, and the Final
(100%) plan submittals. FBCED may also receive comments from TxDOT when applicable.

B. INFORMATION SERVICES TO BE PROVIDED BY FBCED

1. Appropriate traffic and safety notes.

2. Available plans and/or layout drawings for each location.

3. Available traffic counts and turning movement counts.

4. Available soil boring information.

5. Recent traffic signal plans, specifications and special provisions of similar project.

6. Availablelist of standard traffic signal hardware and software.

7. Assistance to obtain access to private property needed for design.

C. REFERENCE DOCUMENTS AND STANDARDS TO BE USED

/. NationalManual of Uniform Traffic Control Devices.

2. Texas Manual ofUniform Traffic Control Devices.

3. Texas Department of Transportation "Standard Specifications for Construction and Maintenance of
Highways, Street and Bridges".

4. Fort Bend County design guidelines.

D. PROJECT COORDINATION

Coordinate designservice with FBCED and FBCR&B overhead and/or underground utility/telephone
companies.

\\Client\P?\121-019-51\Docs\Project Manager\Proposals - Contracts\2015-06-10-EXHIBIT A- Scope- FB Cane Island Pkwy.doc
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EDMINSTER, HINSHAW, RUSS AND ASSOCIATES, INC. d/b/a EHRA
HOURLY RATE AND REIMBURSEMENT SCHEDULE

Public Works

2014

ENGINEERING AND SURVEYING PERSONNEL: Per Hour

Principal $240.00
Department Manager / Senior Engineer 195.00

Senior Project Manager 195.00

Senior SurveyProject Manager/RPLS 195.00

Project Manager 165.00

Survey Project Manager 130.00

Assistant Project Manager 150.00

Senior Project Engineer 140.00

Project Engineer 125.00

Assistant Project Engineer 105.00

Registered Landscape Architect 135.00

Project Landscape Designer 115.00

Design/Production Manager 150.00

Senior Design CAD Technician 120.00

Senior Survey CAD Technician 110.00

Design CAD Technician 105.00

CAD Technician 90.00

Senior Land Planner 165.00

Land Planner 105.00

Assistant Land Planner 95.00

Senior Platting Coordinator 115.00

Platting Coordinator 95.00

Senior Construction Project Manager 135.00

Construction Project Manager 110.00

Assistant Construction Project Manager 100.00

Project Site Representative 90.00

Construction Management Specialist 90.00

Accounting Administrator 125.00

Administrative Assistant / Clerical 80.00

Survey Field Supervisor 105.00

Survey 1 Person GPS/Robotic Crew 140.00

Survey Party Chief 80.00

Survey Instrument Person 60.00

Survey Rod Person 20.00

REIMBURSABLES:

Delivery Cost

Outside Reproduction Cost

Blackline Prints $0.30/Sq. Ft.
Mylars f 1.60/Sq. Ft.
Sub-Consultant Fees Cost

Outside Abstracting, Documentation, Deed Research Cost

Advertising Cost

Plan Review Fees, Governmental Fees Cost
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